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Annexure: 1  

NIB for Publication in News Paper  

 
 

JAIPUR DEVELOPMENT AUTHORITY 

 
Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail:  ee.electric@jaipurjda.org 

 

No:- JDA/Executive Engineer/Elect.-II/2015-16/D- 250    Dated: 21-08-2015 

 
 

NOTICE INVITING BID  

 
NIB No. : EE-(Elect.-II)/16/2015-16 

 
 Online Bids are invited up-to 6.00 PM of 14/09/2015 for "Shifting and dismantling of 

existing HT/LT lines by erecting/laying new lines including street light work from Ajmer road to 

Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam Marg, Zone-17, JDA, Jaipur.". 

Details may be seen in the Bidding Document at our office or the website of State Public Procurement 

Portal website www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jaipurjda.org for participating in the Bid, the Bidder has to 

apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security 

Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in 

for online e-Bid submission.  

 

(Sanjeev Sachdev) 

                                                                                                                             Executive Engineer (Elect.-II) 
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Annexure: 2  
Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal & as part of NIB Document  

 
 

JAIPUR DEVELOPMENT AUTHORITY 
 
Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail: ee.electric@jaipurjda.org 

 

No:- JDA/Executive Engineer/Elect.-II/2015-16/D- 250     Dated:21-08-2015 

 
 

NOTICE INVITING BID  
 

NIB No. : EE-(Elect.-II/16/2015-16 
 

Name & Address of the 

Procuring Entity  

 

 Name: Executive Engineer (Elect.-II), Jaipur Development Authority 
 Address: Room No. 26, Main Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur–302004 (Rajasthan) 
 Email:- ee.electric@jaipurjda.org 

Subject Matter of Procurement   Shifting and dismantling of existing HT/LT lines by erecting/laying 
new lines including street light work from Ajmer road to 
Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 
Marg, Zone-17, JDA, Jaipur. 

Bid Procedure   Two Stage tender (e.g. Two-stage Three part (envelope) open 
competitive) e-Bid procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 
Method) 

 L1 (e.g. Least Cost Based Selection (LCBS)-L1)  

Websites for downloading  

Bidding Document,  

Corrigendum's, Addendums,   

etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in, 
www.jaipurjda.org  

Website for online Bid 

application and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay 

the Bidding Document Fee, RISL Processing Fee and Bid Security 
Deposit, online only. 
o Bidding document fee: Rs. 1000/- Rupees (One Thousand only)  
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 
Requisite Bid Security Deposit 

Estimated Procurement Cost   INR 346.90 Lacs (Rupees Three Crore Forty Six Lacs and Ninety 
Thousand only)  

Bid Security Deposit   Amount (INR) : 2% (Rs. 6,93,800/-) (For A & AA class contractor 
registered in other department) of Estimated Procurement Cost, 0.5% 
(Rs. 1,73,450/-)  of S.S.I. of Rajasthan, 0.5% (Rs. 1,73,450/-) for Bidder 
registered as contractor in JDA, 1% (3,46,900/-) for Sick Industries, other 
than S.S.I., whose cases are pending with Board of Industrial & 
Financial Reconstruction  

Pre-Bid  N/A 

Start/ End Date for Bid Applying, 
Online Payment and Bid 
Submission 

 Start Date: 31/08/2015 at 9.30 AM onwards  

 End Date: 14/09/2015 at 6.00 PM  
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**Date/ Time/ Place of Technical 
Bid/Tender Opening  

 18/09/2015 at 1.30 PM  

 Room No. 309, CCC Building, Third Floor, Ram Kishore Vyas Bhavan, 
Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 (Rajasthan) 

Date/ Time/ Place of Financial 

Bid Opening   

  Will be intimated later to the Technically qualified bidders  

Bid Validity   120 days from the bid submission deadline  

Time period for Work  6 Months 

*The amount is to be deposited online by bidder. In case the amount exceeds the online payment limit the 
payment may be made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC 
Code ICIC0006754. After successful payment, update the UTR/Instrument number on JDA Tender portal 
against the tender you want to participate. The amount deposited will be confirmed by JDA and will be 
updated online.  

** There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid 
Submission AND Bid opening date. 

Note:  

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and 
financial proposal.  

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 
confirmation), its Bid shall not be accepted.   

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 
procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who 
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 
register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; 
choking of web site due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 
the e-Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C 
for booking the training slot.  

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 
until a formal contract is signed and executed between the procuring entity and the successful bidder.  

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 
the individual bidders to verify such information) and the information provided therein are intended only 
to help the bidders to prepare a logical bid-proposal.  

10. The provisions of RTPP Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, 
in case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and 
Rules thereto, the later shall prevail.  

 
 

(Sanjeev Sachdev) 

                                                                                                                              Executive Engineer (Elect.-II) 
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Annexure: 3 

As part of NIB Document  

 
 

Process for Participation & Depositing Payment Online   

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL 
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the 
bidder has to get registered himself on JDA portal www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jaipurjda.org (by depositing Rs. 500.00 online, the 

validity of which remains 3 (three) years).   

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid 
Document Fee, RISL Processing Fee and Bid Security Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e-Bid submission.  

Methods for depositing on line amount  

 Online through Internet Banking, Debit Card or Credit Card.   

 In case the amount exceeds the online payment limit, the payment may be made 

through RTGS / NEFT / Transfer in Bank Account Number 675401700586 IFSC Code 

ICIC0006754 of ICICI BANK Limited, JDA Campus  

Jaipur.   
 

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in 
the dedicated bank account number as mentioned above and has to get the UTR / Reference 
number from the bank. This number requires to be updated whiling applying the bid on 
JDA portal.   
 

While participation in the bid, a receipt will be generated through the system showing the 
submission details as per Annexure-4. The bidder is required to fill the instrument numbers 
for various heads on e-Procurement portal www.eproc.rajasthan.gov.in as mentioned in the 
receipt.  

More details about Registration Process, Terms and Conditions and FAQ along with contact 
detail is available on JDA website www.jaipurjda.org under eServices>>JDA Tender  
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Annexure: 4  

Template of Online Receipt as part of NIB Document  

 
 

Bidder has to submitted as proof of deposited amount against the Bid on eProcurement Protal 
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TECHNICAL BID  

( POTENTIAL ASSESSMENT ) 

Envelop-1 

 

FOR 

Shifting and dismantling of existing HT/LT lines by erecting/laying 

new lines including street light work from Ajmer road to 

Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas 

Godam Marg, Zone-17, JDA, Jaipur 

 

Period of Sale: -               FROM 31.08.15, 9.30 am TO 14.09.15, 6.00 pm 

Date of receipt of the tender: - UP TO 14.09.15, 6.00 PM  

Date of opening of Technical bid: -    On 18.09.15 AT 1.30 PM at room no. 309 third 

floor, CCC building, Ramkishor Vyas Bhavan, Indra 

Circle, JLN marg, Jaipur. 

Cost of tender: -                                       Rs. 346.90 Lacs 

Completion period: -                                 06 Months 

 

 

 

NAME OF AGENCY ---------------------------------------------------------------------- 

 

 

 

EXECUTIVE ENGINEER (Elect.-II)        

JDA, Jaipur. 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT 

OF CONTRACTORS 

Name of work:- Shifting and dismantling of existing HT/LT lines by 

erecting/laying new lines including street light work from Ajmer road to 

Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 

Marg, Zone-17, JDA, Jaipur. 

 

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here 

under, shall be applicable in addition to all other terms and condition already 

prescribed under standard agreement forms/rules and regulations to contract.  

1. Procedure: 

                Procedure for POTENTIAL ASSESSMENT would be as follow: 

(a)  Two-envelope system would be adopted, for POTENTIAL 
ASSESSMENT.  

 Envelop-1 being for Technical Bid and 

 Envelop-2 being for Financial Bid. 

 (b)  The technical bid will be opened only of those bidders who have made on 
line payment of the tender fee, bid security and processing fee on or 
before 14.09.15 up to 6.00 PM and whose VAT clearance certificate (Valid 
up to Six months back from the opening of Technical Bid) and copy of 
registration of contractor in required category are found to be in order.  

 (c)  The Technical Bid envelope-1 would be opened on the date 18.09.15 at 

1.30 PM  at Room No 309, CCC building, third floor, Ram Kishor Vyas 
Bhawan, Indira Circle,Jawahar Lal Nehru marg, Jaipur.  

           (d)   The Financial Bid envelope-2 would be opened only of those bidders who                     

fulfill all the POTENTIAL ASSESSMENT criteria. 

Note:- 

If VAT clearance certificate is not applicable in any State then appropriate 
proof is to be enclosed by bidder with certificate which is applicable in 
place of VAT. 
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2.Criteria: 

            Criteria for  POTENTIAL ASSESSMENT would be as follows:- 

(a) The bidder should have executed following quantities of work in any one 

financial year during last five financial years. However the bidder may opt 

current year in the said financial assessment period. 

 

S.No. Item Quantity  

(1/3rd Quantities of  

G-Schedule) 

1. Major Item of Schedule - G for Electrical work 

A HT Cable (11 KV & above) 1834 Mtr. 

B 11 KV RMU 03 Nos. 

C LT Cable 16053 Mtr. 

 

      Note:- 

(i) The Bidder should enclose the certificate having quantities Financial year 

wise other wise the certificate will not be considered. 

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in 

one financial year. 

(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. 

Undertakings, Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one electrical nature work in last 

five financial year (including current year, if opted by the bidder) of value not 

less than 33.33% of the Estimated Cost of the work (bid cost) updated to 

present price level. 
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Notes:- 

 
(i) The starting & completion date of the work is to be in between above said 

financial year. If no then maximum work (70%) is to be completed in 
above said financial year. 

(ii) If bidder is submitted certificate having different components / nature of 
work then proper completion certificate of required similar nature 
component is to be enclosed.   

 
(c) The bidder should have achieved an annual financial turnover of at least 33.33 

% of the Estimated Cost of the work (bid cost) in any one of last five financial 
years (including current year, if opted by the bidder) 

   
   Note:- 
 
       (i) The bidder should enclose certificate of Turn over from Chartered Accountant 

for last five financial years & audited balance sheet of the year which is 
considered by the bidder in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is 
not submitted till the submission of bid then certificate from Chartered 
Accountant should be enclosed. 

 
(d) The bidder should give Affidavit to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  
 

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be 
qualified only if available bid capacity is equal to or more than the total Bid 
value. 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 

Where    A = Maximum  value  of electrical engineering work  executed in 
any one year during the last 5 financial years (updated to 
present Price level) taking in to  account the  completed as well  
as works in progress. However, the bidder may opt current year 
in the five year assessment period   

              N =  Number of year prescribed for completion of the work for which 
bids is invited. In present case value of N shall be 0.5. 

              B =  Value, at present price level of existing commitments and on-
going Works to be executed during 'N' period (period  
prescribed  for completion of the works for which the bids are 
invited) 

 
       Note:- 
      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Electrical Engineering Work in one Financial 
Year. 

 
(f) Litigation History: - Bidder should provide an accurate information on any 

litigation or arbitration resulting from contracts completed or under execution  
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by him over the last five years. The maximum value (updated at the present 
price level) of disputed amount claimed in the litigation / arbitration 
resulting from contracts executed in last five years shall be deducted from the 
calculated Bid Capacity of the bidder. The details shall be furnished in 
Schedule VI. If schedule-VI is found blank then it will be treated as NIL. 

  
      Note :- 
 
      (i) The present price level for turnover, cost of completed work & disputed 
amount Of  similar nature,  the previous years value shall be given weightage of 10% 
per Year as follows:- 
  

(a) For current year                   1.00 
(b) For last year                       1.00 
(c) For one year before            1.10 
(d) For two year before            1.21 
(e) For three year before        1.33 
(f)        For four year before          1.46 
 

3. Documentation : 
 
The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule–I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and 

verification of the information furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as 

detailed in scheduled–III. 

(e) Information regarding details of maximum value of electrical engineering 

works executed in any one year during the last five years taking into account 

the completed as well as works in progress in schedule–IV.  

(f) Information regarding existing commitments and ongoing works to be 

completed in schedule–V. If it is found at any stage that the bidder hides his 

existing commitments than proper action will be taken as per RTPP act and 

Rules. 

(g) Information regarding details of litigation or arbitration contracts to be 
furnished in schedule–VI. If schedule-VI is found blank then it will be 
treated as NIL. 

(h) Calculation of Bid capacity in schedule–VII. 
(i) Affidavit as per Annexure I. 
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4. Important:  
 

     (a)   The bidder must ensure that all the information required in the Documents is 

furnished by him complete in all respects. He would not be allowed to 

withdraw any document, or to rectify any information furnished therein, after 

submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in 

schedule I to VII is correct. If any information is found incorrect, the offer of 

the bidder shall be rejected and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
 
5. Rejection of bids 
  
     The department reserves the rights to reject any bid or to disqualify any or all 
      the bidders, without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   
clauses 3 (a) to 3 (i) or  is not in accordance  with procedure specified 
in Para 1,  or is not accompanied with earnest money, tender fee, 
processing fee & VAT clearance Certificate and registration of 
contractor in required category it would be liable for rejection.   

         
(ii)  Furnishing of incorrect or incomplete or concealment of any 

information   required in the bid documents would render the bid 
liable for rejection.  

 
(iii) If  all  the  copies  enclosed  in  support and  affidavit is not duly 

attested by Notary public/gazetted officer then bid of the bidder is to 
be rejected. 

 
 
 

         
 

        EXECUTIVE ENGINEER (Elect.-II)  
      JAIPUR DEVELOPMENT AUTHORITY 

       JAIPUR 
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Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1)   

(2)   

(3)   

(4)   

(5)   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder 
which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central Government / 
State Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 
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SCHEDULE – II 

(Reference Clause 3b) 

Detail of quantities of work executed during last five financial years 

S. 
No. 

Name of Work    
(with Agreement 

No. & Date) 

Place 
(District/Sta

te) 

Financial 
Year 

Principal item of work 

 

 

 

 

 

 

 

     

 

 

Note: Certificate from concerned Engineer-in-charge should be enclosed in support 
and verification of the above statement. 

 

 

                                                                                    To be given on Non-Judicial stamp  
Paper of Rs. 10/- only, duly attested by  

                                    Notary Public 
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Schedule – III 
 

[Reference Clause 3(d)] 

AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… under take the oath 

that I/We will deploy the machinery and equipment listed below as and when 

required in the execution of this work. 

S.No. Name of Machinery Minimum 
Requirement 

Availability 

Owned                 Leased 

1 Digital Insulation tester 
5 KV, with timer 

1 No’s   

2 HV Test set  1 No’s   

3 Hydraulic Crimping 
tool up to 300 sqmm 

1 No’s   

4 Multimeter  1 No’s   

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 
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ANNEXURE- I 
 

                                                                                       [Reference Clause 3(i)] 

 
To be given on Non-Judicial stamp  

Paper of Rs. 10/- only, duly attested by  
                                    Notary Public 

 

 
AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… under take the 

oath that the  information furnished by me/us  in schedule I to VII of the 

assessment Bid for ………………………………… 

……………………………………………….….. is correct to the best of my/our 

knowledge. If any information is found to be incorrect JDA has right to reject the 

Bid and to take action against me/us as per rules. 

 
 
 

.................................... 

Proprietor/ Partner/ Authorized signatory 

M/s ………………………………………. 

……………………………………………. 
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Annexure 
  

Bank Guarantee Format – Performance Security 
 

(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 

payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") of Security Deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, on production of a  Bank 
Guarantee for Rs...................(rupees ........................................only), we 
...................(indicate the name of the Bank), (hereinafter referred to as "the Bank") at the 
request of ..................Contractor(s) do hereby undertake to pay to the JDA an amount not 
exceeding Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
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variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This performance Guarantee shall remain valid and in full effect, until it is decided to be 
discharged by the JDA. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

13. The amount covered under the above Bank Guarantee shall automatically be credited in 
the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No. 
ICICI0006754 Bank Account No 675401700518 on the date of expiry or its validity, 
unless the agencies get it re-validated well before its expiry date or produce NOC from JDA 
in written for its release. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
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Annexure 
  

Bank Guarantee Format  
Work Performance Guarantee against Tender Premium Difference 

 
(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 

Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 
payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") for work performance guarantee against Tender Premium Difference 
(amount between the rates as per at par of "G" Schedule of the Bid and below) for the due 
fulfillment by the said Contractor (s) of the terms and conditions contained in the said 
Agreement, on production of a  Bank Guarantee for Rs...................(rupees 
........................................only), we ...................(indicate the name of the Bank), 
(hereinafter referred to as "the Bank") at the request of ..................Contractor(s) do 
hereby undertake to pay to the JDA an amount not exceeding 
Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
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any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This Guarantee shall remain valid and in full effect, until it is decided to be discharged by 
the JDA. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
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JAIPUR DEVELOPMENT AUTHRORITY 

 

 

 

Name of Work:  Shifting and dismantling of existing HT/LT lines by erecting/laying new lines 

including street light work from Ajmer road to Girdharipura Kachhi Basti and from C-Zone Bye Pass 

to Gas Godam Marg, Zone-17, JDA, Jaipur. 
 

 

 

 

 

Financial Bid 

 

 

 

 

 

EXECUTIVE ENGINEER (Elect.-II) 

JAIPUR DEVLOPMENT AUTHORITY, 

JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

FINANCIAL BID POTENTIAL ASSISMENT 

Envelop-2 

(G-SCHEDULE IS PROVIDED IN EXCEL FILE) 

 

 

For 

 

 

Name of Work:  Shifting and dismantling of existing HT/LT lines by erecting/laying new 

lines including street light work from Ajmer road to Girdharipura Kachhi 

Basti and from C-Zone Bye Pass to Gas Godam Marg, Zone-17, JDA, 

Jaipur. 

 

Date of online Sale   :  31.08.15, 9.30 am  to 14.09.15, 6.00 pm 

Date of online receipt  :           31.08.15, 9.30 am  to 14.09.15, 6.00 pm 

 

M/s: ……………………………… 

Note- Digital signature is valid in all documents.  

 

Executive Engineer (Elect-II) 

JDA, Jaipur 

 

 

 

 

 

 

 

 

 

 

 



 - 3 - 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work: Shifting and dismantling of existing HT/LT lines by erecting/laying 

new lines including street light work from Ajmer road to Girdharipura Kachhi 

Basti and from C-Zone Bye Pass to Gas Godam Marg, Zone-17, JDA,  Jaipur. 

 

 

CONTENTS OF BIDDING DOCUMENT 

 

S.No.  Details  Page No.  

1. General Instructions to contractors  3-6 

2. Special Condition for post qualification  7-10 

3. Special condition of contract  11-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-34 

8. GTP to RMU  35 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, 

and performance specification and drawing in the bid Documents. Failure to comply 

with the requirements of Bid submission shall be at the Bidder‟s own risk, Bids 

Which are not substantially responsive to the requirements of the bid documents shall 

be summarily rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any 

reason whether at his own initiative or in response to a clarification requested by a 

prospective bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax prospective Bidder who have 

received Documents, and will be binding unto them, whether the prospective Bidders 

acknowledge same or not.  

2 DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME 

OF BID SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration 

shall comprise the following.  

a  Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to 

have been incorporated in the bid for the work.  

b Bid security, Bid fee and processing fee as applicable in form of demand draft 

of any Nationalised Bank of India in favour of the Secretary Jaipur 

Development Authority Jaipur‟, payable at Jaipur.  

c Sales Tax Clearance Certificate from the concerned departments  

d Bill of Quantities with the rates (both in figures as well as in words) and 

amounts for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for 

whole based on the departmental design, Bill of Quantities, rates and prices submitted 

by the Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and 

rates and rates and prices for all items in Non scheduled category of works describe in 
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the Bill of Quantities in both figures and words, In case, there is any discrepancy in 

the rates quoted in figures and words, the rates, quoted in words shall be taken as 

correct. Item against which no rte of rice is entered by the Bidder will not be paid for 

the employer when executed and shall be deemed to have been covered by the rates 

and prices in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor 

under the Contract, or for any other cause, a on the date thirty days prior to the closing 

date for submission of bids, shall be included in the total Contract Price submitted by 

the Bidder and the evaluation and comparison of bids by the Employer shall be made 

accordingly.  

4 BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as 

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by 

bidder. In case the amount exceeds the online payment limit, the payment may be 

made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 

675401700586 IFSC Code ICIC0006754. After successful payment, update the 

UTR/Instrument number on JDA Tender portal against the tender you want to 

participate. The amount deposited will be confirmed by JDA and will be updated 

online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be 

summarily rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without 

interest as promptly as possible as but not later than 60 days after expiry of the bid 

validity prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the 

performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest 

Money paid by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified 

time limit, to:  

 i  Sign the agreement, or  
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       ii  Furnish the required performance security.  

5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the 

bid Documents as indicted in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the 

Bidders in respect of any items proposed by the Bidder shall be entertained or 

considered further in the process of bid evaluation. Furthermore, any deviation from 

contract conditions, specification, or other requirements stipulated in these Bid 

Documents shall be summarily rejected as non-responsive.  

6 VALIDITY OF BID  

6.1 The Bid shall remain valid and open for acceptance for a period of 4 (four) months    

from the bid submission deadline.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. 

The request and the responses thereto shall be made in writing through post, fax etc. 

A Bidder may refuse the request without forfeiting his bid security. A Bidder agreeing 

to the request will neither be required nor permitted to modify his bid, but will be 

required to extend the validity of his bid security correspondingly The provision of 

Clause D regarding discharge and forfeiture of earnest money shall continue to apply 

during the extended period of bid validity.  

7  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those 

to accord with instructions issued by the Employer or as necessary to correct errors 

made by the Bidder, in which case such corrections shall be initiated by person or 

persons signing the bid.  

8  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR 

ALL BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul 

the biding process and reject one or all bids, at any time prior to the award of contract, 

without thereby incurring any liability to the affected or renderer‟s or any obligation 

to inform the affected Bidder or Bidders of the grounds of the Employer‟s action.  
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9  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the 

Employer will notify the successful Bidder by telegram / cable or fax (and 

subsequently confirm in writing by Registered Letter) that his bid has been accepted. 

This letter called “Letter of Acceptance” shall name the sum which the Employer will 

pay to the Contractor in consideration of the execution, completion and maintenance 

of the work by the Contractor as prescribed by the Contract (called the “Contract 

Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed 

between the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance 

with the provisions of the special conditions of contract, the Employer will promptly 

notify the unsuccessful Bidder that their bids have been unsuccessful and will 

discharge / return without interest their bid security deposits in pursuance with 

Clause. 

  

12  SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, 

the Employer will instruct the successful Bidder to sign and execute the agreement 

within seven (7) days of issue of the Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                Executive Engineer (Elect-II)  

                                                                                             J.D.A., Jaipur  
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2-SPECIAL CONDITION FOR POST QUALIFICATION 

1.  The financial bid shall be opened only of those successful Bidders who qualify the 

technical Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of 

the Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and 

figures in individual rates or in sub-total or in grand totals the procedure for deriving 

the final value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get 

acquainted with site conditions, availability of materials & labour. All clarifications 

must be sought by the bidders well in time and no extension of time shall be given on 

this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be entertained 

after the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in 

the office of the department during office hours. Failure to avail of this shall not 

relieve the bidder of his responsibility of correct interpretation of work involved. 

Bidders who resort to canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to 

these conditions of contract in contractors offer shall be excluded from the contract 

and not applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department 

within a total period of 1 week from the date of issue of work order for approval by 

the department 
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3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement 

amended up to date.  

No escalation charges shall be payable to the contractor over and above the rates as 

agreed to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and reserves 

the right to accept or reject any or all the bids in w hole or in part without assigning 

any reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to 

access the work, local conditions and all matters pertaining there to. I shall be the 

contractors, responsibility to obtain all necessary information required for quoting the 

above bid and for entering into a contract. The detailed drawing and specifications 

available with the documents must be studied and examined carefully by the bidder 

before submitting their offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of 

requisite value within 10 day from the issue of work order. If the contractor selected 

fails to sign the agreement with ten days of the issue of work order his bid security 

shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. 

The rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or 

fees levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports! purchase from 

manufacturer should be submitted at the time of supply, failing which the award may 

be terminated.  
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The works contract price quoted shall remain firm till completion of job and handing 

over the same in working condition to the department. The price should not be subject 

to exchange rate variations. No foreign exchange and license shall be arranged by 

Clint and it shall be contractor‟s responsibility to do so, if required.  

It shall be contractor‟s responsibility to check and ascertain the correct quantities and 

only these assessed quantities in accordance with the requirement and as per the 

tentative schedule of work after approval of the Engineer-in-charge shall be brought at 

site after award of work order.  

The contractor shall carry out additional! reduce work or supply material/ equipments 

at the same quoted rates up to any increased or decreased quantities specified in 

detailed bill of quantities. The department shall also be at liberty to ask the contractor 

to supply, erect and commission rates within four months of stipulated date of 

commencement of the work order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation 

with the department and shall strictly adhere to the same. The progress and the 

completion of the work shall be in accordance of the bar chart will form part of this 

contract agreement. The said schedule of work/ bar-chart will be subject to general 

conditions of contract related to the extension of time. A weekly progress of site shall 

be submitted in writing to the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The 

drawings enclosed with the bid documents are only tentative and for guidance for 

bidding purposes. The details or execution drawings shall be prepared and submitted 

for approval to the department by the successful contactor to suit the requirement 

pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during 

erection and commissioning of the plant  
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7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 

months from the date of satisfactory handing over of the plant as certified by the 

department for fault/ bad workmanship, manufacturing defects in equipments etc. The 

Bidder shall guarantee the System to maintain the sound quality on the basis of 

Design/ Scheme. They shall also guarantee that the performance of the various 

equipments individually and jointly and shall not be less than the specified rating 

when working under operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall 

be conducted to confirm the bided specification should be submitted to the department 

for record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period 

of twelve months from the date of handing over the system in a satisfactory working 

conditions to the department arising in the system due to material or workmanship 

should be corrected and replace with parts of original specifications and makes by the 

contractor at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the 

department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required 

for erection purposes by applying to JVVNL for a separate connection at his own cost 

or through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used 

in execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer 

that the material is fit for dispatch, even after receiving the ornamental poles at site 

JDA reserve the right to send the material to any Govt. / Semi Govt. / Private lab for 

testing and if the pole is not found as per specification, the bidder will require to 

replace the complete material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to 
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the site at the cost of contractor. The contractor shall have to inform seven days in 

advance for the inspection.  

 

Signature of Contractor/Bidder                         Executive Engineer (Elect-II)  

J.D.A.,Jaipur 
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3.SPECIAL CONDITIONS 

SCHEDULE 'H' 

 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in 

the relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & 

Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be 

made within two years after payment of the final bills and if as a result such audit 

any amount is found to have been over paid / excess in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done 

under this contract and found not to have been executed the contractor shall be liable 

to refund such amount and it shall be lawful for the JDA to recover such sum from 

him in the manner prescribed in special condition no. 8 or any other manner legally 

permissible and if it is found that the contractor was paid less then that was due to 

him under the contract in respect of work executed by him under it, the amount of 

such under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises 

out of under the contracts, the JDA shall be entitled to recover the sum by 

appropriating   in part or whole of the security deposit of the contractor, In the event 

of the security being insufficient or if no security has been taken from the contractor 

then the balance of the total sum recoverable as the case may shall be deducted from 

any sum then due or which at any time there contract with the JDA should this sum 

be sufficient to recover the full amount recoverable. The contractor shall pay to JDA 

on demand the balance remaining due. The JDA shall further have the right to affect 

such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months 

from the date of opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 

modification. 
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8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax 

vide section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 

7 or mutually extended period or makes modifications in the rate, terms and 

conditions of the bid within the said period which are not acceptable to the 

department or fails to commence the work in the specified period, fails to execute the 

agreement and fails to furnish performance guarantee the department shall without 

prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest 

money given in any form absolutely. If any contractor, who having submitted a bid 

does not execute the agreement or start the work or dose not complete the work and 

the work has to be put to rebidding he will stand debarred for 6 Months from 

participating of bidding in JDA in addition to forfeiture of Earnest Money / Security 

Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as 

Bitumen Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for 

storage of bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for 

which they are qualified for biding can be allotted to them, Therefore, before biding 

the contractor will keep this in mind, and submit the details of the work. Bids with 

incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be 

removed by the contractor within a period of 3 days of the instruction, issued by do 

Engineer -In charge in writing failing which, such material shall be removed by the 

Engineer-In charge at risk and cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of 

the contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' 

Schedule Source/borrow pit area for earth shall have to be arranged by the 

Contractor at his own cost. 
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19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and extension of 

benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads 

works costing Rs. 25.00 lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and 

such bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 

provision of  THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT 2012 and Rules 2013 shall be applicable. 

27. If any bidder quotes a rate below than the Schedule "G" rates, i.e. rates below than at 

par, then the bidder has to deposit the difference amount i.e. amount between the 

rates as per at par and below, as work performance guarantee. This amount has to be 

deposited before the commencement of work and will be refunded after successful 

completion of work. Lowest bidder will be issued LOA (Letter of Acceptance) and 

within 7 days period he has to deposit difference amount in the form of 

BG/FDR/NSC. The validity of these shall be for a period three months beyond the 

stipulated date of completion/ actual date of completion. In case of non deposition of 

the same in specified period the 2% Bid security will be forfeited. In case work is not 

completed satisfactorily. The work performance security will be forfeited along with 

Bid security. 

 

 

 

SIGNATURE OF CONTRACTOR             EXECUTIVE ENGINEER (Elect.-II) 

WITH FULL ADDRESS:       JDA JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period 

mentioned against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by 

Jaipur Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is 

pointed out by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system 

is charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-

charge and in case, of failure to do so he shall be charged for such unreturned material at double the 

issue rate including storage and supervision charges or the market rate whichever is higher. The basis of 

the theoretical consumption and allowing for wastage @ 5% at double the issue rate including storage 

and supervision charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The 

work should be executed without damaging existing water pipe line, LT/HT electric under ground 

cable, poles, existing surface drain, water connections, Telephone cables etc. In case of any damages 

the penalty/ liability imposed for such work shall be borne by the contractor and shall be got 

repaired immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right 

to execute/ get executed the work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL 

before using it at site. 

 

 

Executive Engineer (Elect-II) 

JDA, Jaipur. 

I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 
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4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian standards 

and or the standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having 

a degree in engineering or as required under the contractor enlistments rules duly approved by the 

Deptt. Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage 

such staff and recover the expenses from the contractor on such account in case of his failure to do 

so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in 

advance with the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence 

of Specification relevant Indian Standard or internationally approved equivalent standard. After 

award of contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner 

and finalized QA plan shall include test and incoming supply of raw materials and bought out 

items, stage inspections and tests on finished products at manufacturer‟s works / appropriate 

testing station. QA plan shall clearly indicate tests which are intended to be witnessed by the 

Bidder alone and those by both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly 

authorized and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor‟s premises 

at all suitable times to inspect and examine the material and workmanship of the mechanical and 

electrical plant and equipment during its manufacture there. If part of the plant and equipment is 

being manufactured on other premises, the Contractor shall obtain permission for the Owner or his 

duly authorized representative, to inspect as if the plant and equipment was manufactured on the 

Contractors own premises. Testing (including testing for chemical analysis and physical 

properties) shall be carried out by the Contractor and certificates submitted to the Owner who will 

have the right to witness or inspect the above mentioned inspection / testing at any stage desired 

by him. Where inspection or testing is to be carried out at a subcontractor‟s works, a 

representative of the Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture 

of the materials to ensure the quality and workmanship of the materials and to further ensure that 

they conform to the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date 

and the place at which any plant or equipment will be ready for inspection/ testing as 

provided in the Contract. The Owner or his duly authorized representative shall thereupon 
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at his discretion notify the Contractor of his intention either to release such part of the 

plant and equipment upon receipt of works test certificates or of his intention to inspect. 

The Owner shall then give notice in writing to the Contractor, and attend at the place so 

named the said plant and equipment which will be ready for inspection and/or testing. As 

and when any plant shall have passed the tests referred to in this section, the Owner shall 

issue to the Contractor a notification to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties 

that the Owner shall not do so, then the Contractor may proceed with the inspection 

and/or test in the absence of the Owner and provide the Owner with a certified report of 

the results thereof as per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor 

shall either rectify or replace such materials or part of the works and shall repeat the 

inspection and/or test upon giving a notice as per (a) above. Any fault or shortcoming 

found during any inspection or test shall be rectified to the satisfaction of the Owner 

before proceeding with further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker‟s 

works or at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance 

by the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor 

from any other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner‟s at the 

time of testing. The calibrating instrument used as standards shall be traceable to 

National/International standards. Calibration certificates or test instruments shall be produced 

from a recognized Laboratory for the Owner‟s consent in advance of testing and if necessary 

instruments shall be recalibrated or substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the 

details and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under 

which the equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or 

any part of the works to the Owner for approval within the date indicated in the Programme 

Details. The detailed procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  
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(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be 

witnessed by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor‟s or Owners witness points.  

(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the 

Owner or his authorized representative his written approval to the release of such part for 

shipment after any tests required by the Contract have been completed to the Owner‟s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the 

manufacture works.  

 

Signature of Contractor/Bidder                                  Executive Engineer (Elect-II)  

                                                                                                  J.D.A., Jaipur  

 

 

 

 

 

 

 

 

 



 - 20 - 

5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements 

established by their employer.  

1.  REPORTING HAZARDS: It is part of each employee‟s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn 

while on construction sites (hats shall not be Pressed or altered in any way as 

to make them defective). Hard hats shall be worn the way they are intended to 

be worn. Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 

or equivalent Indian Standards will be worn by all personnel. This also applies 

to all persons wearing prescription glasses. Additional eye protection may be 

necessary for various work activities such as grinding, chipping, drilling, 

chemical handling, etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing 

will not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all 

times. No sneakers, open-toed shoes or tennis shoes are allowed. All shoes 

will be suitable to the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus 

or respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when 

working at two meter heights (or greater), where approved platforms, ladders, or 

scaffolds are not provided. Lanyards will be no more than six feet in length. 
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Horizontal or vertical lifelines will be provided and used where no tie-off points are 

provided. Belts/Harnesses shall be worn properly. All fall protection equipment will 

be inspected for defects by the user before each use. Defective or questionable 

protection equipments shall not be used.  

5.  INJURIES: All persons must report all injuries to their supervisors and obtain first 

aid (regardless of degree of severity) at the contractor‟s first aid facility. Each 

accident must be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly 

prohibited and is sufficient cause for immediate removal of the person found smoking 

from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work 

on or around specific electrical jobs, will stay clear of all electrical equipment until it 

is proven safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, 

switch, vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such 

as lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will 

be properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be 

tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating 

arrangements conform to client requirements. Personnel are forbidden to ride on 

loaded trucks, fenders, running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the 

vehicle is placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause 

for immediate dismissal. “Short cutting” of established safe practices or deliberate 

chance-taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone‟s job to thoroughly know 

plant emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 



 - 22 - 

extremely hazardous. Never place yourself between objects which could roll, shift, 

fall or be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor 

vehicles will be operated in a safe and prescribed manner at all times. If any person is 

not sure of the proper method of tool/equipment use, he must immediately inform his 

supervisor for the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 

ensure that workers are made knowledgeable of requirements. All personnel are 

required to follow instructions from their immediate supervisors. If instructions are 

not clear or are confusing, the employee has a responsibility to question the supervisor 

and obtain clear instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to 

complete construction projects in a safe, efficient and timely mariner. All project 

personnel are expected to render complete co-operation in the administration and 

enforcement of the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the 

work site or use a camera on the work site without written approval of Engineer-In-

Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and 

is cause for immediate removal of the person who is found to be under influence of 

such drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons 

violating the stipulations. Serious infractions and/or repeat offenders will be dealt 

with severely, up to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a 

construction site are always in a state of change. Personnel must be able to react 

accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the 

approved type. Ladders and scaffolding not meeting standards shall be removed from 

service. Ladders and scaffolding shall meet Indian Safety Standards or British 

Standards whichever is more stringent.  
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LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed 

from service.  

b)  Ladders used near energized lines or equipment shall be made of non- 

conductive materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to 

side and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  

f)  Straight and extension ladders must be secured at the top when in use. Ladders 

not in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every 

four feet of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step 

ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. 

Loose bricks, unstable stacks of lumber, etc. shall not be used to level or 

support scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its 

end supports at least 6 inches but not more than 12 inches. The decking shall 

be secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe 

boards when 2 meters or more in height.  
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24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent 

caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back 

filling is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge 

of excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of 

working in excavations of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for 

oxygen contents, absence of flammable gases and/or substances, or any other 

hazardous materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when 

personnel are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of 

fresh air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments 

on electrical circuits, equipment, or mechanical equipment unless the power 

supply or source of said equipment is positively disconnected or shut off and 

the concerned electrical department employee places his lock and tag on the 

disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing 

electrical circuits and equipment.  

 

 

 

Signature of Contractor/Bidder    Executive Engineer (Elect-II)  

                                                                                  J.D.A., Jaipur  

 

 



 - 25 - 

6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as 

overall performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned 

elsewhere in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer‟s guarantee for design, workmanship and performance for all 

bought out items shall be made available to the owner and shall be valid at least for 

the entire defects liability period. In the event of failure of any particular equipment 

which fails more than three times during the guarantee period as mentioned in clause 

below, the contractor shall replace at his own cost that equipment. Manufacturer‟s / 

Contractor‟s guarantee, for such replaced equipment shall also be made available to 

the Owner and should be kept at least for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of 

successful commissioning of the Electrical system against design, defective materials, 

workmanship and performance. The contractor shall give guaranteed for HV and 

MV Panel and performance, quality of cables, luminaries, DB’s, Utility sockets 

as indicated in the bid and as agreed between the owner and contractor before 

award of contract. Any defects found in the workmanship, materials or performance 

of the unit shall be made good by the Contractor at his own expense within the time 

specified by Engineer-In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and 

satisfy commissioning of the equipment to the Engineer-In-Charge. In case the 

Contractor fails to achieve any of the aforesaid guarantees he will be penalized by an 

amount as per rule up to 10% (ten percent) of the total contract value. For this purpose 

any money due to the Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all 

equipment / instruments / mechanical or electrical parts under Contractor‟s scope of 
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supply. Any defects found either in materials or workmanship shall be made good by 

the Contractor at his own expense within the time specified by the Engineer-In-

Charge.  

5.  Testing and Trial Run  

The contractor shall have to try test each process equipment used for the Electrical 

System for about 48 hours continuous running to the full satisfaction of the Engineer-

In-Charge. After satisfactory testing of the individual equipment, the Contractor shall 

run the whole Electrical System at no extra cost to the owner for at least 30 days as 

directed by the Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / 

provided by the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-

Charge in all respects regarding the satisfactory quality of materials; equipment and 

workmanship used in the Electrical System and  

 guaranteed parameters. Only after satisfying himself, regarding the above points, the 

Engineer-In-Charge will issue the completion certificate and take over the Electrical 

System and such date of taking over shall be deemed as date of commissioning. The 

Defects Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-II)  

                                                                                       J.D.A., Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor‟s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of 

the Works and sufficient skilled, semi-skilled and unskilled labour to ensure 

completion of Works in time. The Contractor shall not remove any representative, 

erector or skilled labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until 

full and unconditionally approved working drawings, signed and stamped by the 

Owner are available at Site.  

1.3  The Contractor‟s erection staff shall arrive on the Site on dates to be agreed by the 

Owner. Before they proceed to the Site, however, the Contractor shall first satisfy 

himself, as necessary, that sufficient Electrical System of his (or his sub-contractor‟s) 

supply has arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor‟s representative 

shall be conversant with the erection and commissioning of the complete Works. 

Should there be more than one erector, one shall be in charge and the Contractor shall 

inform the Owner in writing which erector is designated as his representative and is in 

charge. Erection engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System 

to the line and levels of reference and of the positions, levels dimensions and 

alignment, appliances and labour in connection therewith. The checking of setting out 

of any line or level by the Owner shall not in any way relieve the Contractor of his 

responsibility for the correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct 

the work being done by other contractors or operating staff who may be present at the 

time. Before commencing any erection work, the Contractor shall check the 

dimension of structures where the various items of Electrical Systems are to be 

installed and shall bring any deviations from the required position, lines or 

dimensions to the notice of the Owner. Electrical System shall be erected in a neat and 

workmanlike manner on the foundations and at the locations shown on the approved 

drawings. Unless otherwise directed by the Owner, the Contractor shall adhere strictly 
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to the aforesaid approved drawings. If any damage is caused by the Contractor during 

the course of erection to new or existing Electrical System or buildings or any part 

thereof, the Contractor shall, at no additional cost to the Owner, make good, repair or 

replace the damage, promptly and effectively as directed by the Owner and to the 

Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, 

during and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any 

items of the Electrical System into final positions shall not relieve the Contractor from 

his responsibility for damage to completed structures, parts or members thereof or 

other installed equipment. He shall at his own cost make good, repair or replace any 

damaged or injured items, whether structural, electrical, architectural, or of any other 

description, promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures 

without first covering the floors with timber of sufficient size so that applied loads 

will be transferred to floor beams and girders of steel or concrete. If it is required to 

reduce bending stresses arid deflection, the beams and girders shall be provided with 

temporary supports. Any movement of Electrical System and other loads over the 

floor structures shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from 

time to time in the presence of the Contractor‟s Site representative to establish 

conformity with the requirements of the Specification. Any deviations and 

deficiencies found or evidence of unsatisfactory workmanship shall be corrected as 

instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing 

the Electrical System with respect to lines, levels and accuracies of positions 

embedment, anchorage pockets, cutouts etc. He shall record all measurements and 

deviations in prescribed control formats. He shall proceed with the work, with the 

Owners consent to such preparatory inspection of works.  
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2.2  Contractor shall mark precisely the centre lines and datum reference on the civil 

works, where the Electrical System is to be installed with reference to bench marks, 

using indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference 

for erection. All concrete surfaces receiving grout shall be hacked as required to 

ensure better bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently 

in advance to check their soundness and conformity to drawings and the inspection 

records shall be signed by the Owner as approval for undertaking the installation of 

the components. Any damage, shortfalls etc. shall be made good to the satisfaction of 

the Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing 

or blast of air. Concrete surface shall be blown off by compressed air before 

commencing grouting. Grouting shall be done in one continuous operation from one 

side such that grout flows in a single wave until grout reaches all confined spaces with 

no air pockets and air from all confined spaces is expelled. A hydrostatic head of 150 

mm shall be maintained during grouting operations hydrostatic head of 150 mm shall 

be maintained during grouting operations. All grouting shall be carried out in the 

presence of the Owner. All lines and levels shall be checked up after grout is set. 

Block outs shall be closed using cement concrete of the same grade as that of the 

parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of 

all his works as described in the previous paragraphs. The reporting formats shall be 

in the approved formats. The Contractor shall submit such records to the Owner after 

the completion of any particular work before submitting the bill of supply/progress of 

work. Such report shall comprise shop inspection reports, shop testing reports, 

material test reports, based on which dispatch clearances are provided, all the quality 

control reports of welding, erection and alignment records.  
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3.2  All the above mentioned records shall be submitted in the final form duly 

countersigned by the Owner attesting conformity to specifications and his approval of 

installation, and duly incorporating all the additions, alterations, and information as 

required by the Owner, on the basis of preliminary reports giving the progress of the 

work. Such records notwithstanding, any records submitted earlier with bill of 

supply/progress etc., shall be duly bound and submitted to the Owner in six copies by 

the Contractor on his notification of the Electrical completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE 

ELECTRICAL SYSTEM  

4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties‟ personnel can make use of them at any time.  

(a)  Technical Documents  

(I)  Operation and Maintenance manual  

(ii) Design documents including the Contractor‟s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed 

to occur, if all the units of the Electrical System are structurally and electrically 

complete and will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted 

as per specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  
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5.2  At the stage of completion of erection, the Contractor shall ensure that all the 

physical, aesthetic and workmanship aspects are totally complete and the Electrical 

System is fit and sound to undergo tests on completion and subsequent pre-

commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the 

Owner by a written notice intimating completion of erection and notify the Owner for 

inspection. The Owner shall proceed with the inspection of such units within 14 days 

of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner‟s 

acceptance or approval of the same before proceeding with the same.  

(c)  The Owner may inform the Contractor that the works are accepted with the „Punch‟ 

list (items which do not hamper operability safety or maintainability) and allow the 

Contractors to proceed with the pre-commissioning checks when the Contractor 

undertakes to complete such outstanding works within an agreed time during defects 

liability period. Taking over shall be based on rectification of all deficiencies as 

advised by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the 

activities up to Completion as stipulated in previous paragraphs, notice of completion 

by the Contractor, inspection by the Owner for Completion, and Contractor 

rectification of all deficiencies as noticed by the deficiency/Punch list, and acceptance 

by the Owner of such rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability 

and maintainability will nor be taken into account for deciding Electrical Completion. 

Such defects shall be rectified concurrent to commissioning checks before Tests on 

Completion. However, the Owner‟s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur 

beyond the date of Completion and shall include all periods of pre-commissioning, 

trials and Tests on completion.  

5.7  It is in the Contractor‟s interest to offer the section/units/systems, progressively under 

the identified milestones within overall erection period, duly completed for 

rectification of any deficiencies pointed out by the Owner and to achieve Electrical 
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Completion before undertaking the tests on Completion within the specified erection 

period. The Owner also reserves the right to withhold the cost as estimated to be 

equivalent to the rectification of deficiencies pointed out to the Contractor until such a 

time such deficiencies are rectified to the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of 

the Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor‟s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor‟s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical 

System.  

(b)  The materials are installed and electrically function in accordance with the Contract 

and  

(c)  Applicable codes as listed in the Contract are followed for materials and 

workmanship.  

6.3  Items such as painting, thermal insulation and final clean up which do not materially 

affect the operation or safety of the Electrical System will be excluded. All these 

items shall be listed and completed after the Pre-commissioning or Commissioning at 

the discretion of the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall 

include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor‟s personnel attesting to data recorded, if any.  

The Contractor‟s construction forces thereof shall carry out checks, tests and 

recording.  

6.5  Wherever the Owner‟s witness or attesting of the check or test is required, the 

Owner‟s personnel shall attend such check and test. For this purpose, the Contractor 

shall keep the Owner informed of a day-to-day test plan schedule. The test plan 
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schedule may be revised from time to time to reflect the actual progress of the work 

and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such 

on the test records and then reported by the Contractor to the Owner and the 

Contractor‟s personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier‟s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary 

injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance 

with earth/sheath/armour as well as between the cores, before as well as after 

installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with 

joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  
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(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and 

preparations necessary for start-up of the Electrical System shall be carried out. The 

Contractor shall submit to the Owner a written Notice of Electrical Completion that 

shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that 

part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor‟s written Notice, 

the Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining 

items to be completed or defects of deficiencies to be corrected before 

Electrical Completion status can be accepted. When the Owner rejects the 

Contractor‟s Notice the Contractor shall take any necessary action to complete 

or correct the items marked and give the Owner a second Notice of Electrical 

Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, 

Commissioning activities listed below shall be carried out to enable the start-up and 

operation of the Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  

(iii) Initial rurming –  
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(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make 

minor adjustment to the conditions indicated in the Operation and Maintenance 

Manual as necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by 

constantly monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the 

operational data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually 

agreed. The Owner shall make a copy of the operating log and analytical data from 

initial operation through to the completion of Performance Test available to the 

Contractor for evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried 

out to demonstrate the Contractor‟s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor‟s personnel according to the 

instructions set forth in the Contractor‟s Operation and Maintenance Manual and 

under the supervision of Owner‟s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down 

by the Owner and made available to the Contractor for evaluation.  
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9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out 

for reasons not attributable to the Contractor within specified date or other mutually 

agreed period.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-II)  

                                                                                       J.D.A., Jaipur  
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8-GTP of RMU 

Electrical/Mechanical data.-12 Kv-28Kv-1min 

Nominal voltage: 11kV 

Rated frequency: 50 Hz 

Rated current bus bars: 630 A 

Rated current cable switch disconnector: 630 A 

Short time withstand current:  

Cable time withstand current:  

Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Rated current for transformer T-off: 630 A  

Impulse withstand voltage:  

To earth and between phases: 75 kV  

Insulation Level:  

Power frequency 1 min: 28 KV 

Metal Enclosed Swichgear:    IEC 62271-200 

General Purpose switches    IECd 60265-1 

Disconnectors and Earthing switches  IEC 62271-102 

Circuit Breakers:     IEC 62271-100 

Common Clasues:     IEC 60694 

Pressure of SF6 gas:    1.4 bar at 20c  

Cable bushings:     DIN 47636 

Temperature class     -25c-+50c outdoor  

Degree of protection:      

SF6 tank:      IP 67 

Cable cover:      IP 2X  

Cable cover:      IP 3X 

Earth bar (external):     Min 240 mm2 Cu 

Bolt Dimension:     Min 120 mm2 Cu- 

Protection:      M10 

and F/F     Self powered Relay O/C 

Enclosure:      IS 632 

Detailed JVVNL specifications are required to be followed.  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange 

for an unfair advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the 

transparency, fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent 

to gain unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 

directly or indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last 

three years or any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of 

interest is considered to be a situation in which a party has interests that could improperly influence 

that party’s performance of official duties or responsibilities, contractual obligations, or compliance 

with applicable laws and regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding 

process if, including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a 

position to have access to information about or influence on the Bid of another Bidder, or influence 

the decisions of the Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in 

more than one Bid will result in the disqualification of all Bids in which the Bidder is involved. 

However, this does not limit the inclusion of the same subcontractor, not otherwise participating as a 

Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 

engineer-in-charge/ consultant for the contract. 
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. 

……………..Dated ……………….. I/We hereby declare under Section 7 of Rajasthan Transparency in 

Public Procurement Act, 2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State 

Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended ant not 

the subject of legal proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence 

related to my/our professional conduct or the making of false statements or misrepresentations as to 

my/our qualifications to enter into a procurement Contract within a period of three years preceding 

the commencement of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, 

which materially affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 

            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring 

Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued 

thereunder, he may file an appeal to First Appellate Authority, as specified in the Bidding Document 

within a period of ten days from the date of such decision or action, omission, as the case may be, 

clearly giving the specific ground or grounds on which he feels aggrieved: Provided that after the 

declaration of a Bidder as successful the appeal may be filed only by a Bidder who has participated in 

procurement proceedings: Provided further that in case a Procuring Entity evaluates the Technical 

Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be 

filed only by a Bidder whose Technical Bid is found to be acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as 

possible and shall endeavour to dispose it of within thirty days from the date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the 

order passed by the First Appellate Authority, the Bidder or prospective bidder or the Procuring 

Entity, as the case may be, may file a second appeal to Second Appellate Authority specified in the 

Bidding Document in this behalf within fifteen days from the expiry of the period specified in para (2) 

or of the date of receipt of the order passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, 

namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as 

there are respondents in the appeal. 
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(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the 

facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the 

case may be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be 

rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in 

India payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of 

appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the 

respondents and fix date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the 

case may be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass and order in writing and 

provide the copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement 

Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority 

who passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring 

Entity in contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical 

errors during evaluation of Financial Bids on the following basis: 

 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying 

the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in 

the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit 

price, in which case the total price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected ; and iii. If there is a discrepancy between words and 

figures, the amount in words shall prevail, unless the amount expressed in words is related to an 

arithmetic error, in which case the amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid 

shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be 

executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than 

the quantity specified in the Bidding Document due tochange in circumstances, the Bidder shall not 

be entitled for any claim or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding 

documents on the rates and conditions given in the contract, if the original order was given after 

inviting open competitive bids. Delivery or completion period may also be proportionately increase. 

The limits of repeat order shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of 

works and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the 

Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter 

of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid 

is accepted, to deliver the entire quantity or when it is considered that the subject matter of 
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procurement to be procured is of critical and vital nature, in such cases, the quantity may be divided 

between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that 

order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted. 
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Annexure 
  

Bank Guarantee Format – Performance Security 
 

(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 
Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 

payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") of Security Deposit for the due fulfillment by the said Contractor (s) 
of the terms and conditions contained in the said Agreement, on production of a  Bank 
Guarantee for Rs...................(rupees ........................................only), we 
...................(indicate the name of the Bank), (hereinafter referred to as "the Bank") at the 
request of ..................Contractor(s) do hereby undertake to pay to the JDA an amount not 
exceeding Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
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variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This performance Guarantee shall remain valid and in full effect, until it is decided to be 
discharged by the JDA. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

13. The amount covered under the above Bank Guarantee shall automatically be credited in 
the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No. 
ICICI0006754 Bank Account No 675401700518 on the date of expiry or its validity, 
unless the agencies get it re-validated well before its expiry date or produce NOC from JDA 
in written for its release. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
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Annexure 
  

Bank Guarantee Format  
Work Performance Guarantee against Tender Premium Difference 

 
(To  be  stamped  in  accordance  with  Stamp  Act  and  on  a  Stamp  Paper  purchased  from 

Rajasthan State only and to be issued by a Nationalized/ Scheduled bank having its branch at Jaipur and 
payable at par at Jaipur, Rajasthan) 

To:  

 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  
 

1. In consideration of the Executive Engineer (Elect.-PRN), [Procuring Entity]   (hereinafter 
called "JDA") having agreed to exempt M/s ..........................(hereinafter called "the said 
Contractor(s)" from the demand, under the terms and conditions of an Order 
No..................................dated ..................... for the work .................(hereinafter called 
"the said Agreement") for work performance guarantee against Tender Premium Difference 
(amount between the rates as per at par of "G" Schedule of the Bid and below) for the due 
fulfillment by the said Contractor (s) of the terms and conditions contained in the said 
Agreement, on production of a  Bank Guarantee for Rs...................(rupees 
........................................only), we ...................(indicate the name of the Bank), 
(hereinafter referred to as "the Bank") at the request of ..................Contractor(s) do 
hereby undertake to pay to the JDA an amount not exceeding 
Rs...................(Rupees..................................only) on demand. 

2. We................. (Indicate the name of Bank), do hereby undertake to pay Rs.................... 
(Rupees............................only), the amounts due and payable under this guarantee 
without any demur or delay, merely on a demand from the JDA. Any such demand made 
on the bank by the JDA shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. The Bank Guarantee shall be completely at the disposal of the 
JDA and We....................... (Indicate the name of Bank), bound ourselves with all 
directions given by JDA regarding this Bank Guarantee. However, our liability under this 
guarantee shall be restricted to an amount not exceeding Rs...................... 
(Rupees....................only). 

3. We.......................(indicate the name of Bank), undertake to pay to the JDA any money so 
demanded notwithstanding any dispute or disputes raised by the contractor(s) in any suit 
or proceeding pending before any Court or Tribunal or Arbitrator etc. relating thereto, our 
liability under these presents being absolute, unequivocal and unconditional. 

4. We.....................(indicate the name of Bank) further agree that the performance 
guarantee herein  contained shall remain in full force and effective up to <DATE> and that 
it shall continue to be enforceable for above specified period till all the dues of JDA under 
or by virtue of the said Agreement have been fully paid and its claims satisfied or 
discharged or till the JDA certifies that the terms and conditions of the said Agreement 
have been fully and properly carried out by the said Contractor(s) and accordingly 
discharges this guarantee. 

5. We ...........................(indicate the name of Bank) further agree with the JDA that the JDA 
shall  have the fullest liberty without our consent and without affecting in any manner our 
obligations hereunder to vary any of the terms and conditions of the said Agreement or to 
extend time of performance by the said Contractor(s) from time to time or to postpone for 
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any time or from time to time any of the powers exercisable by the JDA against the said 
Contractor(s) and to forebear or enforce any of the terms and conditions relating to the 
said Agreement and we shall not be relieved from our liability by reason of any such 
variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
or omission on the part of the JDA or any indulgence by the JDA to the said Contractor(s) 
or by any such matter or thing whatsoever which would but for this provision, have effect 
of so relieving us. 

6. The liability of us............................. (Indicate the name of Bank), under this guarantee 
will not be discharged due to the change in the constitution of the Bank or the 
contractor(s). 

7. We.............................. (Indicate the name of Bank), lastly undertake not to revoke this 
guarantee except with the previous consent of the JDA in writing. 

8. This Guarantee shall remain valid and in full effect, until it is decided to be discharged by 
the JDA. Notwithstanding anything mentioned above, our liability against this guarantee is 
restricted to Rs........................... (Rupees..............................only). 

9. It shall not be necessary for the JDA to proceed against the contractor before proceeding 
against the Bank and the guarantee herein contained shall be enforceable against the Bank 
notwithstanding  any  security  which  the  JDA  may  have  obtained  or  obtain  from  the 
contractor. 

10. We.............................. (indicate the name of Bank) verify that we have a branch at 
Jaipur. 

11. We undertake that this Bank Guarantee shall be payable at any of its branch at Jaipur. If 
the last day of expiry of Bank Guarantee happens to be a holiday of the Bank, the Bank 
Guarantee shall expire on the close of the next working day. 

12. We hereby confirm that we have the power(s) to issue this guarantee in your favour under 
the memorandum and articles of Association/constitution of our bank and the undersigned 
is/are the recipient of authority by express delegation of power(s) and has/have full 
power(s) to execute this guarantee for the power of attorney issued by the bank. 

 

Date ………………… (Signature) ………………………………………. Place …………………  

(Printed Name) …………………………………. (Designation) …………………………………… 

(Bank’s common seal) …………………………. 

 

In presence of: 

WTTNESS (with full name, designation, address & official seal, if any) 

(1) ……………………………………… 

(2) ……………………………………… 

 

Bank Details : 

Name & address of Bank : 

Name of contact person of Bank: Contact telephone number: 
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GUIDELINES FOR SUBMISSION OF BANK GUARANTEE “The  Bank  Guarantee  
shall  fulfill  the  following  conditions  in  the  absence  of  which  they  cannot  
be considered valid: - 

1. Bank Guarantee shall be executed on non- judicial stamp paper of applicable value 
purchased in the name of the bank. 

2. Two persons should sign as witnesses mentioning their full name, designation, address 
and office seal (if any). 

3. The Executor (Bank Authorities) may mention the power of attorney No. and date of 
execution in his/her favour authorizing him/ her to sign the document. The Power of 
Attorney to be witnessed by two persons mentioning their full name and address. 

4. The Bank Guarantee should be executed by a Nationalised Bank/ Scheduled 
Commercial Bank only. 

5. Non – Judicial stamp paper shall be used within 6 months from the date of Purchase of 
the same. 

6. Bank Guarantee executed on the non-judicial stamp paper after 6 (six) months of the 
purchase of such stamp paper shall be treated as non-valid. 

7. The contents of Bank Guarantee shall be strictly as per format prescribed by JDA. 
8. Each page of Bank Guarantee shall bear signature and seal of the Bank and B.G. 

number. 
9. All corrections, deletions etc. in the Bank Guarantee should be authenticated by 

signature of Bank Officials signing the Bank Guarantee. 
10. The validity of the Bank Guarantee shall be kept 90 days beyond the contract period. 
11. Bank should separately send through registered post/courier a certified copy of Bank 

Guarantee, mentioning Bid reference, Bid title and bidder name, directly to the 
Purchaser at the following address: 

To: 
 
Executive Engineer (Elect.-PRN),  
Jaipur Development Authority, Jaipur  

 

 

 



	

AGREEMENT NO. . . 	 
Year 	  

	  Circle 

Division 	  

Subdivision 	  

Name of work 	  

Name of Contractor 	  

Sanction No 	 Dt 	 '  Rs 	  

Technical Sanction No 	  

Job No 	  

(a) Stipulated Date of start of work 	  

(b) Stipulated Date of Completion of work 	  

(c) Actual Date of Completion 	  

Extension applied on & sanctioned 	  

Vide : C.E./S./E.E. No 	  Dt 	 200 

Details of Documents Page 
	

Page 
(a) Percentage Rate Tender R.P.W.R. 100 

(See rule-322 & note 1 below rule 331) 

(b) Schedule A to F 

(c) Schedule H 

(d) Schedule G 

(e) Schedule 

(f) General Specification and Conditions of Contract 

(g) Contractor's Labour Regulations 

(h)	  

(i) 	  

No. 	 Date 

Copy forwarded to : 1. The Accountant General. Rajasthan, Jaipur/Chief Accounts Officer 

2. The Superinfending Engineer 

3. The Divisional Accountant/ Divisional Accounts Officer/ Sr. DAD 

4. The Assistant Engineer/ JEN 

5. Auditor . 

6. Shri 	 Contractor 

7 M/s 

Arnended up tp 25-9.43 



GOVERNMENT OF RAJASTHAN OFFICE 

OF THE 	  
NOTICE INVITING TENDERS FOR WORKS 

I. 	Tenders are herby invited on behalf of the Governor of Rajasthan for the works of 	 
from enlisted contractors of the appropriate class. Contractors enlisted with the CPWD.Postal, Telecom, Railway, 
MES, other State Government/Central Government Undertaking/Organisations equivalent to AA and A Class of 
Rajasthan are also eligible after giving prescribed Earnest Money to tender for works as under; 

(i) Contractor equivalent to AA Class of Rajasthan. 	Works of which cost exceeds Rs. 1.5 crores 

(ii) Contractor equivalent to A Class of Rajasthan. 

	

	Works of which cost exceeds Rs. 7.5crores but 
not exceed Rs. 3.00 crores. 

2. Contract document consisting of the detailed plan, complete specifications, the Schedule of the quantities of the various 
classes of work to be done and the set of Condition of Contract to be.complied with by the persons whose tender may bo 
accepted, which will also be found printed in the form of tenders, can be seen at the office of 
the 	  (name of the officer) every day except on Sundays and 
Public Holidays, during office hours. 

3. Tenders, which should always be placed in sealed covers with the name of the work written on the envelopes will be 
received by the 	  (name of the officer) upto 	am/pm (time) on 

the 	  (date) and will be opned by him in his office at 	 am/pm (time) 

on 	 (date) in the presence of such Contractors or their authorised representatives, as are present. 

4. Tenders are to be submitted on a prescribed from, which can be obtained from the office (s) of the 	  
(name of the officer(s)) on payment of a.sum of 

Rs 	 in cash or by demand draft. The sale offender from will start at least 	 days 
before the date of recipt of tenders. The sale of teners will be closed one day before actual time of receipt of tender. 
Before submitting tenders, it should be ensured that all the tender papers including Conditions of Contact are signed by 
the tender. Eligibility to get tender forms shall be with reference to the amount mentained in the NIT. 

5. The work is to be completely finished to the satisfaction of Engineer-in-charge within 	 months from 
the 1 Oth day after the date of written order to commence the work. 

6. Earnest Money, amounting to Rs. 	 must accompany each tender, and each tender 
is to be in a sealed cover, superscribed "Tender for  	" and 

addressed to the 	  
(name of me officer) Earnest Money, in cash or Bankers Cheque in the name of officer inviting tender or Demand Draft 
of Nationalised/Scheduled Banks, should be deposited with the cashier or authorised clerk and his receipt.should be 
atteched with tenders. In case of tenders for works of which tendered cost in Rs. 5 crores and abo Ae, Earnest Monay of 
Rs. 10 Lac. shall be accepted in cash as above and remaining part of Earnest Monay can be acepted either in the form of 
Bank Gurantee (From RPWA 87) or in cash. Enlisted contractors shall be required to deposit V, % of estimated cost of 
work as Earnest Monay while tendering within their enlistment zone. For outside their zone, 2% Earnest MA-nay shall 

be required to be deposited. 

7. The security deposit @ 10% of the gross amount of the running bill shall be deducted from each running bill, and shall 
be refunded as per rules on completion of the contract as per terms and conditions. However, the amount of security 
deposit deducted from running bills shall not be converted into, any mode of securities like bank gurantee. FDR etc. The 
earnest monay deposited shall however be adjusted while deducting security deposit from first running bill of the 
contractor. There will be no maximum limit of security deposit. 

However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank gurantee or 
any acceptable form of security before or at the time of executing agreement. In that case earnest money may be 
refunded only after deposition of full 10% as above However, in case during execution cost of works exceeds as shown 
at the time of depositing 10% as above, balance security deposit shall be deducted from the Running Account Bills." 

8. The acceptance of the tender will rest with the Competent Authority who does not bind itself to accent the lowest tender, 
and reserves to itself the authority to reject any or all the tenders received without assigning any reason. 

9. Tender forms as issued from the office (s) mentioned above (Para 4), must be returned, with be returned, with all 
enclosures, to the following office/officers, on the date ofreceipt of tenders: 

(1) 



 

lame of Office - 

 

Value of Tenders 

 

(i) Tenders for which sanctioning authority is Executive Engineer/Superintending Engineer 

(ii) Tenders for which the sanctioning authority is Additional Chief Engineer/Chief Engineer 

(iii) Tenders for which sanctioning authority is Board/State Government. 

Divisional Office 

Circle Office 

Additional Chief Engineer/ 
Chief Engineer Office 

10. No refund offender fees is claimable for tenders not accepted or forms returned or for tenders not submitted. 

11.The tenders for works shall remain open for acceptance for the period as given below from the date of opening of financial 

1. For tenders to be accepted by Executive Engineer 20 days 

2. For tenders to b4 accepted by Superintending Engineer 30 days 

3. For tenders to be accepted by Additional Chief Engineer 40 days 

4. For tenders to be accepted by Chief Engineer • 50 days 

5. For tenders to be accepted by Adm. Deptt. / Board 60 days 

6. For tenders to be accepted by finance committee Boa/d empowered committee. Empowered Board 70 days 

Note :- Communication of acceptance of tender shall also within the above limits. 

If any tenderer withdraws his tender prior to expiryof said validity period or mutually expended period or makes 
modifications in the rates, terms amd conditions of the tender within the said period. Which are not acceptable to the 
deprtment. or fails to commence the work in the specified period, fails to execute the agreement the department shall 
without prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money given in any form 
absolutely. If any contractor, who having submitted a tender does not execute the areement or start the work or does not 
complete the work and work has to be put to.. retendering, he shall stand debarred from participating such retendering in 
addition to forfeiture of Earnest Money/Security Deposit and other action under agreement. 

12. All tenders, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in 
calculations, totalling or other Discrepancies or which contain over-writting in figures or words or corrections not 
initialled and dated, will be liable ro rejection. 

13. -Enlisted Contractors, will be required to pay Earnest Money @ 112 % of estimated cost of work put to tender, in case 
of work or which they are authorised to tender under Rules for enlistment of contractors. but the amount to the extent of 
full Earnest Monay shall be liable to be forfeited in the event of circumstances explained in Clause 11 above. 
Degree/Diploma holder Engineers may pay Earnest Money, equal to one half of the normal rates, subjct to the 
provisions of Rules for enlistment of Contractors. 

14. The tender should be accompained with Income Tax and Sales Tax Clearance Certificates from the Concerned" 
department] aumorites, without which the tenders may not be entertained. 

i 5. 	The whole work may be split up between two or more contractors or accepted in part and not in entirety if considered 
expedient. 

4. 

5. 

R. 

Signature of Engineer-in -charge 
For and on behalf of the Governor of Rajasthan 
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GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 
1. 	

All workd, proposed for execution by Contract, will be notified in a form of invitation to tender pasted on public phces and 
on a board hung up in the office of and signed by the Chief Engineer or other duly authorised Engineer, 

The form of invitation to tender will state the work to be carried out, as well as the date of submitting and opening of tenders 
and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited with the tender and the 
amount of the Security Deposit to be deposited by the mccessful tenderes and the percentage, if any, to be deducted from 
bills. Copies of the specifications, designs and drawings and estimated rates/scheduled rates and any other documents 
required in connection with the work signed for the purpose of identification by the Executive Engineer shall be open for 
inspection by the Contractor at the office of the Chief Engineer or other duly authorised Engineer during office hours. 

In the evenjt of the tender being submitted by a firm, it must be signed separately by each partner, thereof, or in the event of 
the absence of any partner, it must be signed on his behalf, by a person holding a power ofAttomey, authorising him to do 
so. Such Power of Attorney will be submitted with the tender and it must disclose that the firm, is dufy, is duly registered 
under the Indian Partnership Act, by submitting the copy of the registration certificate, 

Receipts for payments, made on account of a work then executed, by a firm must also be signed by the several partners, 
except where the contrpctors are described in their tenderas a firm, in which case the receipts must be signed in the name of 
the firm by one of the 

Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or 
below the rates specified in Schdule G, he is willing to undertake the work. Only one rate of percentage, more or less, on all 
the estimated rates/ scheduled rates shall be mentioned. Tenders which propose any alteration in the work, specified in the 
said form of invitation offender, or in the time allowed for carrying out the work, or which contain any other conditions of 
any sort will be liable to rejection. No single tender shall include more than one work, but Contactors, who wish to tender 
for two of more works, shall submit a separaete tender for each work. Tenders shall have the name and number of work, to 
which they refer, written outside the envelope. 

The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any, contractor (s) or their 
authorised representatives who may be present at the time, and will announce and enter the rates/amounts of all leaders in 
the Register of Opening of Tenders (Form RPWA 20A)..In the event of the tender being accepted, a receipt for the earnest 
money deposited shall be given to the Contractors, who shall sign copies of the specifications and other documents 
mentioned in Rule 1. In the event of a tender being rejected, the Earnest Money forwarded with such unaccepted tenders 
shall/be returned to the Contractor making the same. 

The Chief Engineer of other duly authorised Engineer shall have the right of rejecting all or any of the tender without 
assigning any, reason. 

The receipt of an Accountant, Cashier or any other official, not authorised to receive such amount, will not be -considered 
as an acknowledgement of payment to the Chief Engineer or other duly authorised Engineer. 

9.
If it is found that the tender is not submitted in poper manner, or contains too many corrections and or unreasonable rates 
or amounts, it > ould be open for the Fngineer-in-charge not to consider the tender, forfeit the amount of eaniest money 
and/or delist the co, i tractor. 

10. The tenderer shall sign a declaration under Official Sect ;ts Act for maintaining secrecy of the tender documents, drawings 
or other record connected with the work given to him in form given below. The unsuccessful tenderers shall return all the 
drawing given to them. 

• 

(3) 

partners or by some other person having authority to give effectual receipts for the firm. 

8. The memorandum of work tendered for, memorandum of materials and tools and plant to be supplied by the Depart) x-it 
and their rates, shall be filled in and completed in the office.-of the Chief Engineer or duly authorised Engineer before uV 
tender forth is, issued. 



Declaration: 

"I/We hereby declare that 1/We shall treat the tender documents, drawings and other records, connected with the wprk, as" 
secret, confidential documents and shall not communicate information derived therefrom to any person other than a person 
to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the sefety of 
the same". 

11. Any percentage rate tender containing item-wise rates, and any item rate tender containing percentage Rate below or above 
estimated/scheduled rates, will be summarily rejected. However, if a tenderer voluntarily offers a rebate for payment within a 
stipulated period, this may be considered. 

12. On acceptance of the tender, the name of the accredited representative (s) of the Contractor (with a photograph and signature 
attested), who would be responsible for taking instructions form the Engineer in charge, shall be communicated to the 
Engineer in charge. 

13. Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be governed by Clause 36 A,B and c and 
D of the Conditions of Contract. Deductions of Income Tax at source will be made as per provisions of the Income Tax Act, in 
force from time to time. 

14. The tender to work shall not be witnessed by a Contractor or Contractors who hiineslf/themselves has/have tendered or who 
may and has/have tendered for the same work. Failure to observe the secrecy of tenders will render tenders of the contractors, 
tendering as well as witnessing the tender, liable to summary rejection. 

15. If on check there are discrepancies the following procedure shall be followed. 

(i) Where there is a difference between the rates in figures and words, lower of the two rates shall be take as valid and 
correct rate, 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the amount is not workde out correctly. the 
rate quoted by the contractor shall be taken as correct and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be omitted, the rate given in the Schedule 'G' 
by the department for such times will be taken into account while preparing comparative statement and contractor 
shall be Bound to execute such item on 'G' Schedule rates. 

(iv) In case where percentage is given but the 'above' or 'below' not scored, the tender will be non-responsive. 

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961 abd the rules and orders issued thereunder, 
from time to time. If he fails to do so, his faulure will be a breach of the contract and original sanctioning authority in his 
discretion may cancel the cfontract. The contractor shall also be liable for any precuniary liability arising on account of 
violations by him of the provisions of the Act. 

17. The Contractor shall read the specifications and study the working drawings carefully before submitting the tender. 

18. The site for execution of the work will be made available as soon as the work is awarded. In case, it is not possjble for the 
Department to make the entire site available on the award of the work, the Contractor shall arrange his working programme 
accordingly. No claim/whatsoever, for not giving the site in full on award of the work or for giving the site gradually in parts 
will be tenable. The contractor may satisly hunselfregarding site, acquisitionof land, approachroads ets. 

19. The lender documents show already the specific terms and conditions on which tenders are required by the Government 
Hence all tenders should be in strict conformity with the tender documents and should be fulfilled in, wherever necessary, 
and initiated. incomplete tenders are liable to be rejected. The terms and conditions of the tender documents are firm, as such 
conditional.tenders are liable to be rejected. 

20. The tenderer, while submitting tender, must provide adequate information regarding his financial, technical and 
organisational capacity and working experience to execute the work o f the the nature and magnitude. 

21. The Chief Engineer or other duly authorised Engineer i*eserves the right to ask for submission of samples as in respect of 
materials for which the tenderer has-qucted his rates before the tender can be considered for acceptance If the tenderer, who 
is called upon to do so, does not submit within seven days of written order to do so, the Engineer-in-Charge shall be at liberty 
to forfeit the said earnest money absolutely. 
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22. The Contractor shall submit the list of the work, which are in haul t .:7-zigrtss =r-±,e following form:: 

  

Remarks 
Name 	Name and particulars of the 	.fix 	Position 

of work 	Sub Division/Division, 	 at wort 	of works 

where work is being executed 	 in progress 

1 	 2 
	 3 

	
4 	 5 

23. The Contractor should quote his rates only in one language i.e. either it Hindi or English. Rates should be quote d in 

figures as well as in words. In case a contractor has quoted rates in both the languages, and the rates so quoted differ, then 

the lower of the two shall be treated as the rate quoted by the Contractor. 

24.
All additions, deletions, corrections and overwritings, must be serially numbered and attested by the Contractor at every 
page, so also by the officer opening the tenders, so as to make further disputes impossible on this score. 

25. After acceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append photographs and 

signatures duly attested at the time of execution ofAgreement. 

26.
If any contractor, who having submitted a tender does not execute the agreement or start the work or does not complete the 
work and the work has to be put to retendering, he shall stand debarred from participating in such retendering if addition to 
forfeiture of Earnest Money/Security Deposit and other action under agreement. 

27. The tender documents shall be issued to those contractors only having valid enlistment as on the date of issue of 

documents. 

28. (a) 

	

	If a tender reduces the rates volunterily after opning of tenders / negotiations, his offer shall stand cancelled 

automatically, his earnest money shall be forfeitedand action for debarring him from business shall be taken as per 

enlistment rules. 
(b). If anon-tenderer offers lower rates after opning of tenders, action for debarring him from business shall be taken as 

per enlistment rules. 

29. Contractors shall submit only uncon uonal tenders. Conditional tenders are liable to be rejected summarily.  

,(5) 



Signature of Contractor 

Address or Contractor 

Tender for works 
I/We hereby tender for the execution for the Governor of the State of Rajasthan of the work specified in the underwritten 
memorandum within the time specified in such memorandom at the rates, (infigures) 	 % (as well as in words) 
	 perecent below/ 
above the amount, entered in the schedule G in all respects in accortdance with the specification:., design, drawings and 
instructions is writing referred to in Rule 1 in all respects in accordance with sucu vuuditton so far as applicable. I/We have visited 

the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully 

acquainted mysefl/ourselves about the conditions in regard to accessibility of site and querries/kilns, nature and the extent of 
ground, working conditions including stacking, of materials, installation of tools & plant, conditions effectiong accommodation 
and movement of labour etc. required for the satisfactory ececution of contract. 

Memorandum 
General description of work 	  
Estimated cost Rs 	  

Earnest money Rs 

(d) 	Security Deposit: . 

(i)
"The security deposit @ 10% of the gross amount of the running bill shall deducted from each running bill and 
shall be refunded as per reules on completions of the contract as per terms and conditions. However the amount of 
security deposit deducted from running bills shall not be converted into any mode of securities bank guarantee, 
FOR etc. The earned money deposited shall however be adjusted while deducting security deposit'from first 
running bill of the contractor. There will be no meximum limit of security deposit. 

Hower, a contractor may elect to deposit of full amount of 10% security deposit in the the shape of bank guarantee 
. or any acceptable form of security before or at the time of executing agreement. In that case earnest mony may be 

refunded only after deposition of full 10% as above. How, in case during execution cost of works exceeds as 
shown at the time of depositing 10% as above, balance security deposit shall be deducted form the "Running 
Account Bills". 

(ii) Bank Guarantee shall in all cases be payable at * ne headquarter of the Division or the nearest District 
Headquarters. 

(e) 	lime 
allowed for the completion of work (to be reckoned form the 10* day after the date of written order to commence the 

work) is 	
months. Should this tender be accepted in whole or in Part, If We hereby agree to 

abide by and fulfull all the terms and provisions of the conditions of contract annexed hereto and of the Notice Inviting 
Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sum of money mentioned in the said conditions. 

A sum of Rs 	
is forwarded herewith in the form of cash, Bank Draft, Banker's Cheque as Earnest 

Money. This amount of earnest money shall absolutely be forfeited to the Governor of Rajasthan or his successor in office 

without prejudice to any other right or remedies of Governor of Rajasthan of his successor in his office, should I/We fail to 
commence the work specified in the above memorandum. 

Signature of Witness 

Witness's address & occupation 

(a) 
(b) 
(c) 

@2% for enlisted contractors outside their zone and'/z% within their zone of enlistment. 

Date: 

The above tender is herebly accepted by me on behalf of The Governor of Rajasthan. 
Dated the 

	 Engineer-in-charge 
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CONDITIONS OF CONTRACT 
Clause I : Security Deposit: 

"The security deposit ( /10% of the gross amour=t of the running bill shall deducted from each running bill and shall be 
refunded as per rules on completion of the contract as per terms and conditions. The earnest money deposited shall however 
be adjusted while deducting security deposit from the first running bill of the contractor. There will be no maximum limit of 
security deposit. 

A contractor may however, elect to furnish bank guarantee or any acceptable form of security for an amount equal to the 
full amount of security deposit g1 0% of the work order before or at the time of executing the agreement. In that case, earnest 
money may be refunded only after furnishing of the bank guarantee as above. During the exection for the work or after 
completion of the work also a contractor may replace the security deposit by furnishing bank guarantee for an equal amount. 
However during execution of the work if cost of work exceeds as shown at the time of furnishing bank guarantee, . balance 
security deposit shall be deducted from the "RunningAccount Bills". 

All compensations or other sums of money payable by the Contractor to the Government under the terms of his contract 
may be deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or 
from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and 
in the event of his security deposit being reduced by reason of any such deductions or sale as aforesaid, the Contractor shall 
within ten days thereafter, make good in cash or Bank Guarantee of NationalisediSecheduled bank, as aforesaid, any sum of 
sums which may have been, deducted from or raised by sale of his security deposit or any part there of. 

If case of Bank Guarantee of any Nationalised/Scheduled Bank is furnished by the Contractor to the Government at part 
of the Security Deposit and the bank goes into liquidation or, for any reason, is unable to make payment against the said Bank 
Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand furnish 
additional security to the Government to make good the deficit. 

The liability or obiligation of the bank under the Gurantee Bond shall not be affected or suspended by any dispute 
between the Engineer-in-chatge and the Contractor, and,the payment, under the Guarntee Bond by the bank to the 
Government shall not wait till the disputes are decided. The bank shall pay the amount the Guarantee, without any demur, 
merely on a demand from the Government stating that the amount claimed is required to meet the recoveries due or likely to 
be due from the Contractor. The demand.so made, shall be conclusive as regards, to amount due and payable by the bank, 
under the guarantiee limited to the amount specified in the guarantee Bond. The guarantee will not be discharged due to the 
change in the constitution of the Bank or the Contractor. 

The Bank Guarantee shall remain valid upto the specified date unless, extended on demand by the Engineer-in-charg 
which shall include the period of completion of the contract and the defect removal period as per terms of the Agreement. 
Bank's liability shall, stand automatically discharged unless a chaim in writing is lodged with the Bank within the period 
stated in the Bank Guarantee including the extended peiod. After satisfactory completion of the contract and clearance of all 
dues by Contractor, the Chief Engineer or duly authorised Engineer will discharge the Bank Guarantee after expiry of the 
original or the extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a holiday, it will be 
deemed to expire on the close of the next working day. 

Government, is not concerned with any interest accruing to the Contractor On any form of Security (primary or 
collateral) lodged by him with the bank or any sums payable to sureties obtained by the Bank as counter guarantee to secure 
its own position. These will be matters between the Bank and the Contractor. 
Clause 2 : Compensation for delay: 

The time allowed for carrying out th work, as entered in the tender, shall be strictly observed by the Contractor and shall 
be reckoned from the 10th day after the date written order to commence the work given to the Contractor. If the contractor 
does not commence the work within the period specified in the work order, he shall stand liable for the forfeiture of the 
amount of Earnest Money, and Security Deposit. Besides appropriate action may be taken be the Engineer-in-
charge/competent authority to debar him from taking part in future tenders for a specified period or black list him The work 
shall, through-out the stipulated period of completion of th contract, be proceeded with all due diligence, time being essence 
of the contract, on the part of the Contratcor. To ensure good progress during the the execution of work, the contractor shall 
be bound in all cases in which the time allowed for any work exceed good progress during the execution of work, the 
contractor shall be bound in all cases in which the time allowed for any work exceed one month (save for special jobs), to 
complete 1/8 * of the whole of the work before I/4'h of the whole time a! lowed under the Contract has elapsed 3/8* of the 
work be for'// of such time has elapsed and 3/4* of the work before 'A of such time has elapsed. If the contractor fails to 
vomplete the work in accordance with this time schedule in terms of cost in money, and the delay in execution of work is 
attributable to the contractor, the contractor shall be liable to pay compensation to the Government at every time span as 
below: 

(7) 
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A 	Time Span of full 
Stipulated period 

B 	Work to be completed 
in terms of money 

C 	Compensation payable 
by the contractor for 
delay attributable to 
the attributable to • 
stage 

1/4th  1/2th  3/4th  Full 
( 	days) ( 	days) • 	days) 	days) 

1/8th  3/8th 3/4th  Full 
(Rs 	 (Rs 	) (Rs 	 (Rs 	 

2.5% of 5% of 7.5% of 10% of 
Scheduled Scheduled Scheduled Scheduled 

work work remained work remained work' remained 
remained unexecuted unexecuted unexecuted 

unexecuted on the last on the last on the last 
on the last day of day of day of 

day of (1/4) (1/2) (3/4) Contracted 
time span time span span Full period 

Note : In case delayed period over a particular span is split up and is jointly attributable to government and contractor, the 
competent authority may reduce the compensation in proportion of delay attributable to government over entire delayed over 

• that span after clubing up the split delays attributable to governnient and this reduced compensation would be applicable over 
the entire delayed period without paying any escalation. Following illustration is given 

[1] First time span is fo 6 months, delay is of30 days which is split over as under 

Sdays [attributable to government] + Sdays [attributable to contractor] + Sdays [attributable to government] + Sdays 
[attributable to contractor] + Sdays [attributable to government] + Sdays [attributable to contractor]. Total delay is thus chibbed 
to 15 days [attributable to government] and 15 days [attributable to contractor]. The normal compensation of 30 days as per 
clause 2 of agreement is 2.5 which can be reduced as 2.5 15/301.25 over 30 days without any escalation by competent authority. 

The contractor shall, further, be hound to carry out the work in accordance with the date and quantity entered in the 
progress statementatteched to the tender. 

In case the" delay in execution of work is attributable to the contractor, the spanwise compensation, as laid down in this 
clause shall be mandatory. Howpver in case the slow progess in on etime span is covered up within original stipulated 
periodAthen the amount of such compensation levied earlier shall be refunded. The price escalation, if any, admissible under 
clause 45 of Conditions of Contract would be admissible only on s :h rates and cost of work, as would be admissible &work 
would have been .carrid out in that particular time span. The Engineer-in-charge shall review the progress achieved in every 
time span, and grant stagewise extension in case of slow progress with compensation, if the delay is attributable to contractor, 
otherwise without compensation. . 

However, if for any special job, a time schedule has been submitted by the contractor.before execution of the agreement, 
and it is entered in agreement as well as same has been accepted by the Engineer-in-charge, the contractor shall complete the 
work within the said time schedule. In the event of th contractor failing to comply with this condition, he shall be liable to pay 
compensation as this clause shall not exceed 10% of the value of the contract. While granting extension in time attributable to 
the Government, reasons shall be recorded for each delay. 

Clause 3 :Risk & Cost Clause :  

The Engineer-ni-charge or the Competent Authority defend under rules may, without prejudice to his rights against the 
Contractor, in respect of any delay or inferior worlananship or otherwise, or to any claims for damages in respect pf any 
breaches of contract and without prejudice to any rights or remedies under any of provisions of this contract or otherwise, and 
whether the' date for completion has or has not elapsed by notice in writing, absolutely determine the contract in any of the 
following cases. 
1(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, reconstruct or replace any 

defective work or that the work is being-performed in any inefficient or otherwise improper or unworkmanlike manner, 
shall omit to comply with the requirements of such notice for a period of seven days, thereafter, or if the contractor shall 

. delay or suspend the execution of the work so that either in the judgement of the Engineer-in-charge (which shall be final 
and binding) he will be unable to secure completion of the work by the date for completion of he already, failed to complete 
the work by that date. 

(ii) If the Contractor, being complexly, shall pass.a resolution or the Court shall make an order that the company shall be 
wound up or if a receiver or a manager, on behalf of a creditior, shall be appointed or if circumstances shall arise, which 
entitle the Court or Creditor to appoint a receiver or a manager or which entitle the Court to make a winding up order. 

(ui) If the Contractor commits breach of any of the terms and conditions of this contract 	 

(8) 



(iv) If the Contractor commits any acts mentioned in Clause 19 hereof. 
When the Contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge on behalf 
of the Gorvernor of Rajasfhan shall have powers. 

(a) 	To determine or rescind the contract, as aforesaid (of which determination or rescission notice in writing to the 
Contractor under the hand of the Engineer-in-charge shall be conclusive evidence) .  upon such determination or 
rescission, the earnest money, full security deposit of the contract shall be liable to be forfeited and shall be 

absolutely at the disposal of th Government. 
(b) To employ labour paid by the Department and to supply materials to carry out the work or any part of the work, 

debiting the Contractor with the cost of the labour and the price. of the materials (of the amount of which cost and 
price certified by the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting him 
with the value of the work done in all respects in the same manner and at the same rates, as if it had been carried out 
by the Contractor under the terms of this contract. The certificate of the Divisional Officer, as to the value of the , 

 work done, shall be final and conclusive evidence against the Contractor provided always that action under the sub- 
clause shall only be taken after giving notice in writing to the Contractor. Frivided also that if the expenses incurred 
by the department are less than amount payable to the Contractor at his agreement rates, the difference shall not be 
paid to the Contractor. 
After giving notice to the Contractor to measure up the work of the contractor and to take such part thereof, as shall 
be unexecuted out of his hands and to give it to another contractor to complete, in which case any expenses which 
may be "incurred in excess of the sum which would have been paid to the original contractor, if the whole work had 
been executed by him [of the. amount of which excess, the certificate in writing of the Engineer-in-charge shall be 
final and conclusive] shall be borne and paid by the original contractor and may be deducted From any money due 
to him by Government under this contractor on any other account. Whatsoever, or from his Earnest money, 
Security. Deposit, Enlistment security or the proceeds or sales therof, or euffic lent part thereof as the case may be. 
In the event of any one or more of the above courese being adopted by the Engineer-in- charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured any 
materials or entered into any engagements or made any advances on account or with a view to the performance of 
Contract. And, in case action is taken under any of privisions aforesaid, the Contractor shall not be exaction of the 
work or the entitled to recover or be paid, any work thereof or actually performed under this contract unless and the 
Engineer-in-charge has certified, in writing, the performance of such work and the value payable in respect thereof, 
and he shall only be entitled to be paid the value so certified. 

Clause 4 : Contractor remains liable to pay compensation, if action not taken under clause 3 : 
(i) In any-case in which any of the powers conferred by clause 3 hereof, shall have become exerciseable and the same shall have 

Lent, 	 not been exercised the non-exercise, therof, shall not constitute waiver of any the conditions hereof, and such power shall not 
s the 	 with starting, be exerciseable in the event of any future case of default by the contractor for which, by any clause oV clause 

pay 	 hereof, he is declared liable to pay compensation amounting to the, whole of his security Deposit/Earnest Money/Enlistmmt 
le to 	 security and the liability of the past and future compensation shall remain unaffected. 

Powers to take possession of, or require removal, sale of Contractor's plant:  
(ii) In the event of the Engineer-in-charge putting in force, powers vested in him under the precedin.' Hause 3 he may. if he so 

desires, take possession of all or any tools, plants, materials and stores, in or upon the works or the sue, thereof, or belonging 
to the contractor or procured by him and inteded to be used for the exection of the work or any part thereof, paying or 
allowing forthe same in account, at the contract rates or, in case of these not being applicable, at current market rates, to V' 
certified by the Chief Engineer or duly authorised Engineer [whose certificate, thereof, shall be final and conclusive], 
otherwise the Engineer-in charge may, be notice in writing to the contractor or his clerk of the works, foreman,or other 
authorised agent, require him to remove such tools plant, materials or stores form the premises [within a time to be specified 
in such notice], and in the event of the Contractor failing to comply with any requisition, the Chief Engineer or other duly 
authorised Engineer may remove them at the contractors expenses seT1 them by auction or private sale on account of the 
contractor and at his risk in all respects, and the certificat: of the Chief Engineer or other duly authorised Engineer, as to the 
expense of any such removal, and the amount of the proceeds and expense of any such Sale shall be final and conclusive 
against the Contractor. 

Clause 5 : Extension of Time : 

-If the contractor.  :pall desirce an extension of time for completion of the work on the ground of his having been 
unavoidably hindered in its execution or on any other grounds he shall apply, in writing, to the Engineer-in-charge within 30 days 
of the date of 
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the hinderance, on account of which he desires such extension as aforesaid, and the Authority Competent to grant extension 131 
under the rule/delegations of powers or other duly authorised Engineer shall, if in his opinion, [which shall be final] reasonable 
grounds be shown therefore, authorise such extension of time if any as may, in his opinion, be necessary or proper, if the period 
of completion of contract expires before the expiry of the period of one month provided in this clause, the application for 
extension shall be made before the expiry of the period stipulated for completion of the contract the competent authority shall 	al 

grant such exension at each such occasion within a period of 30 days of receipt of application from contractor and shall not wait 
for fianlity of work. Such extensions shall be granted in accordant with priovislons under clause [2] of this agreement. 
Clause 5A : Monthly Return of Extra Claims : 	 re 

 

Contractor has to submit a return every moth for any work claimed as extra. The Contractor shall deliver the return in the 	
sl 

office of the the Executive Engineer and obtain Receipt Number of the Receipt Register of the day on or before 10"' day of 	d.  
every month during the continuance of the work covered by this contract a return snowing details of any work claimed as extra 
by the contractor, which value shall be based upon the rates and prices mentioned in the contract or in the schedule of Rates in 	it 
force in the District for the time being. The contractor shall be deemed to have waived all claims, not included in such return, 	13  
and will have no right to enforce any such claims not included, whatsoever be the circumstances. 
Clause 6: Final Certificate:  

On completion of the work, the Contractor shall send a registered notice to the Engineer-in-charge, giving the date of 	e;  
completion and sending a copy of if to the officer, accepting the contracto on behalf of the Governor and shall request the 	pi 

Engineer-in charge to give him a certificate of completion, but no such certificate shall be given nor shall the work be 
considered to be complete until the contractor shall have removed from the site on which the work shall be executed, all 	it  
scaffolding, surplus materials and rubbish and cleared off the dirt form all wood, doors, walls, floors, or other parts of any 
building in upon or about which the work is to be executed or of which he may have possession for the execution thereof, he had 
filled up the pits. If the contractor shall fail to comply-with the requirements of thir clause as to removal of scaffolding, surplus 
materials materials and rubbish and dirt and filling of, pits on or before the date fixed for completion of the work, the Engineer-
in-charge may, at the expense of the contractor, remove such scaffolding, surplus materials, and the rubbish and dispose of the 
same, a; he thinks fit, and clean off such dirt and fill the pit, as aforesaid, and the contractor shall forthwith pay the amount of all 	to 
expenses, so incurred, and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid, except for 	th 
any sum actually realised by the sale therof On completion, the work shall be measured by the Engineer-in-charge himself or 	th 
through his subordinates, whose measurements shall be binding and conclusiv6 against the contractor. Provided that, if 	ri 
subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineet-in-charge had reason to believe that the 
measurements taken by his subordinates are not correct, the Engineer-in-charge shall have power to cancel the measurements 
already taken by his subordinates and acknowledged By the Contractor and to take measurements again, after giving 	bi 
reasonable notice to the Contractor, and such re-measurements shall be binding on the Contractor. 

Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and if there is no visible defects 
on the face of the work, shall give the Contractor, a certification. If the Engineer-in-charge finds that the work has been fully 
completed, it shall be mentionad in the certificate so granted. lf, on the other hand, it is found that there are certain visible 
defects to be removed, the certificate to be granted by the Engineer-in-charge shall specifically mention the details of the visible 	cl 

defects alongwith the estimate of the cost for removing these defects. The final certificate of work shall be given after the visible 	of  

defects pointed out as above have been removed. 
(Delete whichever is not applicable). (Ten days will apply to works at the headquarters of Engineer-in-charge and thirty 

days for works at other place). 	 cc 
Clause 7 : Payments of Intermediate Certificate to be regarded as advance ; 	 A 

No payments shall be made for works estimated to cost less than Rupees twenty five thousand, till after the whole of the 	to 

works shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than 	se 

Rupees twenty five thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly payment 	cc 

proportionate to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate of such approval and 	ar 
passing of sum, so paybale, shall be final and conclusive. Running Account Bill shall be paid within 15 days from presentation. , 	th 
But all such intermediate payments by way of advance against the final payment only and not as payments for work actually 
done and completed, and shall not erected, or considered as an admission of the due performance of the contract, or any part 
thereof, in any respect, or the accruing of any claim, nor shall it conclude, determine, or effect in any way the powers of t11,.. 	Et 
Engineer-in-charge under these conditions or any of them to the final settlement and adjustment of the accounts of otherwise or 	Et 
in any other way vary of effect the contract. The final bill shall be made/submitted by the Contractor within one month of the 	be 
date fixed for completion of the work 
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otherwise theengineer-in-charge's certificate of the measurement and of the total amount payable for the wort accordingly shall 
be final and binding on .all parties. 

Clause 7 A: Time Limit for Payments of Final Bills:  

The final bijl shall be paid within 3 month on presentation by the Contractor after issuance of final completioi certificate in 
accordance with Clause 6 of the conditions of the Contract. If there shall be dispute about any item(s) o the work, then the 
undisputed item(s) only, shall be paid within the said period of 3 months, if a fmaJ bill (whicl contains no disputed item of 
disputed amount of any item) is noi. paid *within 3 months of presentation of final bil or 6 months from the date of recepit of 
registered notice regarding completion of work in accordance with Clause 60: the conditions of the contract, the defects, if any, 
shall be brought to the notice of the higher authority. The period 01 3 months shall commence from the date rectification of the 
defercts. The higher authority shall ensure that in no cast final bill should be left unpaid after 9 months from the receipt of 
registered notice regarding completion of work. The contractor shall submit a memorandum of the disputed items alongwith 
justification in support within 30 days from the disallowance thereof, and if he fails to do so, his claim shall be deemed to have 
been fully waived and absolutely extinguished. 
Clause 8 : Bills to be submitted monthly  

A bill shall be submitted by the Contractor each month on or before the date fixed by the En gineer-in-charge for all work 
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the requisted measurement for the 
purpose of having the same verified and the claim, as far as admissible, an 'thorised or paid; if possible, before the expiry often 
days from the presentation of the bill. If the Contractor does not su bmit the bill within the time fixed, as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up fch>e said work in the presence of the Contractor, whose signature in the 
Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill from such Measurement Book 
which shall be binding on the Contractor in all respects. 
Clause SA: Contractor to be given time to the objection to the Measurement recorded by the department: 

Before taking any measurement of any work as have been referred to the preceeding clauses. 6, 7 & 8 the Engineer-in-charge 
or subordinate, deputed by him shall give reasonable notice to the contractor. If the contra ctor fails to be present at the time of 
taking measurements after such notice or fails to sign or to record the diffe rence within a week from the date of measurement in 
the manner required by the Engineer-in-charge than in any such event, the measurements taken by the Engineer-in-charge or by 
the subordinate deputed by him, as the case may be, shall be final and binding on the Contractor and the Contractor shall have no 
right to dispute the same. 

Clause 8 B: recovery of cost of preparation of the Bill: 

In case of Contractors of Class "A" and "AA" do not submit the bill with time fixed, the Engineer-in-cha.rge may prepare the 
bill as per provision of Clause 8 of the Conditions of Contract but deduction @ 0.5' of amount of such a bill shall be made and 
creditied to the general revenue on account ofpreparation of bill. 
Clause 9: Bills to be on printed forms:  

The Contractor shall submit all bills on the printed forms, to be had on application, at the ofict of the Engineer-in-charge and 
charges in the bills shall always be entered at the rates specified in the tender or in the case of any ex tiff work ordered in pursuance 
of these conditions, and not mentioned or provided for in thetender, at the rates herei nafte r provided for s u... vvork. 
Clause 9A: Payments of Contractor's Bills to Banks: 

payments due to the contractor may if so desired by him, made to his Bank instead of direct to him, provided i'hat the 
contract-has furnished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, su'ch a Power of 
Attorney conferring authority on the Bank to receive payments and (ii) his own acceptance of the correctne ss of the account 
made cut, as being due to him, by Government; or his signature on the Bill or other claim preferred against Government before 
settlement by the Engineer-in-charge of the account or claim, by payment to the Bank. While the' receipt given hv such Bank shall 
constitute a full and sufficient k , ischarge for the payment, the Contracto, should whenever possible, present his bill duly receipted 
and discharged through his Banker. Nothing, herein contained, she ;1 operate to create in favour of the Ba;<k any rights vis-a-vis 
the Governor. 
Clause 10: Stores supplied by.Government; 

In 'the specification otestimate of the woork provides for the use of any special description of material, to be supplied from 
Engineer-in-charge's stores, or if, it is required that Contractor shall use certain stores to be provided by the 
Engineer-in-charge specified in the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and shall 

supplied such materials and stores as are from time to time, required to be used by him for the purpose of the 
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purpose of the contract only, and the value of the full quantity of materials and stores, so supplied at the tales specified in the said 
schedule or memorandum, may be set off or which may be deducted from any sum, then due or thereafter become due, to the 
contractor under the contract or otherwise or against or from the Performance Guarantee and or Security Deposit or the proceeds 
or sale, it the same is held in Government securities, the same or a sufficient pOition thereof being in this case, sold for this 
purpose, All materials supplied to the Contractor, either from departmental stores or with the assistance of the Government, shall 
remain the absolute property of Government. The Contracto: shall be the trustee of the stores/materials, so supplied/procured, and 
these shall not, on any account, be removed from the site of work and shall be, all-times open for inspection by the Engineer,-in-
charge. Any suchg material, unused and in perfectly good condition at the time of completion or determination or rescinding of 
the contract, shall be returned to the Divisional Officer's Stores If by a notice in writing under his hand, he shall so require, and if 
on service of such notice, the contractor fails to return such materials, so required, he shall be liable to pay the price of such 
materials in accordance w'th the provisions of clause 10 B ibid. But the Contractor shall not be entitled to return any such 
materials, unless with such consent, and shall have no claim for compensation on account of any such materials, so supplied to 
him as aforesaid being unused by him, or for any wastage in or damage to any such materials. For the stores returned by the 
Contractors, he shall be paid for at the price orginally charged excluding storage charges, in case of materials supplied from 
departmental stores and actual cost including freight, cartage, taxes etc. paid by the ('ontgractor, in case of supplies received with 
the assistance of the Government, which however, should in no case exceed market rate prevailing at the time materials are taken 
back. The decision of the Engineer-in-charge, as to the price of the stores returned, keeping in view its conditions etc. shall be final 
and conclusive. In the event of breach of the aforesaid condition. the Contractor shall, in addition to throwing himself open to 
account of contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the Government all 
advantages or profits resulting, or which in the usual course, would result to him by reason of such breach. Provided that the 
Contractor shall, in no case be entitled to any compensation or damage on account of any delay in supply, or non-supply thereof, 
all or any such materials and stores. 
Clause 10A: Rejection of materials procured by the Contractor: 

• 	The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion, 
are not in accordance with the specifications and, in case of default, the Engineer-in-charge shall he at liberty to emploe other 
person (s) to remove the same without being answerable or accountable for any loss of damage, that may happen or arise to such 
materials to be substituted thereof, and in case of default, Engineer-in-charge may cause the same to be supplied and all Costs 
which may attent such removal and substitution, are to be borne by the Contractor. 
Clause 10 B: Penal Rate in case of excess consumption:  

The Contractor shall also be charged for the materials consumed in excess of the requirements calculated on the basis of 
standard comsumptio approved by the department at double of the issue rate including storage and supervision charges or market 
rate, whichever is higher. A Material Supply and Consumption Statement, in prescribed Form RPWA 35 A shall be submitted with 
every Running Account Bill, distinguishing material supplied by the Government and the material procured by the Contractor 
himself. The recovery for such material shall be made from Running Account Bill next after the consumption and shall not be 
deferred. Certificate of such nature shall be given in each Running Account Bill. 
Clause 10 C : Hire of Plant & Machinery:  

Special Plant and Machinery required for execution of the work, may be issued to the Contractor, if available, on the rates of 
hire charges and other terms and conditions as per departmental Rules, as per Schedule annexed to these conditions. Rates of such Plant & Machinery shall be got revised periodically so as to bring them at par with the market rate. 
Clause 11: Works to be executed in accordance with specifications. Drawing Orders etc.  

The Contractor shall execute the whole and every part of the work in the most substantial and satisfactory manner and both as 
regards materials and otherwise in every respect, in strict accordance with the Specifications. The Contractor shall also conform 
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office arid to which the Contractor shall be entitled to have access at such office or on the site of the work 
for the purpose of inspection during office hours and the Contractor shall, if he so require, be entitled, at his own expense, to make 
or cause to be made copies of specifications and of all such designs, drawings and inst; actions as a aforesaid. A Certificate of 
Eexecuting works as per aqpproved design and specifications etc. shall be given on each Running Account Bill. 

The specification of work, materia', methodology of execution, drawings and designs shall be signed by the Contractor and 
the Executive Enginer while executing agreement and shall form part of agrement. 
Clause 12: 

TheEngineer- in-chatge shall have power to make any alteration, omissions or additions to or substitutions for the original 
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specifications, drawings, designs and instructions that may appear to him to be necessary during the progress of the wcrk and the 
contractor shall carry out the work in accordance with any instructions which may be given to him in writing signed by the 
Engineer-in-charge, and such alteration, omission, additions or substitituons shall not invalidate the contract and any altered, 
additional or substituted work, which the contractor may be directed to do in the manner above specified, as part of the work shall 

be carried out work shall be extended-  in the proportion 'hat the altered, additional or substituted work bears to the original 
contract work, and the certificate of ch£ Engineer-in-charge sha*1 be concluisive as to such proportion. The rates for such 
additional, altered or subtituted work under this clause shall- be worked out in accordance with the following provisions in their 
re, pective order. 
(i) 	If the rates for the additional, altered or substituted work are specified in the contract for the work, the Contractor is 

bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for the 

work. 
(ii) 	11 the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the 

such rates will bhe derived from the rates for a similar class of work as are specified in the contract for the work. 

(iii) If the rates for the altered, additional or substituted work can not be determined in the manner specified in the sub-clause 
(i) to (ii) above, then the rates for such compositie work item-shall be worked out on the basis of the concerned Schedule 
of Rates of District/area specified above minus:plus die percentage which the total tendered amount bears to the 
estimated cost of the entire work put to tender. Provided always that if the rate for a particular part of parts of the item is 
not in the Schedule of Rates, the rate for such part of parts will be determined by the Engineer-in-charge on the basis of 
the prevailing market rates when the work was done,  

If the rates for the altered, additional or sugbstituted work item can not be determined in the manner specified in sub-
clause (i) to (iii) above, then the contractor shall within 7 days of the date of receipt of order to carry out the work, inform 
the Engineer-in-charge of the rate which it is his intention to charge for such class of work supported by analysis of the 
rate or rates claimed and the Engineer-in-charge shall determine the rate or rates on the bssis of prevailing market rates, 
and pay the contractor accordingly. However, the Engineer-in-charge, by notice in writing, will be at liberty to'cancel his 
order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. But under 
no circumstances, the contractor shall suspend the work on the plea of non settlement of rates on items failing under the 

clause. 
Except in case of items relating to fundations, provisions contained in sub-clasue (i) to (iv) above shall not apply contract 
or substituted items'as individually exceed the percentage set out iiTthe tender documents under Clause 12 A. 

For the put-
pose of operation of Clause 12 (v) the following works shall be treated as work relating to fundations: 

(a) For buildings, compound, wall, plinth level or 1.2 meters (4 ft.) above ground level whichever is lower, excluding items 
above flooring and D.P.C. but including base concrete below the floors. 

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the bed of floor level. 

(c) For retaining walls, where floor levels is not determinate 1.2 meters above the average ground level or bed level 

(d) . For roads, all items of excavation and filling including treatment of sub base and soiling work. 

(e) For water supply lines, sewer lines under ground storm water drains and similar work, all items of work below ground 
level except items of pipe work for proper masonry work. • 

	

(0 	For open storm water drams, all items of work except lining of drains. 

	

(g) 	Any other items of similar nature which Engineer-in-charge may decide relating to foundation. 
The rafe of any such work, except the items relating to foundations, which is in excess of the deviation limit shall be 

determined in accordance with the provisions contained in 
Clausel2AClausel2A:  

The quantum of additional work for each item shall not exceed 50% of the original quantity given in the agreement and 
the total value of additional work shall not exceed 2U'® of the total contract value, uinless otherwise mutually agreed by the 
Engineer-in-charge and the Contractor. The limit shall not be applicable on items relating to foundation work which shall be 

excuted as per original rates of provision of clause 12 (1) tom). 
In case of contract substituted items of additional items. which results" in exceeding the deviation limit laid down in this 

clause except items relating to foundation work, which the contractor is required to do under clause 12 above, the contractor shall 
within 7 days from the receipt of order, claim revision of the rate supported by proper analysis in respect of such items for 
quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist-in the tender for the main 
w.clrk or can be derivd in accordance with the provision of sub-clause 

(ii) of clause.12 and.the Engineer-in-charge, may revise their rates having derived in according with the provision of 
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may revise their rates having regard to the prevailing market rates and the contractor shall be paid in accordance with the rates so 
fixed. The Engineer-ih-charge may revise their rates having regard to the prevailing market rates and the contractor shall be paid 
in' accordance with fates so fixed. The Engineer-in-charge shall, be at liberty to cancel his order to carry out such increased 
quantities of work by giving notice in writing to the contractor and arrange to carry it out in such manner as he may onsider 

falling under this clause. advisable. But under no circumstances, the contractor shall suspend trie work on the plea of non-settlement of rates of items 

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items for quantities in 
excess of the deviation limit no withstanding the fact that the rates for such items exist in the tender for the main work or can be derived in 

accordance with the provisions of sub-clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise 
Contractor. such rates having regard to ire prevailing market rates unless otherwise mutually agreed by the the engineer-in-charge and the 

Clause 13 : No compensation for alteration in or restraction of work to be carried out:  

If, any time after the commencement of the work, the Government, shall for any reason, whatsoever, not require the, 
whole work thereof, as specified in the tender, to be carried out, the Engineer-in-charge shall give notice in writing, of the fact to 
the Contractor, who shall have no claim to any paymentys or compensation, whatsoever, on account of any profit or advantage 
which.he might have derived from the execution of the work in full but which he did not derive in consequence of the full amount 
of the work not having been carried out, Neither, shall he have any claim for compensation by reasons of alterations having been 
made in the original specifications, drawings and design and instructions, which shall involve any cutrilment of the work, as 
originally contemplated. Provided, that the contractor shall be paid the charges for the cartage only, of materials, actually 
brought to theb site of the work by him for bonafide use and rendered surplus as a result of the adandonment or curtailment of the 
work as any portion thereof, and taken them back by the Contractor provided, however that the Engineer-in-charge shall have, in 
all such cases, the option of taking over all or any such materials at their purchase price or at local market rates whichever may be 
less. In the case of such stores, having been issued from Government stores, charges recovered, including storage charges shall 
be refunded after lacking into consideration any deduction for claim on account of any deterioration or damage while in the 
custody of the contractor, and in this respect the decision of e Engineer-in-charge shall be final. 
Clause 14: Action and compensation payable, in case of bad work: 

If, it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-charge or his subordinates in-charge or the work, or•
to the committee of retired officers appointed by the State Government for the puipose that any work has 

been executed with unsound, imperfect or unskillful workmanship, or with material of any inferior description, or that any 
materials or articles privided by him for the execution of the work are unsound or of a quality inferior to that contracted or 
otherwise not in accordance with contract, the Contractor shall on demand in writing from the Engineer-in-charge, specifying 
the work/materials-or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and 
paid for, will rectify or remove and reconstruct the work, so specified, in whole, or in part, as the case may be, remove the 
materials or articles, so specified, and provide other proper and suitable materials or articles, at his own cost, and in the event of 
his failing to do so, within a period to be specified by the Engineer-in-charge in his demand, as aforesaid, then the Contractor 
shall be liable to pay compensation, at the rate of one percent, on the tendered amount of work for every week, not exceeding ten 
percent, while his failure to do so shall continue, and in the case of any such failure, the Engineer-in-charge may rectify 
orremove and re-execute the work or remove and replace with others, the materials or articles complained of 

as the case may be, at the risk and expense, in all respects, of the Contractor. 

Clause 15: Work to be open to inspection: Contractor or his responsibleAgent to be present:  

All work, under or in course of execution or executed in pursuance of the contract, shall, at all times, be open to 
inspection and supervision of the Engineer-in-charge and hissuperior office e.g. Superintending Engineer, Additional Chief 
Engineer, Chief Technical Engineer, Chief Engineer, and his subordinates and any other authorised agency of the Govenunent 
and the contractor shall, at all times during the usual working hours, and at all other items at which reasonable notice of the 
intention of the Engineer-in-charge or his subordinatenr any other authorised agency of the Government of committee of retired 
officer/officers appointed by the State Government for the purpose to visit the works shall have been given to Contractor, either 
himself be present to receive orders and instructions or have a responsible agent, duly accredited in writing, present for purpose. 
Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the Contractor 
himself. Clause 16: Notice to be given before any work is covered up: 

The Contractor shall given not less than 7 days notice; in writing to the Engineer-in-charge or his subordinate-in-cnarge of the 
work, before covering up or otherwise placing beyond the reach of measurement, any work in order that the same may be 

and shall not measured, and correct dimensions thereof, be taken before the same is so covered up or placed beyond the reach of measurement 

(14) 
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4. 
cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge 

of the work, and if, any work, shall be covered up or placed beyond the reach of measurement without such notice having ->een 
given or consent obtained, the same shall be uncovered at the Contractor's expense or in default, thereof, no payment or 
allowance shall be made for such work, or for the materials, with which the same was executed. 
Clause 17: Contractor liable for damage done and for imperfections" 

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a building, in which 
they may be working or any building, road, fence, enclosure, or cultivated ground contiguous to the premises on which the work 
or any part of it is being executed, or if any damage shall happen to the work, While in progress, from any cause, whatsoever, or 
any imperfection become apparent in it, within a period specified.in Clause 37, after a Certificate, final or otherwise of its 
completion shall have been given by the Engineer-in-Charge, may cause the same to be made good by other workmen and 
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or at any 
time, thereafter, may become due to the Contractor, or from his security deposit, or the proceeds of sale thereof, or of a sufficient 
portion thereof. 

Clause 1-8: Contractor to supply Plant, Ladders. Scaffolding etc. 

The Contractor shall arrange and supply at his own cost, all material (except such special materials, if any as may in 
accordance with the contract, be supplied from the Engineer-in-charge's stores) plants, tooK appliances, implements, ladders, 
cordage, tackle. Scaffolding and temporary works requisite or proper for the the proper execution of the work, whether original, 
altered or substituted and whether included in the specification or other documents, forming part of the contract, or referred to in 
these conditions or not, or which ma} be necessary for the purpose of satisfying or complying with the requirments of the 
Engineer-in-charge as to any matter as to which, under these conditions, he is entitled to be statisfied of which he is entitled to 
require, together with carriage thereof to and hum the work. The Contractor shall also arrange and supply, withour charge, the 
requisite number of persons with the means and material necessary fur the purpose of setting out work and counting, weighing 
and assiAing in the measurement or examination at any time and from time to time of the work, or materials. Failing his so 
doing. the same may be provided by the Engineer-in-charge, at the expense of the contractor, and the expenses may be deducted 
from any money due to the Contractor under the contract, or from his Performace Guarantee and/ or Security Deposit or the 
proceeds of sale therof, ar a sufficient portion thereof. The Contractor shall also provide all necessary fencing abd lights 
reginred to protect the public from accident and shall, be bear the expenses of defense of defense of every suit, action or other 
proceeding at, iaw, that may be brought by any person for injury sustained Owing fc neglect of the above precautions, and to pay 
=my damages and costs, which may be awarded in any such suit, action proceeding to any such person' or which may with 
consent of the Contractor, be paid to compromise any claim by any such person. 
Clause 	Work not to be sub-let, Contract may be rescinded and Security Deposit and Performance Forfeited for 

subletting, bribing or if Contractor Becomes insolvent: 
The contract shall not be assigned of sublet without the written approval of the Chief Engineer; and if the Contractor 

shall assign or sublet his contract or attempt so to do, or become insolvent, or commence any insolvence proceeding of mark any 
composition with his crediti ors or attempt so to do„ or if any bribe, gratuity, gift, loan, requisite reward or advantage, pecuniary 
or othervi ise.. shall either, directly or indirectly be given promised or offered by the Contractor or any of his servants of agents, to 
any public officer or persoji, in the .employ of Government, in any way, relating to this office or employment, or if any such 
officer or perseal shall become, in any way. directly or indirectly interested in the contract, the Chief Engineer may, there upon 
by notice. in `A riting, rescind the contract and the performance Guarantee and Secutiry Deposit of the Contractor shall, 
thereupon, stand forfeited and be absolute at the disposal of Government and the same consequences shall ensure as, if the 
contract had been rescinded under Clause 3 hereof, and in addition the Contractor shall not be entitled to recoyer or be paid for 
any work therefore, actually performed under the contract 

Clause 20: Sums payable byway of compensation to be considered as reasonble compensation without reference to 
actual loss: 

All sums payable by way of comnpensanon under any of these conditions shall be considered as reasssonable 
compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or 
not any rfamage shall have been sustained. 
Clause 21: Changes in Constitution of firm:"  

Where the contractor is a partnership firm,. the previous approval, in writing of the Engineer-in-charge shall be 
obtained Defor business any change is made in the constitution of the firm. Where the contractor is an individual of a Hindu 
undivided family concern, such approval, as aforesaid, shall likewise be for obtained before the contractor enters into any 
partnership igreement where under the partnership fliTII-W-Otlid have the right to carry out the work thereby undertaken by the 
Contractor. If, Drevious approval, as aforesaid, is not obtained, the contract shall be deemed to have been assigned in 
contravention of Clause 19 ,MxdM! ftB same actiotimay be taken, and the same consequences shall ensure, as privided in the Si ,id clause 19 
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Clause 22 :Works to be under direction of En ineer-in-Charge; 
All 

the works to be executed under the contract, shall be exected under the direction and subject to the approval. In ; 
respect, of the Engineer-in-charge of the Government of Rajasthan for the rime being. Who shall be entitled to direct, at wh 
point or points and in what manner they are be be commenced, and form time to time, earned on. 
Clause 21: Standing Committee for Settlement of disputes : 

If any question, difference of objection, whatsoever shall arise in any way, in connection with of arising out of th 
• 

instrument of the meaning of operation of any part thereof, of the right duties or liabilites of either part then, save in so far, as tI 
decision of any such matter, as herein before provided has been otherwise provided for and whether it has been finally decide 
accordingly, or whether the contract should be terminated, or has been rightly terminated and as regards the rights or obligatior 

would consist of the followings. of the parties as the result of such termination, shall be referrred for decision to the empowered Standing Committe, whic 

(i) Addministrative Secretary concerned. 
(ii)

Finance Secretary or his nominee, not below the rank of Deputy Secretary and /or ChiefAccounts officer 
(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer. 
(iv) Chief Engine er-cum-Addl, Secretary of the concerned department. 
(v) Chief Engineer concerned (Member-Secretary) 

The Enginner-in-chargem on receipt of application alon with non refufndable prescribed fee, (the fee would be twc 
percent of the amount in dispute, not exceeding Rs. One lac) from the contractor shall refer the disputes to the committee within a 
period of one month from dnte ofreceipt of application. 

Procedure and Application for referring cakes for settlement by the Standing Committee shall be as given in Form RPWA90. 

Clause 23. A: Contractor to indemnify for infringement of Patent or design : 
Contractor 

shall fully indemnify "he Governor of Rajasthan against any, claim or proceeding, relating to infringe ment 
or use of any patent or design or any alleged patent or desipn,'rights and shall pay any royalties which may be payable in respect 
or any article of part thereof included in the contract, in the event of any, claims made under of action brought agamst 
Government In respect of any such matters as aforesaid, the Contractor shall be immediately, -noticed thereof, and trie 
Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation, that may arise there from, 
provided that the contractor shall not be liable to indemnify the Governor of Rajasthan, if the infringement or the patent or 
dessign or any alleged patent, or design, right is the direct result of an order passed by the Enginner-in-charge in this behalf.', 
Clause 24 : Imported Store articles to be obtained from Government: 

The Contractor shall obatin from the stors of the Engineer-in-charge, all imported store articles, which may be required 
for the work of any part thereof, or in making up atricles required thereof, or in connection therewith, unless he has obtained 
permission in writing, from the Engineer-in-charge, to obtain such stores and articles from else-where. The value of such stores 
and articles, as may be supplied to the contractor by the Engineer-in-charge, will be debited to the Contractor, in his account, at 
the rates shown in the schedule attached to the contract, and if they are not entered in the schedule, they will be debited at cost 
price, which for the puiposes of this contract, shall included the cost or carriage and all other expenses, whatsoever, which shall 
have been incurred in obtaining delivery or the same at the stores aforesaid plus storage charges. 
Clause 25 : Lump-sums in estimates : 

When the estimate on which a tender is made includes lump sums, in respect ofparts of the work, the Contractor shall be 
entitled to payment in respect of the item of work involved or the part of the work in question al the same rates as are payable 
under the contract for such items or if the part of the work in question is not in the opinion of the Engineer-in-charge, capable of 
measurement, the Engineer-in-charge may at his discretion pay the lump sum amount 

entered in the estimate and the certificate 
provision of this clause. 
in writing of the Engineer-in-charge shall be final and conclusive with regard 

to any sum or sumspayable to him under the 
• 

Clause 26 : Action where no . Specification : 
In case 

of any Class of work for which there is no such specification as s mentioned inh Rule I, such work shall be carried out in accordance with the detailed specification of the department and also in accordance with the instruction and requirement of the Engineer-in-charge. 
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The expression"works" of "Work'' where used in these :Tifton& shall, unless there be'some thing either in subject of 

context, repugnant to such construction, be construed and taketiloimat lice works by or by virtue of the contract-contracted to be 
executed, whether temporary or permanent, and whether orginMint. where& subs tuted or additional. 

Clause 27A: Definition of Engineer-in charge: 
The term "Engineer-in-charge" means the Divisional Officer. who shall supervise, and be in charge of the work and who 

shall sign the contract on behalf of the Governor. 

Clause 28: 
It can not be guaranteed that the work will be started inrnmediately after the tenders have been received. No claims fof 

increase of rate will be entertained, if the orders for starting work are delayed. 

Clauuse 29: Payments at reduced rates* on account of items of work not accepted and not completed to be at the 
discretion of the Engineer-in-charge:  

The rates for several items of works, estimated to cost more than Rs 1000/-, agreed within, will be valid only when the 
item concerned is accepted, as having been completed fully in accordance with the sanctioned specifications. In cases, where the 
items of work are not accepted, as so completed, the Engineer-in-charge may make paymem on account of such items, at such 
reduced rates as he considers reasonable in the preparation of final or on account bills, and his decision in the matter shall be final 
and binding. 

Clause 29 A: Payment -at part rates; 

The rate for several items of works may be paid at part rates provisionally in running bill. in proportion to the quantum of 
items executed at the discretion of Engineer-in-charge. In case of item rates. if the fate quoted for certain items are very high in 
comparison to the average/overall tendered premium, then-trie payment at running stages shall not be made more than the 
average sanctioned premium. The deferred payment, will however be released after successful completion of work. 

Clause 30: Contractor's percentage, whether applied to net or fiross amount of bills:  
The percentage referred to in the "Tender for works" will be deducted/added-from/to the gross amount of the bill before 

deducting the value of any stock issued. 

Clause 31: Contractor to adhere to labour laws/regulation: 
The Contractor shall adhere to the rquirements of the Workmen's Comperisatic n Act and Labour Legislation in force 

from time to time and be responsible for and shall pay any compensation lo his workmen which would be payable for injuries 
under the workmen Compensation Act, hereinafter called the said Act. If such compensation to his workmen which would be 
payable fpr injuries under the Wokmen's Compensation Act, hereinafter called the said Act. If such compensation is paid by the 
State as Principal employer under Sub Section (1) of sec tion 12 of the said Act, on behalf of the contractor it shall be recoverable 
by the State from the Contractor under sub Section (2) of the said section. Such compensation shall be recovered in the manner 
laid down in clause I of of the conditions of contract. 

"All Contract with Government shall require registration of workers under the Building & other Construction Workers 
(Regulation of Employment & Conditions of Services) Act. 1996 and extension of benefit to such workers under the Act." 

Clause 32 : Withdrawal of work from the Contrator: 
If the Engineer-in-charge shall at any time and for any reasons, whatever, including inability to maintain prorata progress, think 
any portion of the work should not be executed or should be withdrawn from the contractor, he may by notice in writing to that 
effect, require the Contractor not to execute the portion of the work specified in the notice, or may withdeaw from the Contractory 
the portion of work, so specified, and the Contractor shall not be entitled to any compensation, by reason of such portion.of work 
having been withdrawn from him. The Enginee-in-chagre may supplement the work by engaging another agency to execute such 
portion of the work at the cost of the originalo contractory without prejudice to his rights under clause 2. He ^ all also be 
competent to levy compensation for delay in progress. The recovery of excess cost shall be made from next availar 3 running bill 
or any other claim and shall not be deferred. 

Clause33: 
The contract includes clearance, levelling and dressing of site within a distance of 15 meters of the building on all sides 

except where the building adjoins another building. 

Clause 34: Protect works: 
The contractor shall arrangte to protect at his own cost, in an adequate manner all out stone work and other work, 

requiring protection and to maintain such protection, as long as work is in progress. He shall remove and replace this protection as 
required by the Engineer-in-charge, from time to time. Any damage to the work, so protected on matter how it may be caused. 
shall be made good by the Contractor free of cost. 

(17) 

Clause 27: Definition of work:  



All template, forms, moulds, centering, false works and mdoels, which int he opinion of the Engineer-in-charge, are 
necessary for the proper and workman like execution of the work, shall be provided by the Contrator free of cost. 
Clause 35 : Contractor liable for settlement of claims caused by his delays :  

If the progress of the work has fallen so much in arrears as to prevent other contractors ont he work from carrying out 
their part of the work within the stipulated time he will be lible for the settlement of any claim, put in by any of these contractors 
for the expenses ofkeeping their labour unemployed, to extent considered reasonable by the Engineer-in-charge. 
Clause 36A: 

The liability, if any, on account of quarry fees, royalties, octfoi and any othe taxes and duties in repect of materials 
actually consumed on pulic work, shall be borne by the Contractor. 
Clause 36 B: 

The cost of all water connection, necessary for the execution of work, and the cost of water consummed and hire 
charges of meters and the cost of electricity consumed in connection with the execution of work, shall be paid by the Contractor 
except where otherwise specifically indicatd. 

Clause 36 C : Payments of Sales Tax and any other Taex  

Royalty or other tax on materials, issued in the process of full-filling contract payable to the Government underrules in 
force, will he paid by the Contractor himself. 
Clause 36 D: 

In respect of goods and materails procurred by the Contractor for use in works under the contract, sales tax will be paid 
by the Contractor himself. But in respect of all such goods manufacured and supplied by the Contractor works execued under the 
contract, the responsibility ofpayment of sales tax would by that of the Engineer-in-charge. 
Clause 37 : Refund of Performance Guarantee and Security Deposit :  

The Performance Guarantee and/or Security Deposit will be refunded after the expiry of the period as prescribed below :- 
(a) 	Three years from the date of actual completion of the following works : 

( i) New Road / Bridge / CD works, Road Widening, Strengthening, Up-gradation. 
( ii)) Special repairs to roads. 

( i ) Special repairs to Bridge / CD Works 
(b) 	Three years 

from the date otactual completion for renewal & Repair to roads (excluding Strengthening) / Bridges/ CD Works 
(c) . 	Ordinary repairs : 3 months after completion of the work provided the final bill hasbeen paid. 
[(d) 	

Original works/special repairs works : Security deposit will be refunded six months after completion, or expiry of one 
full rainy season, or after expiry of defect liability period as defined in the special condition of agreement, whichever is 
later provided the final bill has been paid.] 

2[(e) 	
In case of PWD original works/special repairs works costing more than Rs. 10.00 lass, partial amount of Security 
Deposit will be refunded during the defect liability perio•@ 10% of SD amount after lapse of one year of completion 
:Ind there after 10% of original amount of SD at the end of each subsequent year. The remaining amount of SD be 
refunded after the expiry oldefect liability period. 

Clause 38 : Fair Wage Clause : 
(a) The (contractor shall pzi:, riot less than fair wages/minimum wages to labourers engaged by him on the work as reyised 

from time to time by the Government but the Government shall not be liable to pay anything extra for it except as 
stipulated in price escalation clase (clause 45) of the agreement. 
Explanation : "Fair Wage" means minimum ---- --- - - mw or  piece  work fixed or revised by the State Government under the M iminum \\ ages  Act, 1948. 

(b) The Contractor shall, notwithstanding the provisions of any contact of the contrary, cause to be paid fair wages to 
labourers indirectly engaged ont he workAncluding any labour engaged by his sub-contractors in connection with the 
said York as i ithe labourers have been immediately or directly employed by him, 

(1 8) 

(c) 	
In respect of all labourers immediately or directly employed on the work for the purpose of contactors part of this 
agreement, the Contractor shall comply with or cause to he complied with the Public Work Department Contractor's 

• Labour Regulations 'made, or that may be made by the Government, from time to time, inregard to payment of wages, 
wage period, deductions from wages, recovery of wages not paid, and unauthorised deductions, ntaintenance of wages 
register, wages card, publication of scale of wages and other terms of employment, inspection and submission of 
periodical returns and other matters ofa like nature. 



carrying out 
,e contractors 

n-charge, are 

of materials 

ned and hire 
ie Contractor 

inder rules in 

will be paid 
ied under the 

ow : - 

Bridges/ CD 

xpiry of one 
whichever is 

of Security 
'completion 
nt of SD he 

•k as reyised 
it except as 

3overnment 

tir wages to 
ion with the 

part of this 
2ontractor's 
it of wages, 
ce of wages 
mission of 

The Engineer-in-charge shall have the right to deduct from the money due to the Contractor any sum required or 
es/mated to be required for making good the loss suffered by a worker or workers„ by reasons of non-fulfill ment of the 
conditions of the contract, for the benefit of the worker or workers, non-payment of wages or of deduction made 
therefrom. which are not justified by the terms of the contract, or as a ressult of non-observance, of the .aforesaid 
regulations. 

I e) Vis-a Vis, the Government of Rajasthan, the Contractor shall *e primarily liable for all payments to be made and for the 
observance of the regulations aforesaeid, without prejudice to his right to claim indemnity from his sub-contractors. 

( f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, shall be deemed to be 
breach 

Clause 39 : Contractor to engage teachnical staff : 
The Contractor shall engage the technical staff, as follows, on the contract works. 

(a) For works constingRs. 100 lac and above-One Graduate Engineer. 

(b) For works costing between Rs. 50 lac to Rs. 100 lac-One qualified Diploma lolder having experieence of not less than 3 
years. 

(c) For works costing between Rs. 15 lac and Rs. 50 lac-One qualified Diploma Holder. 

The technical staff should be available at site, whenever required by Engineer-in-charge to take instruction. 

Clause 39 A: 
The Contractor shall comply with the provisions of the Apprenticeship Act. 1961, and the Rules and Orders issued, 

thereunder, from time to time. If he fails to do so, his failure will be breach of contract. The Contractor shall also be liable for 
'any pecuniary liability arming-on account of any violation by him of the provisions of the said Act. 

Clause 40: Safety Code: 
The Contractor shall follow the safety code of the Department. 

Clause 41: Near Relatives barred from tendering: 
The Contractor shall not be permitted to tender for works, in Circle, in which his near relative is posted as Divisional 

Accountant or as an officer in any capacity between the grades of the Superinatending Engineer and Assiatant Engineer (both 
inclusive). He shall also intimate the names of persons. who are working with him in any capacity or are subsequently 
employed by him and who are near relatives to any gazette officer in-the Organization/Department. Any breach of this 
condition by the Contractor would render him liable to be removed from the approved list of Contractors of the Department. If 
such fact is noticed (a) before sanction of tender, his offer shall be declared invalid and earnest money, shall be forfeited, (b) 
after sanction of the tender men the tender sanctioning authority may at his discretion forfeit his earnest money, performance 
guarantee, security deposit and enlistment deposit and the workremaining work may allot to any registered contractor on the 
same rates as per rules. 

Note: By the term 'near relative' is meant wife, husband and grand parents, children and grand children, brothers and 
sisters, uncles and cocsins and their corresponding in-laws. 

Clause 42: Retired Gazetted Officers barred for 2 years: 
No Engineer of Gazetted rank or other Gazetted Officer. enployed in Engineering or Administrative duties in an 

Engineering Department of the Government of Rajasthan. is allowed to work as a Contractor for a period of 2 years of his 
retirement from Government service without the pievious permission of Govemement of Rajasthan. The contract is liabk to 
be cancelled, if either the Contractor or any of his employee is found, at any time, to be <ateh a person, who had not obtained 
the permission of Government, as aforesaid, before submission of the tender of engagement in the Contractor's service, as the 
case maybe. 
Clause 43 : Quality Control: 

The Government shall have right to exercise proper Qur lity Contrdi measures. The Contractor shall provide all 
assistance to conduct such tests. 

Clause43A: 
The Work (whether fully constructed or not) and all materials, machines, tools, and plant, scaffolding, temporary 

buildings and other things connected therewith, Miali be at the risk of the Contractor until the work has been delivered to the 
Engineer-in-charge, and a certificate from him, to the effect obtained. 

t. 	 (19) 
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Clause 44: Death of Contractor: 

Without prejudice to any of the rights or remedies under the contract. if the Contractor'
dies, the legal heirs of the Contractor or he Chief Engineer or duly authorised Engineer shall have the option of terminating the contract wifiout any compensation. 

Clause 45 : Price Variation Clause :  

lf, during the progress of the contract of value exceeding Rs. 50 la 	(accepted tendered amount minus cost of material supplied by the department), and where stipulated completion periociF 
ckh 

more than 3 months (both the conditions should be fulfilled), the price, of any materials/bitumen/diesel/petrolIcement and steel incorporated in the works (not being materials to be 
supplied by the department) and/or wages of labour- increases' or decreases, as compared to the price and/or wages prevailing at 
the date of opening of tender or date of negotiations for the work the amounts payable to contractors for the work shall be adjusted 
for increase or decrease in the rates of materials (excepting those materials supplied by the department)/labour/bitumen 
diesel/per tol/cement and steel. If negotiated rates have been accepted; prices as on the date of negotiation shall be considered for 
price adjustment. Similarly, if rates received on the date of opening offenders have been accepted then prices on the date of 
opening of tender shall be considered for price adjustment. 

1
[Increase or decrease in the cost of labour/materiaUbitcemen/diesel/petrol and cement steel shall be calculated quarterly in accordance with the following formula:I 

(A) Labour: 

L L , = 
The average consumer price index for industrial workers (whole-saleprices for the quarter of calendar year under 
consideration (as published in Reserve Bank of India Journal/ Labour Bureau Simla, for the area). 

P,- Percentage of labour components. 

Note In case of revision of minimum wages by the Government of other competent authority, nothing extra would be payable 
except the price escalation permissible under this clause. 

(B) Material  (excluding material supplied by the department). 

0.75 x-1-)Ett- x R  1 . -1-mr) 100 	
1'140 

Vm  = Increase or decrease in the cost during the quarter under consideration due to change in the rates of material. 
R = 

The value of the work done in rupees during the quarter under consideration excluding the cost of materials supplied' by the 
department and excluding other items as mentioned in this clause. 

- The average wholesale price index (all commodires) for the quarter in which tenders were opened/negotiated (as published 
in Reserve Bank of India Journal/Economic Adviser to Government of India, Ministry of Industries, for the area). 

L„, = The average wholesale price index (all commodities) for the quarter under consideration (as published in Reserve Bank of 
India Journal/ Economic Adviser to Government of India, Ministry of Industries, for the area). PM= Percentage of material 
.components (excluding matmals supplied by (he Department). 

Bitumen 

Vb  = 0.85x Pb x R (8 1  — 8 )  
loo 	 so  

V, = 0.75 xR kto 
100 x  

V, = Increase of decrease in the cost of work during the quarter under consideration due to change in rates for labour. 

R = The value of the work done in rupees during the quarter under consideration excluding the cost of mterials supplied by the 
department and excluding other items as mentioned in this clause. 

ILO = The average consumer price index for industrial workers (whole-sale prices) for the quarter in which tender were opened/ 
negotiated (as Reserve Bank of India Journal/ Labour Bureau Simla, for the area). 



ed' by the 

V, = Increase or decrease in the cost of work during the month under consideration due to changes in the rate for bitumen. 
R = The value of the work done in rupees during the month under consideration excluding the cost of materials supplied by 

the department and excluding other items as mentioned in this clause. 

B5  = The official retail price of bitumen at the IOC depot at nearest center on the day 28 days prior to date of opening of Bids. 

B, = The official retail price of bitumen of IOC depot at nearest center for the 15th day of the month under consi‘leration. 

Fti Percentage of bitumen component of the work.] 

(D) Petroleum 

V, = 0.75 xx R (F'-F")  
100 	F.°  

V,= Increase or decrease in the cost of work durhg the quarter under consideration due to change in rates for fuel and 
lubricants. 

R= The value of the work done in rupees dur' 'g "he quarter under consideration excluding the cost of materials supplied by 
the department and excluding other items as mentioned in this clause. 

Fo = The average wholesale price index of High Speed Diesel (HSD) as published by the Economic Adviser to the Government 
of India, Ministry of Industry on the'day of opening of tender/negotiations. 

F, = The average whole sale price Index of H.S.D. for the quarter under consideration as published weekly by the Economic 
Adviser to the Government of India, Ministry of Industry for the quarter under consideration. 

P,— Percentage of fuel and lubricants components excluding fuel and lubricants supplied by the Department (Specified in the 
sanctioned est mate for the work). 

R = Total work done during the quarter as prescribed under this clause. 

Note : For application of this clause price of HSD is chosen to indicate fuel and lubricant component. 

I RE) Cement 
Vo = 0.75 x x R (414 

 1 GO Lco 

Vc= Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of cement. 

R = The value of the work done in rupees during the quarter under consideration excluding the cost of cement supplied by tht 
department and excluding other items as mentioned in this clause. 

The average wholesale price index for the quarter in which tenders were opened/negotiated (as publishes 
by. the Economic Adviser to the Government of India, Ministry of Industries). 

The average whole sale price Index for the quirter under consideration (as published by the Economic Adviser tc 
Government of India, Ministry of Industries). 

Percentage of cement components (excluding cement supplied by the Department). 

(F) Steel 
Vs  = 0.75 x 	x R (L5  I'LL) 

100 	Lso  

Vs  = Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of steel. 

R= The value of the work done in rupees during the quarter under consideration excluding the cost of steel supplied by th , 
 department and excluding other items as mentioned in this clause. 

Lso= The average wholesale price index for the quarter in which tenders 
the Economic Adviser to the Government of India, Ministry of Industries). 

1, 5 ,= The average whole sale price Index for the quarter under consideration (as published by the Economic Adviser u 
Government of India, Ministry of Industries). 

Ps  = Percentage of steel components (excluding steel supplied by the Department).] 
.4. 
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Clause 45A : Price Variation in installation of elevators, supply/installation of Centrally Air Conditioning and Central 
Evaporating Cooling Works. 

In all cases of contracts for installation of elevators, supply/installation of Central Air Conditioning and Central 
Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association 
(IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the date of quotation/tender, 
and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price 
index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject 
to adjustment up or down in accordance with following furmula. 

P= Po h 4+55  MP +15  Itiq0 +15  W.W.II 
100 l'' MPo 	Wo 	Wo / 

Where: 

P= 	Price payable as adjusted in accordance with the above price variation formula. 

Po= 	Price quoted/confirmed. 

MPS Wholesale Price Index Number for metal product as published by the office of the Economic Adviser, Ministry of 
Industry, Government of India, in their weekly bulletin. Revised Index Number of Wholesale Prices (Base : 198! - 82-
100) for the week ending first Saturday of the relevant calendar mont. The relevant month shall be that in which price. 
was offered or negotiated whichever is later. 

All India Average Consumer Price Index Number for Industrial workers (Base : 1982=100), as published .by Labour 
Bureau, Ministry of Labour, Government of India, for relevant calendar month. The relevant month shall be that in 
which price was offered or negotiated whichever is later. 

The above index number MPo & Wo are those published by IEEMA as r vailing on the first working day of the 
calendar month FOUR months prior to the date of tendering. 

MP = Wholesale Price Index Number of Metal Products as published by the office ofEconomic Adviser, Ministry of Industry, 
Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base : 1981-82=100). The 
applicable wholesale price Index Number for Metal Products as prevailing on 1st Saturday of the month covering, the 
date FOUR months prior to .the date of delivery and would be as published by IEEMA. 

W,(D)= All India Average Consumer Price Index Number for Industrial workers prevailing for the month covering the date 
FOUR months prior to the date of delivery of manufactured material and would be as published by IEEMA. 

W0(1)— All India Average Consumer Price Index Number for IndUstrial workers (Base : 1982= 100) as published by Labour 
Bureau. Ministry of Labour, Government of India. The applicable All India Consumer Price Index Number of Industrial 
workers prevailing for the FOUR months prior to the date of completion of installation/progress parts of installation and 
would be as published by IEEMA. The date of delivery shall be the date on which the manufactured. material is actually 
supplied at site. The date of completion of installation (or progress part of installation shall be the date on which the 
work is notified as being completed and is available for inspection/duly tested. In the absence of such notification, the 
date of completion is not intimated, such completion shall be considered by the Engineer-in-charge which shall be final. 

Note-1 The Wholesale Price Index Number for Metal Products is published weekly by the office,of the Economic Adviser, but 
if there are any changes, the same are incorporated in the issue appearing in the following week. For the purpose of this 
Price Variation Clause, the final index figures shall apply. 

Note-2 The sole purpose of the above stipulatitin is to arrive at the entire contract under the various situations. The above 
stipulation does not indicate any intentions to sell materials under this contract as movables. 

Note-3 The indices MP & Wo are regularly published by IliEMA in monthly basic price circulars based
, on information, 

bulletins from the authorities mentioned. These will be used for determining price variation and only IEEMA Circulars 
will be shown as evidence, if required. 
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general Conditions for admissibility or Escalation  
exact percentage of labour/material (excluding materials to be supplied by the departmentybitumen/diesel and 

pont/cement/steel component for the work shall be approved by the authority while sanctioning the detailed Estimates. 
The breakup of components of tabour/materials (excluding materials to be supplied by the department)/bitumen/diesel and 
petrol/cement/steel as indicated in Clause 45 have been pre-determined as below:- 
a) Labour 	 percent 

iMaterial 	 percent 
(c) Bitumen 	 percent 
(d) Diesel and Petrol- 	-percent 
(e) Cement 	 percent 
(f) Steel  	percent 

Total- 	 100%] 

3. 	While allowingprice escalation the following shall be deducted from the value of work done (R): 
(a) Cost of material supplied by the Department. 
(b) Cost of services rendered as per Clause 34. 
(c) Secured Advance/any advance added earlier but deducted now after work is measured. 
(d) Cost of extra items, the rates for which have been worked out based on market rates/mutually agreed rates. 

4. The first statement of escalation shall be prepared at the end of three months in which the work was awarded and the work done 
from the date of start to the end of this period shall be taken into account. For subsequent statement, cost of work done during 
every quarter shall be taken into account. At the completion of work, the work done during the last quarter or fraction, thereof, 
shall be taken into account. 

5. 	For the purpose of reckoning the work done during any period, the bills prepared during the period shall be considered. The 
dates of recording measurements in the Measurement Book by the Assistant Engineer shall be the guiding factor to decide the 
bills relevant to any period. The date of completion, as finally recorded by the competent authority in the Measurement Book, 
shall be the criterion. • 

6. 	The index relevant to any quarter, for which such compensation is paid, shall be the • ■ 111 'unetical average of the indices relevant 
of the calendar month. 

7. 	Price adjustment clause shall be applicable only for the work that is carried out within the stipulated time, or extension thereof, 
as are not attributable to the contractor. 

8. 	If during the progress in respect of contract works stipulated to cost '[Rs.50 lacs] or less, the value of work actually done 
excluding cost of material supplied by the Department, exceeds Rs. 100 lac and completion period is more than16 months] then 
escalation would be payable only in respect of value of work in excess over '[Rs.50 lacs.] from the date of satisfying both the 
conditions. 

9. 	Where originally stipulated period is '[6 months] or les but actuaLperiod of execution exceeds beyond '[6 months] on account of 
reasons not attributable to contractor, escalation amount would be payable only in respect of extended period if amount of work 
is more than '[Rs.50 lacs]. 

10. In case the contractor does not make prorata progress in the first or another time span and the short fall in progress is covered up 
by him during subsequent time span within original stipulated period then the price escalation of such work expected to be done 
in the previous time span shall be notionally given based upon the price index of that quarter in which such work was required to 
be done. 

11. No claims for price adjustment other than those provided herein, shall entertained. 
12. If the period of completion including extended period attributable to Government exceeds twelve months but cost does not 

exceeds more than '[Rs.50 lacs,] no escalation is admissible. 
13. Similarly, if cost of works increases more than '[Rs.50 lacs] but completion period including extended period attributable to 

government is less than '[6 months.] no escalation is admissible. 
14. No provisional escalation is payable on the basis of indices of the previous quarter in absence of non publication of indices for 

concerned quarter by the RBI. 
15. Escalation is always payable quarterly and no provisional escalation is payable monthly or forthnightly. 
16. In case at the time of executing agreement. both the conditions (completion period '[6 months] and amount of work '[Rs.50 lass] 

for admissibility of price escalation are notfulfilled and subsequent due to additional work and extension of time attributable to 
Government, both the conditions become fulfilled. in that case the escalation shall be payable from the date of satisfying both 
the conditions and only for work done beyond IRs_50 Lacs] and in period of work beyond '[6 months]. 

17. The contractor shall for the purpose of this conditions keep such books of account and other documents as are necessary to show 
the amount of any increase climbed or reduction available and shall allow inspection of the same by a duly aduthorised 
representative of Government and further shall at the request of the Engineer-in-charge furnish, verified in such a manner as the 
Engineer-in-charge may require any documents so kept and such other information as the Engineer-in-charge may require. 
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by a duly authorised representative of -
Government and further shall at the request of the Engineer-in Charge furnish, 

Engineer-in charge may require. verified in such a manner as the Engineer-in-Charge may require any ddcunients so kept and such other information as the 
18.

Price variation clause shall be applicable in case of lump sum contracts estimated to more than Rs.100 Crore with stipulated completion period ofmore than 18 months. 
19.

The component of operation and maintenance (O&M) cost included in the contract price shall not be subject to price 
components. variations. The price may be adjusted by the use of prescribed formula (or formulae) which breaks down the totalprice into 

20.
The amount of price variation in case of lump.sum contracts will be made by adding or deducting, as the case may be, from 
the payments made at the stages of work specified in the contract document. 

Clause 46: Force Majeure: 
Neither party shall be 

liable to each other, for any loss or damage, occasioned by or arising out of acts or God such-as-
unprecedented floods, volcanic eruptions, earthquake of other invasion ofnature and other acts. 
Clause 47: General Discrepancies and errors: 

In case of percentage rate tenders, if there is any typotraphical or clerical error in the rates shown by the department in the "G" Schedule, the rates as given in the basic 
Schedule of Rates ofthe Department for the area shall be taken as correct, 'Clause 48: Post payment Audit & Technical Examination: 

The Government shall have right to cause an audit and technical examination of the works, and the final bills of the 
contractor, including all supporting vouchers, abstracts etc., to be made within 2 years after payment of the final bill, and if, as a 
result of such • audit and technical examination, any sum is found to have been over, paid in respect of any work done by the 
Contractor under the contract/or any work claimed by him to have been done by him under .the contract and found not to have 
been executed below specification, the Contractor shall be liable to refund the amount of overpayment„ and it shall be lawful for 
department to recover the same from him in the manner prescribed in Clause 50 or in any other manner legally permissible and if 
it is found that the contractor was paid less than what was due to him under the contract in respect of any work executed by him • 
under it, the amount of such under payment shall be duly paid by the Government to the Contractor. 
Clause 48A: Pre Check or Post Check or Bills: 

The Government shall have right to provide a system of pre-check of Contractor's bills by a specified Organisation. and 
payment by an Engineer or an Ac9ounts Officer/Sr. Accounts Officer/Chief AccOunts Officer/Financial Advisor, as the 
Government may in its absolute descretion prescribe. Any over - payments/execesspaymet detected, as a result of such pre-
check or post-check of Contractor's bills`, can be recovered from the contractor's bills in the man

nner, hereing before provided and the Contractor will refund such.over/excess payments. 
Clause 48 B: Chekc Measurements: 

The department reserves to itself, the right to prescribe a scale of check measurement of work in general, or specific scale 
for specific works or by other special orders (about which the decision or the Department shall be final) Checking of 
measurement by superior officer shall supersede measurements by the subordinate officer and the former will become the basis 
of the payment. Any over/excess payment detected, as a result of such check measurement or otherwise at any stage upto the date 

any other dues payable to the Governemt. of completion and the defect removal period specified else-where in this contract shall be recoverable from the Contractor, as 

Clause 49: Dismantled Materials; 

The Contractor in coures of the work, should understand that all materials e.g. stone, bricks, steel and other materials 
obtainable in the work by dismantling etc. will be considered as the property of the Government and will be disposed off to the 
best advantage on the Govemmet. As per direction, of the Engineer-in-charge. 
Clause 50: Recovery from Contractors:  

Whenever any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the 
Department shall be entitled to recover such sum be appropiating in part or whole of the Performance Guarantiee and/or 
Sceruity Deposit. Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficinet, or if 
no security has been taken, therealftrt„ may become due to the Contractor, under this or any other contract with the Governor of 

demand the balance remanining dues. Rajasthan. Should this sum be not sufficient to cover We full amount recoverable the Contractor shall pay to the Department on 

The department shall, further, have the right to effect such recoveries under Public Demands RecoveryAct. - 
Clause 51: Jurisdiction of Court: 

In the event of any dispute arising between the parties hereto, in respect or any of the matters compeised in this agreement, 
the same shall be settled by a competent court having jurisdiction over the place, where agreement is executed any by no other court, after completion ofproceedings under Clause 23 of this contract. 

(24) 

„ w 
• 



e Clause 52 :Road: 

In continuation to pervious order dated 02.07.2010 the condition for additional performance security has modified by Empowered 
Board in meeting held on dated 27-08-2010 as follows: 
1.. 	For the future cases rate analysis for specific project shall be worked out by S. E. PWD circle, concerned considering 

geographical conditions/paramoters. availability of material and manpower ht site, etc. This rate analysis is to be submitted in 
soulod envelope before opening financial bid. 

2. After receiving a bid if the difference between lowest successful bidder rate/amount and department project specific rate 
analysis is more than 10% then the bid shall be considered unbalanced and amount equal to this difference amount shall be 
taken as additional performance security from the successful bidder. 

3. In case of the teners floated before 02.07.2010 the project specific rate analysis may be prepared afresh as above by concerned 
SE and amount of additional performance guarantee be decided accordingly. The other conditions of order dated 02-07-2010 
will remain same. 

Building: 

In continuation to previous order's of Chief Engineer and Additional Secretary no,. F .5 (15) (177) / Sec. II/2009/D-45 dated 
16.09.2010 these , order will be appliable for building works (Civil and Electrical) also with immedate effecton BSR and non BSR 
rates. 



Schedule of Materials to be supplied by the Department, if available 
(Referred to in Clause 10) 

Particulars Quantity 
Rates 

Unit 	Rupees 
Place of 
Delivery 
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Schedule of Machinery/T & P to be supplied by the Department 

The following Machinery/T & P shall be supplied by the Department, if available, to the Contractor, or hire as per "Rules 
of the Department for supply for machinery and T & P to the Contractor on highers. (Refeered to in Clause 10C) 

Sl.No. Item Rate Place 'Delivery/Retrrn 
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Progress Statement Referred to in Clause 2 of Conditions of Contract 

Name of 
Works 

Date from which the 
work should be 

commenced 

Date by which the 
work should be 

completed 

Monthly rate of 
progress 

The Contractor has been informed that his tender has been accepted. 

Dated 	 SignaturedfEngineer-in-eharge Dated 	 Signature of Contractor 

:Notes: Forfilling in the Progres. Statenent From 
I. Columns 2,3 and 4 must he initialled and dated by the Contractor, 
2. Columns4 must he initiall.. d and dated by,* Chief Engineerorotherduty authorised Enginei.sralso. 
3. The date in column 2 should correspond to the date on:which the order to commence work is piven to the contractor read with 

Clause 2 of the conditions of contract. 
4. The date in column 3 nut correspond to the perioud stated in Sub clause (e) of the Memorendom below. "Tender for works." 
5 Column 4 This will ordinarily he worked out proportionately; thus if Rs. 24.000/- is the cost of t he whole of portion of work 

tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4,000. If necessary 
quantities may also be specified in this column at the discretion of the Chief Engineer. 

6. The Certificate as to intimation of acceptance of tender printed at the foot of the form, must be signed and dated both by the 
Chief Engineerorotherduty authorised Engineerand the Contractor. 
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ANNEXURE TO APPENDIX XI 4. 
RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS 

orOft(ooitgg04, 	 LABOUR REGULATIONS 
Short Title : These Regulations may be called "The Rajasthan Public Works Department Contractor's-Labour 
Regulations." 
Definition : In these Regulations unless othewise expressed or indicated, the following works and expressions shall 
have the meaning hereby assigned to them respectively, that is to say: 

"Labour" means works employed by a Rajastlin P.W. Department contractor directly, or indirectly through a 
sub-contractor or other person by an agent on his behalf. 

(ii) 	"Fair Wage" means minimum wages for time or piece work fixed or revised by the State Government under 
the Minimum Wages Act, 1948 
"Contractor" Shall include every person whether sub-contractor or headman or Agent employing labour on 
the work taken on contract, 
"Wages" shall have the same meaning as defined in the Payment of Wages Act and includes time and piece. 
rate wages. 

3. 	Display of Notice regarding wages etc. : The contractor shall (a) before he commences his work on contract, display 
and correctly maintain and continume to display and inconspicuous plac4 on the work notices in English and the 
correctly mainatian in Hindi by the majority of the workers giving the rate of wages which have been certified by the 
Executive, Engineer, the Superintending Engineer, the Chier Engineer or Labour commissioner as fair wages and the 
hours of 'vorks for which such wages are earned, and (b) send a copy of such notices to the Certifying Officers. 

4. Payment of .Wages : 
(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 
5. Fixation of wage periods: 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) Wages of every workman employed on the contract shall be paid before the expiry often days after the last day of 
the wage peroid in respect of which the wages are payable. 

(iv) When the employment of any worker is. terminated by or on behalf or the contractor, the wages earned by him 
shall be paid before the expiry of the day succeeding the one on which his employment is terminated. 

(v) All payments of the wages shall be made on a working day except when the work is completed before the expiry 
of the wage period, in which case, final payments shall be made within 48 hours of the last working day. 

Note: The term "working day" means a day on which lavour is employed in progress. 

6. Wage Book and Wage Slips etc. 
( i) The contractor shall maintain a Wage Book of each worker in such form as may be convenient but the same shall 

include the following particulars: 

(a) Rate of daily or monthly wages. 

(b) Nature ofwork on which employed 
(c) Total number of days worked during each wage period. 
(d) Total amount pay ably for the work during each wage period. 

(e) All deductions made form the wages wi th an indication is each case 
deduction in made. 

(f) Wages actually paid for each wage period. 
(ii) The contractor shall also maintain a wage slip for each worker emplbyed on the work. 

(iii) The Executive Engineer may grant an exemption form the maintenance of the wage books and wages slips to a 
contractor who, in his opinion, may not directly or indirectly employ more than 50 persons on the work. 

(i) 

of the ground for which the 
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Fines and deductions which may be made from wages: 
The wages of a worker shall be paid to him without any deductions of any kind except those authorised, 
namely the following.. 
(a) 	Fines. 
(d) Deductions for absence from duty i.e. from the place or places where, by the terms of his employment, 

he is required to work. The amount of deduction shall be in propotion to the period for which he was 
absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the employed person for custody or 
for loss or any other deductions of money, which he is required to account where such damages or losses 
are directly atftibutabl 10 his neglect or default. 

(ia) 	The Rajasthan Government may, from time to time, allow deductions other than those specified in clause 
above. 

(ii) 	No fines shall be imposed on a worker and on deductions for damage or loss shall be made until worker has 
been given an opportunity or showing cause against each fine or deductions. 

(iii) The total amount of fines, which may be imposed in any one wage peroid on a worker: shall not exceed an 
amount equal to three paise in rupee of the wage payable to him in respect of that wage period, 
No fine imposed on any worker shall be recovered from him by installments or after expiry of 50 days from the 
date on which it was imposed. 

8. Register of fines etc: The contractor shall maintain a register of fines and of all deductiOns for damage or loss. Such 
register shll mention the reaons for which fine was imposed of deduction.  for damage or loss was made. 
The Contractor shall maintain both in english.and local Indian Language a list approved by the labour Commissioner 
clearly stating the acts and omission for which penalty or fine may be imposed on a workman and-disply it in a good 
condition in conspicuous place on the work. 

9. Preservation of Register : The wage register, the wage card and the register of fines deduction required to be 
maintained under these regulations, shall be preserved for 12 months after the date or the 1 st entry made in them. 

10. Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare Officer or any other 
peson, authorized by the State Government on their behalf shall have power to make euquies with a view to 
ascertaining and enforcing due and proper observance of the fair wage clauses and provisions of the regulation. He 
shall investigate into any complaint regarding default made by the Contractor of Sub-Contractor in regard to such 
provi s ions. . 

11. Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized as aforesaid, shall 
submit a report of the result of his investigation or enquiry to the Executive Engineer concerned indicting the extent, 
if any to which the default has been committed with a note that necessary deductions from the contractors bill be made 
and the wage and other dues be paid to the labour concerned in case an appeal is made by contractor under clause 12 of 
these regulations, actual payment to Labours will be made by the Executive Engineer after the Labour Commissior 
had give decision .on such appeal. 

12. Appleal against the decision of Labour Welfare Officers : Any person aggrieved by the decision and 
recommendation of the Labour Welfare Officer or other persons, so authorised, may appeal against. Such decision to 
the Labour Commissioner within 30 days from the date do decision forwarding simultaneously a copy of his appeal to 
Executive Engineer Concerned but subject to such appeal the decision of the Officer shall be final and binding upon 
the contractor. 

12-A No party shall be allowed to be represented by a lawyer during any investigation. enquiry, appeal or any other 
procedings. 

13. Inspection fo Wage Books and Silps : The contractor shall allow inspection of the wage books and wage slips and 
register of fines and deductions to any of his workers or to his agent at a convenient tame and place after due notice is 
received or to the Labour Welfare Officer or any othe person authorised by the Sated Gosiernment on his behalf. 

14. Submission of Returns: The Contractor shall submit periodical returns as may be wolfed from time to time. 
15. Amendments : The State Government may, from time to time, add to or amend these regulations and on any questions 

as to the application, literpertationer effect or these regulations, the decision of the Labour Commissioner to the 
Government of Rajasthan or any othe person authorised by the State Government in the behalf. shall be final 
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Rate which the materials will be charged 	Place of 
to the contractor 	 Delivery 

Particulars 

Rs. 	 NP, Unit 

Corrugated G.I. ettng, Wire 

Doors, with Chowkhats 
----- do---- 
	do 	 
Windows with Chowkhats 
	—do 	 
	do 	 
Steel Shapes 
	-do---------- 
	-do 	 
Bars Mild Steel 
Sheets Plain, G.1. 
	do 	 
Belts Tower 
	-do 	 
Locks, Mortice 
	do 	Rim 
Hinges, Butt 

do 	 
Hinges, Spring 
Cement, Portland 

(Signature of Engineer) 

SCHEDULE OR FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER LIST OF ACTS 
AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 

(1) 	Wilifull in subordination or disobedience whether alone or in combination with anothe. (2) The fraud dishonesty in 
connection with the contractors business or property of the Rajasthn P.W.D. (3) Taking or giving bribes or any illegal 
gratification. (4) Habitualate attendance. (5) Drunkenness, fighting riot or disordely or indecent behaviour. (6) 
Habitual negligence. (7) Smoking near or around the area wher combustible or other materials are stocked. (8) 
Habitual indiscipline, (9) Causing damage work in progress or to property of the Rajasthan P.W.D. or the contractor. 
(10) Sleeping on duty. (11) Malingering or sowing sowinjr down work. (12) Giving of flase information regarding 
name, age, father's name. (13) Habitual loss of wage caids supplied by the employers. (14) Unauthorsied use of 
employer's property or manufacturing or making of unauthorised articles at the work place. (15) Bad workmanship 
in construction and maintenance by Skilled workers is not approved by the department and for which contractors are 
compelled to undertake recitification. (16) Making false complaints and/or misleading staement. (17) Engaging in 
trade within the premises of the establishment. ,(18) Any delinquency business affairs or the employers. (19) 
Collection or canvassing for the collection of any money within the premises of an establishment unless authorised 
by the employer. (20) Holding meeting inside the premises without previous sanction of the employer. (21) 
Thereatening or intimidating any workman or employee during the working hours within the premises. 

Schedule showing (approximately) materials to be supplied from the Public Works Store for work 
contracted to be executed and the rates of which they are to be charged for 

Note : The person or firm submitting the tender should see that the rates in the above schedule are filled up by the Engineer-in 
Charge on the issue ofthe form prior to the submission to the tender. 

(Signature of Contractor) 
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Progress Statement Referred to in Clause 2 of Conditions of Contract 

Name of 
Works 

Date from which the work 
should be commenced 

Date by which the work 
should be completed 

Monthly rate of 
progress 

1 2 3 4 

The Contractor has been informed that his tent' 2r has been accepted. 

Date : 
	 Date 

Engineer iri-charge 
	

Contractor . 

NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM 
ON THE LAST PAGE 

I . 	Columns 2,3 and 4 must be initialled and dated by the contractor. 

2 	Column A must be initialled and dated by the Chief Engineer or other duly authorised Engineer also. 

3. The date in column 2 should correspond to the date on which the order to commence work is given to the 
contractor;specified in line 3, clause 2, page 3 of the "conditions of contract". 

4. The date in column 3 must correspond to the perioud stated in clause (0 page 2 of the tender. 

5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,0007- is the cost of the whole or portion of 
work te9dered for, and six months perioud of completion, then the monthly rate of progress should be Rs. 4,000. If 
necessary quantities may also be specified in this column at the discreation of the Chief Engineer.. 

6. The certificate as to intimation acceptance of tender printed at the foot of the form must be signed and dated both by the 
Chief Engineer or other duly authorised Engineer and the contractor. 
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Bidder 

Name: Excess ( + ) %

Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

1.00 P/Laying P.V.C. / XLPE insulated &

P.V.C. sheathed cable of 1.1 KV grade

with aluminium conductor of IS:1554 P-I /

IS :7098 P - I of Group 1 of approved make

in ground as per IS:1255 including

excavation of 30cmx75cm size trench, 25

cm thick under layer of sand,IInd class

bricks covering, refilling earth,compaction

of earth, making necessary connection,

testing etc. as required of size.

1.10 10.0 Sq.mm

1.11 2 core

16500.00 Mtr. 137.25

Rupees   One Hundred 

&  Thirty Seven  and 

Paise Twenty Five Only

2264625.00

1.20 16.0 Sq.mm

1.21 4 core

7260.00 Mtr. 177.75

Rupees   One Hundred 

&  Seventy Seven  and 

Paise Seventy Five 

Only

1290465.00

1.30 25.0 Sq.mm

1.31 3.5 core

500.00 Mtr. 208.13

Rupees   Two Hundred 

&  Eight  and Paise 

Twelve Only

104062.50

1.40 185.0 Sq.mm

1.41 3.5 core

7950.00 Mtr. 819.00

Rupees   Eight 

Hundred &  Nineteen  

Only

6511050.00

2.00 Supplying and making one end

termination with heavy duty single

compression brass gland SIBG type, heavy

duty aluminium lugs duly crimped with

crimping tool, PVC tape etc for following

size of Armoured PVC insulated & PVC

sheathed/ XLPE aluminium conductor

cable of 1100 volt grade as required of

size.

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:  Shifting and dismantling of existing HT/LT lines by erecting/laying new lines including 

street light work from Ajmer road to Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 

Marg, Zone-17, JDA, Jaipur.

Contract No: NIB NO. EE-Elect.-II/16/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

Signature of Tenderer with seal
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Sl.

No.

Description of work No. or

Qty.

Unit

Figure Words

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:  Shifting and dismantling of existing HT/LT lines by erecting/laying new lines including 

street light work from Ajmer road to Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 

Marg, Zone-17, JDA, Jaipur.

Contract No: NIB NO. EE-Elect.-II/16/2015-16

SCHEDULE OF WORKS 

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 

relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name 

and Values only)

Estimated Rate AMOUNT    

Rs.      P

2.10 2 x 10.0 sq.mm

660.00 Set 55.00
Rupees   Fifty Five 

Only
36300.00

2.20 3.5 x 25.0 sq.mm
30.00 Set 114.00

Rupees   One Hundred 

&  Fourteen  Only
3420.00

2.30 3.5 x 185.0 sq.mm

330.00 Set 395.00

Rupees   Three 

Hundred &  Ninety 

Five  Only

130350.00

2.40 4 x 16.0 sq.mm
330.00 Set 108.00

Rupees   One Hundred 

&  Eight  Only
35640.00

3.00 P & Laying XLPE insulated IS:7098/II/85

of Group1 and approved make H.T.cable

for working voltage 11 K.V.Earthed direct

in ground including excavation of

30cmx100cm size trench, 25cm layer of

river sand, IInd class bricks covering,

refilling earth, compaction of earth,

making necessary connection testing etc.as

required of size.

3.10 3 core 185.0 Sq.mm

4800.00 Mtr. 1265.63

Rupees   One Thousand 

Two Hundred &  Sixty 

Five  and Paise Sixty 

Two Only

6075000.00

3.20 3 core 70.0 Sq.mm

700.00 Mtr. 754.00

Rupees   Seven 

Hundred &  Fifty Four  

Only

527800.00

4.00 Providing & making heat shrinkable type

indoor/outdoor/ straight through

terminations/joint kit of Group1 and

approved make suitable for XLPE

insulated 11 KV / 33 KV cable, with

required components, prepration of cable

ends,testing etc. as required of following

sizes .

4.10 11 KV End Termination Kit Indoor type

Signature of Tenderer with seal
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Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:  Shifting and dismantling of existing HT/LT lines by erecting/laying new lines including 

street light work from Ajmer road to Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 

Marg, Zone-17, JDA, Jaipur.

Contract No: NIB NO. EE-Elect.-II/16/2015-16
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(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the 
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and Values only)

Estimated Rate AMOUNT    

Rs.      P

4.11 3 core 120/150/185/225 Sq.mm

34.00 Set 3673.13

Rupees   Three 

Thousand Six Hundred 

&  Seventy Three  and 

Paise Twelve Only

124886.25

4.20 11 KV End Termination Kit Outdoor type

4.21 3 core 120/150/185/225 Sq.mm

16.00 Set 3898.13

Rupees   Three 

Thousand Eight 

Hundred &  Ninety 

Eight  and Paise 

Twelve Only

62370.00

4.30 11 KV Straight Through Joint  Kit 

4.31 3 core 120/150/185/225 Sq.mm

15.00 Set 9180.00

Rupees   Nine 

Thousand One 

Hundred &  Eighty  

Only

137700.00

5.00 Pipe Earthing as per IS:3043 with

perforated 3.0 Mtr. Long, 40 mm dia. ' B '

class G.I. Pipe including all accessories

like nut, bolts, reducer, nipple, wire

meshed funnel, and C.C. finished

chamber covered with hinged type with

locking arrangement C.I. Cover, C.I.

Frame of size 300mm x 300 mm and

embodying the pipe complete with

alternate layers salt and coke/ charcoal,

testing of earth resistance as required.

165.00 Per set 1650.00

Rupees   One Thousand 

Six Hundred &  Fifty  

Only

272250.00

6.00 Plate Earthing as per IS:3043 with G.I.

Earth plate of size 600mm x 600mm x

6.0mm by embodying 3 to 4 mtr. below

the ground level with 25 mm dia. G.I. 'B'

class watering Pipe including all

accessories like nut, bolts, reducer ,nipple,

wire meshed funnel, and C.C. finished

chamber covered with hinged type with

locking arrangement C.I. Cover, C.I.

Frame of size300mm x 300mm complete

with alternate layers of salt and

coke/charcoal, testing of earth resistance

as required.

320.00 Set 2970.00

Rupees   Two 

Thousand Nine 

Hundred &  Seventy  

Only

950400.00

Signature of Tenderer with seal
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street light work from Ajmer road to Girdharipura Kachhi Basti and from C-Zone Bye Pass to Gas Godam 
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and Values only)

Estimated Rate AMOUNT    

Rs.      P

7.00 S & Laying following size earth wire/strip

in horizontal or vertical run in

ground/surface/recess including riveting,

soldering, saddles, making connection etc.

as required.

7.10 8 SWG G.I. ( Hot Dipped  ) Wire 
2000.00 Mtr. 8.00 Rupees   Eight Only 16000.00

8.00 Supply and fixing of following LT

Supporting accessories with nut bolt &

Clamps made out as per standard

Discom's specifications.

8.10 LT cross arm 600 mm long with clamp

25.00 Each 280.00
Rupees   Two Hundred 

&  Eighty  Only
7000.00

8.20 LT cross arm 1200 mm long with clamp

25.00 Each 480.00
Rupees   Four Hundred 

&  Eighty  Only
12000.00

9.00 Supply and fixing of LT porcelain pin

insulator as per IS 1445-1997 suitable for

working voltage 1100 volts including all

accessories like hot dip GI forged spindle

of 260mm long and nuts etc as reqd as per

Discom specification.

9.10 105mm x 80mm

90.00 Each 65.00
Rupees   Sixty Five 

Only
5850.00

10.00 Supply and fixing of porcelain shackle

insulator as per IS:1443 1979 suitable for

working on 1100 volts including hot

dipped GI accessories and heavy duty

hardwares etc as required as per Discom

specification.

10.10 100mm x 110mm
90.00 Each 120.00

Rupees   One Hundred 

&  Twenty  Only
10800.00

Signature of Tenderer with seal
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Rs.      P

11.00 Supply and fixing of piller box made of 2

mm thick powder coated CRCA sheet of

415 volts 3 phase 4 wire triple pole and

neutral type, complete in all respect as

required. Including knife switch of 400

amp. rating , HRC fuses with copper one

piece U contacts base, brass studs and

nuts, copper busbar for main and

interconnection, MS angle frame of 50 x 50

x 6 mm grouted with C.C. of M-10 grade

to achieve the height of 1.5 feet above the

road level suitable for four outgoing.

10.00 Each 42500.00

Rupees   Forty Two 

Thousand Five 

Hundred    Only

425000.00

12.00 Supply and fixing of 11kV, 400 Amp

3pole, central pot rotating double break

type isolator (IS:9921 part I toV) without

earth blade operating mechanism with GI

spring loaded reverse loop type fixed

contact, solid hard drawn electolytic

copper tubular moving contact with

silver/ nickel plated at end points, 9 nos

post insulator of 12 kV (IS:2554 & IS 5350

part III), hot dipped galvanising hard

ware, nut, bolts etc complete in all respect

as per specification of Discom.(Type

tested by ERDA/CPRI.)

7.00 Each 13150.00

Rupees   Thirteen 

Thousand One 

Hundred &  Fifty  Only

92050.00

13.00 Providing and fixing of single pole

mounted structure set for isolator as per

Discom specification complete in all

respect with nuts and bolts as required

MS flat 50 x 6mm, MS angle 65 x 65

x6mm, MS channel 100 x 50 x 6mm. (

Excluding cost of pole ).

7.00 Each 2385.00

Rupees   Two 

Thousand Three 

Hundred &  Eighty 

Five  Only

16695.00

Signature of Tenderer with seal
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14.00 SITC of 11 KV, 400/630 A, 20kA / 3 sec,

Out door, Extensible / Non Extensible

type Ring main unit (RMU) in suitable

RCC foundation with 2 no. Load break

switch & 1 no. VCB / SF6 circuit breaker

with over load, Earth fault, short circuit

relay, copper bus bar, ring core protection

& metering CT, earthing switch,

mechanical ON / OFF / Earth indication,

Voltage presence indicator, Digital Multi

function meter, Shunt trip coil, Anti reflex

operating handle, right angle boots etc. as

required.

8.00 Per set 376875.00

Rupees   Three Lakh 

Seventy Six Thousand 

Eight Hundred &  

Seventy Five  Only

3015000.00

15.00 Dismentling/Removing of power line

materials collecting from site and

depositing the same with AEN office/

store. Refilling pits in compaction, leveling 

etc. GI wire, stay wire etc. shall be

bounded in the shape of coils, if any

material is damaged during Dismentling/

transportation replacing/repairing shall

be on the part of contractor 

15.10 G.I. Wire 250.00 Mtr. 1.00 Rupees   One Only 250.00

15.20 Stay set

20.00 Nos. 93.00
Rupees   Ninety Three 

Only
1860.00

15.30 L.T. Cross arms 100.00 Mtr. 7.00 Rupees   Seven Only 700.00

15.40 L.T. Pin insulator
100.00 Nos. 5.00 Rupees   Five Only 500.00

15.50 L.T. Shackle insulator
45.00 Nos. 5.00 Rupees   Five Only 225.00

15.60 PCC Pole

40.00 Nos. 155.00
Rupees   One Hundred 

&  Fifty Five  Only
6200.00

15.70 ACSR Weasel/Rabbit conductor
2500.00 Mtr. 0.70

Rupees    and Paise 

Seventy Only
1750.00

15.80 Horn gap set
3.00 Nos. 300.00

Rupees   Three 

Hundred    Only
900.00

Signature of Tenderer with seal
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15.90 Isolator

3.00 Nos. 335.00

Rupees   Three 

Hundred &  Thirty Five  

Only

1005.00

15.11 Post Insulator

24.00 Nos. 25.00
Rupees   Twenty Five 

Only
600.00

15.12 11KV cross arm

10.00 Nos. 12.30
Rupees   Twelve and 

Paise Thirty Only
123.00

15.13 11KV Top hamper
10.00 Nos. 10.00 Rupees   Ten Only 100.00

15.14 11KV disc insulators
10.00 Nos. 4.50

Rupees   Four and 

Paise Fifty Only
45.00

15.15 11KV disc H/W

10.00 Nos. 4.75

Rupees   Four and 

Paise Seventy Five 

Only

47.50

15.16 11KV Pin insulators

3.00 Nos. 3.50
Rupees   Three and 

Paise Fifty Only
10.50

15.17 LT Pillar Box

3.00 Nos. 800.00
Rupees   Eight 

Hundred    Only
2400.00

16.00 SITC of Cutting back up surface up to 2

Mtr. Depth by digging by Bogi including

all layers of crust for laying pipe line etc.

and making good to original condition

(excluding cost of bitumen)

3700.00 Mtr. 360.00
Rupees   Three 

Hundred &  Sixty  Only
1332000.00

17.00 Supply & fabrication steel structure with

MS channel / angle / joist / ISMB / sheet

etc. including welding, rivetting, cutting,

nut & bolt , Painting etc. as required.
4280.00 Kg 84.38

Rupees   Eighty Four 

and Paise Thirty Eight 

Only

361125.00

18.00 Providing and laying in position cement

concrete including curing, compaction etc.

complete in speci

Signature of Tenderer with seal
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18.10 M15 grade Nominal Mix 1: 2: 4 (1 cement

: 2 coarse sand : 4 graded stone aggregate

40mm nominal size).
8.00 Cum 5240.25

Rupees   Five 

Thousand Two 

Hundred &  Forty  and 

Paise Twenty Five Only

41922.00

19.00 P/F testing and commissining of kiosk

type weather proof distribution feeder

pillar box of size 600x450x900mm with

taper of 75mm at Top for protection of

rainwatar and made out of 3.2mm

(10gaige) thick CRCA ms sheet frant &

back both side openable. completly

hinged dorrs with locking arrengement by

providing both sides hold draft sand all

HIW's for fabrications of box.The cubical

pannel should be dust and varmin proof

followed by two coats of Powder coated.

The cubical pannel should be mounted

with HIW an angle iron frame

50mmx50mmx6mm and 900mm lags with

hold drafts duly primered and blake

painted frame be grouted with cement can

crete 1:2:4 ratio and providing brick

masonary alang iron frame above grand

level. The pannel should camprising of as

per following.

19.10 (a) P/F of 1 No Kanife switch 200 Amp.

with U cantrats studs, washers etc.

19.20 (b) P/F of 10 No. connecting 63 Amp.

MCB group-I

19.30 (c) P/F of 10 No. connecting strips of 63

Amp. 4 pole.

19.40 (d) bekalite sheet 9.0mm thiele and size

3x2feet

19.50 (e) PVC copper wire of 10sqmm flexible

connecting to bus bar to MCB

19.60 (f) Copper bas bar deuble and D type of

size 25x5 sqm. strip.

19.70 (g) Base plate with provission of cable

glands of size 185 sqm. to 25 sqm.

Signature of Tenderer with seal
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19.80 (h) Provission of cable clamps at sides of

bax.

165.00 Each 14794.00

Rupees   Fourteen 

Thousand Seven 

Hundred &  Ninety 

Four  Only

2441010.00

20.00 Providing & making heat shrinkable type

indoor/outdoor /straight through

terminations/joint kit of Group1 and

approved make suitable for XLPE

insulated 11 KV / 33 KV cable, with

required components, prepration of cable

ends,testing etc. as required of following

sizes .

20.10 11KV End Termination Kit Indoor type 

20.11 3 core 70/95 Sq.mm

16.00 Per set 3431.25

Rupees   Three 

Thousand Four 

Hundred &  Thirty One  

and Paise Twenty Five 

Only

54900.00

20.20 11KV End Termination Kit Outdoor type 

20.21 3 core 70/95 Sq.mm

8.00 Per set 3656.25

Rupees   Three 

Thousand Six Hundred 

&  Fifty Six  and Paise 

Twenty Five Only

29250.00

20.30 11KV Straight Through Joint Kit

20.31 3 core 70/95 Sq.mm

10.00 Per set 8154.00

Rupees   Eight 

Thousand One 

Hundred &  Fifty Four  

Only

81540.00

21.00 Supply and erection of P.C.C./R.C.C. pole

as per REC manual no 15/1979

conforming to IS: 2905/1966 as per

requirement of sec3 in alignment,

including excavation of pit and back

filling with stone aggregate/boulders and

soil in 0.45m consolidating each deposited

layer of 0.45m by ramming and watering

etc complete in all respect.

Signature of Tenderer with seal
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21.10 8.0 Mtr long as per Discom specification

30.00 Each 2217.00

Rupees   Two 

Thousand Two 

Hundred &  Seventeen  

Only

66510.00

21.20 9.0 Mtr long (400 Kg ) as per Discom

specification

7.00 Each 3607.00

Rupees   Three 

Thousand Six Hundred 

&  Seven  Only

25249.00

22.00 Supply and eraction of GI stay set as per

Discom specification complete with long

stay rod with anchor plate including stay

clamps turn buckle and G.I stay wire

tightened through strain insulator, in

cement concrete 1:3:6 including

excavation of pit-re-filling etc as reqd.

22.10 Stay set of dia 20mm,2.4m long stay rod

and anchor plate 380x380x6.4mm

25.00 Each 1319.00

Rupees   One Thousand 

Three Hundred &  

Nineteen  Only

32975.00

22.20 Stay set of dia 16mm,1.8m long stay rod

and anchor plate 300x300x6.4mm
25.00 Each 785.00

Rupees   Seven 

Hundred &  Eighty 

Five  Only

19625.00

23.00 S & Laying following size' B ' class G.I.

Pipe confirming to IS : 1239 P - 1 ( 1990 )

with accessories for laying earth

conductor/strip / cable in

ground/surface/recess as required

23.10 100 mm dia.

250.00 Mtr. 667.00
Rupees   Six Hundred 

&  Sixty Seven  Only
166750.00

24.00 Providing and fixing of MS nut bolts 5/8"

dia assorted size. As required 300.00 Kg 28.90
Rupees   Twenty Eight 

and Paise Ninety Only
8670.00

24.10 Street light

Signature of Tenderer with seal
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25.00 P & F in position frame made out of M.S.

angle (riveted or welded) finished with

two coats of red oxide and enamel paint

including cutting, welding, holes etc.of

following sizes as required.

25.10 50mm x 50mm x 6mm

164.40 Mtr. 285.00
Rupees   Two Hundred 

&  Eighty Five  Only
46854.00

26.00 P & F paper phenolic resin bonded

laminates confirming to IS : 2036 - 1995

for boxes/ frames including making holes

for switches etc, with brass screws,

washers/ zinc plated nut and bolts as

required.

26.10 6.4 mm thick
4.16 Sq.m 810.00

Rupees   Eight 

Hundred &  Ten  Only
3369.60

27.00 P&F 240/415 V AC MCB with positive

isolation of breaking capacity not less than

10 KA (B/ C/ D tripping characteristic)

ISI marked IS 8828(1996)]/ conforming to

IEC 60898 in existing board/sheets

including making connections with lugs,

testing etc. as required.

27.10 Single pole MCB   

27.11  6 A to 32 A rating

234.00 Each 151.00
Rupees   One Hundred 

&  Fifty One  Only
35334.00

Signature of Tenderer with seal
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28.00 SITC of wall/ free standing floor mounted

dust and vermin proof compartmentalised

cubical panel made out of CRCA sheet ,

required hardware ,duly treated for

derusting in 7 tank process with

dephosphating and with powder coating

on both side of panel in desired shade

The panel having PU/ Neoprene rubber

gasket of not less than 3mm thickness ,

separate detachable gland plate M.S. base

channel ,hinged door with locking

arrangement for equipment/switchgear .

Thickness of sheet shall not be less than

1.6 mm up to 600 mm length / width of

any compartment and be of 2.0 mm above

600 mm. Load bearing structure shall be

of 2.0 mm thick sheet supported by base

M.S. channel if required . Side walls and

cable alley compartments having bolted

type doors with / without detachable

extension type structure. (only outer area

on all sides shall be measured & panel to

be fabricated from CPRI approved

fabricator)

76.00  SQ.Mtr. 2560.00

Rupees   Two 

Thousand Five 

Hundred &  Sixty  Only

194560.00

29.00 Pipe Earthing as per IS:3043 with

perforated 3.0 Mtr. Long, 40 mm dia. ' B '

class G.I. Pipe including all accessories

like nut, bolts, reducer, nipple, wire

meshed funnel, and C.C. finished

chamber covered with hinged type with

locking arrangement C.I. Cover, C.I.

Frame of size 300mm x 300 mm and

embodying the pipe complete with

alternate layers salt and coke/ charcoal,

testing of earth resistance as required.

32.00 Set 1650.00

Rupees   One Thousand 

Six Hundred &  Fifty  

Only

52800.00

30.00 SF of 110/220 V, LED (22.5 mm dia )

Indicating lamp with integral circuit,

terminal block, including connection etc.

as required.

30.10 Red/yellow/Green colour
12.00 Each 150.00

Rupees   One Hundred 

&  Fifty  Only
1800.00
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31.00 P&F of mechanical / digital time switch

having following day / week programme

and minimum 100 hours reserve and AC1

rating of 16-20 amperes including making

connection, programming etc. as required

31.10 One day & week reserve (digital type )

4.00 Each 5746.00

Rupees   Five 

Thousand Seven 

Hundred &  Forty Six  

Only

22984.00

32.00 SITC of quick make and quick break 3

pole current limiting MCCB having

following current rating, short circuit

breaking capacity at 440/415 V, 50 Hz;

O/L & S/C settings and conforming to IS

60947-2 / IEC 60947-2 with front face and

centralised adjustable, line load

interchangeability, having positive

isolation capability, provision for UVR ,

shunt trip , earth fault trip, push ( test )

to trip, including making connections with

lugs / spreaders,  etc. as required.

32.10 With Thermal Magnetic release

32.11 up to 100 Amp , 25 kA, adjustable O/L &

fixed S/C setting, Ics = 100 % Icu

24.00 Each 4348.13

Rupees   Four 

Thousand Three 

Hundred &  Forty 

Eight  and Paise 

Twelve Only

104355.00

33.00 P/Laying P.V.C. / XLPE insulated &

P.V.C. sheathed cable of 1.1 KV grade

with aluminium conductor of IS:1554 P-I /

IS :7098 P - I of Group 1 of approved make

in ground as per IS:1255 including

excavation of 30cmx75cm size trench, 25

cm thick under layer of sand,IInd class

bricks covering, refilling earth,compaction

of earth, making necessary connection,

testing etc. as required of size.

33.10 10.0 Sq.mm

Signature of Tenderer with seal
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33.11 2 core

7326.00 Mtr. 137.25

Rupees   One Hundred 

&  Thirty Seven  and 

Paise Twenty Five Only

1005493.50

33.20 16.0 Sq.mm

33.21 4 core

3515.00 Mtr. 177.75

Rupees   One Hundred 

&  Seventy Seven  and 

Paise Seventy Five 

Only

624791.25

33.30 25.0 Sq.mm

33.31 3.5 core

5106.00 Mtr. 208.13

Rupees   Two Hundred 

&  Eight  and Paise 

Twelve Only

1062686.25

34.00 SITC of quick make and quick break 4

POLE current limiting MCCB having

following current rating, short circuit

breaking capacity at 440/415 V, 50 Hz;

O/L & S/C settings and conforming to IS

60947-2 / IEC 60947-2 with front face and

centralised adjustable, line load

interchangeability, having positive

isolation capability, provision for UVR ,

shunt trip ,earth fault trip, push ( test )

to trip , including making connections

with lugs / spreaders,  etc. as required.

34.10 With Thermal Magnetic release

34.11 up to 100 Amp , 25 kA, fixed O/L & S/C

setting

4.00 Each 3910.50

Rupees   Three 

Thousand Nine 

Hundred &  Ten  and 

Paise Fifty Only

15642.00

35.00 S & Laying following size earth wire/strip

in horizontal or vertical run in

ground/surface/recess including riveting,

soldering, saddles, making connection etc.

as required.

35.10 8 SWG G.I. ( Hot Dipped  ) Wire 
271.50 Each 8.00 Rupees   Eight Only 2172.00

Signature of Tenderer with seal
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36.00 P & F of ac operated heavy duty 230 /440

Volt power contactor conforming to

IS:13947-4-1/IEC:947-4-1 having provision

of mechanical interlocking, auuxilary

contacts, Din rail mounting type including

making connections, testing etc. as

required.

36.10 4 pole Power contactors with following

AC 1 Rating

36.11 100 Amp

4.00 Each 5744.00

Rupees   Five 

Thousand Seven 

Hundred &  Forty Four  

Only

22976.00

37.00 P&F of thermoplastic/ PVC cable junction

boxes of following sizes including clamps

for holding the box, cost of DIN rail for

MCB mounting, connectors for cables

terminals, threaded cable glands made of

polyamide material etc. complete in all

respect.

37.10 175mm X 150mm X100mm

117.00 Each 450.00
Rupees   Four Hundred 

&  Fifty  Only
52650.00

38.00 P & F IP-65 protected street light

luminaire on existing bracket suitable for

HPSV/ MH LAMP, made from powder

coated single piece pressure die cast

aluminium housing, electrochemically

brightened and anodized POT optics

aluminium reflector, heat resistant and

toughened glass cover and accessories like

copper ballast, electronic ignitor,

capacitor, holder prewired up to terminal

block etc. as required including making

connection testing etc. as required

(without lamp)

38.10 Street Light Suitable for HPSV Lamps

Signature of Tenderer with seal
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38.11 1 X 250 Watt

123.00 Each 5464.00

Rupees   Five 

Thousand Four 

Hundred &  Sixty Four  

Only

672072.00

39.00 HPSV Tubular lamp Normal Output

39.10 250 Watt 28000 Lumens
123.00 Each 550.00

Rupees   Five Hundred 

&  Fifty  Only
67650.00

40.00 S & Laying following size' B ' class G.I.

Pipe confirming to IS : 1239 P - 1 ( 1990 )

with accessories for laying earth

conductor/strip / cable in

ground/surface/recess as required

40.10 40 mm dia.

500.00 Mtr. 274.00
Rupees   Two Hundred 

&  Seventy Four  Only
137000.00

41.00 Supplying and drawing FR PVC insulated

& unsheathed flexible copper conductor

ISI marked (IS:694) of 1.1 kV grade and

approved make in existing surface or

recessed conduit/casing capping

including making connections etc. as

required.

41.10 2 x 2.5 sq.mm

1414.50 Mtr. 37.24

Rupees   Thirty Seven 

and Paise Twenty Four 

Only

52672.44

42.00 P&F 240/415 V AC MCB with positive

isolation of breaking capacity not less than

10 KA (B/ C/ D tripping characteristic)

ISI marked IS 8828(1996)]/ conforming to

IEC 60898 in existing board/sheets

including making connections with lugs,

testing etc. as required.

42.10 Four pole MCB

42.11  6 A to 32 A rating

24.00 Each 918.00
Rupees   Nine Hundred 

&  Eighteen  Only
22032.00

Signature of Tenderer with seal
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43.00 Supplying and fixing of Aluminium /

Copper bus bar by means of SMC / DMC

type insulator, high tensile nuts and bolts

spring washers in existing panel including

bending , cutting in required shape and

size and colour coding with heat

shrinkable PVC sleeves.

43.10 Electrolytic grade Copper bus bar

40.00 Kg 565.00
Rupees   Five Hundred 

&  Sixty Five  Only
22600.00

44.00 SITC of Cutting back up surface up to 2

Mtr. Depth by digging by Bogi including

all layers of crust for laying pipe line etc.

and making good to original condition

(excluding cost of bitumen)

3400.00 Mtr. 360.00
Rupees   Three 

Hundred &  Sixty  Only
1224000.00

45.00 Add for supply and fixing of M S

Overhang of following size over the

existing poles

45.10 88.9 mm OD x 3.25 mm thickness

184.50 Mtr. 650.00
Rupees   Six Hundred 

&  Fifty  Only
119925.00

46.00 Supplying and making one end

termination with heavy duty single

compression brass gland SIBG type, heavy

duty aluminium lugs duly crimped with

crimping tool, PVC tape etc for following

size of Armoured PVC insulated & PVC

sheathed/ XLPE aluminium conductor

cable of 1100 volt grade as required of

size.

46.10 2 x 10.0 sq.mm

234.00 Set 55.00
Rupees   Fifty Five 

Only
12870.00

46.20 3.5 x 25.0 sq.mm
8.00 Set 114.00

Rupees   One Hundred 

&  Fourteen  Only
912.00

46.30 4 x 16.0 sq.mm

48.00 Set 108.00
Rupees   One Hundred 

&  Eight  Only
5184.00

Signature of Tenderer with seal
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47.00 Supply and erection of GI Octagonal /

Conical pole of following length and

dimension as per table E-10 with base

plate on the cement concrete foundation

of M-20 grade (1:1.5:3) with the help of

anchor bolts of grade 6.8 (IS: 1367 P III ).

The pole shall have a weatherproof flush

door and locking arrangements. The

complete work shall be supervised and

certified by the manufacturers for

satisfactory supply, erection, testing and

commissioning.

47.10 Octagonal MS Poles made of S-355JO

grade steel sheet , folded lengthwise to

obtained Octagonal shape, having single

longitudinal seam weld and hot dipped

galvanised internally & externally in

accordance with IS 2629. (See Table E - 10

for specs.)

47.11 10 Mtr.

123.00 Each 18700.00

Rupees   Eighteen 

Thousand Seven 

Hundred    Only

2300100.00

34690440.79

34690440.79 34690441.00

Total Estimated Cost in Figures

Quoted Amount

Quoted Rate in Words Rupees   Three Crore Forty Six Lakh Ninety Thousand Four 

Hundred &  Forty One  Only

Signature of Tenderer with seal


