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Annexure: 1
NIB for Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY

Room No. CCC TF 307, CCC Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
Telephone: +91-141-2569696 e.mail: pradeep.jain@mailjda.org

Bid No:- JDA/EE(SR)/2015-16/13&14 Dated: 18-02-2016

NOTICE INVITING BID

NIB No. : EE(SR)/13&14/2015-16

Online Bids are invited up-to 6.00 PM of 21/04/2016 for 1. Construction of 60 Mtr. wide sector road
(BT work) in Swarn Vihar opposite Kiron Ki Dhani, JDA, Jaipur. 2. Construction of 100' wide road in
Sector-29, JDA, Jaipur (i) Airport road to Haldi Ghati Magr. (ii) 160' wide road to 100' wide road. Details
may be seen in the Bidding Document at our office or the website of State Public Procurement Portal website
www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www jaipurjda.org for participating in the Bid, the Bidder has to apply for
the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, online
only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

(P.K.JAIN)
Executive Engineer-SR



Annexure: 2

Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal & as part of NIB Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. CCC TF 307, CCC Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
Telephone: +91-141-2569696 e.mail: pradeep.jain@mailjda.org

Bid No:- JDA/EE(SR)/2015-16/13

Dated: 18-02-2016

NOTICE INVITING BID

NIB No. : EE(SR)/13/2015-16

Name & Address of the Procuring
Entity

» Name: Executive Engineer (SR), Jaipur Development Authority

» Address: CCC TF 307, CCC Building, Ram Kishore Vyas Bhavan,
Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004 (Rajasthan)

» Email: pradeep.jain@mailjda.org

Subject Matter of Procurement

» Construction of 60 Mtr. wide sector road (BT work) in Swarn Vihar
opposite Kiron Ki Dhani, JDA, Jaipur.

Bid Procedure

» Two Stage tender (eg. Two-stage Two part (envelope) open
competitive) eBid procedure at http://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» L1 (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan.
gov.in,www jaipurjda.org

Website for online Bid application
and payment *

» Website: www jaipurjda.org

» For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 1000/- (Rupees One Thousand only)
o RISL Processing Fee: Rs. 1000/ - (Rupees One Thousand only)
Requisite Bid Security Deposit

Estimated Procurement Cost

» INR 580.00 (Rupees Five Crore Eighty Lacs only)

Bid Security Deposit » Amount (INR) : 2% (Rs. 11,60,000/-) of Estimated Procurement Cost,
0.5% of S.S.I. of Rajasthan, 0.5% (Rs. 2,90,000/-) for Bidder registered as
contractor in JDA, 1% for Sick Industries, other than S.S.1., whose cases
are pending with Board of Industrial & Financial Reconstruction

Pre-Bid »N/A

Start/ End Date for Bid Applying,
Online Payment and Bid
Submission

» Start Date: 29/02/2016 at 9.30 AM onwards
» End Date: 21/04/2016 at 6.00 PM
» Online Payment Date : 29/02/2016 at 9.30 AM to 18/04 /2016 at 6.00 PM

**Date/ Time/ Place of Technical

»22/04/2016 at1.00 PM

Bid/Financial Bid/Tender » Room No. CCC-TF-309, Third Floor, CCC Building, Ram Kishore Vyas

Opening Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
(Rajasthan)

Bid Validity » 120 days from the bid submission deadline

Completion period of work

» 06 Months

A&FE/Job No.

»289/2015-16




*The amount is to be deposited online by bidder. In case the amount exceeds the online payment limit the

* ok

payment may be made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC
Code ICIC0006754. After successful payment, update the UTR/Instrument number on JDA Tender portal
against the tender you want to participate. The amount deposited will be confirmed by JDA and will be
updated online.

There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid
Submission AND Bid opening date.

Note:

1.

10.

Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and
financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can
procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must
register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in
before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed;
choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about
the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DolT&C
for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in
Address : e-Procurement Cell, JDA, YojanaBhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.
No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and
until a formal contract is signed and executed between the procuring entity and the successful bidder.
Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on
the individual bidders to verify such information) and the information provided therein are intended only
to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore,
in case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and
Rules thereto, the later shall prevail.

(P.K.JAIN)
Executive Engineer-SR




Annexure: 3

As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL Processing Fee
and Bid Security Deposit (BSD) through online mode only for which the bidder has to get registered himself
on JDA portal www jaipurjda.org.

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jaipurjda.org(by depositing Rs. 500.00 online, the validity of which
remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee, RISL
Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

Methods for depositing on line amount
» Online through Internet Banking, Debit Card or Credit Card.

» In case the amount exceeds the online payment limit, the payment may be made through RTGS /
NEFT / Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of ICICI BANK
Limited, JDA Campus

Jaipur.

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the dedicated
bank account number as mentioned above and has to get the UTR / Reference number from the bank. This
number requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission details
as per Annexure-4. The bidder is required to fill the instrument numbers for various heads on e-Procurement
portal www.eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is available
on JDA website www jaipurjda.org under eServices>>JDA Tender



Annexure: 4
Template of Online Receipt as part of NIB Document

Bidder has to submitted as proof of deposited amount against the Bid on eProcurement Protal

Jaipur Development Authority

Bid Participation Receipt
Date & Time :09/06/2015 05:13 PM

Bid Detail
BidId : 6215152001 Procurement Entity : >OOO0OOOOK
Bid Title : Tesﬁng
Bid Value : 300000 Bid Opening Place : Manthan Hall, Jaipur
Development Authority
Bidder Detail
Name of Entity YOOKOOKKNK Mobile 9829012345
Registration Type:  Individual Instrument Amount - 32500.00
Payment Mode: Online/UTR Payment Channel :Payment Gateway/ICIC| Branch - JDA
Instrument No : 456123789 Instrument Date : 17-06-2015
Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date 01/06/2015 01:00 PM
2 Bid Opening Date 01/07/2015 03:00 PM
Specific Instrument Detail for eProc Rajasthan
Instrument Type: DD
Instrument Number Head Name Amount Date
10000 Tender Fee 400.00 05/06/2016
10001 RISL Processing Fee 1000.00 05/06/20156
10002 Bid Security Deposit 30,000.00 05/06/2015
Issuer Detail : Jaipur Development Authority ChallanNumber: 541515600014




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

TECHNICAL BID
(POTENTIAL ASSESSMENT)

Envelope - 11
FOR

Construction of 60 Mtr. wide sector road (BT work) in Swarn Vihar opposite Kiron Ki

Period of Sale
Date of submission of the bid
Date of Online Payment

Date of opening of technical bid

Completion period

Name of Agency M/s

Dhani, JDA, Jaipur.

: 29.02.2016 to 21.04.2016 upto 6.00 PM

:29.02.2016 to 21.04.2016 upto 6.00 PM
29.02.2016 to 18.04.2016 upto 6.00 PM
22.04.2016 at 1.00 PM In the chamber of Room No.
CCC-TF-309, Third Floor, CCC Building, Ram
Kishore Vyas Bhavan, Indira Circle, JawaharLal
Nehru Marg, Jaipur 302004 (Rajasthan).

06 Months

Executive Engineer (SR),

JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

Name of Work:- Construction of 60 Mtr. wide sector road (BT work) in Swarn Vihar opposite

Kiron Ki Dhani, JDA, Jaipur.

1. NIB No. :  EE-(SR)/13/2015-16
2. Approximate cost :  Rs.580.00 Lacs
3. Cost of the bid document : Rs 1000/-. The Bidders are required to submit Bid

security, cost of Bid documents, Bid processing fees
through online payment after registering with JDA on

www jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and
Bid Opening date. In the absence of such fees the bid
of respective bidder will be considered as non-

responsive and shall be rejected.

4. Bid Processing fees : Rs.1000/- (In favour of M.D. RIS.L., Jaipur.)
5. Earnest Money (In favour of of Secretary, : @ 2% Rs. 11,60,000/- (For A & AA class contractor
JDA, Jaipur.) registered in other department) and

@% % 2,90,000/- (For Contractor registered in JDA)
through online payment after registering with JDA on

www jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and

Bid Opening date.
6. Sale of bid document :29.02.2016 to 21.04.2016 upto 6.00 PM
7. Date & Time of receiving tender :29.02.2016 to 21.04.2016 upto 6.00 PM
8. Date of submission of Bid : 29.02.2016 to 18.04.2016 upto 6.00 PM through online
Cost, Process Cost & EMD payment after registering with JDA on

www jaipurjda.org/e-services/e-tender portal. There
should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and
Bid Opening date.

9. Date of opening of Tender : 22.04.2016 upto 1.00 PM in Room No. CCC-TF-309,
Third Floor, CCC Building, Ram Kishore Vyas
Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur
302004 (Rajasthan)

10. Completion period of work : 06 Months

SCHEDULE - A: INFORMATION USEFUL FOR THE BIDDERS:

The Bidder should see the site and fully understand the conditions of the site before bidding and include all leads,
lift etc for the material in his item rate/percentage to be quoted on the rates give in the Schedule ‘G’. The work
shall be carried out in accordance with the Rajasthan PWD detailed specification and to the entire satisfaction of
the Engineer-In-Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER:

The drawing may be seen in office of the undersigned.



SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER:

List of the drawing to be supplied by the bidder NIL. But the bidder shall have to arrange at his own cost drawings
required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of such tests
should confirm to the standard laid down in the Indian standard & or the standers laid down in the detailed
specification of the Public by the bidder qualified personnel as required under the bidder enlistment rules duly
approved by the department shall have to be engaged at site by the Bidder. The department reserves the right to
engage such staff and recover the expenses from the bidder on such account in case of his failure to do so.
SCHEDULE - E: SAMPLES OF THE MATERIALS:

The sample of the materials to be used by the bidder shall be deposited 15 days in advance with the Engineer In
charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:

The work should start within _ 7 _ days of issue of work order and complete within time limit.

SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR.

SCHEDULE - H: SPECIAL CONDITION:

Attached Separately.

SCHEDULE - I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT:

Cement if available in JDA store shall be issued @ the prevailing stores issue rate of JDA + 5% storage charges at
the time of issue of cement.

Material if available time JDA store shall be issued @ the prevailing stores rate of JDA + 5% storage charges.
SCHEDULE - J: COST OF BID DOCUMENTS, PROCESSING FEES & EARNEST MONEY.

Date of submission of Bid Cost, Process Cost & EMD 29.02.2016 to 18.04.2016 upto 6.00 PM through online payment
after registering with JDA on www.jaipurjda.org/e-services/e-tender portal. There should be a gap 3 working days

between End date for Bid Applying, Online Payment & Bid Submission and Bid Opening date. In the absence of such
fees the bid of respective bidder will be considered as non-responsive and shall be rejected.

Signature of the Bidder Executive Engineer (SR),
With full Address JDA, Jaipur.



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.
04.

05.

06.

07.

08.

09.
10.

11.

12.

13.

14.

15.

16.

17.
18.
19.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is essential for the
work. Which shall have to be arranged by the bidder at his own level/cost?

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on
which schedule 'G' has been prepared, shall prevail.

The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
bidder including all supporting vouchers, abstract etc. to be made within two years after payment of the
final bills and if as a result such audit any amount is found to have been over paid/excess in respect of any
work done by the bidder under the contract or any work claimed by him to have been done under this
contract and found not to have been executed the bidder shall be liable to refund such amount and it shall be
lawful ;for the JDA to recover such sum from him in ;the manner prescribed in special condition no. 8 or any
other manner legally permissible and if it is found that the bidder was paid less then that was due to him
under the contract in respect of any work executed by him under it, the amount of such under payment shall
be paid bay the JDA to the bidder.

The bidder shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

Whenever any claim against the bidder for the payment of a sum of money arises out or under the contracts,
the JDA shall be entered to recover the sum by appropriating in part or whole of the security deposit of the
bidder. In the event of the security being insufficient or if no security has been taken from the bidder then
the balance of the total sum recoverable as the case may shall be deducted from any sum then due or which a
any time there contract with the JDA should this sum be sufficient to recover the full amount recoverable,
the bidder shall pay to JDA on demand the balance remaining due. The JDA shall further have the right to
effect such recoveries under P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 4(four) months from the date of opening of
the bids.

By submission of this bid the bidder agree to abide with all printed conditions provided in the PWD manual
from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the bidder and conditional bid is liable to be rejected.

All transaction in the execution of this work and this bid will be liable to sale-tax vide section 2(B) read with
sub clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 9 or mutually extended
prior or makes modifications in the rates, terms and conditions of the bid within the said period which are
not acceptable to the department or fails to commence the work in the specified period, fails to execute the
agreement the department shall without prejudice to any, other right or remedy, be at liberty to forfeit the
amount of earnest money given in any form absolutely. If any bidder, who having submitted a bid does not
execute the agreement or start the work or dose not complete the work and the work has to be put to
rebidding, he shall stand debarred for six months from participating of biding in JDA in addition to
forfeiture of Earnest Money / Security Deposit and other action under agreement

The bidder shall arrange his own machinery required for the work such as Bitumen Mixer, Hot Mix plants
and paver road roller, Tarboiler, sprayer etc.

The bidder shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen wherever
supplied by the department.

Rules regarding enlistment of bidders provide that work; upto five times limit for which they are qualified
for biding can be allotted to them Therefore, before bid the bidders will keep this in mind, and submit the
details of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the bidder
within a period of 3 days of the instructions, issued by the Engineer-In-charge in writing. Failing which, such
material shall be removed by the Engineer-In-charge at risk and the bidder after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the bidder till
it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes royalty.

For paver work at least 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes, shall be applied only be a bitumen sprayer of a mechanical
pressure.



20.
21.
22.
23.
24.
25.
26.
27.

28.

29.

30.

31.

32.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit
area for earth shall have to be arranged by the Bidder at his own cost.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require registration of workers under
the building and other construction workers (Regulation of Employment and Conditions of Service) Act,
1996 and extension of benefits to such workers under the act."

Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00
lacs and more shall be applicable.

The bidders are required to submit copy of their enlistment as bidder.

Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

Any bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be
debarred from bidding for three months in JDA.

All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and
Rules, 2013 will be applicable. If there is any contradiction in existing special conditions and provisions of
THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 provisions of
THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be
applicable.

If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par, then the bidder
has to deposit the difference amount i.e. amount between the rates as per at par and below, as work
performance guarantee. This amount has to be deposited before the commencement of work and will be
refunded after successful completion of work. Lowest bidder will be issued LOA (Letter of Acceptance) and
within 7 days period he has to deposit difference amount in the form of B.G/FDR/NSC. The validity of
these shall be for a period three months beyond the stipulated date of completion/ actual date of
completion. In case of non deposition of the same in specified period, the 2% Bid security will be forfeited. In
case work is not completed satisfactorily, the work performance security will be forfeited along with Bid
security.”
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Signature of Bidder Executive Engineer (SR)
with full address & Mobile No. JDA, Jaipur



SPECIAL CONDITION REGARDING DEFECT LIABILITY PERIOD (DLP)

1. Road Elements, Road Furniture and Appurtenances

1.1 The Defect Liability Period (DLP) for all work shall be Three years. All works executed by the Contracting
agency shall be maintained by them at their own cost for three years (DLP) from the actual date of
completion of work as per the clause in the Contract Agreement and Special Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works and
removal of defect during Defect Liability Period.

1.3 The word “Road Elements, Road Furniture and Appurtenances” means all works like Footpath, Median,
Kerb Stone, Berms, Drains, Painting, Sign Boards etc.

1.4 The word “Maintenance of Road Elements, Road Furniture and Appurtenances during Defect Liability
Period” means

(i) Routine maintenance of Road Elements, Road Furniture and Appurtenances,

(if) To remove the defect as & when appear in part and entire structure of Road Works, in specified time and
keeping the element with good condition.

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5 The contracting agency shall do the routine maintenance of Road Elements, Road Furniture and
Appurtenances including pavement, road side and cross drains including surface drains to the required
standards and keep the entire road surface and structure in Defect free conditions during the entire period
of routine maintenance, which begins at completion of the construction work and ends after three years.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for
maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity:-

S.No. Particulars Frequency of operation in One
Year.
1 Repair of Kerb Stones, replacing broken kerbs, Realigning | Ist & 15th every Months.
disturbed kerbs etc.
2 Repair of footpaths & replacing of tiles, floors. 3 Months.
3 Repair of drains/drains crossings Yearly
4 Thermo Plastic Paint on center line, edge line, zebra crossing, stop | Repainting Yearly
lines etc.
5 Cleaning defaced boards cautions signs etc. & removal of | 15 Days
handbills etc.
6 Removal of overburdens from berms, medium etc. & painting of | Monthly
railings on road side & rotaries, islands and repairs if required.
7 Painting of kerb stones. Repainting in every 3 Months.
8 Repainting of walls/advertisements 3 Months.
9 Checking road caution signs, bollards, hazard, Broken/non | Inevery 3 Months.
operating ones.

1.8 The above mentioned frequency of operation for any work may be reduced as and when required as per
direction of Engineer In Charge.

1.9 Road cuts made by various agencies for utility, duly permitted by JDA / JNN will have to be repaired by
agency on the same rates of the contract agreement till DLP.

2 Inspection of works during Defect Liability Period

21 The contracting agency shall undertake joint detailed inspection along with Engineer-in-charge/A En., at

least once in three months in case of all Road works. The Engineer-in-charge can reduce this frequency in
case of emergency. The Contracting agency shall forward to the Engineer-in-charge the record of inspection
and rectification immediately after the joint inspection. The Contracting agency shall pay particulars
attention on those road sections, which are likely to be damaged during rainy season.

22 One register has to be maintained by every A.En for recording the inspection details of works in his

jurisdiction under defect liability period.



3

Conditions regarding Security Deposit

3.1 Security for DLP-

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee valid
from the actual date of completion, which shall be assigned by the Engineer-in-charge.

3.2 Refund of SD -
The Security Deposit will be release in the following stages after satisfactory performance certificate issued
by Engineer-In-Charge :-
After completion of one year 20% of SD Amount
After completion of two year 20% of SD Amount
After completion of three year Remaining 60% of SD Amount
3.3 Forfeiture of SD
In case contracting agency fails to rectify the defects within stipulated period notified to him by the
Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall serve a final notice
for 5 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting
agency not responding to the notice and fails in rectification of defects the Engineer-in-charge will get the
defect removed at the risk and cost of the contracting agency. Action such as encashment of Bank
Guarantee and action under enlistment rules etc. shall also be taken against the contracting agency by the
competent authority.
3.4 Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of
contracting agency.
Signature of Bidder Executive Engineer (SR)

with full address : JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Conditions

1. The roads shall be under defect liability period of the agency executing the work for 3 years after actual
date of completion of work.

2. The agency shall make advance stock of materials of seven days to facilitate proper sampling and testing.

3. The agency shall make available all testing equipment required at plant and site.

4. The agency shall deploy Engineers and Technical staff, as required at plant and site. In case of failure, JDA
shall engage and deduct the actual salaries from payment due.

5. I party supervision of QC shall be followed in the works.

6. Agency shall have to submit a work plan, which shall be adhered to and shall be penalized in case of
delay.

7. Agency to take levels of road jointly with Engineer In Charge before execution the work at his own cost

and get the final levels approved from Engineer In Charge before execution.

Signature of Bidder Executive Engineer (SR)
with full address : JDA, Jaipur



Annexure A: Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(@) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an
unfair advantage in procurement process or to otherwise influence the procurement process;

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other benefit or
avoid an obligation;

() Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the transparency, fairness
and progress of the procurement process;

(d) Not misuse any information shared between the procuring entity and the bidders with an intent to gain
unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process;

6] Not obstruct any investigation or audit of a procurement process;

(8) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any entity in India or any other country during the last three
years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must no have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could improperly influence
that party’s performance of official duties or responsibilities, contractual obligations, or compliance with
applicable laws and regulations.

()

A/r?/-\/-\
Lze

A bidder may be considered to be in conflict of interest with one or more parties in the bidding process if,
including but not limited to:

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them in a position to
have access to information about or influence on the bid of another bidder, or influence the decisions of the
procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in more than
one bid will result in the disqualification of all bids in which the bidder is involved. However, this does not
limit the inclusion of the same subbidder, not otherwise participating as a bidder, in more than one bid; or
the bidder or any of its affiliates participated as a consultant in the preparation of the design or technical
specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as engineer-in-
charge/consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ..........ccccccoiviiiiiiiii for procurement of .........ccccceeveiiiniccns in
response to their Notice inviting Bids No................ Dated.......cccocovvuverennee. I/We i hereby declare
under Section 7 of Rajasthan Transparency in Public Procurement Act, 2012 that :

1. I/we possess the necessary professional, technical, financial and managerial resources and competence
required by the Bidding Document issued by the Procuring Entry;

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the state
government or any local authority as specified in the Bidding Document.

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered

by a court or a judicial officer, not have my/our business activities suspended and not the subject of legal
proceedings for any of the foregoing reasons;

4, I/we do not have, and our directors and officers not have, been convicted of any criminal offence related to
my/our professional conduct or the making of false statements or misrepresentations as to my/our
qualifications to enter into a procurement contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which
materially affects fair competition;

Date : Signature of bidder
Place : Name:-.......cooveerervieeeieeee,
Designation:-..........cccccoeeevvvieinnnnnes

Address:- ....ooovvevieiiiiieieeeen



Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is EC
The designation and address of the Second Appellate Authority is P.S. UDH

@

Filing an appeal:-

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring
entity is in contravention to the provisions of the Act or the rules or the guidelines issued there under, he
may file an appeal to First Appellate authority, as specified in the Bidding document within a period of ten
days from the date of such decision or action, omission, as the case may be, clearly giving the specific
ground or grounds on which he feels aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only by a bidder who

has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the opening of the

financial bids, an appeal related to the matter of financial bids may be filed only by a bidder whose technical bid is
found to be acceptable.

@

©)

@

(6)
(@)
(b)

The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as
possible and shall endeavor to dispose it of within thirty days from the date of the appeal.

If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified in
Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by the order passed by
the first appellate authority, the bidder or prospective bidder or the procuring entity, as the case may be,
may file a second appeal to second appellate authority specified in the bidding document in this behalf
within fifteen days from the expiry of the period specified in Para (2) or of the date of receipt of the order
passed by the first appellate authority, as the case may be.

Appeals not to lie in certain cases:-
No appeal shall lie against any decision of the procuring entity relating to the following matters, namely:-

Determination of need of procurement

Provisions limiting participation of bidders in the bid process
The decision of whether or not to enter into negotiations
Cancellation of a procurement process

Applicability of the provisions of confidentiality

From of Appeals:-

An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies as there are
respondents in the appeal.

Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated
in the appeal and proof of payment of fee.

Every appeal may be presented to first appellate authority or second appellate authority, as the case may
be, in person or though registered post or authorized representative.

Fee for filing Appeal:-

Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.

The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled bank in
India payable in the name of appellate authority concerned.



@)

(b)

(i)
(©)

(d)

Procedure for disposal of Appeal:-

The first appellate authority or second appellate authority as the case may be, upon filing of appeal, shall
issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix
date of hearing

On the date fixed for hearing, the first appellate authority of second appellate authority, as the case may be
shall-

Hear all the parties to appeal present before him; and
Peruse or inspect documents, relevant records or copies thereof relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant records or copies thereof
relating to the matter, the appellate authority concerned shall pass an order in writing and provide the

copy of order to the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state public procurement portal.



FORM No. 1
[see rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public procurement Act, 2012

Appeal INOL et e of Before
the....ooiiii (First/Second Appellate authority)
1- Particulars of appellant :

(i) Name of the appellant :
(ii) Official address, if any:
(iii) Residential address :

2- Name and address of the respondent(s):
(i)
(i)
(iii)

3- Number and date of the order appealed

against and name and designation of the
office/authority who passed the order
(enclose copy), or a statement of a decision,
action or omission of the procuring Entity
in contravention to the provisions of the Act
by which the appellant is aggrieved:

4- If the Appellant propose to be represented by
a representative the name and postal address
of the representative:

5- Number of affidavits and documents enclosed
with the appeal:
6- Grounds of aPPeal : .....c.coovveieinnirieecnec e

(Supported by an affidavit)

7- PIrayer @ ..o s

Appellant’s Signature



Annexure D: Additional Conditions of Contract

1.

()

()

(ii)

Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct arithmetical
errors during evaluation of financial Bids on the following basis:

if there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit
price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion
of the procuring entity there is an obvious misplacement of the decimal point in the unit price, in which
case the total price as quoted shall govern and the unit price shall be corrected;

if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall
prevail and the total shall be corrected; and

if there is a discrepancy between words and figures, the amount in words shall prevail, unless the amount
expressed in words is related to an arithmetic error, in which case the amount in figures shall prevail
subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid shall
be disqualified and its bid security shall be forfeited or its bid securing declaration shall be executed.

Procuring Entity’s Right to Vary quantities.

At the time of award of contract, the quantity of goods, works or services originally specified in the
bidding documents may be increased or decreased, by a specified percentage, but such increase or
decrease shall not exceed twenty percent, of the quantity specified in the bidding documents. It shall be
without any change in the unit prices or other terms and conditions of the bid and the conditions of
contract.

If the Procuring entity does not procure any subject matter of procurement or procures less than the
quantity specified in the biding document due to change circumstances, the bidder shall not be entitled to
any claim or compensation except otherwise provide in the conditions of contract.

In case of procurement of goods or services, additional quantity may be procured by placing a repeat order
on the rates and conditions of the original order. However, the additional quantity shall not be more than
25% of the value of goods of the original contract and shall be within one month from the date of expiry of
last supply. It the supplier fails to do so, the procuring entity shall be free to arrange for the balance supply
by limited bidding or otherwise and the extra cost incurred shall be recovered from the supplier.

Dividing quantities among more than one bidder at the time of award (In case of procurement of
Goods):-

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder,
whose Bid accepted. However, when it is considered that the quantity of the subject matter of procurement
to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to
deliver the entire quantity or when it is considered that the subject matter of procurement to be procured is
of critical and vital nature, then in such cases, the quantity may be divided between the Bidder, whose Bid
is accepted and the second lowest Bidder or even more Bidder in that order, in a fair, transparent and
equitable manner at the rates of the Bidder, whose Bid is accepted.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POTENTIAL ASSESSMENT OF
BIDDERS

Name of work:- Construction of 60 Mtr. wide sector road (BT work) in Swarn Vihar opposite Kiron

Ki Dhani, JDA, Jaipur.

Special conditions of contract for POTENTIAL ASSESSMENT as detailed here under, shall be applicable
in addition to all other terms and condition already prescribed under standard agreement forms/ rules and
regulations relating to contracts.

Procedure:

1. Procedure for POTENTIAL ASSESSMENT would be as follows:

Two-envelope system would be adopted for POTENTIAL  ASSESSMENT, Envelope- 1 being the
Technical Bid and Envelope -2 being the Financial Bid. Each Envelope would be sealed separately and super
scribed as “Envelope - 1 Technical Bid” and “Envelope - 2 Financial Bid”. Both Envelopes would be placed in a
third Envelope, duly sealed, bearing the name of the work and the name of the bidding contractor. In this third
Envelope, Envelope of earnest money, VAT Clearance Certificate (Valid up to Six months back from the opening of

Technical Bid) and copy of registration of Contractor in required category should also be kept.

A. The Technical Bid will be opened only of those bidders whose proper earnest money, VAT Clearance
Certificate (Valid up to Six months back from the opening of Technical Bid) and copy of registration of
contractor in required category are found to be in order. The earnest money will be accepted only in form

of Online in the name of Secretary, JDA, Jaipur.

B. The Technical bid Envelope would be opened on 22.04.2016 at 1.00 PM in the CCC-TF-309, Third Floor,
CC Building, JDA, Jaipur.

C. The Financial Bid Envelope would be opened only of those bidders who will fulfill the POTENTIAL
ASSESSMENT criteria.

Note :-

(i) If VAT clearance certificate is not applicable in any State then appropriate proof is to be enclosed by

bidder with certificate which is applicable in place of VAT.



Criteria:

Criteria for POTENTIAL ASSESSMENT would be as follows:-

(a) The bidder should have executed following quantities of work in any one financial year of the last five
financial years. However the bidder may opt current year in the said financial assessment period.
S. No. Item Quantity
1 GSB/WMM/WBM work 5811.00 cum
2 BT work by paver 3445.34 MT

Note :-

(1) The Bidder should enclose the certificate having quantities Financial year wise other wise the
certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year.

(iii) Certificate issued by Government of India, State Government, Union Territory, Government
Undertakings, Autonomous Bodies shall only be considered.

(b) The bidder should have completed at least one similar nature work in last Five Financial Year (including
current year, if opted by the bidder) of value not less than 33.33% i.e. Rs. 193.33 Lacs of the estimated cost
of the work (Rs. 580.00 lacs) updated to present price level.

Note :-

(] The starting & completion date of the work is to be in between above said financial year. If no then
maximum work (70%) is to be completed in above said financial year.

(ii) If bidder is submitted certificate having different components / nature of work then proper completion
certificate of required similar nature component is to be enclosed.

() The bidder should have achieved an annual financial turnover of at least Rs. 193.33 Lacs in any one of last
Five financial years (including current year, if opted by the bidder)

Note :-

(i) The bidder should enclose certificate of Turn Over from Chartered Accountant for last five financial
year & audited balance sheet of the year which is considered by the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not submitted till the
submission of bid then certificate from Chartered Accountant should be enclosed.

(d) The bidder should give Affidavit to deploy the machinery and equipment as specified in Schedule -

111, for the execution of this work.
Bid Capacity:- Bidders who meet the minimum qualification criteria will be qualified only if available bid

capacity is equal to or more than the total Bid value.



The available bid capacity will be calculated as under:

Bid Capacity = (Ax N x 3 - B)

Where A= Maximum value of civil engineering work executed in any one year during the last 5
financial years (updated to present Price level) taking in to account the completed as well
as works in progress. However, the bidder may opt current year in the five year
assessment period

N = Number of year prescribed for completion of the work for which bids are invited. In
present case value of N shall be 0.50
B= Value, at present price level of existing commitments and on going works to be executed
during 'N' period (period prescribed for completion of the works for which the bids are
invited)
Note:-
(1) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated maximum value

of Civil Engineering Work in one Financial Year.

6] Litigation History:- Bidder should provide an accurate information on any litigation or arbitration
resulting from contracts completed or under execution by him over the last five years. The maximum
value (updated at the present price level) of disputed amount claimed in the litigation/arbitration
resulting from contracts executed in last five years shall be deducted from the calculated Bid Capacity of
the bidder. The details shall be furnished in Schedule VL.

Note :-

(i) The present price level for turnover, cost of completed work & disputed amount of similar nature, the

previous years value shall be given weight age of 10% per year as follows :-

(a) For Current Year 1.00
(b) For last year 1.00
(c) For one year before 1.10
(d) For two year  before 1.21
(e) For three year before 1.33
®) For four year before 1.46
3. Documentation :

The bidder should furnish the following documents along with the technical bid:

(@) Information regarding financial resources and capability in Schedule -I.
(b) Information regarding works executed in the last five years in Schedule-II
() Certificates from the concerned Engineer-In-Charge in support and verification of the information

furnished in Schedule-II
(d) Affidavit regarding machinery and equipment required for deployment, as detailed in scheduled - III.
(e) Information regarding details of maximum value of civil engineering works executed in any one year
during the last five years taking into account the completed as well as works in progress in schedule - IV.
6 Information regarding existing commitments and ongoing works to be completed in schedule - V.

(8) Information regarding details of litigation or arbitration contracts to be furnished in schedule - VI.



(h) Calculation of Bid capacity in schedule - VIL

(i) Affidavit as per Annexure I.
4. Important:
(@) The bidder must ensure that all the information required in the Documents is furnished by him complete in

all respects. He would not be allowed to withdraw any document, or to rectify any information furnished
therein, after submitting the bid.

(b) The bidder should give an affidavit that the information furnished in schedule I, to VII is correct. If any
information is found incorrect, the offer of the bidder shall be rejected and action be taken as per rules.

() Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all the bidders, without
assigning any reasons at any stage.

(i) If Bid is not accompanied with the requisite documents mentioned in clauses 3 (a) to 3 (i) or is not in
accordance with procedure specified in Para 1, or is not accompanied with earnest money & VAT
clearance Certificate and registration of bidder in required category it would be liable for rejection.

(if) Furnishing of incorrect or incomplete or concealment of any information required in the bid documents
would render the bid liable for rejection.

(iii) If all the copies enclosed in support or affidavit is not duly attested by notary public/gazetted officer then
bid of the bidder is to be rejected.

Executive Engineer (SR)

JDA, Jaipur.



2.

Date :

Schedule -1
FINANCIAL RESOURCES AND CAPABILITY
[Reference clause 3 (a)]

Name of BIdder i= M/ Su.cuiiiiieiieiiieiiieieietee ettt b e e

Total financial turnover achieved by the bidder in the last five financial years:

S.No. Year Turnover
1) (2015-16)
(2) (2014-15)
3) (2013-14)
4 (2012-13)
) (2011-12)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by
him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from bidding for Central Government/State Government/any

Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/ (s) for bidder's Bankers.

I/ We hereby certify that the above information is correct to the best of my/our knowledge and belief.

Signature of Bidder
(With Seal wherever applicable)



[Reference clause 3(b)]

SCHEDULE - 1I

Details of Quantities of work executed during last Five financial years

S. Name of Works
No. (with agreement No. & Date)

Client

Place
(district)

Financial
Year

GSB/WMM/WBM work

BT work by paver

Note : Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above statement.

Signature of Bidder



and equipment listed below as and when required in the execution of this work.

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Oath-Commissioner/Notary Public

SCHEDULE - III

[Reference Clause 3(d)]

AFFIDAVIT

T/WE oo Proprietor/Partner/ Authorized signatory of M/s

under take the oath that I/We will deploy the machinery

availability
S. No. Name of Machinery Mlnllmum
Requirement | Qwned Leased

1 Batch Mix Plant 1
= Sensor Paver 1
3 Vibratory Roller 2
4 Static Roller 2
5 Tipper/Dumpers 6
6 Grader 1

I/We hereby certify that the above information is correct to the best of my/our knowledge and

belief.

Date:

Signature of Bidder
(With seal)




SCHEDULE - IV
[Reference Clause 3(e)]
DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO
ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS

Name of Works (with
agreement No. & Date)

Client

Place
(district /
state)

Financial
Year

Cost of Work as
per Work Order

Stipulated date of
commencement

Stipulated date of
completion

Value of work
done during the
year

Signature of Bidder




SCHEDULE -V
[Reference Clause 3(f)]

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED

Name of Works
(with agreement No. &
Date)

Client

Cost of Work as
per Work Order

Stipulated date of

commencement

Stipulated date

of completion

Value of balance

work on date of bid

Likely date of
completion of

balance work

Signature of Bidder




SCHEDULE - VI
[Reference Clause 3(g)]

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S. No.

Name of Works (with
agreement No. & Date)

Client

Work Order
Amount

Disputed Amount
Claimed in
Litigation /
Arbitration

Date of Raising
Disputed Amount

Actual Award
Amount, if the case
is Decided

Cause of Litigation
& matter in Dispute

Signature of Bidder




SCHEDULE -VII
[Reference Clause 3(h)]
BID CAPACITY

Name of Bidder: -
1. A = Maximum value of civil Engineering works Certified details enclosed at Page
Executed in any one year during the last five Lacs | No.
Years (Updated to present price level)
2. N = Number of years prescribed for completion of the Work for which 050
bids are invited
3. B = Value, at present price level of existing Certified details enclosed at Page No.

Commitments and on going works to be

Completed during the next N Period.

Lacs

Bid Capacity =AxNx3-B

= Lacs

Signature of Bidder




ANNEXURE _I

(Reference Clause 3(i)

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Oath-Commissioner/Notary Public

AFFIDAVIT

I/Wee i Proprietor/Partner/ Authorize signatory of
M/ S e under take the oath that the information furnished by me/us
in schedule I to VII of the assessment Bid for Construction of 60 Mtr. wide sector road (BT work) in Swarn
Vihar opposite Kiron Ki Dhani, JDA, Jaipur. is correct to the best of my/our knowledge. If any
information is found to be incorrect JDA has right to reject the Bid and to take action against me/us as per

rules.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

FINANCIAL BID
(POTENTIAL ASSESSMENT)

Envelope - III
FOR

Construction of 60 Mtr. wide sector road (BT work) in Swarn Vihar opposite

Period of Sale
Date of submission of the bid
Date of Online Payment

Date of opening of technical bid

Completion period

Name of Agency M/s

Kiron Ki Dhani, JDA, Jaipur.

: 29.02.2016 to 21.04.2016 upto 6.00 PM

:29.02.2016 to 21.04.2016 upto 6.00 PM
29.02.2016 to 18.04.2016 upto 6.00 PM
22.04.2016 at 1.00 PM In the chamber of Room No.
CCC-TF-309, Third Floor, CCC Building, Ram
Kishore Vyas Bhavan, Indira Circle, JawaharLal
Nehru Marg, Jaipur 302004 (Rajasthan).

06 Months

Executive Engineer (SR),

JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

Name of Work:- Construction of 60 Mtr. wide sector road (BT work) in Swarn

Vihar opposite Kiron Ki Dhani, JDA, Jaipur.

1. NIB No. :  EE-(SR)/13/2015-16
2. Approximate cost : Rs.580.00 Lacs
3. Cost of the bid document : Rs 1000/-. The Bidders are required to submit Bid

security, cost of Bid documents, Bid processing fees
through online payment after registering with JDA on
www .jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and
Bid Opening date. In the absence of such fees the bid
of respective bidder will be considered as non-

responsive and shall be rejected.

4. Bid Processing fees : Rs.1000/- (In favour of M.D. RI1S.L., Jaipur.)
5. Earnest Money (In favour of of Secretary, : @ 2% Rs. 11,60,000/- (For A & AA class contractor
JDA, Jaipur.) registered in other department) and

@ % % 2,90,000/ - (For Contractor registered in JDA)
through online payment after registering with JDA on

www.jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and

Bid Opening date.
6. Sale of bid document : 29.02.2016 to 21.04.2016 upto 6.00 PM
7. Date & Time of receiving tender :29.02.2016 to 21.04.2016 upto 6.00 PM
8. Date of submission of Bid : 29.02.2016 to 18.04.2016 upto 6.00 PM through online
Cost, Process Cost & EMD payment  after registering with JDA  on

www jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for
Bid Applying, Online Payment & Bid Submission and
Bid Opening date.

9. Date of opening of Tender : 22.04.2016 upto 1.00 PM in Room No. CCC-TF-309,
Third Floor, CCC Building, Ram Kishore Vyas
Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur
302004 (Rajasthan)

10. Completion period of work : 06 Months

SCHEDULE - A: INFORMATION USEFUL FOR THE BIDDERS:

The Bidder should see the site and fully understand the conditions of the site before bidding and
include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates give in
the Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed
specification and to the entire satisfaction of the Engineer-In-Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER:

The drawing may be seen in office of the undersigned.



SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER:

List of the drawing to be supplied by the bidder NIL. But the bidder shall have to arrange at his own
cost drawings required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result

of such tests should confirm to the standard laid down in the Indian standard & or the standers laid

down in the detailed specification of the Public by the bidder qualified personnel as required under the

bidder enlistment rules duly approved by the department shall have to be engaged at site by the Bidder.

The department reserves the right to engage such staff and recover the expenses from the bidder on such

account in case of his failure to do so.

SCHEDULE - E: SAMPLES OF THE MATERIALS:

The sample of the materials to be used by the bidder shall be deposited 15 days in advance with the
Engineer In charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:

The work should start within __ 7 __ days of issue of work order and complete within time limit.
SCHEDULE - G: ATTACHED SEPARATELY BASED ON BSR PWD, JAIPUR.

SCHEDULE - H: SPECIAL CONDITION:

Attached Separately.

SCHEDULE - I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT:

Cement if available in JDA store shall be issued @ the prevailing stores issue rate of JDA + 5% storage
charges at the time of issue of cement.

Material if available time JDA store shall be issued @ the prevailing stores rate of JDA + 5% storage
charges.

SCHEDULE - J: COST OF BID DOCUMENTS, PROCESSING FEES & EARNEST MONEY.

Date of submission of Bid Cost, Process Cost & EMD 29.02.2016 to 18.04.2016 upto 6.00 PM through
online payment after registering with JDA on www.jaipurjda.org/e-services/e-tender portal. There

should be a gap 3 working days between End date for Bid Applying, Online Payment & Bid Submission

and Bid Opening date. In the absence of such fees the bid of respective bidder will be considered as non-

responsive and shall be rejected.

Signature of the Bidder Executive Engineer (SR),
With full Address JDA, Jaipur.



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.
04.

05.

06.

07.

08.

09.
10.

11.

12.

13.

14.

15.

16.

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is
essential for the work. Which shall have to be arranged by the bidder at his own level/cost?

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the
relevant BSR on which schedule 'G' has been prepared, shall prevail.

The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final
bills of the bidder including all supporting vouchers, abstract etc. to be made within two years
after payment of the final bills and if as a result such audit any amount is found to have been
over paid/excess in respect of any work done by the bidder under the contract or any work
claimed by him to have been done under this contract and found not to have been executed the
bidder shall be liable to refund such amount and it shall be lawful ;for the JDA to recover such
sum from him in ;the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the bidder was paid less then that was due to him under the
contract in respect of any work executed by him under it, the amount of such under payment
shall be paid bay the JDA to the bidder.

The bidder shall not work after the sunset and before sunrise without specific permission of the
authority Engineer.

Whenever any claim against the bidder for the payment of a sum of money arises out or under
the contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of
the security deposit of the bidder. In the event of the security being insufficient or if no security
has been taken from the bidder then the balance of the total sum recoverable as the case may
shall be deducted from any sum then due or which a any time there contract with the JDA
should this sum be sufficient to recover the full amount recoverable, the bidder shall pay to
JDA on demand the balance remaining due. The JDA shall further have the right to effect such
recoveries under P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 4(four) months from the date of
opening of the bids.

By submission of this bid the bidder agree to abide with all printed conditions provided in the
PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the bidder and conditional bid is liable to be rejected.

All transaction in the execution of this work and this bid will be liable to sale-tax vide section
2(B) read with sub clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 9 or
mutually extended prior or makes modifications in the rates, terms and conditions of the bid
within the said period which are not acceptable to the department or fails to commence the
work in the specified period, fails to execute the agreement the department shall without
prejudice to any, other right or remedy, be at liberty to forfeit the amount of earnest money
given in any form absolutely. If any bidder, who having submitted a bid does not execute the
agreement or start the work or dose not complete the work and the work has to be put to
rebidding, he shall stand debarred for six months from participating of biding in JDA in
addition to forfeiture of Earnest Money / Security Deposit and other action under agreement
The bidder shall arrange his own machinery required for the work such as Bitumen Mixer, Hot
Mix plants and paver road roller, Tarboiler, sprayer etc.

The bidder shall arrange his own storage tanks upto 10 Tones capacity for storing bulk bitumen
wherever supplied by the department.

Rules regarding enlistment of bidders provide that work; upto five times limit for which they
are qualified for biding can be allotted to them Therefore, before bid the bidders will keep this
in mind, and submit the details of work. Bids with incomplete or incorrect information are
liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by
the bidder within a period of 3 days of the instructions, issued by the Engineer-In-charge in
writing. Failing which, such material shall be removed by the Engineer-In-charge at risk and
the bidder after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of
the bidder till it is consumed, fully on the work.



17.
18.
19.
20.
21.
22.
23.
24.
25.
26.
27.

28.

29.

30.

31.

32.

The rates provided in bid documents are inclusive of all Taxes royalty.

For paver work at least 3 road rollers shall be simultaneously deployed.

Bitumen for tack coat or any other purposes, shall be applied only be a bitumen sprayer of a
mechanical pressure.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule.
Source/borrow pit area for earth shall have to be arranged by the Bidder at his own cost.
Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require registration of
workers under the building and other construction workers (Regulation of Employment and
Conditions of Service) Act, 1996 and extension of benefits to such workers under the act."
Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works
costing Rs. 25.00 lacs and more shall be applicable.

The bidders are required to submit copy of their enlistment as bidder.

Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

Any bid received with unattested cutting/overwriting in rates shall be rejected and such bidder
will be debarred from bidding for three months in JDA.

All the provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC PROCUREMENT ACT,
2012 and Rules, 2013 will be applicable. If there is any contradiction in existing special
conditions and provisions of THE RAJASTHAN TRANPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE RAJASTHAN
TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be applicable.
If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than at par, then
the bidder has to deposit the difference amount i.e. amount between the rates as per at par and
below, as work performance guarantee. This amount has to be deposited before the
commencement of work and will be refunded after successful completion of work. Lowest
bidder will be issued LOA (Letter of Acceptance) and within 7 days period he has to deposit
difference amount in the form of B.G/FDR/NSC. The validity of these shall be for a period
three months beyond the stipulated date of completion/ actual date of completion. In case of
non deposition of the same in specified period, the 2% Bid security will be forfeited. In case
work is not completed satisfactorily, the work performance security will be forfeited along with
Bid security.”

fAfaeT & FeiRa IR & 1% / BH Bid Security IR {8 ERT Online & ST
BT oiTd, R gRT )Y &1 /31fds fdr o WarR F81 &1 SIrdafy |
A3 FHI H ST I8 s I RIed gRT SIeax Udh fIs # WIdR
T8I BT ST |

Th JLISMR. B H ofF & 9garq g ST TRR BT Y LIIR. RIEH gRT T8
foe # yygad 1 fdbar oird |

Signature of Bidder Executive Engineer (SR)
with full address & Mobile No. JDA, Jaipur



SPECIAL CONDITION REGARDING DEFECT LIABILITY PERIOD (DLP)

1. Road Elements, Road Furniture and Appurtenances

1.1 The Defect Liability Period (DLP) for all work shall be Three years. All works executed by the
Contracting agency shall be maintained by them at their own cost for three years (DLP) from
the actual date of completion of work as per the clause in the Contract Agreement and Special
Condition of Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road
works and removal of defect during Defect Liability Period.

1.3 The word “Road Elements, Road Furniture and Appurtenances” means all works like
Footpath, Median, Kerb Stone, Berms, Drains, Painting, Sign Boards etc.

1.4 The word “Maintenance of Road Elements, Road Furniture and Appurtenances during Defect
Liability Period” means

(i) Routine maintenance of Road Elements, Road Furniture and Appurtenances,

(if) To remove the defect as & when appear in part and entire structure of Road Works, in
specified time and keeping the element with good condition.

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc.

1.5 The contracting agency shall do the routine maintenance of Road Elements, Road Furniture
and Appurtenances including pavement, road side and cross drains including surface drains
to the required standards and keep the entire road surface and structure in Defect free
conditions during the entire period of routine maintenance, which begins at completion of the
construction work and ends after three years.

1.6 The routine maintenance shall consist of the routine maintenance operation defined in
manual for maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity:-

S.No. Particulars Frequency of operation in One
Year.

1 Repair of Kerb Stones, replacing broken kerbs, Realigning | Ist & 15th every Months.

disturbed kerbs etc.

2 Repair of footpaths & replacing of tiles, floors. 3 Months.

3 Repair of drains/drains crossings Yearly

4 Thermo Plastic Paint on center line, edge line, zebra crossing, | Repainting Yearly

stop lines etc.

5 Cleaning defaced boards cautions signs etc. & removal of | 15 Days

handbills etc.

6 Removal of overburdens from berms, medium etc. & | Monthly

painting of railings on road side & rotaries, islands and
repairs if required.

7 Painting of kerb stones. Repainting in every 3 Months.

8 Repainting of walls/advertisements 3 Months.

9 Checking road caution signs, bollards, hazard, Broken/non | In every 3 Months.

operating ones.

1.8 The above mentioned frequency of operation for any work may be reduced as and when
required as per direction of Engineer In Charge.

1.9 Road cuts made by various agencies for utility, duly permitted by JDA / JNN will have to be
repaired by agency on the same rates of the contract agreement till DLP.

2 Inspection of works during Defect Liability Period

21 The contracting agency shall undertake joint detailed inspection along with Engineer-in-

charge/A En., at least once in three months in case of all Road works. The Engineer-in-charge
can reduce this frequency in case of emergency. The Contracting agency shall forward to the
Engineer-in-charge the record of inspection and rectification immediately after the joint
inspection. The Contracting agency shall pay particulars attention on those road sections,
which are likely to be damaged during rainy season.

22 One register has to be maintained by every A.En for recording the inspection details of works

in his jurisdiction under defect liability period.



3 Conditions regarding Security Deposit

3.1 Security for DLP-
The contracting agency shall have to furnish security deposit (SD) in the form of Bank
Guarantee valid from the actual date of completion, which shall be assigned by the Engineer-
in-charge.

3.2 Refund of SD -
The Security Deposit will be release in the following stages after satisfactory performance
certificate issued by Engineer-In-Charge :-

1 After completion of one year 20% of SD Amount
2 After completion of two year 20% of SD Amount
3 After completion of three year Remaining 60% of SD Amount

3.3 Forfeiture of SD
In case contracting agency fails to rectify the defects within stipulated period notified to him
by the Engineer-in-charge concerned under contract agreement, the Engineer-in-charge shall
serve a final notice for 5 days time reckoned from the date of issue of notice to rectify the
defects. In case the contracting agency not responding to the notice and fails in rectification
of defects the Engineer-in-charge will get the defect removed at the risk and cost of the
contracting agency. Action such as encashment of Bank Guarantee and action under
enlistment rules etc. shall also be taken against the contracting agency by the competent
authority.

34 Force Majeure
The defect arises due to earthquake, cyclone, and natural calamities shall not be the
responsibly of contracting agency.

Signature of Bidder Executive Engineer (SR)
with full address : JDA, Jaipur



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Conditions

1. The roads shall be under defect liability period of the agency executing the work for 3 years
after actual date of completion of work.

2. The agency shall make advance stock of materials of seven days to facilitate proper sampling
and testing.

3. The agency shall make available all testing equipment required at plant and site.

4. The agency shall deploy Engineers and Technical staff, as required at plant and site. In case of
failure, JDA shall engage and deduct the actual salaries from payment due.

5. 1III party supervision of QC shall be followed in the works.

6. Agency shall have to submit a work plan, which shall be adhered to and shall be penalized in
case of delay.

7. Agency to take levels of road jointly with Engineer In Charge before execution the work at his

own cost and get the final levels approved from Engineer In Charge before execution.

Signature of Bidder Executive Engineer (SR)
with full address : JDA, Jaipur



Annexure A: Compliance with the Code of Integrity and No Conflict of Interest

(@)

(b)
(©
(d)
(e)

Any person participating in a procurement process shall-

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an
intent to gain unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;
Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must no have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

()

/\/O\/\/\
Loe

(e)

(f)

A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them in
a position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subbidder, not otherwise participating as
a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as
engineer-in-charge/consultant for the contract.



Annexure B: Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ... for procurement of

...................... in response to their Notice inviting Bids No

I/we
hereby declare under Section 7 of Rajasthan Transparency in Public Procurement

Act, 2012 that :

Date :

Place :

I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the
state government or any local authority as specified in the Bidding Document.

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended
and not the subject of legal proceedings for any of the foregoing reasons;

I/we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Signature of bidder
Name:-......cccooovviiiice,
Designation:-..........cccocoevviinninnnns

Address:- .....oooveeevveieeeieeeeeeeeen



Annexure C : Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is EC
The designation and address of the Second Appellate Authority is P.S. UDH

(1) Filing an appeal:-

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the
Bidding document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which he feels
aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only by a
bidder who has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the
opening of the financial bids, an appeal related to the matter of financial bids may be filed only by a
bidder whose technical bid is found to be acceptable.

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the date
of the appeal.

3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is
aggrieved by the order passed by the first appellate authority, the bidder or prospective
bidder or the procuring entity, as the case may be, may file a second appeal to second
appellate authority specified in the bidding document in this behalf within fifteen days from
the expiry of the period specified in Para (2) or of the date of receipt of the order passed by
the first appellate authority, as the case may be.

“4) Appeals not to lie in certain cases:-

No appeal shall lie against any decision of the procuring entity relating to the following
matters, namely:-

(a) Determination of need of procurement

(b) Provisions limiting participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations

(d) Cancellation of a procurement process

(e) Applicability of the provisions of confidentiality
(5) From of Appeals:-

(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies
as there are respondents in the appeal.

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying
the facts stated in the appeal and proof of payment of fee.

() Every appeal may be presented to first appellate authority or second appellate authority, as
the case may be, in person or though registered post or authorized representative.

(6) Fee for filing Appeal:-

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled
bank in India payable in the name of appellate authority concerned.



@)

(b)

(1)
(i)

(©)

Procedure for disposal of Appeal:-

The first appellate authority or second appellate authority as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to
the respondents and fix date of hearing

On the date fixed for hearing, the first appellate authority of second appellate authority, as
the case may be shall-

Hear all the parties to appeal present before him; and
Peruse or inspect documents, relevant records or copies thereof relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the appellate authority concerned shall pass an order in writing
and provide the copy of order to the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state public
procurement portal.



FORM No. 1
[see rule 83]

Memorandum of Appeal under the Rajasthan
Transparency in Public procurement Act, 2012

Appeal NO....oiiiiiiiiiiiii e OF Before
the. ..o (First/Second Appellate authority)
1- Particulars of appellant :

(i) Name of the appellant :
(i) Official address, if any:
(iii) Residential address :

2- Name and address of the respondent(s):
(i)
(i)
(iii)

3- Number and date of the order appealed

against and name and designation of the
office/authority who passed the order
(enclose copy), or a statement of a decision,
action or omission of the procuring Entity
in contravention to the provisions of the Act
by which the appellant is aggrieved:

4- If the Appellant propose to be represented by
a representative the name and postal address
of the representative:

5- Number of affidavits and documents enclosed
with the appeal:
6- Grounds Of aPPeEal : .....c.ccccirririeiiriirieiectrreeeee e

(Supported by an affidavit)

7- PIrayer @ ..o s

Appellant’s Signature



Annexure D: Additional Conditions of Contract

1.

(i)

(iii)

(i)

(iif)

Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of the procuring entity there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and
the unit price shall be corrected;

if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be disqualified and its bid security shall be forfeited or its bid securing
declaration shall be executed.

Procuring Entity’s Right to Vary quantities.

At the time of award of contract, the quantity of goods, works or services originally specified
in the bidding documents may be increased or decreased, by a specified percentage, but such
increase or decrease shall not exceed twenty percent, of the quantity specified in the bidding
documents. It shall be without any change in the unit prices or other terms and conditions of
the bid and the conditions of contract.

If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the biding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provide in the conditions
of contract.

In case of procurement of goods or services, additional quantity may be procured by placing
a repeat order on the rates and conditions of the original order. However, the additional
quantity shall not be more than 25% of the value of goods of the original contract and shall be
within one month from the date of expiry of last supply. It the supplier fails to do so, the
procuring entity shall be free to arrange for the balance supply by limited bidding or
otherwise and the extra cost incurred shall be recovered from the supplier.

Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule all the quantities of the subject matter of procurement shall be procured
from the Bidder, whose Bid accepted. However, when it is considered that the quantity of the
subject matter of procurement to be procured is very large and it may not be in the capacity of
the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is considered that
the subject matter of procurement to be procured is of critical and vital nature, then in such
cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second
lowest Bidder or even more Bidder in that order, in a fair, transparent and equitable manner
at the rates of the Bidder, whose Bid is accepted.



Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work :- Construction of 60 mtr wide sector road (B T work) in swarn vihar opposite kiron
ki dhani, JDA, Jaipur

Contract No: NIB No. E.E. (SR)/13/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

1.00

Dismantling of Flexible Pavements and
disposal of dismantled materials upto a lead of
100 m, stacking serviceable and unserviceable
materials  separately as per MoRD
Specification Clause 202
By Mechanical Means

Bituminous Courses

216.45

Cum

128.00

Rupees One
Hundred &
Twenty Eight
Only

27705.60

2.00

Providing and fixing up to floor five level pre
cast cement concrete string or lacing courses,
copings, bed plates, anchor blocks, windows
sills, shelves, louvers steps, staircases, etc.
including carriage, hoisting and setting in
position with cement mortar 1:3 (1 cement : 3
coarse sand) cost of required -centering,
shuttering and finishing smooth with 6 mm
thick cement plaster 1:3 (1 cement : 3 fine
sand) on exposed surface, including all T & P,
curing etc. complete:M15 grade Nominal Mix
1: 2: 4 (1 cement : 2 coarse sand : 4 graded
stone aggregate 20mm nominal size).

553.80

Cum

4840.00

Rupees Four
Thousand Eight

Hundred & Forty

Only

2680392.00

3.00

Excavation in Soil using Hydraulic Excavator
and Tippers with disposal upto 1000 m
Excavation for roadwork in soil with hydraulic
excavator of 0.9 cum bucket capacity including
cutting and loading in tippers, trimming
bottom and side slopes, in accordance with
requirements of lines, grades and cross-
sections, and transporting to the embankment
location with a lift upto 1.5 m and lead upto
1000 m as per MoRD Specification Clause
302.3

8125.53

Cum

29.00

Rupees Twenty
Nine Only

235640.37

4.00

Construction of Embankment with Material
Obtained from Roadway Cutting Construction
of embankment with approved materials
deposited at site from roadway cutting and
excavation from drain and foundation of other
structures graded and compacted to meet
requirement of Tables 300.1 and 300.2 as per
MoRD

Specification Clause 301.5

7772.86

Cum

35.00

Rupees Thirty
Five Only

272050.10

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work :- Construction of 60 mtr wide sector road (B T work) in swarn vihar opposite kiron
ki dhani, JDA, Jaipur

Contract No: NIB No. E.E. (SR)/13/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

5.00

By Mix in Place Method

Construction of granular sub-base by
providing well graded material, spreading in
uniform layers with Tractor Mount Grader on
prepared surface, mixing by mix in place
method with rotavator at OMC, and
compacting with smooth wheel roller to
achieve the desired density, complete as per
MoRD Specification Clause 401. for grading I
material

2548.00

Cum

445.00

Rupees Four
Hundred & Forty
Five Only

1133860.00

6.00

Wet Mix Macadam

Providing, laying, spreading and compacting
graded stone aggregate to wet mix macadam
specification including premixing the material
with water at OMC in mechanical mixer (Pug
Mill), carriage of mixed material by tipper to
site, laying in uniform layers in sub-base/base
course on a well prepared sub-base and
compacting with smooth wheel roller of 80 to
100kN weight to achieve the desired density
including lighting, barricading and
maintenance of diversion, etc as per Tables
400.11 & 400.12 and MoRD Specification
Clause 406. By Mechanical Means with 1 km
lead 100' road

14885.00

Cum

1190.00

Rupees One
Thousand One
Hundred &
Ninety Only

17713150.00

7.00

Low porosity

Providing and applying primer coat with
bitumen emulsion (SS-1) on prepared surface
of granular base including cleaning of road
surface and spraying primer at the rate of 0.70-
1.0 kg/sqm using mechanical means as per
MoRD Specification Clause 502

59540.00

Sgm

35.00

Rupees Thirty
Five Only

2083900.00

8.00

Providing and applying tack coat with
Bitumen emulsion (RS-1) using emulsion
distributor at the rate of 0.20 to 0.25 kg per
sqm on the prepared bituminous surface
cleaned with Hydraulic broom as per MoRD
Specification Clause 503.

35340.00

10.00

Rupees Ten
Only

353400.00

9.00

Providing and applying tack coat with
bitumen emulsion (RS-1) using emulsion
distributors at the rate of 0.25 to 0.30 kg as per
sqm on the prepared granular surfaces treated
with primer & cleaned with Hydraulic broom
as per Technical Specification Clause 50

59540.00

Sgm

12.00

Rupees Twelve
Only

714480.00

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work :- Construction of 60 mtr wide sector road (B T work) in swarn vihar opposite kiron
ki dhani, JDA, Jaipur

Contract No: NIB No. E.E. (SR)/13/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name
and Values only)

Sl.
No.

Description of work

No. or

Qty.

Unit

Estimated Rate

Figure

Words

AMOUNT
Rs. P

10.00

Providing and laying dense graded
bituminous macadam with 100-120 TPH batch
type HMP producing an average output of 75
tones per hour using crushed aggregates of
specified grading, premixed with bituminous
binder @ 4.0 to 4.5 per cent by weight of total
mix and filler, transporting the hot mix to
work site, laying with a hydrostatic paver
finisher with sensor control to the required
grade, level and alignment, rolling with
smooth wheeled, vibratory and tandem rollers
to achieve the desired compaction as per
MoRT&H Specifications Clause 507 complete
in all respects.

4834.51

PMT

3025.00

Rupees Three

Thousand &

Twenty Five
Only

14624398.80

11.00

Providing and laying bituminous concrete
with 100-120 TPH batch type hot mix plant
producing an average output of 75 tonnes per
hour using crushed aggregates of specified
grading, premixed with bituminous binder @
54 to 5.6 per cent of mix and filler,
transporting the hot mix to work site, laying
with a hydrostatic paver finisher with sensor
control to the required grade, level and
alignment, rolling with smooth wheeled,
vibratory and tandem rollers to achieve the
desired compaction as per MoRT & H
Specifications Clause 509 complete in all
respects for Grading-II (13 mm nominal size)
Bitumen (VG-30)

5501.50

PMT

3260.00

Rupees Three
Thousand Two
Hundred & Sixty
Only

17934876.96

12.00

Supply of ‘L’ type Bollard made out of 1.25
mm thick M.S. sheet height 134 cm, welded in
circular type ring section having upper dia 15
cm. and lower dia 21 cm with another
attachment of 15x15 cm circular section with
15 cm. face plate and hold fast at bottom,
whole body is processed in white stoving
enamel and red reflective 3 hands, each of 7.5
cm end one reflective sheet of 15 cm. dia
provided to it complete in all respect.

10.00

Each

1595.00

Rupees One
Thousand Five
Hundred &
Ninety Five Only

15950.00

Signature of Tenderer with seal




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work :- Construction of 60 mtr wide sector road (B T work) in swarn vihar opposite kiron
ki dhani, JDA, Jaipur

Contract No: NIB No. E.E. (SR)/13/2015-16

Bidder
Name:

Excess (+)

%

SCHEDULE OF WORKS

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the
relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name

and Values only)
SIL. Description of work No. or Unit Estimated Rate AMOUNT
No. Qty. Rs. P
Figure Words
13.00 [Providing and fixing up to floor five level pre
cast cement concrete string or lacing courses,
copings, bed plates, anchor blocks, windows
sills, shelves, louvers steps, staircases, etc.
including carriage, hoisting and setting in
position with cement mortar 1:3 (1 cement : 3 Rupees Two
coarse sand) cost of required -centering, Thousand Nine
shuttering and finishing smooth with 6 mil 5.65 Cum|  2992.00 Hundred & 16910.78
thick cement plaster 1:3 (1 cement : 3 fine Ninety Two Only
sand) on exposed surface, including all T & P,
curing etc. complete:M10 grade Nominal Mix
1: 3: 6 (1 cement : 3 coarse sand : 6 graded
stone aggregate 20mm nominal size).
14.00 |Painting with synthetic enamel paint of
approved brand and manufacture to give an 234000 | Sqm 44.00 Rupees Forty 102960.00
even shade : Four Only
Two or more coats on new work
Total Estimated Cost in Figures 57909674.61
Quoted Amount 57909674.61| 57909675.00

Quoted Rate in Words

Rupees Five Crore Seventy Nine Lakh Nine Thousand Six
Hundred & Seventy Five Only

Signature of Tenderer with seal




AGREEMENT NO. ...oovrenenenes

Year .c.covorssssssaanas
.................................................. ercie
. DIVISION vovvreerresessississsassssssssssssssassnsses
l SUbAIVISION... coviiimrrrmrniaesisnnisinnana
NAME OF WOTK..ovveeerremeecirirmares e ssraes s e R R R TR S R S
NAME OF CONTACION. ..veveveviirariese e B T
Sanction NO ..o.vvevvereveeeeneeenes S (5] SESSUSSUORROU RS er e en st
Technical SANCHON NO........oociiiiriirimmesssmstsbers st on sttt s st
B IO ot cmcesanmeonsepamasssnasps S ESTER RS RARA Shdrsmomes vass e PRSI U St s
(a) Stipulated Date of start of work .......................................................................
(b) Stipulated Date of ComMPIEtON Of WOTK. ..o s
(c) Actual Date of COMPIBHION .......ocuuimirimmimmnsssnin s
Extension applied on & sanctioned ............... OSUSR e P e P ST
Vide : C.EJ/SJE.E. NO .. e ] TS - P LA 200
Details of Documents Page . Page
(a) Percentage Rate Tender R.P.W.R. 100 '
(See rule-322 & note 1 below rule 331)
(b) Schedule Ato F
(¢) Schedule H '
(d) Schedule G
(e) Schedule
(f) General Specification and Conditions of Contract
(g) Contractor's Labour Regulations
e TR ee—— e
) T it
No. Date

Copy forwarded to: 1. The Accountant General. Rajasthan, Jaipur/Chief Accounts Officer
2. The Superinfending Engineer
3 The Divisional Accountant/ Divisional Accounts Officer/ Sr. DAO
4. The Assistant Engineer/ JEN
5. Auditor .




GOVERNMENT OF RAJASTHAN OFFICE
OF THE
NOTICE INVITING TENDERS FOR WORKS

Tenders are herby invited on behalf of the Govemor of Rajasthan for the works of....

from enlisted contractors of the appropriate class. Contractors enlisted with the CPWD Postal Telccom, Raﬂway,
MES, other State Government/Central Government Undertaking/Organisations equivalent to AA and A Class of
Rajasthan are also eligible after giving prescribed Eamest Money to tender for works as under;

(i) Contractor equivalentto AA Class of Rajasthan. Works of which cost exceeds Rs. 1.5 crores

(ii) Contractor equivalent to A Class &f Rajasthan., Works of which cost exceeds Rs. 7.5crores but
not exceed Rs. 3.00 crores.

Contract document consisting of the detailed plan, complete specifications, the Schedule of the quantities of the various
classes of work to be done and the set bf Condition of Contract to be complied with by the persons whose tender may bo
accepted, which will also be found printed in the form of tenders, can be seen at the office of

T8, condiciopis st s s R U s i (name of the officer) every day except on Sundays and
Public Holidays, during office hours.

Tenders, which should always be placed in sealed covers with the name of the work written on the envelopes will be

received by the. ..., (name of the -officer) upto................... am/pm (time) on
e iy (date) and will be opncd by him in his office at ..., am/pm (time)
[+7 1 TS reyy WY (date) in the presence of such Contractors or their authorised representatives, as are present.

Tenders are to be submitted on a preScribed from, which can be obtained from the office (s) ofthe..........cociiiiininin
S AR TR 5t (name of the officer(s)) on payment of a.sum of

REscsammamniiimmnnin in cash or by demand draﬁ The sale offender from will start at least..........ccooveeniinnnn days
before the date of recipt of tenders. The sale of teners will be closed one day before actual time of receipt of tender.
Before submitting tenders, it should be ensured that all the tender papers including Conditions of Contact are signed by
the tender. Eligibility to get tender forms shall be-with reference to the amount mentained in the NIT.

The work is to be completely finished to the satisfaction of Engineer-in-charge within..._...........c.coeei. months from
the 1 O day after the date of written order to commence the work.

Earnest Money, amobnting to RE - c.ovnsmnnaidifinnmnan e must accompany each tender, and each tender
is to be in a sealed cover, superscribed "Tender O et T S R e e e S VR T ST S P T SR " and
addressed to the ;

................................................................................................................ D LT TR

(name of me officer) Earnest Money, in cash or Bankels Cheque in the name of officerinviting tender or Demand Draft
of Nationalised/Scheduled Banks, should be deposited with the cashier or authorised clerk &nd his receipt should be
atteched with tenders. In case of tenders for works of which tendered cost in Rs. 5 crorés and abo*e, Earnest Monay of

- Rs. 10 Lac. shall be accepted in cash as above and remaining part of Earnest Monay tan be acepted either in the form f
Bank Gurantee (From RPWA 87) or in cash. Enlisted contractors shall be required to deposit % % of estimated cost of
work as Earnest Monay while tendering within their enlistment zone. For outside their zone, 2% Earnest M”-nay shall
berequired to be deposited.

The security deposit @ 10% of the gross amount of the running bill shall be deducted from each running bill, and shall
be refunded as per rules on completion of the contract as per terms and conditions. However, the amount of security
deposit deducted from running bills shall not be converted into, any mode of securities like bank gurantee. Fl}R etc. The
earnest monay deposited shall however be adjusted while deducting security deposit from first rurmmg bill of the
contractor. There will be no maximum limit of security deposit.

However, a contractor may elect to deposit full amount of 10% security deposit in the shape of bank gurantee or
any acceptable form of security before or at the time of executing agreement. In that case earnest money may be
refunded only after deposition ot full 10% as above However, in case during execution cost of works exceeds as shown
atthe time of depositing 10% as above, balance security deposit shall be deducted from the Running Account Bills."

The acceptance of the tender will rest with the Competent Authority who does not bind itself to accent the lowest tender,
and reserves to itself the authority to reject any or all the tenders received without assigning any reason.

Tender forms as issued from the office (s) mentioned above (Para 4), must be returned, with be returned, with all
enclosures, to the following office/officers, on the date of receipt of tenders:

(1)




Value of Tenders Name of Office

(i) Tenders for which sanctioning authority is Executive Engineer/Superintending Enginecr Divisional Office

(i) Tenders for which the sanctioning authority is Additional Chief Engineer/Chief Engineer Circle Office

(iii) Tenders for which sanctioning authority is Board/State Government. Additional Chief Engineer/
Chief Engineer Office

10. No refund offender fees is claimable for tenders not accepted or forms returned or for tenders not submitted.

11. The tenders for works shall remain open for acceptance for the period as given below from the date of opening of financial

1. For tenders to be accepted by Executive Engineer

20 days

2.

For tenders to be accepted by Superintending Engineer

30 days

3

For tenders, to be accepted by Additional Chief Engineer

40 days

For tenders to be accepted by Chief Engineer

50 days

For tenders to be’accepted by Adm. Deptt. / Board

60 days

For tenders to be accepted by finance committee Boa/d empowered committee. Empowered Board

70 days

Note :- Communication of acceptance of tender shall also within the above limits.

12.

14.

If any tenderer withdraws his tender prior to expiryof said validity period or mutually expended period or makes
modifications in the rates, terms amd conditions of the tender within the said peried. Which are not acceptable to the
deprtment. or fails to commence the work in the specified period, fails to execute the agreement the department shall
without prejudice to any, other right or remedy, he at liberty to forfeit the amount of e.amest money given in any form
absolutely. If any contractor, who having submitted a tender does not execute the areement or start the work or does not
complete the work and work has to be put to.. retendering, he shall stand debarred from participating such retendering in
addition to forfeiture of Earnest Money/Security Depositand other action under agreement.

All tenders, in which any of the prescribed conditions are not fulfilled or which have been vitiated by errors in
calculations, totalling or other Discrepancies or which contain over-writting in figures or words or corrections not
initialled and dated, will be liable ro rejection.

Enlisted Contractors, will be required to pay Earnest Money @ 112 % of estimated cost of work put to tender, in case
of work or which they are authorised to tender under Rules for enlistment of contractors, but the amount to the extent of
full Earnest Monay shall be liable to be forfeited ia the event of circumstances explained in Clause 11 above.
Degree/Diploma holder Engineers may pay Earnest Money, equal to one half of the normal rates, subjct to the
provisions of Rules for enlistment of Contractors. -

The tender should be accompained with Income Tax and Sales Tax Clearance Certificates from the Concerned"
department] aumorites, without which the tenders may not be entertained,

The whole work may be split up between two or more contractors or accepted in part and not in éntirety if considered
expedient. . ’ .

Signature of Engineer-in -chai’gc
For and on behalf of the Governor of Rajasthan




10.

CONTRACT FOR WORK

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

All workd, proposed for execution by Contract, will be notified in a form ofinvitation to tender pasted on public phees and
onaboard hungup in the office of and signed by the Chi efEngineer or other duly authorised Engineer,

The form of invitation to tender will state the work to be carried out, as well as the date of submitting and opening of tenders
and the time allowed for carrying out the work, also the amount of Earnest Money to be deposited with the tender and the
amount of the Security Deposit to be deposited by the mccessful tenderes and the percentage, if any, to be deducted from
bills. Copies of the specifications, designs and drawings and estimated rates/scheduled rates and any other documents
required in connection with the work signed for the purpose of identification by the Executive Engineer shall be open for
inspection by the Contractor at the office of the Chief Engineer orother duly authorised Engineer during office hours. *

In the evenjt of the tender being submitted by a firm, it must be signed separately by each partner, thereof, or in the event of
the absence of any partner, it must be signed on his behalf, by a person holding a Power of Attorney, authorising him to do
so. Such Power of Attorney will be submitted with the tender and it must disclose that the firm, is dufy, is duly registered
under the Indian Partnership Act, by submitting the copy of the registration certificate,

Receipts for payments, made on account of a work then executed, by a firm must also be signed by the several partners,
except where the contrpctors are described in their tender as a firm, in which case the receipts must be signed in the name of
the firm by one of the partners or by some other person having authority to give effectual receipts for the firm,

Any person, who submits percentage rate tender, shall fill up the usual printed form stating at how much percent above or
below the rates specified in Schdule G, he is willing to undertake the work. Only one rate of percentage, more or less, on all

the estimated rates/ scheduled rates shall be mentioned. Tenders which propose any alteration in the work, specified in the

said form of invitation offender, or in the time allowed for carrying out the work, or which contain any other conditions of
any sort will be liable to rejection. No single tender shall include more than one work, but Contactors, who wish to tender

for two of more works, shall submit a separaete tender for cach work. Tenders shall have the name and number of work, to

which they refer, written outside the envelope,

The Chief Engineer or other duly authorised Engineer will open the tenders in the presence of any, contractor (s) or their
authorised representatives who may be present at the time, and will announce and enter the rates/amounts of all leaders in
the Register of Opening of Tenders (Form RPWA 20A). In the event of the tender being accepted, a receipt for the earnest
money deposited shall be given to the Contractors, who shall sign copies of the specifications and other documents
mentioned in Rule 1. In the event of a tender being rejected, the Earnest Money forwarded with such unaccepted tenders
shall/be returned to the Contractor making the same.

The Chief Engineer of other duly authorised Engineer shall have the right of rejecting all or any of the tender without
assigning any, reason.

The receipt of an Accountant, Cashier or any other official, not authorised to receive such amount, will not be -considered
asanacknowledgement of payment to the Chief En gineer or other duly authorised Engineer.

The memorandum of work tendered for, memorandum of materials and tools and plant to be supplied by the Depart) x-it
and their rates, shall be filled in and completed in the office.-of the Chief Engineer or duly authorised Engineer before uV
tender form is, issued. )

Ifitis found that the tender is not submitted in Proper manner, or contains too many corrections and or unreasonable rates
or amounts, it > ould be open for the Fngineer-in-charge not to consider the tender, forfeit the amount of eaniest money
and/or delist the co, i tractor.

The tenderer shall sign a declaration under Official Sect ;ts Act for maintaining secrecy of the tender documents, drawings
or other record connected with the work given to him in form given below. The unsuccessful tenderers shall return all the
drawing given to them.

3)




-

Declaration:

11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

21.

"I/We hereby declare that I/'We shall treat the tender documents, drawings and other records, connected with the wprk, as"-
secret, confidential documents and shall not communicate information derived therefrom to any person other than a person
to whom I/We am/are authorised to communicate the same or use the information in any manner prejudicial to the sefety of
the same".

Any percentage rate tender containing item-wise rates; and any item rate tender containing percentage Rate below or above
estimated/scheduled rates, will be summarily rejected. However, if a tenderer voluntarily offers a rebate for payment withina
stipulated period, this may be considered.

On acceptance of the tender, the name of the accredited representative (s) of the Contractor (with a photograph and signature
attested), who would be responsible for taking instructions form the Engmccr in charge, shall be communicated to the
Engineer in charge.

Sales tax.or any other tax on materials, or Income Tax in respect of the contract shall be governed by Clause 36 A,B and c and
D ofthe Conditions of Contract. Deductions of Income Tax at source will be made as per provisions of the Income Tax Act, in
force from time to time.

The tender to work shall not be witnessed by a Contractor or Contractors who himeslf/themselves has/have tendered or who
may and has/have tendered for the same work. Failure to observe the secrecy of tenders will render tenders of the contractors,
tendering as well as witnessing the tender, liable to summary rejection.

Ifon check there are discrepancies the following procedure shall be followed.

(i) Where there is a difference between the rates in figures and words, lower of the two rates shall be take as valid and
correctrate,

(ii) When the rate quoted by the contractor in figures and in words tallies, but the amount is not workde out correctly, the
rate quoted by the contractor shall be taken as eorrect and not the amount worked out.

(iii)  While quoting rates, if rate/rates against any item or items ate found to be omitted, the rate given in the Schedule 'G’
by the department for such times will be taken into account while preparing comparative statement and contractor
shall be Bound to execute such item on 'G' Schedule rates.

(iv) In case where percentage is given but the 'above' or 'below’ not scored, the tender will be non-responsive,

The Contractor shall comply with the provisions of the Apprenticcsliip Act, 1961 abd the rules and orders issued thereunder,
from time to-time. If he fails to do'so, his faulure will be a breach of the contract and original sanctioning authority in his
discretion may cancel the cfontract. The contractor shall also be liable for any precuniary liability arising on account of
violations by him of the provisions of the Act. .

The Contractor shall read the specifications and study the working drawings carefully before submitting the tender.

The site for execution of the work will be made available as soon as the work is awarded. In case, it is not possjble for the
Department to make the entire site available on the award of the work, the Contractor shall arrange his working programme
accordingly. No claim/whatsoever, for not giving the site in full on award of the work or for giving the site gradually in parts
will be tenable. The contractor may satisly himself regarding site, acquisitionof'land, approach roads ets. '

The lender documents show already the specific terms and conditions on which tenders are tequired by the Government
Hence all tenders should be in strict conformity with the tender documents and should be fulfilled in, wherever necessary,
and initiated. Incomplete tenders are liable to be rejected. The terms and conditions of the tender documents are firm, as such
conditional.tenders are liable to be rejected. .

The tenderer, while submitting tender, must provide adequate information regarding his financial, technical and
organisational capacity and working experience to execute the work of the the nature and magnitude.

The Chief Engineer or other duly authorised Engineer i*eserves the right to ask for submission of samples as in respect of
materials for which the tenderer has-qucted his rates before the tender can be considered for acceptance If the tenderer, who
is called upon t6 do so, does not submit within seven days of written order to do so, the Engineer-in-Charge shall be at liberty
to forfeit the said earnest money absolutely.

” ”,




22. The Contmctér shall submit the list of the work, which are in hand (progress). In the following form::

Name Name and parﬁcularé of the Amount Position Remarks
of work Sub Division/Division, of work of works
where work is being executed a in progress
1 2 - 3 4 5

23,

24,
25.

26.

27

28.

29.

The Contractor should quote his rates only in one language i.e. either ir Hindi or English. Rates should be quote d in
figures as well as in words. In case a contractor has quoted rates in both the languages, and the rates so quoted differ, then
the lower of the two shall be treated as the rate quoted by the Contractor.

All additions, deletions, corrections and overwritings, must be serially numbered and attested by the Contractor at every
page, so also by the officer opening the tenders, so as to make further disputes impossible on this score.

Afteracceptance of the tender, the Contractor or all partners (in the case of partnership firm), will append photographs and
signatures duly attested at the time of execution of Agreement.

If any contractor, who having submitted a tender does not execute the agreement or start the work or does not complete the
work and the work has to be put to retendering, he shall stand debarred from participating in such retendering if addition to
forfeiture of Earnest Money/Security Deposit and other action under agreement.

The tender documents shall be issued to those contractors only having valid enlistment as on the date of issue of
documents.

(@)  If a ténder reduces the rates volunterily after opning of tenders / negotiations, his offer shall stand cancelled
automatically, his earnest money shall be forfeited and action for debarring him from business shall be taken as per
enlistmentrules. - K

(b)  Ifanon-tenderer offers lower rates after opning of tenders, action for debarring him from business shall be taken as
per enlistment rules. '

Contractors shall submitonly uncon uonal tenders. Conditional tenders are liable to be rejected summarily.

)




: Tender for works i
I/We hereby tender for the execution for the Governor of the State of Rajasthan of the work specified in the underwritten

memorandum within the time specified in such memorandom at the rates, (inﬁgures).............................% (as well as in words)
perf:centbtelcwwr ]

above the amount, entered in the schedule G in all respects in accortdance with the specifications, design, drawings and
instructions is writing referred to in Rule Lin all respects in accordance with sucu vuuditton so far as applicable. I/We have visited
the site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work. I/We have fully

ground, working conditions including stacking, of materials, installation of tools & plant, conditions effectiong accommodation
and movement of labour etc, required for the satisfactory ececution of contract.

Memorandum

“(a) General description ofwork
(b) EstimatedcostRs.......‘.................... T T C e P
(c) EamestmoneyRs.............. we-@2% for enlisted contractors outside their zone and'/z% within their zone of enlistment.

(d) Security Deposit: .

(1) "The security deposit @ 10% of the gross amount of the running bill shall deducted from each running bill and
shall be refunded as per reules on completions of the contract as per terms and conditions. However the amount of
security deposit deducted from running bills shall not be converted into any mode of securities bank guarantee,
FOR etc. The earned money deposited shall however be adjusted while deducting security deposit'from first
running bill of the contractor. There will be no meximum limit of security deposit,

Hower, a contractor may elect to deposit of full amount of | 0% security deposit in the the shape-of bank guarantee

refunded only after deposition of full 10% as above. How, in case during execution cost of works exceeds as

shown. at the time of depositing 10% as above, balance security deposit shall be deducted form the "Running
Account Bills",

(i)  Bank Guarantee shall in all cases be payable at * ne headquarter of the Division or the nedrest District
' Headquarters.

(e) lime allowed for the completion of work (to be reckoned form the 10* day after the date of written order to commence the
work) 1s,months Should this tender be accepted in whole or in Part, I/ We hereby agree to

mentioned in the said conditipns. !
Asum of RS....ovvuvvovre is forwarded herewith in the form of cash, Bank Dr_aﬂ, Banker's Cheque as Earnest

Signature of Witness

Witness's address & occupation Signature of Contractor
- Address or Contractor

Date:

The above tender is herebly accepted by me on behalf of The Governor of Rajasthan,

Dated the

weeeeneen Engineer-in-charge

(6




CONDITIONS OF CONTRACT
Clause I : Security Deposit: _ . ’

"The security deposit (/10% of the gross amour=t of the running bill shall deducted from each running bill and shall be
refunded as per rules on completion of the contract as per terms and conditions. The earnest money deposited shall however
be adjusted while deducting security deposit from the first running bill of the contractor. There will be no maximum limit of
security deposit. _

A contractor may however, elect to furnish bank guarantee or any acceptable form of security for an amount equal to the
fullamount of security deposit @ 10% of the work order before or at the time of executing the agreement. In that case, earnest
money may be refunded only after furnishing of the bank guarantee as above. During the exection for the work or after

.completion of the work also a contractor may replace the security deposit by furnishing bank guarantee foran 2qual amount,
However during execution of the work if cost of work exceeds as shown at the time of furnishing bank guarantee, . balance
security deposit shall be deducted from the "Running Account Bills",

. All compensations or other sums of money payable by the Contractor to the Government under the terms of his contract
may be deducted from or paid by the sale of a sufficient part of his Security Deposit, or from interest arising therefrom, or
from any sums, which may be due or may become due to the Contractor by the Government on any account whatsoever, and

If case of Bank Guarantee ofany Nationalised/Scheduled Bank is furnished by the Contractor to the Government at part
ofthe Security Deposit and the bank goes into liquidation or, for any reason, is unable to make payment against the said Bank
Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on demand furnish
additional security to the Government to make good the deficit. ‘

The liability or obiligation of the bank under the Gurantee Bond shall not be affected or suspended by any dispute
between the Engineer-in-charge and the Contractor, and,the payment, under the Guarntee Bond by the bank to the

under the guarantiee limited to the amount specified in the guarantee Bond. The guarantee will not be discharged due to the
change in the constitution of the Bank or the Contractor, : . .

The Bank Guarantee shall remain valid upta the specified date unless, extended on demand by the Engineer-in-charge,
which shall include the period of completion of the confract and the defect removal period as per terms of the Agreement.
Bank's liability shall, stand automatically discharged unless a chaim in writing'is lodged with the Bank within the period
stated in the Bank Guarantee including the extended peiod, Atter satisfactory completion of the contract and clearance ofall
dues by Contractor, the Chief Engineer or duly authorised Engineer will discharge the Bank Guarantee after expiry of the
original or the extended period, as the case may be. Il case the date of expiry of the Bank Guarantee is a holiday, it will be
deemed to expire on the close of the next working day. : '

Government, is not concerned with any interest accruing to the Contractor On any form of Security (primary or
collateral) lodged by him with the bank or any sums payable to sureties obtained by the Bank as counter guarantee to secure
its own position. These will be matters between the Bank and the Contractor.

Clause 2 : Compensation for delay: - g ;

The time allowed for carrying out th work;, as entered in the tender, shall be strictly observed by the Contractor and shall
be reckoned from the 10th day after the date written order to commence the work given to the Contractor, If the contractor
does not commence the work within the period specified in the work order, he shall stand liable for the forfeiture of the
amount of Earnest Money, and Security Deposit. Besides appropriate action may be taken be the Engineer-in-
charge/competent authority to debar him from taking part in future tenders for a specified period or black list him. The work
shall, through-out the stipulated period of completion of th contract, be proceeded with all due diligence, time being essence
of the contract, on the part of the Contratcor. To ensure good progress during the the execution of work, the contractor shall
be bound in all cases in which the time allowed for any work exceed good progress during the execution of work, the
contractor shall be bound in all cases in which the time allowed for any work exceed one month (save for special jobs), to
complete 1/8 * of the whole of the work before V4'h of the whole time a! lowed under the contract has elapsed 3/8* of the
work be for'// of such time has clapsed and 3/4* of the work before 'A of such time has clapscd. If the contractor fails to
vomplete the work in accordance with this time schedule in terms of cost in money, and the delay in execution of work is
atiributable to the contractor, the contractor shall be liable to pay compensation to the Government at every time span as
below: :
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A Time Span of full 1/4* 2t 3/4" Full

Stipulated period PR e days)  (.......,..days) (&Pt days) (..........days)
B Work to be completed 1/8" 3/8h 340 Full
in terms of money (RSicescicina )1 1 AREGdniersre) (RSl e (RENLN)
(@ Compensation payable 2.5% of 5% of 7.5% of 10% of
by the contractor for ~ Scheduled Scheduled Scheduled Scheduled
delay attributable to work work remained  work remained “work remained
the attributable to : remained unexecuted unexecuted unexecuted
stage unexecuted on the last on the last on the last
on the last day of day of day of -
day of (1/4) (1/2) (3/14) Contracted
time span time span span Full period

Note : In case delayed period over a particular span is split up and is jointly attributable to government and contractor, the
competent authority may reduce the compensation in proportion of delay attributable to goverment over entire delayed over
that span after clubing up the split delays attributable to governnient and this reduced compensation would be applicable over
the entire delayed period without paying any escalation. Following illustration is given

[i] Firsttime span is fo 6 months, delay is of 30 days which is split over as under

Sdays [attributable to government] + Sdays [attributable to contractor] + Sdays [attributable to' government] + Sdays
[attributable to contractor] + Sdays [attributable to government] + Sdays [attributable to contractor]. Total delay is thus clubbed
to 15 days [attributable to government] and 15 days [attributable to contractor]. The normal compensation of 30 days as per
clause 2 of agreement is 2.5 which can be reduced as 2.5 15/301.25 over 30 days without any escalation by competent authority.

The contractor shall, further, be hound to carry out the work in accordance with the date and quantity entered in the
progress statement atteched to the tender. ; '

In case the" delay in execution of work is attributable to the contractor, the spanwise compensation, as laid down in this
clause shall be mandatory. However in case the slow progess in on etime span is covered up within original stipulated
period"then the amount of such compensation levied earlier shall be refunded. The price escalation, if ar.y, admissible under
clause 45 of Conditions of Contract would be admissible only on s :h rates and cost of work, as would be admissible if work
would have been .carrid out in that particular time span. The Engineer-in-charge shall review the progress achieved in every
time span, and grant stagewise extension in case of slow progress with compensation, if the delay is attributable to contractor,
otherwise without compensation. ;

However, if for any special job, a time schedule has been submitted by the contractor before execution of the agreemernt,
and it is entered in agreement as well as same has been accepted by the Engineer-in-charge, the contractor shall complete the
work within the said time schedule. In the event of th contractor failing to comply with this condition, he shall be liable to pay
compensation as this clause shall not exceed 10% of the value of the contract. While granting extension in time attributable to
the Government, reasons shall be recorded for each delay.

Clause 3 :Risk & Cost Clause :

The Engineer-ni-charge or the Competent Authority defind under rules may, without prejudice to his rights against the
Contractor, in respect of any delay or inferior workmanship or otherwise, or to any claims for damages in respect pf any
breaches of contract and without prejudice to any rights or remedies under any of provisions of this contract or otherwise, and
whether the' date for completion has or has not elapsed by notice in writing, absolutely determine the contract in any of the
following cases.

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, reconstruct or replace any
defective work or that the work is being performed in any inefficient or otherwise improper or unworkmanlike manner,
shall omit to comply with the requirements of such notice for a period of seven days, thereafter, or if the contractor shall
delay or suspend the execution of the work so that either in the judgement of the Engineer-in-charge (which shall be final

and binding) he will be unable to secure completion of the work by the date for completion of he already. failed to complete
the work by that date,

(i)  If the Contractor, being complany, shall pass.a resolution or the Court shall make an order that the company shall be
wound up or if a receiver or a manager, on behalf of a creditior, shall be appointed or if circumstances shall arise, which
entitle the Court or Creditor to appoint a receiver or amanager or which entitle the Court to make a windin gup order.

(ui) Ifthe Contractor commits breach ofany of the terms and conditions of this contract
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(iv) Ifthe Contractor commits any acts- mentioned in Clause 19 hereof.

When the Contractor has made himself liable for action under any of the cases aforesaid, the Engineer-in-charge on behalf
of the Gorvernor of Rajasthan shall have powers.

(a)  To determine or rescind the contract, as aforesaid (of which determination or rescission notice in writing to the
Contractor under the hand of the Engineer-in-charge shall be conclusive evidence) upon such determination or
rescission, the earnest money, full security deposit of the contract shall be liable to be forfeited and shall be
absolutely at the disposal of th Government.

(b)  To employ labour paid by the Department and to supply materials to carry out the work or any part of the work,
debiting the Contractor with the cost of the labour and the price of the materials (of the amount of which cost and
price certified by the Engineer-in-charge shall be final and conclusive against the Contractor) and crediting him
with the value of the work done in all respects in the same manner and at the same rates, as ifit had been carried out
by the Contractor under the terms of this contract. The certificate of the Divisional Officer, as to the value of the
work done, shall be final and conclusive evidence against the Contractor provided always that action under the sub-
clause shall only be taken after giving notice in writing to the Contractor. Frivided also that if the expenses incurred
by the department are less than amount payable'to the Contractor at his agreement rates, the difference shall not be
paid to the Contractor. o

(c)  Aftergivingnotice to the Contractor to measure up the work of the contractor and to take such part thereof, as shall
be unexecuted out of his hands and to give it to another contractor to complete, in which case any expenses which
- may be "incurred in excess of the sum which would have been paid to the original contractor, if the whole work had
been executed by him [of the amount of which excess, the certificate in writing of the Engineer-in-charge shall be
final and conclusive] shall bé borne and paid by the original contractor and may be deducted From any money due
to him by Government under this contractor on any other account. Whatsoever, or from his Earnest money,
Security Deposit, Enlistment security or the proceeds or sales therof, or a"ufficient part thereof as the case may be.
In the event of any one or more of the above courese being adopted by the Engineer-in- charge, the contractor shall
. have no claim to compensation tor any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the perfotmance of
contract. And, in case action is taken under any of privisions aforesaid, the Contractor shall not be exaction of the
work or the entitled to recover or be paid, any work thereof or actually performed under this contract unless and the
Engineer-in-charge has certified, in writing, the performance of'such work and the value payable in respect thereof,
and he shall only be entitled to be paid the value so certified.

| Clause 4 : Contractor remains liable to pay compensation, if action not taken under clause 3 :

(1) Inany-case in which any of the powers conferred by clause 3 hereof, shall have become exerciseable and the same shall have
not been exercised the non-exercise, therof, shall not constitute waiver of any the conditions hereof, and such power shall not
with starting, be exerciseable in the event of any future case of default by the contractor for which, by any clause oV clause
hereof, he is declared liable to pay compensation amounting to the, whole of his security Deposit/Earnest Money/Enlistmmt
security and the liability ofthe past and future compensation shall remain unaffected.

Powers to take possession of. or require removal, sale of Contractor's plant:

(i1) In the event of the Engineer-in-charge putting in force, powers vested in him under the precedin.' Hause 3 he may. if he so
desires, take possession of all or any tools, plants, materials and stores, in or upon the works or the sue, thereof, or belonging
to the contractor or procured by him and inteded to be used for the exection of the work or any part thereof, paying or
allowing for the same in account, at the contract rates or, in case of these not being applicable, at current market rates, to b”
certified by the Chief Engineer or duly authorised Engineer [whose certificate, thereof, shall be final and conclusive],
otherwise the Engineer-in charge may, be notice in writing to the contractor or his clerk of the works, foreman.or other
authorised agent, require him to remove such tools plant, materials or stores form the premises [within a time to be specified
in such notice], and in the event of the Contractor failing to comply with any requisition, the Chief Engineer or other duly
authorised Engineer may remove them at the contractors expenses seTI them by auction or private sale on account of the
contractor and at his risk in all respects, and the certificat; of the Chief Engineer or other duly authorised Engineer, as to the

expense of any such removal, and the amount of the proceeds and expense of any such Sale shall be final and conclusive
against the Contractor, ’ '

Clause 5 : Extension of Time ;

If the contractor shall desirce an extension of time for completion of the work on the ground of his having been
unavoidably hindered in its execution or on any other grounds he shall apply, in writing, to the Engineer-in-charge within 30 days
ofthe date of
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the hinderance, on account of which he desires such extension as aforesaid, and the Authority Competent to grant extension
under the rule/delegations of powers or other duly authorised Engineer shall, if in his opinion, [which shall be final] reasonaple
grounds be shown therefore, authorise such extension of time ifany as may, in his opinion, be necessary or proper, if the period
of completion of contract expires before the expiry of the period of one month provided in this clause, the application for
extension shall be made before the expiry of the period stipulated for completion of the contract the competent authority shall
grant such exension at each such occasion within a period of 30 days of receipt of application from contractor and shall not wait
for fianlity of work. Such extensions shall be granted in accordanc with priovislons under clause [2] of this agreement.

ClauseS5A;: Monthly Return of Extra Claims :

Contractor has to submit a return every moth for any work claimed as extra. The Contractor shall deliver the return in the
office of the the Executive Engineer arid obtain Receipt Number of the Receipt Register of the day on or before 10" day of

force in the District for the time being. The contractor shall be deemed to have waived all claims, not included in such return,
and will have no right to enforce any such claims not included, whatsoever be the circumstances,
Clause 6: Final Certificate: ;

On completion of the work, the Contractor shall send a registered notice to the Engineer-in-charge, giving the date of
completion and sending a copy of if to the officer, accepting the contracto on behalf of the Governor and shall request the
Engineer-in charge to give him a certificate of completion, but no such certificate shall be given nor shall the work be
considered to be complete until the contractor shall have removed from the site on which the work shall be executed, all
scaffolding, surplus materials and rubbish and cleared off the dirt form all wood, doors, walls, floors, or other parts of any
building in upon or about which the work is to be executed or of which he may have possession for the execution thereof, he had
filled up the pits. If the contractor shall fail to comply-with the requirements of thir clause as to removal of scaffolding, surplus
materials materials and rubbish and dirt and filling of, pits on or before the date fixed for completion of the work, the Engineer-
in-charge may, at the expense of the contractor, remove sich scaffolding, surplus materials, and the rubbish and dispose of the
same, a; he thinks fit, and clean off such dirt and fill the pit, as aforesaid, and the contractor shall forthwith pay the amount of all
expenses, so incurred, and shall have no claim in respect of any such scaffolding or surplus materials, as aforesaid, except for
any sum actually realised by the sale therof On completion, the work shall.be measured by the Engineer-in-charge himself or
through his subordinates, whose measurements shall be binding and conclusive against the contractor. Provided that, if
subsequent to the taking of measurements by the subordinate, as aforesaid, the Engineer-in-charge had reason to believe that the
measurements taken by his subordinates are not correct, the Engineer-in-charge shall have power to cancel the measurements
already taken by his subordinates and acknowledged By the Contractor and to take measurements again, after giving
reasonable notice to the Contractor, and such fe-measurerents shall be binding on the Contractor.

Within ten/thirty days of the receipt of the notice, Engineer-in-charge shall inspect the work and if there is no visible defects
on the face of the work, shall give the Contractor, a certification. If the Engineer-in-charge finds that the work has been fully
completed, it shall be mentionad in the certificate so granted. If, on the other hand, it is found that there are certain visible
defects to be removed, the certificate to be granted by the Engineer-in-charge shall specifically mention the details of the visible
defects alongwith the estimate of the cost for removing these defects. The final certificate of work shall be given after the visible
defects pointed out as above have been removed. '

(Delete whichever is not applicable). (Ten days wil apply to works at the headquarters of Engineer-in-charge and thirty
days for works at other place). ' '

Clause 7 : Payments of Intermediate Certificate to be regarded as advance :

No payments shall be made for works estimated to cost less than Rupees twenty five thousand, till after the whole of the
works shall have been completed and a certificate of completion given. But in the case of works estimated to cost more than
Rupees twenty five thousand, the contractor shall on submitting the bill therefore, be entitled to receive a monthly payment
proportionate to the part, thereof, then approved and passed by the Engineer-in-charge, whose certificate of such approval and
passing of sum, so paybale, shall be final and conclusive. Runaing Account Bill shall be paid within 15 days from presentation. ,
But all such intermediate payments by way of advance against the final payment only and not as payments for work actuall ¥
done and completed, and shall not crected, or considered as an admission of the due performance of the contract, or any part
thereof, in any respect, or the accruing o’ any claim, nor shall it conclude, determine, or effect in any way the powers of'the
Engineer-in-charge under these conditions orany of them to the final settlement and adjustment of the accounts of otherwise or
in any other way vary of effect the contract. The final bill shall be made/submitted by the Contractor within one month of the
date fixed for completion of the work '
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otherwise theengineer-in-charge's certificate of the measurement and of the total amount payable for the worl accordingly shall
be fitial and binding on .all parties.
Clause 7 A: Time Limit for Payments of Final Bills:

The final bijl shall be paid within 3 month on presentation by the Contractor after issuance of final completioi certificate in
accordance with Clause 6 of the conditions of the Contract. If there shall be dispute about any item(s) o the work, then the
undisputed item(s) only, shall be paid within the said period of 3 months, if a fmaJ bill (whicl contains no disputed item of
disputed amount of any item) is noi. paid within 3 months of presentation of final bil or 6 months from the date of recepit of
registered notice regarding completion of work in accordance with Clause 60: the conditions of the contract, the defects, if any,
shall be brought to the notice of the higher authority. The period 01 3 months shall commence from the date rectification of the
defercts. The higher authority shall ensure that in no cast final bill should be left unpaid after 9 months from the receipt of
registered notice regarding completion of work. The contractor shall submit a memorandum of the disputed items alongwith
justification in support within 30 days from the disallowance thereof, and if he fails to do s0, his claim shall be deemed to have
been fully waived and absolutely extinguished.

Clause 8 : Bills to be submitted monthly :

A bill shall be submitted by the Contractor each month on or before the date fixed by the En gineer-in-charge for all work
executed in the previous month and the Engineer-in-charge shall take or cause to be taken the requisted measurement for the
purpose of having the same verified and the ¢laim, as far as admissible, an 'thorised or paid, if possible, before the expiry often
days from the presentation of the bill. If the Contractor does not su bmit the bill within the time fixed, as aforesaid, the Engineer-
in-charge may depute a subordinate to measure up feh>e said work in the presence of the Contractor, whose signature in the
Measurement Book will be sufficient warrant and the Engineer-in-charge may prepare a bill from such Measurement Book
which shall be binding on the Contractor in all respects.

Clause 8 A: Contractor to be given time to the objection to the Measurement recorded by the department:

Before taking any measurement of any work as have been referred to the preceeding clauses. 6,7 & 8 the Engineer-in-charge
or subordinate, deputed by him shall give reasonable notice to the contractor. If the contra ctor fails to be present at the time of
taking measurements after such notice or fails to sign or to record the diffe rence within a week from the date of measurement in
the manner required by the Engineer-in-charge than in any such event, the measurements taken by the Engineer-in-charge or by
the subordinate deputed by him, as the case may be, s.hall be final and binding on the Contractor and the Contractor shall have no
right to dispute the same. -

Clause 8 B: recovery of cost of preparation of the Bill:

In case of Contractors of Class "A" and "A A" do not submit the bill with time fixed, the Engineer-in-cha.rge may prepare the
bill as per provision of Clause 8 of the Conditions of Contract but deduction @ 0.5" of amount of such a bill shall be made end
creditied to the general revenue on account of preparation of bill.

Clause 9: Bills to be on printed forms:

The Contractor shall submitall bills on the printed forms, to be had omapplication, at the ofice of the Engineer-in-charge and
charges in the bills shall always be entered at the rates specified in the tender or in the case of any extlrr work ordered in pursuance
of'these conditions, and not mentioned or provided for in thetender, 2t the rates herei nafte rprovided for s u... vvork.

Clause 9 A: Payments of Contractor's Bills to Banks:

payments due to the contractor may if so desired by him, made to his Bank instead of direct to him, provided i'hat the
contract-has furnished to the Engineer-in-charge (i) an authorisation in the form of a legally valid document, su'ch a Power of
Attorney conferring authority on the Bank to receive payments and (ii) his own acceptance of the correctne ss of the account
made cut, as being due to him, by Government. or his signature on the Bill or other claim preferred agains 't Government before

~settlement by the Engineer-in-charge of the account or claim, by payment to the Bank. While the' receipt given hv such Bank shall
constitute a full and sufficient , ischarge for the payment, the Contracto, should whenever possible, present his bill duly receipted
and discharged through his Banker. Nothing, herein contained, she :1 operate to create in favour of the Ba;<k any rights vis-a-vis
the Governor.
Clause 10: Stores supplied by Government:

In the specification or estimate of the woork provides for the use of any special description of material, to be supplied from
Engineer-in-charge's stores, or if, it is required that Contractor shall use certain stores to be provided by . the
Engineer-in-charge specified in the schedule or memorandum hereto annexed, the Contractor shall be bound to procure and shall
be supplied such materials and stores as are from time to time, required to be used by him for the purpose of the
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purpose of the contract only, and the value of the full quantity of materials and stores, so supplied at the tales specified in the said
schedule or memorandum, may be set off or which may be deducted from any sum, then due or thereafter become due, to the
contractor under the contract or otherwise or against or from the Performance Guarantee and or Security Deposit or the proé‘ééds
or sale, it the same is held in Government securities, the same or a sufficient portion thereof being in this case, sold for this
purpose. All materials supplied to the Contractor, either from departmental stores or with the assistance of the Government, shall
remain the absolute property of Government. The Contracto: shall be the trustee of the stores/materials, so supplied/procured, and
thése shall not, on any account, be removed from the site of work and shall be, all-times open for inspection by the Engineer,-in-
charge. Any suchg material, unused and in perfectly good condition at the time of completion or determination or rescinding of
the contract, shall be returned to the Divisional Officer's Stores [f by a notice in writing under his hand, he shall so require, and if
on service of such notice, the contractor fails to return such materials, so required, he shall be liable to pay the price of such
materials in accordance w'th the provisions of clause 10 B ibid. But the Contractor shall not be entitled to return any such
material: , unless with such consent, and shall have no claim for compensation on account of any such materials,so supplied to
him as ¢{oresaid being unused by him, or for any wastage in or damage to any such materials. For the stores returned by the
Contrac tors, he shall be paid for at the price orginally charged excluding storage charges, in case of materials supplied from
departmental stores and actual cost including freight, cartage, taxes etc. paid by the (‘ontgractor, in case of supplies received with
the assistance of the Government, which however, should in no case exceed market rate prevailing at the time materials are taken
back. The decision of the Engineer-in-charge, as to the price of the stores returned, keeping in view its conditions etc. shall be final
and conclusive. In the event of breach of the aforesaid condition, the Contractor $hall, in addition to throwing himself open to
account of contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the Government all
advantages or profits resulting, or which in the usual course, would result to him by reason of such breach. Provided that the
Contractor shall, in no case be entitled to any compensation or damage on account of any delay in supply, or non-supply thereof,
all or any such materials and stores.

Clause 10 A: Rejection of materials procured by the Contractor:

The Engineer-in-charge shall have full powers to require the removal from the premises of all materials which in his opinion,
are not in accordance with the specifications and, in case of default, the Engineer-in-charge shall be at liberty to emploe other
person (s) to remove the same without being answerable or accountable for any loss of damage, that may happen or arise to such
materials to be substituted thereof, and in case of default, Engineer-in-charge may cause the same m be supplied and all costs
which may attent such removal and substitution, are to be borne by the Contractor.

Clause 10 B: Penal Rate in case of excess consumption:

The Contractor shall also be charged for the materials consumed in excess of the requirements calculated on the basis of
standard comsumptio approved by the department at double of the issue rate including storage and supervision charges or market
rate, whichever is figher. A Material Supply and Consumption Statement, in prescribed Form RPWA 35 A shall be submitted with
every Running Account Bill, distinguishing material supplied by the Government and the material procured by the Contractor
himself. The recovery for such material shall be made from Running Account Bill next after the consurnption and shall not be
deferred. Certificate of such nature shall be given in each Running Account Bill.

Clause 10 C : Hire of Plant & Machinery:

Special Plant and Machinery required for execution of the work, may be issued to the Contractor, if available, on the rates-of
hire charges and other terms and conditions as per departmental Rules, as per Schedule annexed to these conditions. Rates of such
Plant & Machinery shall be got revised periodically so as to bring them at par with the market rate.

Clause 11: Works to be executed in accordance with specifications. Drawing Orders etc.

The Contractor shall execute the whole and every part of the work in the most substantial and satisfactory manner and both as
regards materials and otherwise in every respect, in strict accordance with the Specifications. The Contractor shall also conform
exactly fully and faithfully to the designs, drawings and instructions in writing relating to the work signed by the Engineer-in-
charge and lodged in his office arid to which the Contractor shall be entitled to have access at such office or on the site of the work
for the purpose of inspection during office hours and the Contractor shall, if he so require, be entitled, at his own expense, to make
or cause to-be made copies of specifications and of all such designs, drawings and inst; actions as a aforesaid. A Certificate of
Eexecuting works as per agpproved design and specifications ete. shall be given on each Running Account Bill. '

The specification of work, materia', methodology of execution, drawings and designs shall be signed by the Contractor and
the Executive Enginer while executing agreement and shall form part of agrement, i
Clause 12:

The Engineerwln—charge shall have power to make any alteration, omissions or add:tl ons to or substitutions for the original
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specifications, drawings, designs and instructions that may appear to him to be necessary during the progress of the werk and the

contractor shall carry out the work in accordance with any instructions which may be given to him in writing signed by the
“Engineer-in-charge, and such alteration, omission, additions or substitituons shall not invalidate the contract and any altered,
additional or substituted work, which the contractor may be directed to do in the manner above specified, as part of the work shall
be carried out work shall be extended in the proportion 'hat the altered, additional or substituted work bears to the original
contract work, and the certificate of chf Engineer-in-charge sha'l be concluisive as to such proportion. The rates for such
additional, altered or subtituted work under this clause shall- be worked out in accordance with the following provisions in their
re. pective order.

(i) [f the rates for the additional, altered or substtluted work are specified in thé contract for the work, the Contractor is
bound to carry out the additional, altered or substituted work at the same rates as are specified in the contract for the
work.

(i) 11 the rates for the additional, altered or substituted work are not specifically provided in the contract for the work, the

such rates will bhe derived from the rates for a similar class of work as are specified in the contract for the work.,

(iit) [fthe rates for the altered, additional or substituted work can not be determined in the manner specified in the sub-clause
(i) to (i1) above, then the rates for such compositie work item-shall be worked out on the basis of the concerned Schedule
of Rates of District/area specified above minus/plus die percentage which the total tendered amount bears to the
estimated cast of the entire work put to tender. Provided always that if the rate for a particular part of parts of the item is
not in the Schedule of Rates, the rate for such part of parts will be determined by the Engineer-in-charge on the basis of
the prevailing market rates when the work was done. .

(iv) If the rates for the altered, additional or sugbstituted work item can not be determined in the manner specified in sub-
clause (i) to (iii) above, then the contractor shall within 7 days of the date of receipt of order to carry out the work, inform
the Engineer-in-charge of the rate which it is his intention to charge for such class of work supported by analysis of the
rate or rates claimed and the Engineer-in-charge shall determine the rate or rates on the bssis of prevailing markei rates,
and pay the contractor accordingly. However, the Engineer-in-charge, by notice in writing, will be at liberty to'cancel his
order to carry out such class of work and arrange to carry it out in such manner as he may consider advisable. But under
no circumstances, the contractor shall suspend the work on the plea of non settlement of rates on items failing under the
clause.

() Except in case of items relating to fundations, provisions contained in sub-clasue (i) to (iv) above shall not apply contract
or substituted items'as individually exceed the percentage set out iiTthe tender documents under Clause 12 A.

For the purpose ef operation of Clause 12 (v) the following works shall be treated as work relating to fundations:

(a) For buildings, compound, wall, plinth level or 1.2 meters (4 ft.) above ground level whichever is lower, excluding items
above flooring and D.P.C. but including base concrete below the floors. :

(b) Forabutments, piers, retaining wall of culverts and bridges, walls of water reservoir and the bed of floor level.

(©) For retaining walls, where floor levels is not determinate 1.2 meters above the average ground level orbed level

(d) Forroads, all items of excavation and filling including treatment of sub base and soil ing work.

(e) For water supply lines, sewer lines under ground storm watet irains and similar work, all items of work below ground
level except items of pipe work for proper masonry work.

(§))] For open storm water drams, all items of work except lining of drains.

(g)  Anyotheritems of similar nature which Engineer-in-charge may decide relating to foundation.

The rate of any such work, except the items relating to foundations, which is in excess of the devnatlon limit shall be
determined in accordance with the provisions contained in
Clausel2AClausel2A:

The quantum of additional work for each item sha]l not exceed 50% of the original quantity given in the agreement and
the total value of additional work shall not exceed 20% of'the total contract value, uinless otherwise mutually agreed by the
Engineer-in-charge and the Contractor. The limit shall nbt be applicable on items relating to foundation work which shall be
excuted as per original rates of provision of clause 12 (i) to (iv).

In case of contract substituted items ot additional items, which results" in exceeding the deviation limit laid down in this
clause except items relating to foundation wark, which the contractor is reguired to do under clause 12 above, the contractor shall
within 7 days from the receipt of order, claim revision of the rate suppmed by proper analysis in respect of such items for
quantities in excess of the deviation limit notwithstanding the fact that the rates for such items exist-in the tender for the main
work or can be derived in accordance with the provision of sub-clause .

(i) of clause 12 and the Engineer-in-charge, may revise their rates having derived in according with the provision of
sub-clause
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may revise their rates having regard to the prevailing market rates and the contractor shall be paid in accordance with the rates so
fixed. The Engineer-ih-charge may revise their rates having regard to the prevailing market rates and the contractor shall be paid
in' accordance with fates so fixed. The Engineer-in-charge shall, be at liberty to cancel his order to carry out such increased
quantities of work by giving notice in writing to the contractor and arrange to carry it out in such manner as he may onsider
advisable. But under no circumstances, the contractor shall suspend trie work on the plea of non-settlement of rates of items
falling under this clause. ) '

All the provisions of the preceding paragraph shall equally apply to the decrease in rates of items for quantities in
excess of the deviation limit no withstanding the fact that the rates for such items exist in the tender for the main work or can be
derived in accordance with the provisions of sub-clause (i1) of the preceding clause 12 and the Engineer-in-charge may revise
such rates having regard to ine prevailinig market rates unless otherwise mutually agreed by the the engineer-in-charge and the
Contractor.

Clause 13: No compensation for alteration in or restraction of work to be carried out:

If, any time after the commencement of the work; the Government, shall for any reason, whatsoever, not require the
whole work thereof, as specified in the tender, to be carried out, the Engineer-in-charge shall give notice in writing, of the fact to
the Contractor, who shall have no claim to any paymentys or compensation, whatsoever, on account of any profit or advantage
which he might have derived from the execution of the work in full but which he didnot derive in consequence of the full amount
of the work not having been carried out, Neither, shall he have any claim for compensation by reasons of alterations having been
made in the original specifications, drawings and design and instructions, which shall involve any cutrilment of the work, as
originally contemplated. Provided, that the contractor shall be paid the charges for the cartage only, of materials, actually

brought to theb site of the work by him for bonafide use and rendered surplus as a result of the adandonment or curtailment of the ..

work as any portion thereof, and taken them back by the Contractor provided, however that the Engineer-in-charge shall have, in
all such cases, the option of taking over all or any such materials at their purchase price or at local market rates whichever may be
less. In the case of such stores, having been issued from Government stores, charges recovered, including storage charges shall
be refunded after lacking into consideration any deduction for claim on account of any deterioration or damage while in the
custody of the contractor, and in this respect the decision of' e Enginee}‘-in-charge shall be final.

Clause 14: Action and compensation payable, in case of bad work:

If, it shall appear to the Chief Engineer or any authorised authority or the Engineer-in-charge or his subordinates in-
charge or the work, or to the committee of retired officers appointed by the State Government for the puipose that any work has
been executed with unsound, imperfect or unskillful workmanship, or with material of any inferior description, or that any
materials or articles privided by him for the execution of the work are unsound or of a quality inferior to that contracted or
otherwise not in accordance with contract, the Contractor shall on demand in writing from the Engineer-in-charge, specifying
the work/materials-or articles complained of, notwithstanding that the same may have been inadvertently passed, certified and
paid for, will rectify-or remove and reconstruct the work, so specified, in whole, or in part, as the case may be, remove the
materials or articles, so specified, and provide other proper and suitable materials or articles, at his own cost, and in the event of
his failing to do so, within a period to be specified bv the Engineer-in-charge in his demand, as aforesaid, then the Contractor
shall be liable to-pay compensation, at the rate of one percent, on the tendered amount of work forevery week, not exceeding ten
percent, while his failure to do so shall continue, and in the case of any such failure, the Engineer-in-charge may rectify
orremove and re-execute the work or remove and replace with others, the materials or articles complained of as the case may be,
atthe risk and expense, in all respects, ofthe Contractor. '

Clause 15: Work to be open toinspection: Contractor or his responsible Agent to he present:

All work, under or in course of execution or executed in pursuance of the contract, shall, at all times, be open to

inspection and supervision of the Engineer-in-charge anc hissuperior office e.g. Superintending Engineer, Additional Chicf .

Engineer, Chief Technical Engineer, Chief Engineer, and his subordinates and any other authorised agency of the Govenunent
and the contractor shall, at all times during the usual working hours, and at all other items at which reasonable notice of the
mtention of the Engineer-in-charge or his subordinate or any other authorised agency of the Government of committee of retired
officer/officers appointed by the State Government for the purpose to visit the works shall have been given to Contractor, either
himself be present to receive orders and instructions or have a responsible agent, duly accredited in writing, present for purpose.
Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the Contractor
himself, Clause 16: Notice to be given before any work is covered up:

The Contractor shall given not less than 7 daysmnotice; in writing to the Engineer-in-charge or his subordinate-in-cnarge of the
work, before covering up or otherwise placing beyond the reach of measurement, any work in order that the same may be
measured, and correct dimensions thereof, be taken before the same is so covered up or placed beyond the reach of measurement
and shall not
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cover up or place beyond the reach of measurement any work without the consent in writing of the Engineer-in-charge

of the work, and if, any work, shall be covered up or placed beyond the reach of measurement without such notice having ->een

“given or consent obtained, the same shall be uncovered at the Contractor's expense or in default, thereof, no payment or
allowance shall be made for such work, or for the materials, with wliich the same was executed.

Clause 17: Contractor liable for damage done and forimperfections®

If the Contractor or his work people or servants shall break, deface, injure or destroy any part of a building, in which
* they may be working or any building, road. fence, enclosure, or cultivated ground contiguous to the premises on which the work
orany part of itis being executed, or if any damage shall happen to the work, While in progress, from any cause, whatsoever, or
any imperfection become apparent in it, within a period specified in Clause 37, after a Certificate, final or otherwise of its
completion shall have been given by the Engineer-in-Charge, may cause the same to be made good by other workmen and
deduct the expense (of which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or at any
time, thereafter, may become due to the Contractor, or from his security deposit, or the proceeds of sale thereof; or of a sufficient
portion thereof. _ :
Clause 1-8: Contractor to supply Plant, Ladders. Scaffolding etc.

The Contractor shall arrange and supply at his own cost, all material (except such special materials, if any as may in
accordance with the contract, be supplied from the Engincer-in-charge's stores) plants, took appliances, implements, ladders,
cordage, tackle. Scaffolding and temporary works requisite or proper for the the proper execution of the work, whether original,
altered or substituted and whether included in the specification or other documents, forming part of the contract, orreferred to in
these conditions or not, or which ma}be necessary for the purpose of satisfying or complying with the requirments of the
Engineer-in-charge as to any-matter as to which, under these conditions, he is entitled to be statisfied of which he is entitled to
require, together with carriage thereof to and from the work. The Contractor shall also arrange and supply, withour charge, the
requisite number of persons with the means and material necessary fur the purpose of setting out work and counting, weighing
and assisting in the measurement or examination at any time and from time to time of the work, or materials. Failing his so
doing, the same may be provided by the Engineer-in-charge, at the expense of the contractor, and the expenses may be deducted
from any money due to the Contractor under the contract, or from his Performace Guarantee and/ or Security Deposit or the
proceeds of sale therof, ar a sufficient portion thereof. The Contractor shall also provide all necessary fencing abd lights
reguired to protect the public from accident and shall, be bear the expenses of defense of defense of every suit, action or other
proceeding at, iaw, that may be brought by any person for injury sustained Owing to neglect of the above precautions. and to pay
=my damages and costs, which may be awarded in any such suit, action proceeding to any such person' or which may with
consent of the Contractor, be paid to compromise any claim by any such person.

Clause 19 : Work not to be sub-let, Contract may be rescinded and Secu rity Deposit and Performance Forfeited for
subletting, bribing or if Contractor Becomes insolyent: A il

The contract shall not be assigned of sublet without the written approval of the Chief Engineer; and if the Contractor
shallassign or sublet his contract or attempt so to do, or become insolvent, or commence any insolvence proceeding of mark any
composition with his creditiors or attempt so to do,, or if any bribe, gratuity, gift, loan, requisite reward or advantage, pecuniary
orotherwise, shall either, directly or indirectly be given promised or offered by the Contractor or any of his servants of agents, to
any public officer or persoji, in the .employ of Governmeat, in any way, relating to this office or employment, or if any such
officer or person shall become, in any way, directly or indirectly interested in the contract, the Chief Engineer may, there upon
by notice, in writing, rescind the contract and the performance Guarantee and Secutiry Deposit of the Contractor shall,
thereupon, stand forfeited and be absolutely at the disposal of Government and the same consequences shall ensure as, if the
contract had been rescinded under Clause 3 hereof, and in addition the Contractor shall not be entitled to recoyer or be paid for
any work therefore, actually performed under the contract. '
Clause 20: Sums payable byway of compensation to be considered as reasonble compensation without reference to

actual loss:

All sums payable by way of comnpensation under any of these conditions shall be considered as reasssonable

compensation to be applied to the use of Government without reference to the actual loss or damage sustained and whether or
notany rfamage shall have been sustained.

Clause 21: Changes in Constitution of firm:"

Where the contractor is a partnership firm, the previous approval, in writing of the Engineer-in-charge shall be
obtained Defor business any change is made in the constitution of the firm. Where the contractor is an individual of a Hindu
undivided family concern, such approval, as aforesaid, shall likewise be for obtained before the contractor entars into any
partnership igreement where under the partnership firm-would have the right to carry out the work thereby undertaken by the
Contractor. If, Drevious approval, as aforesaid, is not obtained, the contract shall be deerried to have been assigned in
contravention of Clause 19 MxdM!iB same actiotimay be taken, and the same consequences shall ensure, as privided in the
St,id clause 19
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Clause 22 : Worksto be under direction of Engineer-in-Charge ;

- .All the works to be executed under the contract, shall be exected under the direction and subject to the approval. In all
respect, of the Engineer-in-charge of the Government of Rajasthan for the rime being. Who shall be entitled to direct, at what
point or points and in what manner they are be_be commenced, and forin time to time, earned on.

Clause 21: Standing Committee for Settlement of disputes :

If any question, difference of objection, whatsoever shall arise in any way, in connection with of arising out of this
instrument of the meaning of operation of any part thereof, of the right duties or liabilites of either part then, save in so far, as the
decision of any such matter, as herein before provided has been otherwise provided for and whether it has been finally decided:
accordingly, or whether the contract should be terminated, or has been rightly terminated and as regards the rights or obligations
of the parties as the result of such termination, shall be referrred for decision to the empowered Standing Committe, which
would consist of the followings.

(i) Addministrative Secretary concerned.

(ii) Finance Secretary or his nominee, not below the rank of Deputy Secretary and /or Chief. Accounts officer
(iii) Law Secretary or his nominee, not below the rank of Joint Legal Remembrancer.

(iv) Chief Engineer-cum-Addl, Secretary of the concerned department.

(v) Chief Engineer conc erned (Member- Secretary)

The Enginner-in chargem on receipt of application alon with non refufndable prescribed fee, (the fee would be two
percent of the amount in dispute, not exceeding Rs. One lac) from the contractor shall refer the disputes to the committee withina
period of one month from dnte of receipt of application.

Procedure and Apphcanon for referring cases for se!ﬂement by the Standing Committee shall be as given in Form
RPWAS90.

Clause 23. A: Contractor to indemnify for infringement of Patent or design :

Contractor shall fully indemnify "he Governor of Rajasthan against any, claim or proceeding, relating to infringe ment
or use of any patent or design or any alleged patent or desipn.'rights and shall pay any royalties which may be payable inrespect
or any article of part thereof included in the contract, in.the event of any, claims made under of action brought agamst
Government In respect of any such matters as aforesaid, the Contractor shall be immediately, -noticed thereof, and. trie
Contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation. that may arise there from,
provided that the contracter shall not be liable to indemnify the Governor of Rajasthan, if the infringement or the patent or
dessign orany alleged patent, or design, right is the direct result of an order passed by the Enginner-in-charge in this behalf.’,

Clause 24 : Imported Store articles to be obtained from Government:

The Contractor shall obatin from the stors of the Engineer-in-charge, all imported store articles, which may be required
for the work of any part thereof. or in making up atricles required thereof, or in connection therewith, unless he has obtained
permission in writing, from the Engineer-in-charge, to obtain such stores and articles from else-where. The value of such stores
and articles, as may be supplied to the contractor by the Engineer-in-charge, will be debited to the Contractor, in his account, at

the rates shown in the schedule attached to the contract, and if they are not entered in the schedule, they will be debited at cost
price, which for the puiposes of this contract, shall included the cost or carriage and all other expenses, whatsoever, which shall
have been incurred in obtaining delivery or the same at the stores aforesaid plus storage charges.

Clause 25 : Lump-sums in estimates :

When the estimate on which a tender is made includes lump sums, in respect of parts of the work, the Contractor shall be
entitled to payment in respect of the item of'work involved or the part of the work in question al the same rates as are payable
* under the contract for such items or if the part of the work in question is not in the opinion of the Engineer-in-charge, capable of
measurement, the Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the certificate
in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum or sumspayable to him under the
provisionofthis clause.

Clause 26 : Action where no Specification ;

In case of any Class of work for which there is no such specification as is mentioned inh Rule I, such work shall be
carried out in accordance with the detailed specification of the department and also in accordance with the. instruction and -
requirement of the Engineer-in-charge.
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Clause 27: Definition of work: _

iz The expression"works" of "Work" where used in these conditions, shall, unless there be some thing either in subject of
" context, repugnant to such construction, be construed and taken to mean the works by or by virtue of the contract-contracted to be
executed, whether temporary or permanent, and whether orgininal, altered, subsituted or additional.

Clause 27 A: Definition of Engineer-in cllhrge:

The term "Engineer-in-charge" means the Divisional Oﬁ:u.r who shall supervise, and be in charge of the work and who
shall sign the contract on behalf of the Governor.
Clause 28:

It can not be guaranteed that the work will be started inmmediately after the tenders have been received. No claims fof
increase of rate will be entertained, if the orders for starting work are delayed.

Clauuse 29: Payments at reduced rates* on account of items of work not au:cmcd and not completed to be at the
discretion of the Engjneer-]g-charge'

The rates for several items of works, estimated to cost more than Rs /000/~, agreed within, will be valid only when the
item concerned-is accepted. as having been completed fully in accordance with the sanctioned specifications. In cases. where the
items of work are not accepted. as so completed, the Engineer-in-charge may make payment on account of such items. at such
reduced rates as he considers reasonable in the preparation of final or on account bills, and his decision in the matter shall be final
and binding.

Clause 29 A: Payment at part rates:

The rate for several items of works may be paid at part rates provisionally in running bills in prupomun to the quantum of
items executed at the discretion {)fEnglm:er-ln—c.hargc In case of item rates, if the fate quoted for certain items are very highin
comparisen to the average/overall tendered premium, then-triec payment at running stages shall not be made more Illlan the
average sanctioned premium. The deferred payment, will however be released after successful completion of work.

Clause 30: Contractor's percentage, whether applied to net or gross amount of bills:

The percentage referred to in the "Tender for works" will be deducted/added-from/to the gross amount of the blll bc!ou:
deducting the value of any stock issued.

Clause 31: Contractor to adhere to labour Iawsfregul:itinn:

The Contractor shall adhere to the rquirements of the Workmien's Compensatic n Act and Labour ngislﬁlion in force
from time to time and be responsible for and shall pay any compensation lo his workmen which would be payable for injuries
under the workmen Compensatien Act, hereinafter called the said Act. It such compensation to his workmen which would be
payable fpr injuries under the Wokmen's Compensation Act, hereinafier called the said Act. If such compensation is paid by the
State as Principal employer under Sub Section (1) of sec tion 12 of the said Act. on behalf of the contractor it shall be recoverable
by the State from the Contractor under sub Section (2) of the said section. Such compensation shall be recovered in the manner
laid down in clause I of of the conditions of contract.

"All Contract with Government shall require registration of workers under the Building & other Construction Workers
(Regulation of Employment & Conditions of Services) Act, 1996 and extension of benefit to such workers under the Act.”

Clause 32 : Withdrawal of work from the Contrator:

If the Engineer-in-charge shall at any time and for any reasons. whatever, including inabiiity to manitain prorata progress. think
any portion of the work should not be executed or should be withdrawn from the contractor, he may by notice in writing o that

effect, require the Contractor not to execute the portion of the work specified in the notice, or may withde.iw from the Contractony
the portion of work. so specified, and the Contractor shall not be entitled to any compensation, by reason of such portion of work

having been withdrawn from him. The Engince-in-chagre may supplement the work by engaging anothéer aoniey to execute such
portion of the work at the cost of the originalo contractory without prejudice to his rights under clausc . He ~ all alse be
competento levy compensation for delay in progress. The recovery of excess cost shall be made fiom nexuay vl 2 runining biil
orany other claim and shall not be deferred.

Clause33:

The contract includes clearance, levelling and dressing of site within a distance of 15 meters ot the building or al! sides
except where the building adjoins another building.

Clause-34: Protect works:

The contractor shall arrangte to protect at his own cost, in an adequate manner all out stone, work and other work,
requiring protection and to maintain such protection, as long as work is in progress. He shall remove and replace this protection as.

required by the Engineer-in-charge, from time to time, Any damage to the work, so protected on matter how 1t may be caused.
shall be made good by the Contractor free of cost.

'
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All template, forms, moulds, centering, false works and mdoels, which int he opinion of the Engineer-in-charge, are
- mecessary for the proper and workman like execution ofthe work, shall be provided by the Contrator free of cost. .

Clause 35 : Contractor liable for settlement of claims caused by his delays :

If the progress of the work has fallen so much in arrears as to prevent other contractors ont he work from carrying out
their part of the work within the stipulated time he will be lible for the settlement of any claim, put in by any of these contractors
for the expenses of keeping their labour unemployed, to extent considered reasonable by the Engineer-in-charge.

Clause36 A:

The liability, if any, on account of quarry fees, royalties. octfoi and any othe taxes and duties in repect of materials
actually consumed on pulic work, shall be borne by the Contractor.

Clause 36 B:

The cost of all water connection, necessary for the execution of work. and the cost of water consummed and hire
charges of meters and the cost of el ctricity consumed in connection with the execution of work, shall be paid by the Contractor
except where otherwise specifically indicatd.

Clause 36 C : Payments of Sales Tax and any otherTaex ; -

Royalty or other tax on materials, issued in the process of full-filling contract payable to the Government under rules in
force, will be paid by the Contractor himself.
Clause 36 D: :

In respect of goods and materails procurred by the Contractor for usc in works under the contract, sales tax will be paid
by the Contractor himself. But in respect of all such goods manufacured and supplied by the Contracior works execued under the
contract, the responsibility of payment of sales tax would by that of the Engineer-in-charge.

Clause 37 : Refund of Performance Guarantee and Security Deposit ;

The Performance Guarantee and/or Security Deposit will be refunded after the expiry of the period as prescribed below ;-

(a) Three years from the date of actual completion of the following works : T
(i) New Road/Bridge/CD works, Road Widening, Strengthening, Up-gradation.

(i1)) Special repairs to roads.
(1i1) Special repairs to Bridge / CD Works

(b) Three years from the date of actual completion for renewal & Repair to roads (excluding Strengthening) / Bridges/CD
Works '

©) Ordinary repairs : 3 months afier completion of the work provided the final bill has been paid.

'd) Original works/special repairs works : Security deposit will be refunded six months after completion, or expiry of one
full rainy season, or after expiry of defect liability period as defined in the special condition of agreement, whichever is
later provided the final bill has been paid.] -

*I(e)  In case of PWD original works/special repairs works costing more than Rs. 10.00 lacs, partial amount of Security
Deposit will be refunded during the defect liability period @ 10% of SD amount afier lapse of one vear of completion
and there afier 10% of original amount of SD at the end of each subsequent year. The remaining amount of SD be
refunded after the expiry of defect liability period.

Clause 38 : Fair Wage Clause :

(a) The Contractor shall pay riot less than fair wages/minimum wages to labourers engaged by him on the work as revised
from time to time by the Government but the Government shall not be liable to pay anything extra for it except as
stipulated in price escalation clase (clause 45) ofthe agreement, :

Explanation : "Fair Wage" means minimum wages for timw or piece work fixed or revised by the Stite Government
under the Minimum Wages Act, 1948,

(b) The Contractor shall, notwithstanding the provisions of any contact of the contrary, cause to be paid fair wages to
labourers indirectly engaged ont he work, including any labour engaged by his sub-contractors in connection with the
said York as if the labourers have been immediately or directly employed by him,

(c) In respect of all labourers immediately or directly employed on the work for the purpose of contactors part of this
agreement, the Contractor shall comply with or cause to be complied with the Public Work Departnient Contractor's
Labour Regulations 'made, or that may be made by the Government. from time to time, inregard to payment of wages,
wage period, deductions from wages, recovery of wages not paid, and unauthorised deductions, ntaintcnance of wages
register, wages card, publication of scale of wages and other terms of employment, inspection and submission of
periodical returns and other matters of a like nature. :
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(d) The Engineer-in-charge shall have the right to deduct from the money due to the Contractor any sum required or
estimated to be required for making good the loss suffered by a worker or workers,, by reasons of non-fulfillment of th=
~ conditions of the contract, for the benefit of the worker or workers, non-payment of wages or of deduction made
therefrom, which are not justified by the terms of the contract, or as a ressult of non-observance, of the .aforesaid
.regulations.
(e) Vis-a Vis, the Government of Rajasthan, the Contractor shall *¢ primarily liable for all paymenits to be made and for the
observance of the regulations aforesaeid, without prejudice to his right to claim indemnity from his sub-contractors.

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, thereof, shall be deemed to be
breach

Clause 39 : Contractor to engage teachnical staff : .
The Contractor shall engage the technical staff, as follows, on the contract works.
(a) ForworksconstingRs. 100 lac and above-One Graduate Engineer.
(b) Forworks costing between Rs. 50 lac to Rs. 100 lac-One qualified Diploma Holder having expeneence ofnotlessthan 3
years.
(¢) Forworks costing between Rs. 15 lac and Rs. 50 lac-One quahﬁed Diploma Holder.
The technical staff should be available at site, whenever required by Engineer-in-charge to take instruction.
Clause39A: 2

‘The Contractor shall comply with the provisions of the Apprenticeship Act. 1961, and the Rules and Orders issued,
thereunder, from time to time. If he fails to do so, his failure will be breach of contract. The Contractor shall also be llab!e for
any pecuniary liability arming-on account of any \'lolatlon by him of the provisions of the said Act.

Clause 40: Safety Code:
The Contractor shall follow the safety code of the Department,
Clause 41 : Near Relatives barred from tendering:

The Contractor shall not be permitted to tender for works, in Circle, in which his near relative is posted as Divisional
Accountant or as an officer in any capacity between the grades of the Superinatending Engineer and Assiatant Engineer (both
inclusive). He shall also intimate the names of persons, who are working with him in any capacity or are subsequently

employed by him and who are near relatives to any gazette officer in-the Organization/Department. Any breach of this
condition by the Contractor would render him liable to be removed from the approved list of Contractors of the Department. If
such fact is noticed (a) before sanction of tender, his offer shall be declared invalid and earnest money, shall be forfeited, (b)
after sanction of the tender men the tender sanctioning authority may at his discretion forfeit his earnest money, performance
- guarantee, security deposit and enlistment deposit and the work/remaining work may allot to any registered contractor on the
same rates as per rules.

Note: By the term 'near relative' is meant WLt‘e husband and grand parents, children and grand children, brothers and
sisters, uncles and cocsins and their corresponding in-laws.

Clause 42: Retired Gazetted Officers barred for 2 years:

No Engineer of Gazetted rank or other Gazetted Officer, enployed in Engineering or Administrative duties in an
Engineering Department of the Government of Rajasthen, is allowed to work as a Contractor for a period of 2 years of his
retirement from Government service without the pievious permission of Govemement of Rajasthan. The contract is liabk to
be cancelled, if either the Contractor or any of his employee is found, at any time, to be <ateh a person, who had not obtained
the permission of Government, as aforesaid, before submission of the tender of engagement in the Contractor's service, as the
casemaybe.

. Clause 43 : Quality Control:

The Government shall have right to exercise proper Qur lity Control measures. The Contractor shall provide all
assistance to conduct such tests.

Claused3A:

The Work (whether fully constructed or not) and all materials; machines, tools, and plant, scaffolding, temporary

buildings and other things connected therewith, Miali be at the risk of the Contractor until the work has been delivered to the
Engineer-in-charge, and a certificate from him, to the effect obtained.
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Clause 44: Death of Contractor:

Without prejudice to any of the rights or remedies under the contract, if the Contractor dies, the legal heirs of the Contractor
or he ChiefEngineeror duly authorised Engineer shall have the option of terminating the contract without any compensation,

Clause 45 : Price Variation Clause :

I, during the progress of the contract of value exceeding Rs. 50 lackh (accepted tendered amount minus cost of material
supplied by the department). and where stipulated completion period  is more than| 8 months (both the conditions shauld be
fulfilled). the price. ofany matcrials/bitumen/diesel/petrol/cement arid steel incorporated in the works (not being materials to be
supplied by the department) and/or wages of labour- increases or decreases, as compared to the price and/or wages prevailing at
the date of opening of tender or date of negotiations for the work the amounts payable to contractors for the work shall be adjusted
for increase or decrease in the rates of materials (excepting those materials supplied by the department)/labour/bitumen
diesel/per tol‘cement and steel. If negotiated rates have been accepted: prices as on the date of negotiation shall be considered for
price adjustment. Similarly. if rates received on the date of opening offenders have been accepted then prices on the date of
opening of tender shall be considered for price adjustment.

"[Increase or decrease in the cost oi‘Iabour.-'nwtcrialfhilccmcmdiesel/pelml and cement steel shall be calculated quarterly in
accordance with the following formula:]

- (A) Labour:
‘ P, n bl
=075 x —21_
V,=075x 100 xR 5 | :

'V, = Inerease of decrease in the cost of work during the quarter under consideration due to change in rates for labour,

R=The value ofthe work done in rupees during the quarter under consideration excluding the cost of mterials supplied by the
department and excluding other items as mentioned in this clause.

L= Theaverage consumer price index for industrial workers (whole-sale prices) for the quarter in which tender were opened/
negotiated (as Reserve Bank of India Journal/ Labour Bureau Simla, for the area).

- L, = The average consumer price index for industrial workers (whole-saleprices for the quarter of calendar year under
consideration (as published in Reserve Bank of India Journal/ Labour Bureau Simla, forthe area).

P,-  Percentage of labour components.

Note :In casc of reyision of minimum wages by the Government.of other competent authority, nothing extra would be payable
except the price escalation permissible under this clause.,

B (B) Matoﬁ:ﬁl(cxaluding material supplied by the department).

. P Lol
Vu= 075 x4 xR -

V.= Increase or decrease in the cost during the quarter under consideration due to change in the rates of material.

R= " They.lue of the work done in rupees during the quarter underconsideration excluding the cost of materials supplied' by the
department and excluding otheritems as mentioned in this clause. ’

Lo = The average wholesale price index (all commodires) for the quarter in which tenders were opened/negotiated (as published
in Resepve Bank of India Journal/Economic Adviser to Government of India, Ministry of Industries, for the area).

L., =The average wholesale price index (all commodit.es) for the quarter under consideration (as published in Reserve Bank of
. Indii Journal/ Economie Adviser to Government of India. Ministry of Industries, for the arca). PM= Percentage of material
components (excluding matmals supplied by (he Department). '

(C) Bitumen

100

Vi = 0.85:(_]33__: R (Bi=Bp)
X m H
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the department and excluding other items as mentioned in this clause.
- B,=The official retail price of bitumen at the [OC depot at nearest center on the day 28 days prior to date of opening of Bids,
B,=The official retail price of bitumen of 10C depotatnearest center for the 15th day of the month under consideration,
P= Percentage of bitumen component of the work ] .

(D) Pe_troleqm °

5 P F,
V,=075% T.:é.xn(_'-’h:&

V= Increase or decrease in the cost of work durhg the quarter under consideration due to change in rates for fuel and
lubricants. '

R="The value of the work done in rupees during "he quarter under consideration exeluding the cost of materials supplied by
the department and excluding otheritems as mentioned in this clause. g

F,;= Theaverage wholesale pricc index of High Speed Diesel (HSD)as published by the Economic Adviser to the Government
of India, Ministry of Industry on the day ofopening of tender/negotiations.

F,= | The average whole sale price Index of H.S.D. for the quarter under consideration as published weekly by the Economic
Adviser to the Government of India. Ministry of Indusiry for the quarter under consideration,

Pi= Percentage of fuel and lubricants components excluding fuel and lubricants supplied by the Department (Specified in the
sanctioned est mate for the work). ; i

R=Total work done during the quarter as prescribed under this clause.

Note: Fo application of this clause price of HSD iis chosen to indicate fuel ind lubricant component.
| .
[(E) Cenent
V,=0.75x FPc_  glorleg)
100 Bk
V= - Increase or decrease in the cost of work during the quarter under consideration due to change in the rates of cement.

R= " The value of the work done in rﬁpees during the quarter under consideration excluding the cost of cement supplied by the
department and excluding other items as mentioned in this ¢ lause.

L= The average wholesale price index for the quarter in which tenders were opened/negotiated (as published.
*  by. the Economic Adviser to the Government of India, Ministry of Industries).

L= The average whole sale price Index for the quarter under consideration (as published by the Economic Adviser to
Government of India, Ministry of Industries), :

P.= Percentage of cement components (excluding cement supplied by the Department),

(F) Stee

a9 .
- Ve=075x —-EL xk&_&l}
l 00 z l-go ~ :
V= Increase or decrease in the cost of work during the quarter under consideration due to change in the rates ofsteel,

R= The value of the work done in rupees during the quarter under consideration excluding the cost of steel su pplied by the

department and excluding other items as mentioned inthis clause.

L= The average wholesale price -index for the quarter in which tenders were opened/negotiated (as published by
the Economic Adviser to the Government of India. M mistry of Industries),- :

L= The average whole sale price Index for the quar{cr under consideration (as published by the Economic Adviser to
Government of India, M inistry of Industries).

P;= Percentage ofsteel components (excluding steel supplied by the Department).]
. n




Clause 45A : F

va i r - - .

In all cases of contracts for installation of elevators, supply/installation of Central Air Conditioning and Central
Evaporating Cooling Works, the price quoted shall be based on the Indian Electrical and Electronics Manufacturers Association
(IEEMA) price variation clause based on the cost of raw materials/components and labour cost as on the date of quotation/tender,

-and the same is deemed to be related to wholesale price index number of metal products and All India Average consumer price
index number of industrial workers as specified below. In case of any variation in these index numbers, the prices shall be subject
to adjustment up or down in accordance with following furmula. ; 7

. Po MP ... Wo(D) ... Woll)
P=T00 (‘5"55 MPo TP Twe 1S Wo)

P= Price payable as adjusted in accordance with the above price variation formula.
= Price quoted/confirmed.

= Wholesale Price Index Number for metal product as published by the office of the Economic Adviser, Ministry of
Industry, Government of India, in their weekly bulletin. Revised Index Number of Wholesale Prices (Base ; 198! - 82-
100) for the week ending first Saturday of the relevant calender month. The relevant month shall be that in which price
was offered or negotiated whichever is later.

W,=  AllIndia Average Consumer Price Index Number for Industrial workers (Base : 1982=100), as published by Labour

Bureau, Ministry of Labour, Government of India, for relevant calendar month. The relevant month shall be that in
which price was offered or negotiated whicheveris later. .

The above index number MPo & Wo are those published by TEEMA as ; revailing on the first working day of the
calendar month FOUR months prior to the date of tendering. " -

MP= Wholesale Price Index Number of Metal Products as published by the office of Economic Adviser, Ministry of Industry,
Government of India, in their weekly bulletin Revised Index Number of wholesale prices (Base : 1981-82=100). The
applicable wholesale price index Number for Metal Products as prevailing on 1st Saturday of the month covering the
date FOUR months prior to .the date of delivery and would be as published by IEEMA.

Wy(D)= All India Average Consumer Price Index .Nmber for Industrial workers prevailing for the month covering the date
FOUR months prior to the datc of delivery of manufactured material and would be as published by IEEMA.

W,(1)= All India Average Consumer Price Index Number for Industrial workers (Base : 1982= 100) as published by Labour
- Bureau. Ministry of Labour, Government of India. The applicable All India Consumer Price Index Number of Industrial
workers prevailing for the FOUR months prior to the date of completion of installation/progress parts of installation and

would be as published by IEEMA. The date of delivery shall be the date on which the manufactured material is actually
supplied at site. The date of completion of installation (or progress part of installation shall be the date on which the

work is notified as being completed and is available for inspection/duly tested. In the absence of such notification, the

date of completion is not intimated, such completion shall be considered by the Engineer-in-charge which shall be final.

Note-1 The Wholesale Price Index Number for Metal Products is published weekly by the office of the Economic Adviser, but
if there are any changes, the same are incorporated in the issue appearing in the following week. For the purpose of this
Price Variation Clause, the final index figures shall apply. .

Note-2 The sole purpose of the above stipulation is to arrive at the entire contract under the various situations. The above -
stipulation does not indicate any intentions to sell materials under this contract as movables.

Note-3 The indices MP & Wo are regularly published by IiEMA in monthly basic price circulars based on information,
bulletins from the anthorities mentioned. These will be used for determining price variation and only IEEMA Circulars
will be shown as evidence, if required.
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10.

11,
12.

13.

4.

for a ibility ion
The exact percentage of labour/material (excluding materials to be supplied by the departmentybitumen/diesel and
petrol/cement/steel component for the work shall be approved by the authority while sanctioning the detailed Estimates.

The breakup of compenents of labour/materials (excluding materials to be supplied by the department)/bitumen/diesel and
petrol/cement/steel as indicated in Clause 45 have been pre-determined as below:-

(a) Labour percent
{b) Material ' percent
(c) Bitmen : percent
(d) Dieseland Petrol percent
(e) Cement : ' percent
(f) Steel ' percent

Total : 100%]

While atlowing price escalation the following shall be deducted from the value of work done (R):

(a)  Costof material supplied by the Department.

(b) Costofservices rendered as per Clause 34.

(¢) Secured Advance/any advance added earlier but dedutted now aﬂerwork is measured.

(d) Costofextraitems, the rates for which have been worked out based on market rates/muiually agreed rates )
The first statement of escalation shall be prepared at the ead of three months in which the work was awarded and the work done
from the date of start to the end of this period shall be taken into account. For subsequent statement, cost of work done during
every quarter shall be taken into account. At the completion of work, the work done during the last quarter or fraction, thereof,
shall be taken into account.

For the purpose of reckoning the work done durmg any period, the bills preparsd during the period shall be considered. The
dates of recording measarements in the Measurement Book by the Assistant Engineer shall be the guiding factor to decide the
bills relevant to any period. The date of complctmn, as finally recorded by the competent authority in the Measurement Book,
shall bz the criterion.

. The i:+dex relevant to any quarter, for which such compensation is paid, shall be the arithmetical average of the indices relevant

ofthe ~alendarmonth.

Price aajustment clause shall be applicable only for the work that is carried out within the stipulated time, or extension thereof,
asare not atiributable to the contractor.

If during the progress in respect of contract works stipulated to cost '[Rs.50 lacs] or less, the value of work actually done
excluding cost of material supplied by the Department, exceeds Rs. 100 lac and completion period is more than '[6 months] then
escalation would be payable only in respect of value of work in excess over '[Rs.50 lacs,] from the date of satisfying both the
condjtions.

Where originally stipulated period is'[6 months] or les but actual period of execution exceeds beyond '[6 months| on accountof
reasons not atiributable to contractor, escalation amountwouid be payable only in respect of extended period if amount of work
is more than '[Rs.50 lacs].

In case the contractor does not make prorata progress in the first or another time span and the short fall in progress is covered up
by him during subsequent time span within original stipulated period then the price escalation of such work expected to be done
in the previous time span shall be notionally given based upon the price index of that quarter in which such work was required to
bedone.

No claims for price adjustment other than those provided herein, shall enlertained.

If the period of completion including extended period attributable to Government exceeds rweive months but cost does not
exceeds more than '[Rs.50 lacs,] no escalation is admissible.

Similarly, if cost of works increases more than '[Rs.50 lacs] but completion period including extended period attributable to
government is less than '[6 months.] no escalation is admissible.

No provisional escalation ts payable on the basis of indices of the previous quarter in absence of non pubhcatmn of mdlces for
concerned quarter by the RBIL

Escalation is always payable quarterly and no provisional escalation is payable monthly or forthnightly.

Incase at the time of execuhng agreement, both the conditions (completion peried {6 months] and amount of work '[Rs.50 lacs]
for e imissibility of price escalatior 4= not fulfilled and subsequent due to additional work and extension of time attributable to
Government, both the conditions become fulfilled, in that case the escalation shall be payable from the date of satisfying both
the conditions and only for work done beyond'[Rs.50 lacs] and in period of work beyond '[6 months].

The contractor shall for the purpose of this conditions keep such books of account and other documents as are necessary to show
the amount of any increase climbed i reduction available and shall allow inspection of the same by a duly aduthorised
representative of Government and further shall at the request of the Engineer-in-charge furnish, verified in such a manner as the
Engineer-in-charge may require any documents so kept and such other information as the Engineer-in-charge may require.
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by a duly authorised representative of Government and further shall at the request of the Engineer-in Charge furnish,

verified in such a manner as the Engineer-in-Charge may require any ddcuments so kept and such other information s the

Engineer-in charge may require. ' _

18. Price variation clause shall be applicable in case of lump sum contracts estimated to more than Rs.100 Crore with stipulated
completion period of more than 18 months. PR _ : :

19. The component of operation and maintenance (O&M) cost included in the contract price shall not be subject to price
variations. The price may be adjusted by the use of prescribed formula (or formulae) which breaks down the total price into
components. _

20. The amount of price variation in case of lump sum centracts will be made by adding or deducting, as the case may be, from
the payments made at the stages of work specified in the contract document.

Clause 46: Force Majeure: '

Neither party shall be liable to each other, for any loss or damage, occasioned by or arising out of acts or God such-as-
unprecedented floods, volcanic eruptions, earthquake of otherinvasion of nature and other acts.

Clause 47: General Discrepancies and errors: '

In case of percentage rate tenders, if there is any typotraphical or clerical error in the rates shown by the department in the
"G" Schedule, the rates as given in the basic Schedule of Rates of the Department for the area shall be taken as correct,

'Clause 48: Post payment Audit & Technical Examination: ;

The Government shall have right to cause an audit and technical examination of the works, and the final bills of the
contractor, including all supporting vouchers, abstracts etc., to be made within 2 years after payment of the final bill, and if, as a
result of such * audit and technical examination, any sum is found to have been over paid in respect of anyavork done by the
Contractor under the contractor any work claimed by him to have been done by him under .the contract and found not to have
been executed below specification, the Contractor shall be liable to retund the amount of overpayment,, and it shall be lawful for
department to recover the same from him in the manner prescribed in Clause 50 or in any other manner legally permissible and if
it is found that the contractor was paid less than what was due to him under the contract in respect of any work exccuted hy him
under it, the amount of such under payment shall be duly paid by the Government to the Contractor.

Clause 48 A: Pre Check or Post Check or Bills:

The Government shall have right to provide a system of pre-check of Contractor's bills by a specified Organisation, and
payment by an Engincer or an Accouuts Officer/Sr. Accounts Officer/Chi=" Accounts Officer/Financial Advisor, as the
Government may in its absolute descretion prescribe. Any over - payments/execess payment detected, as a result of such pre-
check or post-check of Contractor's bills, can be recovered from the contractor's bills in the manner, hereing before provided and
the Contractor will refund such over/excess payments.

Clause 48 B: Cheke Measurements:

The department reserves to itself. the right to prescribe a scale of check measurement of work in general, or specific scale
for specific works or by other special orders (about which the decision or the Department shall be final) Checking of
measurement by superior officer shall supersede measurements by the subordinate officer and the former will become the basis
of the payment. Any over/excess payment detected, as a result of such check measurement or otherwise at any stage upto the datg
of completion and the defect removal period specified else-where in this contract shall be recoverable from the Contractor, as
any other dues payible to the Governemt. .

Clause 49: Dismantled Materials; ] *

The Contractor in coures of the work, should u lerstand that all materials e.g. stone. bricks, steel and other materials
~ obtainable in the work by dismantling etc. will be considered as the property of the Government and will be disposed off to the
best advantage on the Governmet. As per direction, of the Engineer-in-charge.

Clause 50: Recovery from Contractors: _ ,

_ Whenever-any claim against the Contractor for the payment of a sum of money arises out of or under the contract, the
Department shall be entitled to recaver such sum be appropiating in part or whole of the Performance Guarantice and/or
Sceruity Deposit. Security Deposit at the time of enlistment of the Contractor. In the event of the security being insufficinet, or if
no security has been taken, therealftrt,, may become due to the Contractor, under this or any other contract with the Governor of
Rajasthan. Should thissum be not sufficient to cover ihe full amount recoverable the Contractor shall pay to the Department on
demand the balance remanining dues. ' tay

The department shall, further, have the right to effect such recoveries under Public Demands Recovery Act.

Clause 51: Jurisdiction of Court: . _ ’

In the event of any dispute arising between the parties heretc, inrespect or any of the matters compeised in this agreement,
the same shall be settled by a competent court having jurisdiction over the place, where agreement is executed any by no other
court, after completion of proceedings under Clause 23 of this contract. ' '

(24)




~+Clause 52 :Road:

In continuation to pervious order dated 02.07.2010 the condition for additional performance security has modified by Empowered
Board in meeting held on dated 27-08-2010 as follows:

L

For the future cases rate analysis for specific project shall be worked out by S. E. PWD circle concerned considering
geographical conditions/paramoters, availability of material and manpower htsite, etc. This rate analysis is to be submitted in
soulod envelope before opening financial bid.

After receiving a bid if the difference between lowest successful bidder rate/amount and department project specific rate
analysis is more than 10% then the bid shall be considered unbalanced and amount equal to this difference amount shall be
taken as additional performance security from the successful bidder. ?

Incase of the teners floated before 02.07.2010 the project specific rate analysis may be prepared afresh as above by concerned

SE and amount of additional performance guarantee be decided accordingly. The other conditions of order dated 02-07-2010
will remain same. i

Building: ,,_ —
In continuation to previous order's of Chief Engineer and Additional Secretary no,. F .5 (15) (177) / Sec. 11/2009/D-45 dated

16.09.2010 these order will be appliable for building works (Civil and Electrical) also with immedate effecton BSR and non BSR
rates. . e N

#
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Schedule of Materials to be supplied by the Department, if avallable

(Referred to in Clause 10)

SL
"No.

Parti‘culars_

Quantity

Rates

Unit

Rupees

Place of
Delivery
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Schedule of Machinery/T & P to be supplied by the Department

; The following Machinery/T & P shall be supplied by the Department, if available, to the Contractor, or hire as per "Rules
~ of the Department for supply for machinery and T & P to the Contractor on highers. (Refeered to in Clause 10C)

SLNo. Item : Rate Place ~“ Delivery/Retrrn
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Progress Statement Referred to in Clause 2 of Conditions of Contract

Name of . Date from which the | Date by which the Monthly rate of
Works work should be work should be progress
commenced completed

The Contractor has been informed that his tender has been accepted.

1351 AR R T SignatureofEngincer—in-charg;: Dated........ooooonemioeeeoo Signature of Contractor

Notes: Forfilling in the Progress Statenent From

1.
2.
3.

4,

Columns 2,3 and 4 must be initialled and dated by the Contractor,

Columns4 must be initialled and dated by the Chief Engineerorotherduty authorised Engineeralso,

The date in column 2 should correspond to the date on which the order to commenca work is given to the contractor read with
Clause 2 of the conditions of contract. .

Thedate in column 3 must correspond to the perioud stated in Sub clause ( €) ofthe Memorendom below. "Tender for works."
Column 4 This will ordinarily be worked out proportionately; thus if Rs. 24.000/- is the cost of the whole of portion of work

. tendered for, and six months period of completion, then the monthly rate of progress should be Rs. 4,000. If necessary

quantities may also be specified in this coluran at the discretion of the ChiefEngineer.
The Certificate as to intimation of acceptance of tender printed at the foot of the form, must be signed and dated both by the
ChiefEngineerorotherduty authorised Engineerand the Contractor.

(28) | 0ooag
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ANNEXURE TO APPENDIX XI _
RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS
: LABOUR REGULATIONS

Short Title : These Regulations may be called "The Rajasthan Public Works Department Contractor's-Labour
Regulations."

Definition : In these Regulations unless othewise expressed or indicated, the foilowing works and expressions shall
have the meaning hereby assigned to them respectively, that is to say: ' .

(i) "Labour" means works employedbya Rajasthn P.W. Department contractor directly, or indirectly througha
sub-contractor or other person by anagent on his behalf,

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by the State Government under
the Minimum Wages Act, 1948 j .

(iii) "Contractor" Shall include every person whether sub-contractor or headman orAgentemploying labour on
the work taken on contract, :

(iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act and includes time and piece,
rate wages.

Display of Notice regarding wages etc.: The contractor shall (a) before he commences his work on contract, display

and correctly maintain and continume to display and inconspicuous place on the work notices in English and the
correctly mainatian in Hindi by the majority of the workers giving the rate of wages which have been certified by the
Executive, Engineer, the Superintending Engineer, the Chier Enginzer or Labour commissioner as fair wages and the
'vorks for which such wages are earned, and (b) send a copy of such notices to the Certifying Officers.
Payment of .Wages : -

(i)  Wagesdue to every worker shall be paid to himdirect.

(i)  All wages shall be paid in current coin or currency or in both.

Fixation of wage periods: _

(i)  Thecontractorshall fix the wage periods in respect of which the wages shall be payable.

(i)  Nowage period shall exceed one month. ; :

(iii)  Wages ofevery workman cmployed on the contract shall be paid before the expiry often days after the last day of
the wage peroid in respect of which the wages are payable.

(iv) - When the employment of any worker is terminated by or on behalf or the contractor, the wages earned by him
shall be paid before the expiry of the day succeeding the one on which his employment is terminated.

(v)  Allpayments of the wages shall be made on a working day except when the work is completed before the expiry’
ofthe wage period, in which case, final payments shall be made within 48 hours of thé last working day.

Note: The term "working day" means a day on which lavouris employed in progress.
Wage Book and Wage Slips etc.

The contractor shall maintain a Wage Book of each worker in such form as may be convenient but the same shall
include the following particulars: .

() ~ Rate of daily or monthly wages.

(b)  Nature of work on which employed

(¢)  Totalnumber of days worked during each wage period.

(d) Total amount pay ably for the work during each wage period.

(e)  All deductions made form the wages wi th an indication is each. case of the ground for which the
deductioninmade., :

(f)  Wages actually paid for each wage period.

(ii)  Thecontractorshall also maintaina wage slip foreach worker emplbyed on the work.

(i)  The Executive Engineer may grant an exemption formthe maintenance of the Wage books and wages slipstoa’
contractorwho, in his opinion, may not directly or indirectly employ more than 50 persons on the work.
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Fines and deductions which may be made from wages:

10.

11.

14.
153

(1) The wages of a worker shall be paid to him without any deductions of any kind except those autho;is_ed,
namely the following, . : 3 e :
(a) Fines. ; :
(d)  Deductions for absence from duty i.e. from the place or places where, by the terms of his employment,

he is required to work. The amount of deduction shall be in propotion to the period for which he was
absent.

(¢)  Deductions for damages to or loss of goods expressly entrusted to the employed person for custody or
for loss or any other deductions of money, which he is required to account where such damages or losses
aredirectly atfributab! ‘o his neglector default.

(ia)  The Rajasthan Government may, from time to time, allow deductions other than those specified in clause [
above, :

(i) No fines shall be imposed on a worker and on deductions for damage or loss shall be made until worker has
been given an opportunity or showing cause againsteach fine or deductions,

(ii)  The total amount of fines, which may be imposed in any one wage peroid on a worker, shall not exceed an

(iv) - No fine imposed on any worker shall be recovered from him by installments or after expiry of 60 days from the
‘date on which it was imposed.

Register of fines etc: The contractor shall maintain a register of fines and of all deductions for damage or loss. Such
register shil mention the reaons for which fine was imposed ofdeduction for dama georloss was made,

The Contractor shall maintain both in english.and local Indian Language a list approved by the labour Commissioner
clearly stating the acts and omission for which penalty or fine may be imposed on a workman and displyit in a good
condition in conspicuous place on the work.

‘
Preservation of Register : The wage register, the wage card and the register of fines deduction required to be
maintained under these regulations, shall be preseryed for 12 months after the date or the 1 stentry made in then.

Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare Officer or any other
peson, authorized by the State Government on their behalf shall have power to make cuquies with a view to
ascertaining and enforcing due and proper observance of the fair Wage clauses and provisions of the regulation, He
shall investigate into any complaint regarding default made by the Contractor of Sub-Contractor in regard to such
provisions. . -

Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized as aforesaid. shall
submita report of the result of his investigation or enquiry to the Executive En gineer concerned indicating the extent,
ifany to which the default has been committed with a note that hecessary deductions from the contractors bill be made
and the wage and other dues be paid to the labour conicerned in case anappeal is made by contractor underclause 12 of

Appleal against the decision of Labour Welfare Officers * Any person aggrieved by the decision and
recommendation of the Labour Welfare Officer or other PEIsons, so authorised, may appeal against. Such decision to

Executive Engineer Concerned but subject to such appeal the decision of the Officer shall be final and binding upon

No party shall be allowed to be fepresented by a lawyer during any investigation, enquiry, appeal or any other
procedings. ;

Inspection fo Wage Books and Silps : The contractor shall allow inspection of the wage books and wage slips and
register of fines and deductions to any of his workers or to his agentat aconvenient time and place after due notice is
received ortothe Labour Welfare Officer orany othe person authorised by the Sated Government on his behalf.

Submission of Returns: The Contractor shall submit periodical returns as may be specified from time to time.

Amendments : The State Government may, from time to time, add to or amend these regulations and onany questions
as to the application, Interpertationer effect or these regulations, the decision of the Labour Commissioner to the
Government of Rajasthan or any othe person authorised by the State Government in the behalf, shall be final
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~SCHEDULE OR FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER LIST OFACTS
' AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 5

(1) Wilifull in subordination or disobedience whether alone or in combination with anothe. (2) The fraud dishonesty in
connection with the contractors business or property of the Rajasthn P.W.D. (3) Taking or giving bribes or anyillegal
gratification. (4) Habitualate attendance. (5) Drunkenness, fighting riot or di sordely or indecent behaviour. (6)

Habitual indiscipline, (9) Causing damage work in Progress or to property of the Rajasthan P.W.D. or the contractor.
(10) Sleeping on duty, (1 1) Malingering or sowing sowinjr down work. (12) Giving of flase information regarding

name, age, father's name. (13) Habitual loss of wage caids supplied by the employers. (14) Unauthorsied use of

in construction and maintenance by Skilled workers is notapproved by the department and for which contractors are
compelled to undertake recitification. (16) Making false complaints and/or misleading staement. (17) Engaging in
- trade within the premises of the est’ablishmqnt. ,(18) Any delinquency business affairs or the employers. (19)
Collection or canvassing for the collection of any money within the premises of an establishment unless authorised
by the employer. (20) Holding meeting inside the premises without previous sanction of the employer. (21)
Thereatening or intimidating any workman or employee during the working hours within the premises.

Schedule showing (approximately) materials to be supplied from the Public Works Store for work
; contracted to be executed and the rates of which they are to be charged for

Particulars Rate which the materials will be charged Place of
- to the contractor Delivery
Unit Rs. NE.

Doors, with Chowkhats
..'.....-__-do ..........

......... 0 sann
Windows with Chowkhats .

....... oSNy

Bars Mild Steel
Sheets Plain, G.I.

--------- do---------- Corrugated G.I. ettng, Wire
Belts Tower
i [

Locks, Mortice
--------- do--=------- Rim
Hinges, Butt

......... o
Hinges, Spring
Cement, Portland

Note : The person or firm submitting the tender should see that the rates in the above schedule are filled up by the Engineer-in
Charge on the issue of the form prior to the submission to the tender.

; Signature of Contractor) (Signature of Engineer)

G1)
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Progress Statement Referred to in Clause 2 of Conditions of Contract

Name of Date from which the work Date by which the work - Monthly rate of |
Works should be commenced should be completed progress
1 2 3 > 4

The Contractor has been informed that his tender has been accepted. '

Date : Date
Engineer iri-charge Contractor

NOTES FOR FILLING IN THE PROGRESS STATEMENT FORM
ON THE LAST PAGE

1. Columns2,3 and 4 mustbe initialled and dated by the contractor.
2 Column 4 mustbe initialled and dated by the Chief Engineer or other duly authorised Engineer also.

3.  The date in column 2 should com:spdnd to the date on which the order to commence work is given to the
contractor;specified in line 3, clause 2, page 3 of the "conditions of contract".

4. Thedateincolumn3 must correspond to the perioud stated in clause (f) page 2 of the tender.

5. Column 4. This will ordinarily be worked out proportionately; thus if Rs. 24,0007- is the cost of the whole or portion of
work tendered for, and six months perioud of completion, then the monthly rate of progress should be Rs. 4,000. If
necessary quantities may also be specified in this column at the discreation of the Chief Engineer..

6.  The certificate as to intimation acceptance of tender printed at the foot of the form must be signed and dated both by the
Chief Engineer or other duly authorised Engineer and the contractor.

(32)
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STATEMENT OF N}SSM NTS & RECOVERIES TO BE ATTACHED WITH THE AGREEMENT OF WORKS

S.No.| Gross | Progressive ' Recoveries Net Amount | C.B. Vr. No. | Dated initials of
f | Amt Total f Payment &
o el B et Materials| Quantity | Amount | S.D. |IncomeTax| SalesTax | Royalty | Water [ Labour | Other Total S DAO. | EE.
bill | of Bill | Amt. of Bills _ : 3 ] Date
T&P | Hours deduction ; Charges Recoveries | Recoveries .
1 2 3 4(a) 4(b) 4(c) .| 4(0) 4(e) 4N 4(2) 4(h) 4(i) 4()) 4(k) 5 6 7 8




