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For Publication in News Paper

JAIPUR DEVELOPMENT AUTHORITY

Room No. ]B FF 114, Court building,
Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur - 302 004
Telephone No.: 91+141-2569696, E-Mail : Cpgupta.jda@rajasthan.gov.in

No:- JDA/EE-(Elect.-I)/Job No. 389 /2023-24/D- 1063 Dated: 15.09.2023

SHORT TERM NOTICE INVITING BID
NIB No. : 24/2023-24

Online Bids are invited up-to 6.00 PM of 26.09.2023 for "Night
Beautification by Dynamic Architectural Facade Lighting at Transport Nagar
Flyover, Jaipur”. Estimated cost of Rs. 615.26 Lacs. The last date for applying
bid and making online payment on JDA portal is up to 6.00 PM dated
26.09.2023. Details may be seen in the Bidding Document at our office or the

website of State Public Procurement Portal website www.sppp.rajasthan.gov.in,

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.

UBN No.

To participate in the bid, bidder must:

A. Participate in Tender & Deposit Payment on ‘Online Tender Participation’
Portal of JDA at https:/ /ida.urban.rajasthan.gov.in/jda or by Single-Sign-On at
http:/ / servicejaipurjda.org.

B. Submit e-Bid on ‘e-Procurement Portal’” of GOR at www.eproc.rajasthan.gov.in

Executive Engineer-(Elect.-I)
JDA, Jaipur



Enclosed in Bid Document

JAIPUR DEVELOPMENT AUTHORITY

Room No. JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur -302004

Telephone: +91-141-2569696 e-mail: Cpgupta.jda@rajasthan.gov.in.

No.JDA/E.E (Elect.-)/2023-24/D- 1063 Date: 15.09.2023

SHORT TERM NOTICE INVITING BID
NIB No. : 24/2023-24

Name & Address of the
Procuring Entity

» Name: Executive Engineer (Elect.-I), Jaipur Development Authority
» Address: Room No. JB FF-114, Court Building, Ram Kishore Vyas
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004

Subject Matter of Procurement

> Night Beautification by Dynamic Architectural Facade
Lighting at Transport Nagar Flyover, Jaipur.
> 389/2023-24

Bid Procedure

Post Qualification Method (Two Part Envelop), open comparative.
e-Bid procedure at http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria
(Selection Method)

» Post Qualification Method (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites:www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in,
www.jda.urban.rajasthan.gov.in

Estimated Procurement Cost

> INR Rs. 615.26 Lacs (Rs. Six Crore Fifteen Lacs Twenty Six Thousand only)

Website for online Bid
application and payment *

» Website: www.jaipurjda.org
> For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding Document Fee,

RISL Processing Fee & Bid Security Deposit online only.

o Bidding document fee: Rs. 2500/- (Rupees Two Thousand Five Hundred only)

o RISL Processing Fee: Rs. 2500/- (Rupees Two Thousand Five Hundred only)

o Requisite Bid Security Deposit.

O The Bidders are required to submit Bid security, cost of Bidding documents, and Bid
processing fees through online payment after registering with JDA on
www.jaipurjda.org/e-services/e-tender portal. In the absence of the requisite fee, the bid
of the concerned bidder will be considered as non-responsive and shall be liable for
rejection.

Bid Security Deposit (in favor of
Secretary, JDA, Jaipur)

> Amount (INR: 2% (Rs 12,30,520.00/-) For E-I class contractors registered in the
appropriate class with CPWD, Postal, Telegram, Railway, MES, Other State
Government/Central Government undertakings/organizations of Estimated
Procurement Cost. (The bidder must capable to bid in the bid as per their
enlistment)

> 0.5 % (3,07,630.00) for Bidder registered as a contractor in the E-I class in JDA.

» In case of Departments of the State Government and undertakings, Corporations,
Autonomous bodies, Registered Societies, Cooperative Societies which are owned
or controlled or managed by the State Government and Government undertakings
of the Central Government shall submit a bid securing declaration in lieu of bid
security.

Start/End Date for Bid Applying
bid and making online payment
on JDA portal*

» Start Date: 16.09.2023 at 9.30 AM onwards

» End Date: 26.09.2023 at 06.00 PM

» In case EMD in form BG original bank guarantee is to be submitted in room no
MBSF Room no. JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira
Circle, Jawahar Lal Nehru Marg, Jaipur upto dated 27.09.2023 at 11.00 AM

Bid submission on e-
procurement portal of GOR*

» Start Date: 16.09.2023 at 9.30 AM onwards
» End Date: 26.09.2023 at 06.00 PM

Date/time/place of Pre-Bid

> 20.09.2023 at 5.00 PM in Manthan Hall, JDA Building, Ram Kishore Vyas Bhawan,
Indira Circle, Jawahar Lal Nehru Marg, Jaipur.

» Pre-Bid Queries will be accepted on E-mail :-Cpgupta.jda@rajasthan.gov.in
up to dated 20.09.2023 till 01.00 PM




Date/ Time/ Place of Technical |» 27.09.2023 at 01.00 PM, Room No. JB FF-114, Court Building, Ram Kishore Vyas

Bid Opening Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004
D.ate/ Tlm.e/ Place of Financial » Will be intimated latter to the technically qualified bidders.

Bid Opening

Bid Validity » 120 days from the bid submission deadline

> 06 Months for SITC Work and 3 Years for O&M and Ward & Watch of the

Ti Period
lme Lerto System after Completion of SITC work

Job No. » IDA/EE-Electrical I/A & F/2023-2024/Sep/389 Dated : 12/09/2023

Procedure for bidding:
Single part bid system:

Single part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for
Documents and Docket-2 being for Financial Bid.

Docket-1:- is for proof of deposition of Bid Security, cost of bidding document and bid
processing fee along with copy of GST registration, signed Annexure “B” and copy of
enlistment as contractor/ bidder in required category.

Docket-2:- is for financial bid.

The financial bid will be opened only for bidders whose proper Bid Security, copy of
GST registration, proof for deposition of bidding document fee, RISL processing fee, copy
of enlistment of contractor in the required category and signed Annexure “B” are found to
be in order. Bid Security will be accepted only in the form of online deposition or in the
form of Bank Guarantee.

1. Two part bid system:

Two part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for
Technical Bid and Docket-2 being for Financial Bid.

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid
Security, cost of bidding document and bid processing fee alongwith copy of GST
registration, signed Annexure “B” and copy of enlistment as contractor/ bidder in required
category. Folder-II is for bid document and folder-III is for technical bid.

Docket-2:- There will two separate folders-1 is for financial bid and 2 is for bill of quantities.

The technical bid will be opened only for bidders whose proper Bid Security, copy of
GST registration, proof for deposition of bidding document fee, RISL processing fee, copy
of enlistment of contractor in the required category and signed Annexure “B” are found to
be in order. Bid Security will be accepted only in the form of online deposition or in the
form of Bank Guarantee.

Executive Engineer-(Elect.-I)
JDA, Jaipur




s JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

.Iﬁ.l' www.jda.urban.rajasthan.gov.in

—FT, & (TA fo Dir. Engg1)/2022D- 194
o, SRS
Office Order

Dated: -~ ¢ /9] 23

1 the standard bid document (Two bid system) of JDA. Clause 5: Rejection of Bids, subclause
I SN .

replaced and read as under with immediate effect:-

As per GoR orders F.8(1 5)Fin/SPFC/2020 dated 17.05.2022

7~ "If all the copics enclosed in | The Bidder shall prepare bid in the -:Ihig,llfll:l;::::t';-t;;:‘:;_

support and affidavit is not | for uploading on r.-[‘rm.:uremcnt porial in ? viteria ‘Al the
| i duly attested by notary | file specified in evaluation and Q}";"ﬁ"““_ﬂ" od with the DSC
i | publicigazetied  officer/Self | documents uploaded, should be digitally l?gtr;m ages of the
. fas per order No F|of authorized signatory, decmed as 2 p

| | 14(22)JDA/Est/2014 Dated | uploaded documents are signed’.

N1.01.2015) then bid of the
| bidder is to be rejected.” =

The following additional condition should be added in the standard Bid document (Two Bid

svsicm) : . . )
I. The Affidavits and Anncxure ‘B’: be enclosed by the bidder regarding Qtjaltﬁcnlrnn of
RTPP Act-2012 & Rule-2013 along with Bid document, should be signed by the

participating bidders before uploading the tender document otherwise the Bid of the bidder

:i'.n_:.hn]l e

<N Provision as per  standard
| Bid document

will be rejected. E )
2. In case of single Bid system Anncxure ‘B': be enclosed by the bidder regarding

Oualification of RTPP Act-2012 & Rule-2013 along with Bid document, should be signed
by the participating bidders before uploading the tender document otherwise the Bid of the

hidder will be rejected.

This will be enforced with immediate efTect. i
Director Engincering-I
IDA, Jaipur
Copy o=

I. Director (Engineering-1/11/111AV), IDA, Jaipur.

2. Director (Finance), JDA, Jaipur,

3. C.F.IDA, Jaipur.

4. All Additional Chief Engincers, JDA, Jaipur,

3. All Superintending Engineers, JDA, Jaipur.

5 All Executive Engineers, JDA, Jaipur for include this in every bid instead of previous

condition,

7. 0.8.D.(RM)/A.D.R. , IDA. Jaipur,

8. Sr. Honticulture, IDA, Jaipur. :;

9. Sr.A.Q, IDA, Jaipur, E\’ﬁ/\_/
Director Engincering-!

JDA, Jaipur

Y A
"Dt tog tif e Crder Leties Herd-Inghin UO Hotg 101 doex

g, Jalpur-302004

Ram Kishor Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Mar

Direct Lipe. (491-141-2563234) ; EPADK - +91+141.2569696 Exin : (7203) : Fax - 91 141- 2574355

POST BID TENDER DOCUMENTS (5)
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NO.JIDA/DD(E&B)/2023/D- Jy 5~ Dated: /-Y-~*7

- . OFFICEORDER -

Sub.: Master Bid Document for bids to be invited in “Two Bid System
and “Schedules& specifications” for all types of bids. / -3

-

in supersession of all the previous approvais/orders for the "Bid Document”
and "Schedules& specifications” for all typas of bids; the new "Bid Document” for
two bid system and “Schedules& specifications” for all types of bids shall be }_\\\
applicable with immediate effect &is hereby enclosed for ready reference.

Therefore, It is directed all the Executive Engineers to adopt the new bid
document and schedules & specifications for the bids invited under single part and

Bid of the bidder (in single part bidding or twe part bidding) can be openad

only after receipt of foliowing documents in order: -

2\N-\\-"23

i. Proof of deposition of Bid security, bid cost, and Bid processing fees.

DE-T IR-422

ii. Copy of enlistment as a contractor in the appropriate category.
iii. Duly fulfilled &sianed with seal Annexure “B” in accordance to RTPP
Act/Rules.

Two-part bid System will be applicable as under: -

Potential Assessment Method.

For road werks - above Rs. 5.00Crore up-to 10.00Crores
For other works - above Rs. 3.00Crore up-to 5.00Crores
Post Qualification Method -

For road works - above Rs. 10.00Crore up-to 20.00Crores
For other works - above Rs. S.ODC_rél;e' Up;td 1S.dﬁtrdres 7

ITRTaeTie FaTH Adm ﬂ?:d-l ,-u'l-;-.n-l' WATET ATAl ATEw =T ~aor-inanna

Scanned with CamScanner

POST BID TENDER DOCUMENTS (6)



www.jdaurbanrajasthan.gov.in

Pre-Qualification Method -

—For road-works -——above Rs. 20.00Crore
For cther works - above Rs, 15.00Crore -

Note: Any change/modification if required with reference to approved Bid
Conditions& Special Conditicn required to be added additionally, shall beget
approved from Executive Committee prior to invitation of the bid.

It bears approval of competent authority

(Onkafmal Rajotiya)
Director (Finance)
Copy to the following for information and necessary action:-
P.S. to JDC, JDA, Jaipur.
Director (Engineering-1/11), JDA, Jaipur.
Director (Finance), JDA, Jaipur.
OIC (Engineering-111/1V), JDA, Jaipur.
All Additional Chief Engineer, JDA, Jaipur,

Additional Director(R&DP), JDA, Jaipur.

O A

All Superintending Engineers, jDA, Jaipur.
D.D.(E&B) & Sr. A.O., DA, Jaipur.

All Executive Engineers, JDA, Jaipur.
10.Guard File.

W D N O U

Rad

- Director (Finance)

—

yrafeRely o sew 2T ntey FOET AT AR Tt Srau.

N2nna

Scanned with CamScanner
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Jaipur Development Authority, Jaipur
Office Order

No. : IDA/IT(1074501)/E-Services/2015-16/0- 371 Dated: a-1g-2cl b

Subject: Payment mechanism for participating in tender.

laipur Davelopment Autherity has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option o make balance payment through EFT (RTGS/MNEFT) will not be avallable.

if bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT [NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT {NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)" will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available, User can use this facility from anywhere any time till the
closing date & time of bid participation. '

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

« In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be

generated on real time basis.
Pagelof2
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In case complete payment is donme through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) "Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct

payment without “Paying Slip for EFT (NEFT/RTGS)" in JDA's bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

Copy for information and further necessary action to:

(Pawan Arora)
Secretary

1. P.5. to JDC, 1DA, Jaipur.

it

P.5. to Secretary, Secretary, JDA, Jaipur,
Director (Law / Finance / Town Planning / Engineering-l / Engineering-11], JDA,

Jaipur.

4. All Additional Chief Engineer , JDA, laipur
5. DC{Administration)/DC(Store)/DC (Vehicle), DA, Jaipur
6. System Analyst, JDA, Jaipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.
8. All Xen ., JOA, Jaipur.
8. Officer-in-charge, SPPP Purtal Jaipur.,
10.05D (Public Relation) / PRO, JDA, Jaipur. ff
2
AP
(Brijesh Kishore Sharmal)
Q50 (R0

Page 2 of 2
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Annexure: 4
Template of Online Receipt as part of NIB Document

Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal

Jaipur Development Authority

Bid Participation Receipt
Date & Time : 09/06/2015 05:13 PM

Bid Detail

Bid Id : 6215152001 Procurement Entity : YOOOOOOGOOONK
Bid Title : Testing

Bid Value : 300000 Bid Opening Place : Manthan Hall, Jaipur

Development Authority

Bidder Detail

Name of Entity : HOOOOOOAA Mobile: 9829012345
Registration Type:  Individual Instrument Amount :  32500.00

Payment Mode: ~ Online/UTR Payment Channel :Payment Gateway/ICIC| Branch - JDA

Instrument No 456123789 Instrument Date : 17-06-2015
Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date 01/06/2015 01.00 PM
2 Bid Opening Date 01/07/2015 03.00 PM

Specific Instrument Detail for eProc Rajasthan

Instrument Type: DD

Instrument Number Head Name Amount Date
10000 Tender Fee 400.00 05/06/2015
10001 RISL Processing Fee 1000.00 05/06/2015
10002 Bid Security Deposit 30,000.00 05/06/2015

Issuer Detail : Jaipur Development Authority ChallanNumber: 641515600014




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Terms & Conditions for Electrification work.

The Contractor has to give the performance guarantee of the following materials for the period

mentioned against them from the date of completion of work:

(@)
(b)
©
d

—~
~—

o X N

10.

11.

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT/LT cables 18 Months

DLP period for various type of above works will now be governed by Director (Engineering-I) office order
no. 29 dated 11.03.2016 (Copy Enclosed named by DLP period)

The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by
Jaipur Development Authority.

The contractor has to arrange the test i.e. UL test for LED lights, CTL test for cables/wire, Pole testing and
other test are required by engineer in-charge and sampling of material. He will have to deposit the
necessary fees, which shall be reimbursed by JDA.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN
and system is charged.

Inspection shall be bear by the contractor itself.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.
Al HT/LT cables should be sequentially marked with cable size & length duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-
charge and in case, of failure to do so he shall be charged for such unreturned material at double the issue
rate including storage and supervision charges or the market rate whichever is higher. The basis of the
theoretical consumption and allowing for wastage @ 5% at double the issue rate including storage and
supervision charges or market rate whichever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work
should be executed without damaging existing water pipe line, LT/HT electric underground cable,
poles, existing surface drain, water connections, Telephone cables etc. In case of any damages the
penalty/ liability imposed for such work shall be borne by the contractor and shall be got repaired
immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right to execute/
get executed the work at the cost and risk of the contractor.

It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before

using it at site.

Executive Engineer (Elect.-I)
JDA, Jaipur

I carefully study & do agree for above terms & Conditions.

Signature & Seal of the Contractor



10.

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
DETAILED SPECIAL CONDITION AND SPECIFICATIONS

The scope of the Schedule ‘H" and ‘G’ comprises HT/LT Line work on the road mentioned in
schedule ‘G’
The tubular poles are proposed to be erected generally in the median strip of the road or sides unless
otherwise instructions are given to change the alignment.
The road in question in national, highway / important only road and as not only heavy traffic
passes through the road but all the VIPs also pass through it the before it will be the contractor
responsibility the provide all retendered caution signs during the execution of work at his own cost
in order in to avoid any mis-happening.
No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid
any claim if preferred on his account shall be the liability of the bidder.
No road or part of the road shall be cut without taking the prior permission in writing from the
competent authority. The permission shall be arranged by bidder on the request of JDA. However,
any changes will be borne by JDA.
The contractor shall be deemed to have carefully examined the specifications general condition and
tender drawing etc. and they have been fully informed and have satisfied himself as to the nature
and character of the work to be executed site conditions and other relevant matters and details.
References to standard code specifications recommendation shall mean the attested addition of such
publications of the work to be executed at site before the date of invitation to submit proposals.
The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the trench
with have is more site clear shall be done within 24 hours.
The work shall be carried out strictly complying within Indian Electricity Rules in forces and as per
specifications for Electrical work issued by PWD Raj., Jaipur 1980.
Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge.

(a) Width

() The minimum width of trench for laying single cable shall be 35 Cm.

(i) Where more than one cable is to be laid in the same trench in horizontal formation. The
width of the trench shall be increased such that the spacing between the cables shall be at
least 20 Cm.

(b) Depth:

(i) Where cable core laid in single tier formation in the total depth of shall not be less than 75

cm for cable upto 1.1 KV.

(if) When more than one tier of cable is unavoidable and vertical formation of laying is
adopted depth of trench in (i) above shall increases by 30 cm for each additional tier to be
formed.

(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV.

() Excavation

The trench must be excavated straight and if it is necessary to give band or curve radious
of such trench shall be at least 12 time the overall dia meter of the cable.

(d) Placing of the Cable
The cable must be places in the trench on band of fine sand of 8 cm thick bed, and the
cable shall be laid below water and sewer lines.

(e) For the safe guard of cable it must have covering of clean dry rever sand or any other
type of soil as directed by Engineer-In-Charge in not less than 17 cm.

() Protection
To protect the cable against mechanical damages the second class bricks or stone katla as
specification shall be placed over the cable width wise.



11.

12.

13.

14.

15.

16.

17.
18.

19.

20.

21.

22.

23.
24.

25.

Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt.
approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be
conducted only after delivery at site at his own cost.

Earthing

The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the work
earth terminal be provided duly crimped/soldered.

Controlling Panels

The controlling panels such as main panel service pillar box and fuse boxes are to be installed in
span. The rubber gasket bedding of high quality rubber is to be provided around all operable parts.
The all hard works should be made corrosion resistant giving all chemical treatment before its
fabrication and before final coat desired colour painting and red oxide primer should be applied. All
internal connectives are be made with PVC insulated copper conductor with copper lugs dully
crimped. The internal wiring shall be arranged with clips the bus bars and connection shall consists
of drawn high conductivity copper strip with PVC 3 leaves tops of phase colours.

Submission of drawing by the contractor
The following two drawing are required to be submitted by the contractor.

(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions all
internal connection of diagram, well before its fabrication and obtain prior approval of the
drawings from the competent authority.

(ii) Completion drawings: The contractor shall submit the completion drawings of the project
showing the roots of the cable and position of panel etc.

Testing
The following test shall be performed by the contractor at his own cost.

(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of cable
for well use of the perfect of the cable.

(i) Mager Testing: The whole installation shall be arranged to be test by  contractor after its
completion shall in presence of Engineer-In-Charge and results shall be recoated and singed
jointly.

Earthing Testing: Earth test shall be performed by the contractor and results will be used be
recorded and signed jointly.

Any other test for cable etc. required shall be arranged by the contractor.

No condition of any short except as provided in the printed from schedule of quantities will be
entertained.

Conditions given in the bid from apply in full.

The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall
have first line on the bill of contractor, in case of complaint of labour and nonpayment of wages is
received to the department.

The rate of every item should be quoted against each in figures and in words as well for complete
Non BSR Items.

In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which ‘G’
Schedule is prepared shall be binding on the tenders.

In case of any dispute the Executive Engineer (Electrical-III) decision shall be final.

The bidders are expected to be fully conversant with the general and special conditions of contract
in force in this office. They must see the site of work acquaint themselves of the position of the
materials. Fluctuation of the rates in the market, see the schedule and plans in the office and remove
doubts, if any, before submitting their tenders.

The JDA is not responsible for arranging any material whatsoever any the contractor will have to
complete the work within the specified time with specified material and approved accessories, from
the stock, non-availability of material or delay in the consignment will not be entertained to as an
excuse for extension of time for completion of work.



SIGNATURE OF CONTRACTOR

26.
27.
28.
29.
30.

31.

32.

33.

34.

Contractor will not be paid extra for sales or any other tax.

Bid must be submitted on the prescribed forms duly signed by the bidder on every page.

All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. All
cancellation correction and insertions must be signed by the bidder.

Rate quoted should be given for the work, separately in words and figures in case there is any
difference in rates between words and figures the lower of the two will be taken as correct.

All the papers signed by the parties to this contract and bond together and sealed shall deemed to
form part of the contract bond and shall be read as conditions of contract.

In every case in which by virtue for the provisions of section 12 sub section (I) of the workman’s
Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the
contractor of by a sub contractor for execution to said work Govt. will recover from the contractor
the amount of the compensation paid and without prejudice to the rights of Govt. under section 12
sub section (2) of the said Act, Govt. shall be at liberty to recover such amount or any part thereof by
deducting if from the earnest money deposited by the contractor to his credit or any other sum due
by Govt. to the contractor whether under this contract or otherwise.

The contractor should have submit safety certificate for equipment each year separately in
maintenance period.

The contractor shall arrange the certificate from electric inspector on completion of the electric
installation at his own. However, any fee to be paid on this account shall be paid by the JDA.

The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified
main materials of schedule 'H' and shall be of ISI marked.

I/We have carefully study the instructions / conditions mentioned above & do hereby

undertake to agree for the same.

EXECUTIVE ENGINEER (Elect.-I),

WITHFULL ADDRESS: JDA, JAIPUR

Note:-
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SCHEDULE AND SPECIFICATIONS

SCHEDULE - A: INFORMATION USEFUL FOR THE CONTRACTORS:

The bidder should see the site and fully understand the conditions of the site before bidding and
include all leads, lift etc for the material in his item rate/percentage to be quoted on the rates given
in Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan PWD detailed
specification and to the entire satisfaction of the Engineer - In - Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT
The drawing may be seen in the office of the undersigned.

SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: List of
the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own
cost drawings required for the work after deposition necessary cost with JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The
result of such tests should confirm to the standards laid down in the Indian standard & or the
standards laid down in the detailed specifications of the work by the contractor. Qualified personnel
required as per the contractor enlistment rules shall have to be engaged at site by the Contractor.
The authority reserves the right to engage such staff and recover the expenses from the contractor on
such account in case of his failure to do so.

SCHEDULE - E: SAMPLES OF THE MATERIALS:

The sample of the materials to be used by the contractor shall be deposited 15 days in advance with

the Engineer In charge and be got approved by him before use.
SCHEDULE - F: TIME OF COMPLETION:

The work should start within 10 days of the issue of the work order and complete within time

limits.

SCHEDULE - G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA.
SCHEDULE - H: SPECIAL CONDITION: Attached Separately.

SCHEDULE - I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY.

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid
Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid processing fees,
cost of bidding documents, and Bid Security through Online. If a bidder opts to deposit the bid

security through bank guarantee, the bank guarantee should be valid for the next seven months

after the bid opening date. A copy of the such bank guarantee will be required to be attached

with the bid submission documents uploaded on the E-procurement portal of GOR. The bank

guarantee will be physically handed over upto prescribed time to Nodal officer of the on-line

tendering system of JDA i.e. D.D( E&B) in room No. 215N Extension building, JDA, JLN marg,

Jaipur, as per specified in bidding documents,




Annexure-1. Special Conditions of Contract regarding defect liability period.

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding

document for Bid Security.

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding

document for Performance Security.

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP
Act/Rules).

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules).

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules).

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules).

Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation” Portal of JDA & Bid Submission on ‘e-Procurement Portal” of
Government of Rajasthan.

Executive Engineer-(Elect.-I)
JDA, Jaipur



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.

10.

If there is any typographical error or otherwise in the 'G' Schedule, the rates given
in the relevant BSR on which Schedule 'G' has been prepared, shall prevail.

The bidder shall follow the provisions of the builder labour regulation and
abolition Act, 1970 & Rule, 1971.

The JDA shall have the right to cause an audit for technical examination of the
work and the final bills of the bidder including all supporting vouchers, abstracts etc.
to be made within two years after payment of the final bills and if as a result of such
audit, any amount is found to have been overpaid / excess in respect of any work
done by the bidder under the contract or any work claimed by him to have been done
under this contract and found not to have been executed, the bidder shall be liable to
refund such amount and it shall be lawful for the JDA to recover the such sum from
him in the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the bidder was paid less then that was due to him
under the contract in respect of work executed by him under it, the amount of such
underpayment shall be paid by the JDA to the bidder.

Wherever any claim against the bidder for the payment of a sum of money arises out
of under the contracts, the JDA shall be entitled to recover the sum by appropriating
in part or whole of the performance security of the bidder, In the event of the security
being insufficient or if no security has been taken from the bidder then the balance of
the total sum recoverable as the case may be deducted from any sum then due or
which at any time their contract with the JDA should this sum be sufficient to recover
the full amount recoverable. The bidder shall pay to JDA on demand the balance
remaining due. The JDA shall further have the right to affect such recoveries under
P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 120 days from the
date of opening of the bids.

By submission of the Bid the bidder agrees to abide by all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent
modification.

No conditions are to be added by the bidder and the conditional Bid is liable to be
rejected.

If any bidder withdraws his Bid prior to the expiry of said validity period given at S.
No. 5 or mutually extended prior or makes modifications in the rate, terms and
conditions of the Bid within the said period which are not acceptable to the authority
or fails to commence the work in the specified period, fails to execute the agreement
the authority shall without prejudice to any, other right or remedy, be at liberty to
forfeit the amount of bid security given in any form absolutely. If any bidder, who
has submitted a Bid does not execute the agreement or start the work or does not
complete the work and the work has to be put to rebidding he will stand debarred for
six months from participating of Biding in JDA in addition to forfeiture of bid
security/ Performance Security and other action under agreement

Any material not conforming to the specifications collected at the site have to be
removed by the bidder within a period of 3 days of the instruction, issued by the
Engineer -In charge in writing failing which, such material shall be removed by the
Engineer-In charge at risk and cost of the bidder after the expiry of 3 days period.

The material collected at the site and paid provisionally shall remain under the watch
and ward of the bidder till it is consumed fully on the work.



11.

12.

13.
14.

15.

16.
17.
18.

19.

20.

21.

22.

The rates provided in the Bidding documents are inclusive of all Taxes and royalties
otherwise specified.
No extra lead of earth/material shall be paid over and above as specified in 'G'

Schedule, Source/ borrow pit area for the earth shall have to be arranged by the

Bidder at his own cost.
Undersigned has full right to reject any or all Bids without giving any reasons.

As per the Supreme Court decision “All contracts with Governments shall require
registration of workers under the building and other construction workers
(Regulation of Employment and Conditions of Service) Act, 1996 and extension of

benefits to such workers under the etc.”

Special Conditions of the Contract regarding the Defect Liability Period (DLP) for

works costing Rs. 25.00 lacs and more shall be applicable (Annexure-I).
The Bidder is required to submit a copy of their enlistment as a contractor.
Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

The bidder will have to install display boards at the site of work as directed by

Engineer in charge.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and Rules, 2013 and amendments issued from time to
time by the Finance Department, GOR shall be applicable. If there are any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013
provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules 2013 shall prevail.

In case the rate received in the bid is below than BSR rate, additional Performance
security shall be deposited by the bidder as per Rule 75 (A) of RTPP Rules.

The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal
by the bidder failing which the bid shall summarily be rejected without asking for
any clarification.

Contractors enlisted in JDA, should be get reviewed periodically. The registered
bidder who has not been reviewed within a period of 5 years 3 months, shall not be
allowed to participate in the bid. Contractors enlisted in other departments shall be
as per the provision of PWF&AR

Executive Engineer-(Elect.-I)
JDA, Jaipur



ANNEXURE '1'

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP)

FOR WORKS COSTING RS. 25.00 LACS AND MORE

Table-1

S.No. Type of work DLP Period
1. Bridge Work 5 Years
2. CD Work 5 Years
3. CC Road. PQC Work 5 Years
4, CC tiles/Krebs/medians 5 Years
5. Drains 3 Years
6. Roads
(i) Two-layer WBM/GSB 6 months or one full rainy season
whichever is later
(ii) For Renewal/Strengthening
(a) BT up to 30 mm thickness 1 Years
(b) BT above 30 mm to up to 40 mm 2 Years
(c) BT above 40 mm to up to 90 mm 3 Years
(d) BT above 90 mm thickness 5 Years
(iii) New Roads
(a) BT up to 90 mm 3 Years
(b) BT more than 90 mm 5 Years
7. Compound wall 3 Years
8. Building Work
(i) Work pertaining to Sanitary work electrical works, 2 Years
Joinery works and painting work.
(if) Work pertaining to the Building structure and other 5 Years
electrical works
9. Electric work except for maintenance 3 years
10. Sewer/Water supply including STP and water supply- 3 Years

related work except for maintenance works.

1. ROAD-WORKS

11 The Defect Liability Period (DLP) for all Road works excluding patch repair work
shall be as per the above table. Road works executed by the Contracting agency shall be
maintained by them at their own cost for completion (DLP) from the actual date of
completion of work as per the clause in the Contract Agreement and Special Condition of
the Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance
of Road works and removal of defect during the Defect Liability Period.

1.3 The word “Road Works” means all new Road Works construction, widening,
strengthening, up-gradation and renewal works

1.4 The word “Maintenance of Road Works during Defect Liability Period” means

@) Routine maintenance of Road Works,

(i) To remove the defect as & when appear in part and the entire structure of Road
Works, in the specified time and keeping the Road Surface with good riding quality
and

(i) Damages due to improper drainage/drains, local flooding, depressions on roads etc.

1.5 The contracting agency shall do the routine maintenance of Road works, including
pavement, road side and cross drains including surface drains to the required standards
and keep the entire road surface and structure in Defect free conditions during the entire
period of routine maintenance, which begins at the completion of the construction work
and ends after complete (DLP).

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the
manual for the maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity.

POST BID TENDER DOCUMENTS (21)




S.No. Name of Item/Activity Frequency of operations in one year

1 | Restoration of rain cuts and dressing of berms. Once in a year, generally after rains.

Making up of shoulders. As and when required.

3 | Maintenance of Bituminous surface road and/or| As and when required.
gravel road/WBM road including filling pot
holes and patch repairs etc.

4 | Insurance of proper functioning of drains| Asand when required.
including electrical maintenance and desalting of
drains. (If constructed by the same Road agency

or not)
5 | Maintenance of road signs. (If installed by the Maintenance as and when required. Repainting
same Road agency) once in every one and a half years.
6 | Road Marking, Kerb Stone / Dand. (If done by Thermoplastic Paint
the same Road agency) Maintenance as and when required. Repainting
once in everyone & a half year.
Ordinary Paint

Maintenance as and when required. Repainting
thrice in every year.

7 | Damages beyond the control of the agency. Road cuts made by various agencies for utility, duly
permitted by JDA / JNN will have to be repaired by
the agency on the same rates of the contract
agreement till DLP.

2. General
2.1 Inspection of works during the Defect Liability Period

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En.,
at least once in three months in case of all Road works. The Engineer-in-charge can reduce this
frequency in case of an emergency. The Contracting agency shall forward to the engineer in-charge the
record of inspection and rectification immediately after the joint inspection. The Contracting agency
shall pay particulars attention to those road sections, which are likely to be damaged during rainy
season.

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his
jurisdiction under defect liability period.
2.2 Conditions regarding Performance Security
2.2.1 Security for DLP-
The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the

actual date of completion, which shall be assigned by the Engineer-in-charge.

222  The release of PS amount shall be as per following table 2 :-

S.No. \ DLP 1 Year 2 Years 3 Years 5 Years
Released PS Period
1. After 1 year 100% 40% 20% 10%
2. After 2 year 60% 20% 10%
3. After 3 year 60% 10%
4. After 4 year 20%
5. After 5 year 50%

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by

Engineer-In-Charge:-

223 Forfeiture of Performance Security
In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the
Engineer-in-charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for
5 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not
responding to the notice and fails in the rectification of defects the Engineer-in-charge will get the defect
removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action
under enlistment rules etc. shall also be taken against the contracting agency by the competent authority.
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1.2.4 Force Majeure
The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of
contracting agency.

225

(@

(i)

Various conditions for managing DLP are as under:-

At the time of completion of work, final component shall be worked out for each individual item
like BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based
upon type of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc.

If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of
final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual
item.

(iii) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than

(iv)

%

(vi)

Rs. 25 lacs, DLP should be operative for six months or rainy season whichever is later.

During DLP period if contractor fails to repair any work even after the issue of 7 days written
notice, the same work shall be got executed by the respective Executive Engineer at the
contractor’s risk and cost. This process shall be applicable throughout the DLP period. After
completion of DLP period in such works contractor should be debarred and blacklisted, from
JDA for three years as per RTPP rule 2012 and 2013 where his defaults twice in a single
agreement or in two different works.

Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-
1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated
04.05.2006 Point no. 3.

(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following

procedure should be adopted:

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out
and the contractor shall be asked to complete the same. After completion of assessed repairs,
DLP period shall be released after deduction amt. as per following table-III.

Table-3
% Recovery on withdrawal 1 Year 2 Year 3 Year 4 Year 5 Year
DLP period
1 Year 1.12 - - - -
2 Year 2.55 1.43 - - -
3 Year 4.38 3.26 1.83 - -
5 Year 9 7.88 6.45 4.62 2.47

Note:- Calculation is to be done on a quarterly basis.

(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and
cost. If the total amt. of such repairs works out to be more than the total retained amount of
PS same shall be recovered from other works and as per PDR rules. The amount as per Table
3 is also to be deducted in addition to this amount.

(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period

with their frequency of the respective type of work shall be prepared by respective SE*s after
approval of these periods.

3. In case patch repairs/electrical maintenance works costing more than Rs. 25.00Lakhs, defect
liability period will as per clause 37(C) of Contract Agreement.

Executive Engineer-(Elect.-I)
JDA, Jaipur
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Annexure-2A

Specified Bank Guarantee Performa for Bid Security

Section - 6

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To

Secretary,

Jaipur Development Authority,
Jaipur.

Sub:-

Bank Guarantee No. dated for [amount of Security in figures] [in words] on

behalf of [Name of the Bidder] against Bid Security for
14 0 TN

veevneeenneenJDA Jaipur WHEREAS, [name of Bidder
with address] (hereinafter called “the Bidder”) has submitted his Bid dated .............cceueu...... for the
WOTK Of wviiiiiiiiiiiiiiiiiiiiiii s e e e s e e eennne (here in after called “ the Bid 7).

KNOW ALL PEOPLE by these presents that we
(Name of Bank) of having our registered office at

[name of country] having our registered office at

(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development
Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount

of Security in figures] (in words) only for which payment will and truly to be

made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.
That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City.
1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail 1d:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

THE CONDITIONS of this obligation are:

1)  if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
2)  if the Bidder refuses to accept the correction of errors in his bid;

3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, or
(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders;



We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or
more of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 30 days after the date of
expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto
as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank no later than the above date.

The amount covered under the above Bank Guarantee shall be automatically credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank
Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated
well before its expiry date or produce NOC from JDA in writing for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name, and Address]

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7
months from the bid opening date]



Annexure-2B

Specified Bank Guarantee Performa for Performance Security
Section - 6
Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To

Secretary, Jaipur Development Authority,

Jaipur

Subi...i

Bank Guarantee No. dated for [amount of Security in figures] [in words] on behalf of
[Name of the Bidder] against Performance Security for

BB, et e et et et e et e e et eee e e ten e eee e e bas e see ans see bus e sen e see sases sus s ses sus see bus e sensne ses nunans

................. JDA Jaipur WHEREAS, [name of Bidder with address]

(hereinafter called “the Bidder”) has submitted his Bid dated ..o for the work of

«eeeeeeooo(hereinafter called “ the Bid ”).
KNOW ALL PEOPLE by these presents that we

(Name of Bank) of having our registered office at
[name of country] having our registered office at
(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development Authority. (Hereinafter called
“the Employer”) in the sum of Rupees [Amount of Security in figures]
(in words) only for which payment will and truly to be made to the said Employer, the
Bank binds itself, its successors, and assigns by these presents.

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail Id:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand
within valid period of this guarantee.

This Guarantee will remain in force up to and including the date 30 days after the date of expiration of
the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the
Bidder, a notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this Guarantee
should reach the Bank no later than the above date.

The amount covered under the above Bank Guarantee shall be automatically credited to the accounts
of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No.
675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its expiry
date or produce NOC from JDA in writing for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name and Address]
[Note: To be furnished on appropriate non-judicial stamps.]



Annexure A
(RTPP Act/Rules)
Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in the procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an
intent to gain an unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

(%)

(@)
(b)
(©)
(d)

(e)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them
in a position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise
participating as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity
as engineer-in-charge/consultant for the contract.



Annexure B

(RTPP Act/Rules)

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ... for procurement of

.................... in response to their Notice inviting Bids No............Dated............I/we

..................... hereby declare under Section 7 of Rajasthan Transparency in Public Procurement

Act, 2012 that:

Date:

I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the
state government or any local authority as specified in the Bidding Document.

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended
and not the subject of legal proceedings for any of the foregoing reasons;

I/we do not have, and our directors and officers not have, been convicted of any criminal
offense related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,
which materially affects fair competition;

Signature of the bidder

Place: Name:

Note:

Designation:
Address:

- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which
the bid shall summarily be rejected without asking any clarification.



Annexure C

(RTPP Act/Rules)
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority:
For works costing up to Rs. 300.00Lakhs -  Jaipur Development Commissioner, JDA, Jaipur.

For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.
The designation and address of the Second Appellate Authority:
For works costing up to Rs. 300.00Lakhs -  Executive Committee, JDA, Jaipur.

For works costing above Rs. 300.00Lakhs - Principle Secretary/ ACS, Urban Development

@

@

©)

@

©)
(@)

(b)

(©

& Housing Department, GOR, Jaipur.

Filing an appeal: -
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the
Bidding document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels
aggrieved:
Provided that after the declaration of a bidder as successful the appeal may be filed only by a
bidder who has participated in procurement proceedings:
Provided further that in case a procuring entity evaluates the technical bids before the opening
of the financial bids, an appeal related to the matter of financial bids may be filed only by a
bidder whose technical bid is found to be acceptable.
The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date
of the appeal.
If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved
by the order passed by the first appellate authority, the bidder or prospective bidder or the
procuring entity, as the case may be, may file a second appeal to the second appellate authority
specified in the bidding document in this behalf within fifteen days from the expiry of the
period specified in Para (2) or of the date of receipt of the order passed by the first appellate
authority, as the case may be.
Appeals not to lie in certain cases: -
No appeal shall lie against any decision of the procuring entity relating to the following
matters, namely: -
(a) Determination of the need of procurement
(b) Provisions limiting the participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations
(d) Cancellation of a procurement process
(e) Applicability of the provisions of confidentiality
Form of Appeals: -
An appeal under Para (1) or (3) above shall be in the annexed form along with as many

copies as there are respondents in the appeal.

Every appeal shall be accompanied by an order appealed against, if any,

Affidavit verifying the facts stated in the appeal and proof of payment of fee,

Every appeal may be presented to the first appellate authority or second

The appellate authority, as the case may be, in person or through registered post or
authorized representative.



Fee for filing Appeal: -

Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal
shall be rupees ten thousand, which shall be non-refundable.

The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled
bank in India payable in the name of the appellate authority concerned.

Procedure for disposal of Appeal: -

The first appellate authority or second appellate authority as the case may be, upon the
filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and
documents, if any, to the respondents and fix a date of hearing

On the date fixed for hearing, the first appellate authority of the second appellate
authority, as the case may be shall-

Hear all the parties appeal presenting before him; and
Peruse or inspect documents, relevant records or copies thereof relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the appellate authority concerned shall pass an order in
writing and provide a copy of the order to the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state public
procurement portal.



Annexure D
(RTPP Act/Rules)

Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during the evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and the
unit price shall be corrected;

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration
shall be executed.

2. Procuring Entity’s Right to Vary quantities.

(i) At the time of award of the contract, the quantity of goods, works or services originally
specified in the bidding documents may be increased or decreased, by a specified percentage,
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the
bidding documents. It shall be without any change in the unit prices or other terms and
conditions of the bid and the conditions of the contract.

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the bidding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provided in the conditions
of the contract.

3. Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule, all the quantities of the subject matter of procurement shall be procured
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of
the subject matter of procurement to be procured is very large and it may not be in the
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is
considered that the subject matter of procurement to be procured is of critical and vital
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is
accepted and the second lowest Bidder or even more Bidder in that order, in a fair,
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.



ANNEXURE-“E”

Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation” Portal of JDA & Bid Submission on ‘e-Procurement Portal” of
Government of Rajasthan: -

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation” Portal of JDA
1-Participate in tender

a) Bidder can access ‘Online Tender Participation’ Portal of JDA at
https://jda.urban.rajasthan.gov.infjda or by Single-Sign-On at http://service.jaipurjda.org.

b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA.

c) Select ‘Proceed as Citizen” and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The
prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period
of 3 Years (renewable).

d) After successful payment, re-login and upload required documents for KYC (Know Your Client)
compliance as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts &
foundations. Besides, Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is
mandatory to be uploaded, to refund the bid security of unsuccessful bidder.

e) After receiving the payment successfully and approving KYC documents the bidder will be
authenticated by JDA for taking part in Tender.

2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)

e Option-1: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available.

User can use this facility from anywhere any time till the closing date & time of bid participation.

e Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will
be generated by the system for the complete amount. The payment can be made from any Bank any
Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in
any other JDA bank account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process
depending on the time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS)
will be available till 48 hours prior to closing date of bid participation.

3-Deposit Bid Security (EMD)
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee
(BG) against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender.
The detail of BG requires to be fed on ‘Online Tender Participation” Portal of JDA before paying balance
amount (Tender Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway
only, option to make balance payment through EFT (RTGS/NEFT) will not be available.

4-Obtain Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the

payment details along with other details for bidding on e-Procurement portal of GOR.

e In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the ‘Bid Participation Receipt” will be generated on real time basis.
e In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid
Participation Receipt’ will be generated on real time basis.
e In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from
ICICI Bank (Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA
portal.

B-**Bid Submission on ‘e-Procurement Portal” of Government of Rajasthan

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan
www.eproc.rajasthan.gov.in

2- Itis mandatory to upload Bid Participation Receipt with the bid submission.

3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline

payment’ section of e-Procurement portal.




Note

2

Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical
and financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type
III) as per Information Technology Act-2000 using which they can digitally sign their electronic bids.
Bidders can procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details
about the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell,
DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

7-

8-

10-

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the
Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless
and until a formal contract is signed and executed between the procuring entity and the successful
bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely
on the individual bidders to verify such information) and the information provided therein are
intended only to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.




Jaipur Development Authority, Jaipur.
Bid Participation Receipt
Date & Time:-
Bid Detail
Bid ID: Procurement Entity:-
Bid Title:
Bid Value: Bid Opening Place:
Bidder Detail
Name of Entity: Mobile No.:
Registration Type: Instrument Amount:
Payment Mode: Payment Channel:
Instrument No.: Instrument Date:
Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date
2 Bid Opening Date

Specific Instrument for eProc Rajasthan
Instrument Type
Instrument Number Head Name Amount Date

Tender Fee

RISL Processing Fee

Bid Security Deposit
Issuer Detail: Jaipur Development Authority Challan Number:

More details about Registration Process, Terms and Conditions and FAQ along with contact
detail is available on JDA website www jda.urban.rajasthan.gov.in.

POST BID TENDER DOCUMENTS (34)



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF CONTRACTORS

Name of work: - Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Special conditions of contract of POST QUALIFICATION as detailed here under, shall be applicable
in addition to all other terms and condition already prescribed under standard agreement
forms/rules and regulations to contract:

1. Procedure:
Procedure for POST QUALIFICATION would be as follow:

(@) Two-envelope (docket) system would be adopted, for POST QUALIFICATION, Docket-1
being for Technical Bid and Docket-2 being for Financial Bid.

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid
Security, cost of bidding document and bid processing fee along with copy of GST
registration, Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with
seal and copy of enlistment as contractor/ bidder in required category. Folder-II is for
bid document and folder-III is for technical bid.

Docket-2:- There will two separate folders-1 is for financial bid and folders-2 is for bill of
quantities.

(b)  The technical bid will be opened only of whose bidders those proper Bid Security, copy of
GST registration, proof for deposition of bidding document fee, RISL processing fee, copy of
enlistment of contractor in required category and signed Annexure “B” (RTPP Act/Rules) is
mandatory to be fulfilled & signed with seal are found to be in order. The bid Security will be
accepted only in from of online deposition or in form of Bank Guarantee.

() The Technical Bid envelope would be opened on the dated 27.09.2023 at 01.00 PM in the
chamber of Executive Engineer Room No. JB FF-114, Court Building, Ram Kishore Vyas
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 (Rajasthan)

(d)  The Financial Bid envelope would be opened only of those bidders who fulfill all the POST
QUALIFICATION CRITERIA.

2. Criteria:
Criteria for POST QUALIFICATION would be as follows:-

(a) The bidder should have executed following quantities of work in any one financial year of
the last seven financial years. However the bidder may opt current year in the said
financial assessment period.

S. No. Item Quantity

Major Item of Schedule - G

RGB/RGBW-Linear/RGB/RGBW-Facade lights/RGB/RGBW-Wall

1 1459 Nos.
Washer/Smart Lights

2 DMX Controller/ Controller/ DMX Splitter Cum-Booster/ CCMS 29 Nos.

3 DMX Data Cable/PVC Aluminium/PVC Copper Cable/All type of 19,150 M.

LT Cables




Note:-

(i) The Bidder should enclose the certificate having quantities financial year wise otherwise
the certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial
year.

(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. Undertakings,

Autonomous Bodies shall only be considered.

(a) The bidder should have completed at least one similar nature work in last seven financial
year (including current year, if opted by the bidder) of value not less than 50.00% of the
Estimated Cost of the work (bid cost) updated to present price level)- Attached work order,
G-Schedule/BOQ and work completion certificate.

Note:-

(1) The starting & completion date of the work should be in between above said
financial years. In case if work has started before the above seven years criteria then
70% of the particular work should be completed during the seven years period. The
bidder should have to enclose the proper bifurcated certificate accordingly otherwise
the certificate will not be considered.

(ii) In case; if single work selected by the bidder, is of mix in nature having different
components; then a proper bifurcated completion certificate showing the required
similar nature component, should be enclosed.

(b)The bidder should have achieved an annual financial turnover of at least 60.00% of the
Estimated Cost of the work (bid cost) in any one of last seven financial years (including
current year, if opted by the bidder)

Note:-
(i) The bidder should enclose certificate of Turn over from Chartered Accountant for last

seven financial year & audited balance sheet of the year which is considered by the
bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not
submitted till the submission of bid then certificate from Chartered Accountant should
be enclosed.

(c) The bidder should give Affidavit to deploy the machinery and equipment as specified in

Schedule - 1III, for the execution of this work.

(d)Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if

available bid capacity is equal to or more than the total Bid value.

The available bid capacity will be calculated as under:

Bid Capacity = (Ax N x 3 - B)



Where A=

Note:-

Maximum value of Electrical Engineering work executed in any one year
during the last 7 financial years (updated to present Price level) taking in to
account the completed as well as works in progress. However, the bidder
may opt current year in the seven year assessment period

Number of year prescribed for completion of the work for which bids is
invited. In present case; value of N shall be.

Value, at present price level of existing commitments and ongoing
Works to be executed during 'N' period (period prescribed for
Completion of the works for which the bids are invited)

(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated
maximum value of Electrical Engineering Work in one Financial Year.

(e)Litigation History: - Bidder should provide an accurate information on any litigation or

arbitration resulting from contracts completed or under execution by him over the last seven

years. The maximum value (updated at the present price level) of disputed amount claimed

in the litigation / arbitration resulting from contracts executed in last seven years shall be

deducted from the calculated Bid Capacity of the bidder. The details shall be furnished in

Schedule VI.
Note:-

(i) The present price level for turnover, cost of completed work & disputed amount under
2(f), the previous years value shall be given weightage of 10% per years af follows :-

Financial year Factor
(a) For current year 1.00
(b) For First last financial year 1.00
(c) For Second last financial year 1.10
(d) For Third last financial year 1.21
(e) For Fourth last financial year 1.33
() For Fifth last financial year 1.46
(8) For Sixth last financial year 1.60
(h) For Seventh last financial year 1.76

2. The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-I.

(b) Information regarding works executed in the last seven years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and verification of the

information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in

scheduled-III.



(e) Information regarding details of maximum value of electrical engineering works executed in
any one year during the last five years taking into account the completed as well as works in
progress in schedule-IV.

(f) Information regarding existing commitments and ongoing works to be completed in
schedule-V. If it is found at any stage that the bidder hides his existing commitments than
proper action will be taken as per RTPP act and Rules.

(g) Information regarding details of litigation or arbitration contracts to be furnished in
schedule-VL

(h) Calculation of Bid capacity in schedule-VII.

(i) Details regarding evaluation criteria in schedule-VIII

(j) Self-declaration as per Annexure I.

Note:- These schedule are mandatory to be filled by the bidders, failing which the

information be treated as Nil.

4. Important:

(@) The bidder must ensure that all the information required in the Documents is furnished by
him complete in all respects. He would not be allowed to withdraw any document, or to
rectify any information furnished therein, after submitting the bid.

(b) The bidder should give an affidavit that the information furnished in schedule I to
VII is correct. If any information is found incorrect, the offer of the bidder shall be
rejected and action be taken as per rules.

(c) All enclosures of bid document required to be with page no..

5. Rejection of bids

The department reserves the right to reject any bid or to disqualify any or all the bidders, without
assigning any reasons at any stage.

() If bid is not accompanied with the requisite documents mentioned in clauses 3(a) to 3(j) or is
not in accordance with procedure specified in para 1, or is not accompanied with bid
security, copy of GST registration, proof for deposition of bidding document fee, RISL
processing fee, Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with
seal by the bidder and registration of contractor in required category; it would be liable for
rejection.

(II) Furnish of incorrect or concealment of any information required in the bid documents
would render the bid liable for rejection.

() The bidder shall prepare bid in the digital/ electronic mode for uploading on e-
procurement portal in the format/type of file specified in the evaluation qualification
criteria. All the documents uploaded should be digitally signed with DSC of authorized
signatory, deemed as all the pages of the uploaded documents have been signed.

(IV) The self-declaration and annexure “B” (under RTPP Act, 2012 and Rules, 2013), should be
tullfilled & signed by the participating bidder before uploading bid documents; otherwise
the bid shall be rejected as per officer order No. 194 dated 06.09.2022.

Executive Engineer (Elect.-I)
JDA, Jaipur



SCHEDULE-I
FINANCIAL RESOURCES AND CAPABILITY

(Reference clause 3(a)

1. Name of Bidder:-

2. Total financial turnover achieved by the bidder in the last Seven financial years;

S.No. Year Turnover
(@)

(ii)

(iii)

(iv)

v)

(vi)

(vii)
Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by him as
per criteria 2(a).

3. Total financial Turnover projected in the current financial year.
4. Has the bidder ever been debarred from tendering for Central Government/State Government/any
Government undertaking?

Yes/No, If yes give details.

5. Has bidder ever been declared insolvent?

Yes/No, If yes give details.

6. Name(s) and Address of Branch/(s) for bidder’s Bankers.

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief.

Date:

Signature & Seal
of the Bidders



SCHEDULE-II

(Reference clause 3(b)

Details of Quantities of Works Executed During Last Seven Financial Years

S. Name of Works

No. | (with agreement No. & Date)

Client

Place
(District/State)

Financial
Year

Principal Items of work

As per 2(a)

As per 2(a)

Note:-1. Certificates from concerned Engineers-in-charge should be enclosed in support and verification of the

above statement.

2. The details of quantities of each work should be bifurcated Financial Year wise if completion period

falls in more than one Financial Year.

Date:

Signature & Seal
of the Bidders
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SCHEDULE-III

(Reference clause 3(d)

Self-Declaration

I/We. oo Proprietor/Partner/

Authorized

signatory

of

under take the oath that I/We will deploy the

machinery and equipment listed below as and when required in the execution of this work.

S. Name of Machinery Minimum Availability
Requirement
No. Owned Leased
1. Digital Insulation tester 5KV, with timer 1 No.
2. | HV Test set 1 No.
3. | Hydraulic Crimping tool up to 300 Sqmm 1 No.
4. | Multi-meter 1 No.
5. | Lifter/Hoist Vehicle
(Bidder has to attach the registration copy,
ownership/leased documents with the Bid) and
bidders has to attached the undertaking on 100 1 No.
Rs. Non-Judicial Stamp paper that firm will
provide the required lifter/ hoist vehicle within
7 days of LoA.
I/We hereby certify that the above information is correct to the best of my/our knowledge
and belief.

Signature & Seal
of the Bidders

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid shall
summarily be rejected without asking any clarification.

POST BID TENDER DOCUMENTS (41)




SCHEDULE-IV
(Reference clause 3(e)

Details Of Maximum Value Of Electrical Works Executed In Any One Year During Last Seven Years.

FINANCIAL YEAR IN LAST SEVEN YEARS COST OF WORK EXECUTED IN FINANCIAL YEAR

Signature & Seal
of the Bidders
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Details of Existing Commitments & on Going Work to be completed

SCHEDULE-V

(Reference clause 3(f)

No.

Name of Works
(with agreement
No. & Date)

Client

Cost of
work as
per Work
Order

Stipulated date of
commencement

Stipulated date
of completion

Value of
balance

work on
date of
tender

Likely date of
completion of
balance work

Signature & Seal
of the Bidders
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SCHEDULE-VI
(Reference clause 3(g)

Details of Litigation or Arbitration Contracts

Name of Works Client Work |Disputed Amount Date of Raising| Actual Cause of
(with agreement Order claimed in Disputed Award Litigation &
No. & Date) Litigation/ Amount Amount, if matter in

the case is Dispute
Arbitration Decided

Signature & Seal
of the Bidders
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SCHEDULE-VII

(Reference clause 3(h)

BID CAPACITY

A= Maximum value of Electrical Engineering works Executed
in any one year during the last Seven Years (Updated to
present price level)

Certified details enclosed at

N= Number of years prescribed for completion of the work
for which bids are invited

B= Value, at present price level of existing Commitments and
ongoing works to be completed during the next N Period.

Certified details enclosed at

Bid Capacity= A x N x 3-B

Signature & Seal
of the Bidders
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Schedule- VIII

(Reference clause 3(])

Details Regarding Evaluation Criteria

Name of work :-

S. Item Minimum | Remark
No. Requirement Year | Qty. Page
(As per Bid) No.

1 | Copy of GST Reg. Certificate

2 | Copy of Registration certificate
1. Proof of Bid Security deposition

3 | 2. Proof of bidding document cost deposition
3. Proof of RISL fees deposition.

4 | The bidder should have executed following quantities of work in
any one financial year of the last seven financial years. However
the bidder may opt current year in the said financial assessment
period. (Schedule-II).

a. RGB/RGBW-Linear/RGB/RGBW-Facade lights/
RGB/RGBW-Wall Washer/Smart Lights

b. DMX Controller/Controller/ DMX Splitter Cum-
Booster/ CCMS

c. DMX Data Cable/PVC Aluminium/PVC Copper Cable/All
type of LT Cables

5 | The bidder should have completed at least one similar nature work
in last seven financial year (including current year, if opted by the
bidder) of value not less than ............ % of the estimated cost of
the work (Bid cost) updated to present price level.

6 | The bidder should have achieved an annual financial turnover of at
leastRs. ................ % Lacs of the work (Bid cost) in any one of last
seven financial year (including current year)

7 | The bidder should give declaration to deploy the machinery and
equipment as specified in schedule-III, for the execution of this
work. Duly Self-attested.

8 | Bid Capacity (AxNx3-B)

Here A is Maximum value of electrical engineering work executed
in any one of last 7 financial years. N is number of Years Prescribed
for completion of the work. B is value at present price level of
existing commitments and ongoing.

9 | Declaration in support of information finished by bidder in
Annexure-I

10 | Schedule-VI (Details of Litigation).

11 | Signed Annexure "B"(RTPP Act/Rules)

Note:- This sheet must be prepared and submitted by the bidders.

Signature & Seal
of the Bidders
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SELF'DECLARATION Attested photo of

the bidder
L/ e Proprietor/Partner/ Authorized
signatory of M/s.......coooiiiiiiiiiii under take the oath that the

information furnished by me/us in schedule I to VIII of the assessment Bid

is correct to the best of my/our knowledge. If any information id found to be

incorrect JDA has right to reject the Bid and to take action against me/us as per rules.

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid shall

summarily be rejected without asking any clarification.



Annexure-A

Name of Work: - Night Beautification by Dynamic Architectural Facade Lighting at Transport

10.

Nagar Flyover, Jaipur.

The work includes SITC of Dynamic Architectural Facade Lighting with
comprehensive all in all operation and maintenance with 24X7 ward & watch of
Facade lighting system at Transport Nagar Flyover for 3 years.
For this work the bidder should have to deploy at least one skilled
Supervisor/Engineer having minimum 3 years' experience of Facade lighting system.
The Supervisor/Engineer is capable to configure the different pattern/themes of
facade lighting on various occasions/ festivals or as per the direction of Engineer in-
charge.
The successful bidder has to establish the control room at JDA NOC or at space
provided by Engineer in-charge at Ajmer road to Transport Nagar for Dynamic
Architectural Facade lighting.
The bidder should have his own/leased lifter/Hoist vehicle for maintenance of
luminaries. The bidder has to attach registration, Ownership/lease documents with
the bid.
The contractor has to rectify faulty lights within 24 hours, if fails than the penalty
shall be imposed on the contractor @ Rs. 500.00 per day per light.

The contractor should keep following minimum spares for smooth running and
quick response to faulty systemi.e. :-

i. Linear wall washer Light RGBW 30-34 Watt 4 in 1, 4 pixel LED Linear
Light - 50 Nos.

ii.  Exterior rated LED wall washer RGBW 120W flood light luminaires - 10 Nos.
iii. =~ Content Program Controller- 02 Nos.

iv.  DMX splitter cum booster - 04 Nos.

v. DMX Data Cable with connectors - 500 Mtr.
The payment for O&M work will be paid in equally 12 installment i.e. quarterly
basis.
The bidder has to submit the invoice for O&M work payment along with SLA report.
Manpower Requirements:

The Bidder shall provide following minimum manpower resources for on-site
requirement (at outdoor locations as well as at NOC) with no other responsibility to
meet out the SLA:

S.No| Professional | Minimum Minimum Qualifications Key Job Duties
Resources
1. Engineer/ 1 B. Tech/Diploma in Overall project
Supervisor EE/ECE/E&IE with 03 years management
experience of lighting system. (O&M) and
(8x7) .
coordination
or
ITT with 5 years' experience of
lighting system.




11. If the professionals to be deputed for the project remain absent, a suitable substitute

shall immediately be provided. Penalty on non-availability of manpower resources
will be as below:-

Type of Professional Penalty on non-availability of resource
Engineer/ Supervisor Rs. 700.00 per resource per absent days
Guard

Rs. 300.00 per resource per absent days

The deduction will be made against the absence of manpower & penalty of lights not
working and will be deducted from the quarterly (O&M) payment.

Drilling/Cutting/ clamping  for mounting/Cabling etc. will be allowed after
approval of engineer in-charge.

The JDA shall facilitate the bidder for any permission/issues if required/resolved
with the various departments of the state/central Govt.

The bidder shall be purchase insurance for the complete setup for any theft fire,
damages for the complete contract period. Any payment against the work will be
paid only, when the contractor will submit the insurance certificate.

DLP is Five year, after complete of the SITC.

The running payments will be made as per the work progress at site & as per
contract.

The bidder has to clearly declare about the vehicle i.e. vehicle may be owned or on

lease but registration/leased copy has to be submit within 7 days of issuance of LoA.



Sample size for testing :-

Annexure -B

Sr. Item Tests Must be done through NABL
No. [Name accredited/ CPRI/ERDA  or other approved Labs or|
as specified with individual item :-
F/T accessories (Non-Modular all (01 out of 300 Nos. (Total all switch/ socket/ regulator
1 |switch/ socket/ regulator etc.) etc.)
Modular accessories (all switch/ 01 out of 300 Nos. (Total all switch/ socket/ regulator
2 socket/ regulator etc.) etc.)
3 FR PVC Flexible Copper Conductor |01 out of 5000 Mtr. (Any size as per EE required)
(Totalof any Size)
4 |PVC Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
5 Steel Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
Sheet Steel Box/ M.S. Box/ GI Box/ |01 out of 200 Nos. (Total of all sizes)
6 PVC Box (Total of all sizes)
. MCB (1 Pole to 4 Pole) (Total of all |01 out of 100 Nos. (Total of all amp rating)
amp rating)
8 DB (SPN to all TPN) 01 out of 20 Nos. (SPN to all TPN)
9 Panel accessories meters/ |OEM test certificate required.
switches/relays)
ACB & MCCB 01 out of 05 Nos. ACB (OEM type test certificate also
10 required for each quantity.) & 01 out of 25 Nos MCCB
(OEM type test certificate also required for each
quantity.)
1 SFU ( All Types) 01 out of 10 Nos. (OEM type test certificate also
required.)
12 LT/ HT Cable ( Total All sizes ) 01 Sample for 500 Mtr.
13 Earthing ( Gel) 01 out of 10 Nos. (factory visit )
Ceiling Fan/ Exhaust /fresh air/ wall |01 out of 100 Nos. (Total All sizes )
14 mounting fan. (Total All sizes )
15 Storage water heater ( Geyser) 01 out of 20 Nos. (OEM test certificate required.)
LED Lighting fixture & accessories |01 out of 200 ( Indoor)
16 ( Indoor & Out door Total all types ) 0T out of 50 ( Outdoor)
LAN wiring [.O. (LAN Point) - if Min. 80 Nos. (OEM 20 year's
17 performance warranty certificate With penta scanner
report required With no extra cost.)
18 LAN Accessories Switch — OEM / Auth. Dealer genuineness Certificate
required.
19 Motor & Pumps , submersible etc. |01 out of 10 Nos. ( OEM Certificate for every Piece)
(Total all types)
20 Lattice tower Factory Inspection compulsory
21 Air Conditioner AC- 01 out of 25 Nos. ( Factory visit )
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Air cooling machine/ Chillers

Factory Inspection / III party certificate must

22

3 Transformer 01 out of 01 Nos. ( Engineer visit compulsory at
manufacturing site)

24 Fire Pump / Engine III party inspection must.

55 Street light pole If more then 25 , Factory Inspection / III party certificate
must

26 High mast pole Factory Inspection / III party certificate must

27 DG set Factory Inspection / III party certificate must

28 RMU Factory Inspection / III party certificate must

29 Bus Bar Trucking Factory Inspection / III party certificate must

30

Solar water heater

Factory Inspection / III party certificate must




Annexure-C

List of Approved makes:
BoQ Make
item No.
1. Make of luminaires:

Philips/Bajaj/Surya/Wipro/Havells/Crompton

2. Make of DMX Controller : Nicolaudie/Hengle/Pharos

3. Make of Splitter/Booster: Hengle/Nicolaudie/Pharos/Swisson
4, Make of DMX Data Cables : Hengle/D-link/Belden

5. Make of Switch Gear : Schneider, Siemens, Havell's, C&S, ABB
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Envelop-1
Iy ELHE JAIPUR DEVELOPMENT AUTHORITY

Name of Work: - Night Beautification by Dynamic Architectural
Facade Lighting at Transport Nagar Flyover,
Jaipur.

TECHNICAL BID

Executive Engineer (Elect.-I)
JAIPUR DEVELOPMENT AUTHORITY, JAIPUR



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TECHNICAL BID
(Post Qualification)

Envelop-1

FOR

Name of Work: - Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Period of Sale: - From 16.09.2023, 9.30 AM to 26.09.2023, 6.00 PM
Date of Submission of the tender: - Upto 26.09.2023, 6.00 PM
Date of Opening of Technical bid: - On 27.09.2023 at 01.00 PM at Room No. JB FF-114, Court

Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar
Lal Nehru Marg, Jaipur- 302004 (Rajasthan)

Cost of tender: - Rs. 615.26 Lacs

Completion period: - 06 Months for SITC Work & 3 Years for O&M and Ward &
Watch of the System after Completion of SITC Work

NAME OF AGENCY

Executive Engineer (Elect.-I)
JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF CONTRACTORS

Name of work: -  Night Beautification by Dynamic Architectural Facade Lighting at

Transport Nagar Flyover, Jaipur.

Special conditions of contract of POST QUALIFICATION as detailed here under, shall be
applicable in addition to all other terms and condition already prescribed under standard
agreement forms/rules and regulations to contract:

1. Procedure:

(a)

(d)

Procedure for POST QUALIFICATION would be as follow:
Two-envelope (docket) system would be adopted, for POST QUALIFICATION, Docket-1

being for Technical Bid and Docket-2 being for Financial Bid.

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of
Bid Security, cost of bidding document and bid processing fee along with copy of GST
registration, Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed
with seal and copy of enlistment as contractor/ bidder in required category. Folder-1I
is for bid document and folder-III is for technical bid.

Docket-2:- There will two separate folders-1 is for financial bid and folders-2 is for bill
of quantities.
The technical bid will be opened only of whose bidders those proper Bid Security, copy of

GST registration, proof for deposition of bidding document fee, RISL processing fee, copy
of enlistment of contractor in required category and signed Annexure “B” (RTPP
Act/Rules) is mandatory to be fulfilled & signed with seal are found to be in order. The
bid Security will be accepted only in from of online deposition or in form of Bank
Guarantee.

The Technical Bid envelope would be opened on the dated 27.09.2023 at 01.00 PM in the
chamber of Executive Engineer Room No. JB FF-114, Court Building, Ram Kishore Vyas
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 302004 (Rajasthan)

The Financial Bid envelope would be opened only of those bidders who fulfill all the
POST QUALIFICATION CRITERIA.

2. Criteria:

Criteria for POST QUALIFICATION would be as follows:-

(@) The bidder should have executed following quantities of work in any one financial year

of the last seven financial years. However the bidder may opt current year in the said
financial assessment period.

S. No. Item Quantity

Major Item of Schedule - G

1 RGB/RGBW-Linear/RGB/RGBW-Facade lights/ RGB/RGBW- 1,459 Nos.
Wall Washer /Smart Lights

2 DMX Controller/ Controller/ DMX Splitter Cum-Booster/ CCMS 29 Nos.

3 DMX Data Cable/PVC Aluminium/PVC Copper Cable/All type 19,150 Mitr.
of LT Cables




Note:-

(i) The Bidder should enclose the certificate having quantities financial year wise
otherwise the certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one
financial year.

(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. Undertakings,
Autonomous Bodies shall only be considered.

(a) The bidder should have completed at least one similar nature work in last seven financial
year (including current year, if opted by the bidder) of value not less than 50.00% of the
Estimated Cost of the work (bid cost) updated to present price level)- Attached work

order, G-Schedule/BOQ and work completion certificate.

Note:-

(1) The starting & completion date of the work should be in between above said
financial years. In case if work has started before the above seven years criteria
then 70% of the particular work should be completed during the seven years
period. The bidder should have to enclose the proper bifurcated certificate
accordingly otherwise the certificate will not be considered.

(ii) In case; if single work selected by the bidder, is of mix in nature having different
components; then a proper bifurcated completion certificate showing the required
similar nature component, should be enclosed.

(b)The bidder should have achieved an annual financial turnover of at least 60.00% of the
Estimated Cost of the work (bid cost) in any one of last seven financial years (including
current year, if opted by the bidder)

Note:-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant for
last seven financial year & audited balance sheet of the year which is considered by
the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not
submitted till the submission of bid then certificate from Chartered Accountant
should be enclosed.

(c)The bidder should give Affidavit to deploy the machinery and equipment as specified in

Schedule - III, for the execution of this work.
(d) Bid Capacity: Bidders who meet the minimum qualification criteria will be
qualified only if available bid capacity is equal to or more than the total Bid value.

The available bid capacity will be calculated as under:
Bid Capacity = (Ax N x 3 - B)



Where A= Maximum value of Electrical Engineering work executed in any one year
during the last 7 financial years (updated to present Price level) taking in to
account the completed as well as works in progress. However, the bidder
may opt current year in the seven year assessment period

N = Number of year prescribed for completion of the work for which bids is
invited. In present case; value of N shall be.
B= Value, at present price level of existing commitments and ongoing

Works to be executed during 'N' period (period prescribed for
Completion of the works for which the bids are invited)
Note:-
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly indicated
maximum value of Electrical Engineering Work in one Financial Year.
(e)Litigation History: - Bidder should provide an accurate information on any litigation or

arbitration resulting from contracts completed or under execution by him over the last
seven years. The maximum value (updated at the present price level) of disputed amount
claimed in the litigation / arbitration resulting from contracts executed in last seven years
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be
furnished in Schedule VI.

Note:-
(i) The present price level for turnover, cost of completed work & disputed amount
under 2(f), the previous years value shall be given weightage of 10% per years af

follows :-
Financial year Factor

(a) For current year 1.00
(b)  For First last financial year 1.00
(c) For Second last financial year 1.10
(d)  For Third last financial year 1.21
(e) For Fourth last financial year 1.33
®) For Fifth last financial year 1.46
(8) For Sixth last financial year 1.60
(h) For Seventh last financial year 1.76

2. The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-I.

(b) Information regarding works executed in the last seven years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and verification of the
information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in
scheduled-III.

(e) Information regarding details of maximum value of electrical engineering works
executed in any one year during the last five years taking into account the completed as

well as works in progress in schedule-IV.



(f) Information regarding existing commitments and ongoing works to be completed in
schedule-V. If it is found at any stage that the bidder hides his existing commitments
than proper action will be taken as per RTPP act and Rules.

(g) Information regarding details of litigation or arbitration contracts to be furnished in
schedule-VI.

(h) Calculation of Bid capacity in schedule-VII.

(i) Details regarding evaluation criteria in schedule-VIII

(j) Self-declaration as per Annexure I.

Note:- These schedule are mandatory to be filled by the bidders, failing which the

information be treated as Nil.

4. Important:

(@) The bidder must ensure that all the information required in the Documents is furnished
by him complete in all respects. He would not be allowed to withdraw any document, or
to rectify any information furnished therein, after submitting the bid.

(b) The bidder should give an affidavit that the information furnished in schedule I to VII is
correct. If any information is found incorrect, the offer of the bidder shall be rejected and
action be taken as per rules.

(c) All enclosures of bid document required to be with page no..

5. Rejection of bids

The department reserves the right to reject any bid or to disqualify any or all the bidders,
without assigning any reasons at any stage.

(I) If bid is not accompanied with the requisite documents mentioned in clauses 3(a) to 3(j)
or is not in accordance with procedure specified in para 1, or is not accompanied with
bid security, copy of GST registration, proof for deposition of bidding document fee,
RISL processing fee, Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled &
signed with seal by the bidder and registration of contractor in required category; it
would be liable for rejection.

(II) Furnish of incorrect or concealment of any information required in the bid documents
would render the bid liable for rejection.

(III) The bidder shall prepare bid in the digital/ electronic mode for uploading on e-
procurement portal in the format/type of file specified in the evaluation qualification
criteria. All the documents uploaded should be digitally signed with DSC of authorized
signatory, deemed as all the pages of the uploaded documents have been signed.

(IV) The self-declaration and annexure “B” (under RTPP Act, 2012 and Rules, 2013), should
be signed by the participating bidder before uploading bid documents; otherwise the
bid shall be rejected as per officer order No. 194 dated 06.09.2022.

Executive Engineer (Elect.-I)
Jda, Jaipur



SCHEDULE-I
FINANCIAL RESOURCES AND CAPABILITY
(Reference clause 3(a)

1. Name of Bidder:- Attested photo of the
bidder

2. Total financial turnover achieved by the bidder in the last Seven financial years;

S.No. Year Turnover

(vii)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by him as per
criteria 2(a).

3. Total financial Turnover projected in the current financial year.

4. Has the bidder ever been debarred from tendering for Central Government/State Government/any
Government undertaking?
Yes/No, If yes give details.

5. Has bidder ever been declared insolvent?
Yes/No, If yes give details.

6. Name(s) and Address of Branch/(s) for bidder’s Bankers.

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief.
Date:

Signature & Seal
of the Bidders



(Reference clause 3(b)

SCHEDULE-II

Details of Quantities of Works Executed During Last Seven Financial Years

S. Name of Works
No. | (with agreement No. & Date)

Client

Place
(District/State)

Financial
Year

Principal Items of work

As per 2(a)

As per 2(a)

Note:-1. Certificates from concerned Engineers-in-charge should be enclosed in support and verification of the

above statement.

2. The details of quantities of each work should be bifurcated Financial Year wise if completion period falls

in more than one Financial Year.

Date:

Signature & Seal
of the Bidders




SCHEDULE-III

(Reference clause 3(d)

Self-Declaration

I/We .o, Proprietor/Partner/ Authorized  signatory  of
M S under take the oath that I/We will deploy
the machinery and equipment listed below as and when required in the execution of this work.
S. Name of Machinery Minimum Availability
No. Requirement Owned Leased
1. Digital Insulation tester 5KV, with timer 1 No.
2. | HV Test set 1 No.
3. | Hydraulic Crimping tool up to 300 Sqmm 1 No.
4. | Multi-meter 1 No.
5. | Lifter/Hoist Vehicle

(Bidder has to attach the registration copy,
ownership/leased documents with the Bid) and
bidders has to attached the undertaking on 100 1 No.
Rs. Non-Judicial Stamp paper that firm will
provide the required lifter/hoist vehicle within

7 days of LoA.

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

Signature & Seal
of the Bidders

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid
shall summarily be rejected without asking any clarification.



SCHEDULE-1V

(Reference clause 3(e)

Details Of Maximum Value Of Electrical Works Executed In Any One Year During Last Seven Years.

FINANCIAL YEAR IN LAST SEVEN YEARS

COST OF WORK EXECUTED IN FINANCIAL YEAR

Signature & Seal
of the Bidders



SCHEDULE-V

(Reference clause 3(f)

Details of Existing Commitments & on Going Work to be completed

Name of Works Client | Costof | Stipulated date of |Stipulated date| Value of Likely date of

(with agreement work as | commencement | of completion| balance completion of
No. & Date) per Work work on balance work
Order date of
tender

Signature & Seal
of the Bidders




SCHEDULE-VI

(Reference clause 3(g)

Details of Litigation or Arbitration Contracts

Name of Works
(with agreement
No. & Date)

Client

Work
Order

Disputed Amount
claimed in
Litigation/
Arbitration

Date of Raising]  Actual

Disputed
Amount

Award
Amount, if
the case is

Decided

Cause of
Litigation &
matter in
Dispute

Signature & Seal
of the Bidders




SCHEDULE-VII

(Reference clause 3(h)

BID CAPACITY

1. | A= Maximum value of Electrical Engineering works Executed

in any one year during the last Seven Years (Updated to
present price level)

............... Lacs | Certified details enclosed at

2. | N=Number of years prescribed for completion of the work
for which bids are invited

3. | B=Value, at present price level of existing Commitments and
ongoing works to be completed during the next N Period.

............... Lacs | Certified details enclosed at

Bid Capacity= A x N x 3-B

Signature & Seal
of the Bidders




Schedule- VIII

(Reference clause 3(J)

Details Regarding Evaluation Criteria

Name of work :-

S. Item Minimum | Remark
No. Requirement Year | Qty. | Page
(As per Bid) No.
Copy of GST Reg. Certificate

2 | Copy of Registration certificate
1. Proof of Bid Security deposition

3 | 2. Proof of bidding document cost deposition
3. Proof of RISL fees deposition.

4 | The bidder should have executed following quantities of work in
any one financial year of the last seven financial years. However
the bidder may opt current year in the said financial assessment
period. (Schedule-II).

a. RGB/RGBW-Linear/RGB/RGBW-Facade lights/
RGB/RGBW-Wall Washer/Smart Lights

b. DMX Controller/Controller/ DMX Splitter Cum-
Booster/ CCMS

c. DMX Data Cable/PVC Aluminium/PVC Copper Cable/All
type of LT Cables

5 | The bidder should have completed at least one similar nature work
in last seven financial year (including current year, if opted by the
bidder) of value not less than ............ % of the estimated cost of
the work (Bid cost) updated to present price level.

6 | The bidder should have achieved an annual financial turnover of at
leastRs. ................ % Lacs of the work (Bid cost) in any one of last
seven financial year (including current year)

7 | The bidder should give declaration to deploy the machinery and
equipment as specified in schedule-III, for the execution of this
work. Duly Self-attested.

8 | Bid Capacity (AxNx3-B)

Here A is Maximum value of electrical engineering work executed
in any one of last 7 financial years. N is number of Years Prescribed
for completion of the work. B is value at present price level of
existing commitments and ongoing.

9 | Declaration in support of information finished by bidder in
Annexure-I

10 | Schedule-VI (Details of Litigation).

11 | Signed Annexure "B"(RTPP Act/Rules)

Note:- This sheet must be prepared and submitted by the bidders.

Signature & Seal

of the Bidders




SELF-DECLARATION

Attested photo of

the bidder
AVt Proprietor/Partner/ Authorized
signatory of M/s.......ooiiiiiiiiiii under take the oath that the

information furnished by me/us in schedule I to VII of the assessment Bid

is correct to the best of my/our knowledge. If any information id found

to be incorrect JDA has right to reject the Bid and to take action against me/us as per rules.

Note:- This self-declaration is mandatory to be signed by the bidder failing which the bid

shall summarily be rejected without asking any clarification.



Annexure-A"

Name of Work: - Night Beautification by Dynamic Architectural Facade Lighting at Transport
Nagar Flyover, Jaipur.

1. The work includes SITC of Dynamic Architectural Facade Lighting with comprehensive

all in all operation and maintenance with 24X7 ward & watch of Facade lighting system

at Transport Nagar for 3 years.

N

having minimum 3 years' experience of Facade lighting system.

w

. For this work the bidder should have to deploy at least one skilled Supervisor/Engineer

The Supervisor/Engineer is capable to configure the different pattern/themes of facade

lighting on various occasions/ festivals or as per the direction of Engineer in-charge.

4. The successful bidder has to establish the control room at JDA NOC or at space provided
by Engineer in-charge at Transport Nagar for Dynamic Architectural Facade lighting.

5. The bidder should have his own/leased lifter/Hoist vehicle for maintenance of
luminaries. The bidder has to attach registration, Ownership/lease documents with the

bid.

6. The contractor has to rectify faulty lights within 24 hours, if fails than the penalty shall be
imposed on the contractor @ Rs. 500.00 per day per light.
7. The contractor should keep following minimum spares for smooth running and quick

response to faulty system i.e. :-
Linear wall washer Light RGBW 30-34 Watt 4 in 1, 4 pixel LED Linear

i.

ii.
iii.
iv.

V.

Light - 50 Nos.

Exterior rated LED wall washer RGBW 120W flood light luminaires - 10 Nos.
Content Program Controller- 02 Nos.

DMX splitter cum booster - 04 Nos.

DMX Data Cable with connectors - 500 Mtr.
8. The payment for O&M work will be paid in equally 12 installment i.e. quarterly basis.
9. The bidder has to submit the invoice for O&M work payment along with SLA report.
10. Manpower Requirements:

The Bidder shall provide following minimum manpower resources for on-site
requirement (at outdoor locations as well as at NOC) with no other responsibility to

meet out the SLA:
S. | Professional | Minimum| Minimum Qualifications Key Job Duties
No Resources
1. Engineer/ 1 B. Tech/Diploma in Overall project
Supervisor EE/ECE/E&IE with 03 years | management
(8x7) experience of lighting (O&M) and
system. coordination
or
ITT with 5 years' experience
of lighting system.

11. If the professionals to be deputed for the project remain absent, a suitable substitute shall
immediately be provided. Penalty on non-availability of manpower resources will be as
below:-



Type of Professional Penalty on non-availability of resource

Engineer/ Supervisor Rs. 700.00 per resource per absent days

Guard Rs. 300.00 per resource per absent days

The deduction will be made against the absence of manpower & penalty of lights not
working and will be deducted from the quarterly (O&M) payment.

Drilling/Cutting/ clamping for mounting/Cabling etc. will be allowed after approval of
engineer in-charge.

The JDA shall facilitate the bidder for any permission/issues if required/resolved with
the various departments of the state/central Govt.

The bidder shall be purchase insurance for the complete setup for any theft fire, damages
for the complete contract period. Any payment against the work will be paid only, when
the contractor will submit the insurance certificate.

DLP is Five year, after complete of the SITC.

The running payments will be made as per the work progress at site & as per contract.
The bidder has to clearly declare about the vehicle i.e. vehicle may be owned or on lease

but registration/leased copy has to be submit within 7 days of issuance of LoA.



Sample size for testing :-

Annexure -B"

Sr. Item Tests Must be done through NABL
No. |[Name accredited/CPRI/ERDA  or other approved Labs or
as specified with individual item :-
F/T accessories (Non-Modular all {01 out of 300 Nos. (Total all switch/ socket/ regulator
1 |switch/ socket/ regulator etc.) etc.)
Modular accessories (all switch/ 01 out of 300 Nos. (Total all switch/ socket/ regulator
2 socket/ regulator etc.) etc.)
3 FR PVC Flexible Copper Conductor |01 out of 5000 Mtr. (Any size as per EE required)
(Totalof any Size)
4 |PVC Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
5 Steel Conduit ( Total of all sizes) 01 out of 500 Mtr. (Total of all sizes)
Sheet Steel Box/ M.S. Box/ GI Box/ |01 out of 200 Nos. (Total of all sizes)
6 PVC Box (Total of all sizes)
. MCB (1 Pole to 4 Pole) (Total of all |01 out of 100 Nos. (Total of all amp rating)
amp rating)
8 DB (SPN to all TPN) 01 out of 20 Nos. (SPN to all TPN)
9 Panel accessories meters/ |OEM test certificate required.
switches/relays)
ACB & MCCB 01 out of 05 Nos. ACB (OEM type test certificate also
10 required for each quantity.) & 01 out of 25 Nos MCCB
(OEM type test certificate also required for each
quantity.)
1 SFU ( All Types) 01 out of 10 Nos. (OEM type test certificate also
required.)
12 LT/ HT Cable ( Total All sizes ) 01 Sample for 500 Mtr.
13 Earthing ( Gel) 01 out of 10 Nos. (factory visit )
Ceiling Fan/ Exhaust /fresh air/ wall |01 out of 100 Nos. (Total All sizes )
14 mounting fan. (Total All sizes )
15 Storage water heater ( Geyser) 01 out of 20 Nos. (OEM test certificate required.)
LED Lighting fixture & accessories |01 out of 200 ( Indoor)
16 ( Indoor & Out door Total all types ) 0T out of 50 ( Outdoor)
LAN wiring [.O. (LAN Point) - if Min. 80 Nos. (OEM 20 year's
17 performance warranty certificate With penta scanner
report required With no extra cost.)
18 LAN Accessories Switch — OEM / Auth. Dealer genuineness Certificate
required.
19 Motor & Pumps , submersible etc. |01 out of 10 Nos. ( OEM Certificate for every Piece)
(Total all types)
20 Lattice tower Factory Inspection compulsory




21 Air Conditioner AC- 01 out of 25 Nos. ( Factory visit )

oy Air cooling machine/ Chillers Factory Inspection / III party certificate must

3 Transformer 01 out of 01 Nos. ( Engineer visit compulsory at
manufacturing site)

24 Fire Pump / Engine [T party inspection must.

)5 Street light pole If more then 25 , Factory Inspection / III party certificate
must

26 High mast pole Factory Inspection / III party certificate must

27 DG set Factory Inspection / III party certificate must

78 RMU Factory Inspection / III party certificate must

29 Bus Bar Trucking Factory Inspection / III party certificate must

Solar water heater Factory Inspection / III party certificate must

30

20




Annexure-C'"

List of Approved makes:
BoQ Make
item No.
1. Make of luminaires:

Philips/Bajaj/Surya/Wipro/Havells/Crompton

2. Make of DMX Controller : Nicolaudie/Hengle/Pharos
3. Make of Splitter/Booster: Hengle/Nicolaudie/Pharos/Swisson
4, Make of DMX Data Cables : Hengle/D-link/Belden

5. Make of Switch Gear : Schneider, Siemens, Havell's, C&S, ABB




Envelop-2

i
T-TET-'F JAIPUR DEVELOPMENT AUTHRORITY

Name of Work:- Night Beautification by Dynamic Architectural
Facade Lighting at Transport Nagar Flyover,
Jaipur.

Financial Bid

Executive Engineer (Elect.-I)

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR



Name of Work:- Night Beautification by Dynamic Architectural Facade Lighting at

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Transport Nagar Flyover, Jaipur.

CONTENTS OF BIDDING DOCUMENT

S. No. Details Page No.
1. Schedule And Specifications
2. Special Condition for Post Assessment
3. Special condition of contract
4. Special Terms & Conditions for Electrification
work
5. Inspection and testing
6. Minimum Safety rules
7. Erection testing and commissioning
8. Annexure-A
9. Annexure-B
10. Annexure-C
1. Annexure-D
12. Memorandum of Appeal
13. Special conditions of contract regarding DLP

(Annexure-1)




SCHEDULE AND SPECIFICATIONS

SCHEDULE - A: INFORMATION USEFUL FOR THE CONTRACTORS:

The bidder should see the site and fully understand the conditions of the site before bidding
and include all leads, lift etc for the material in his item rate/percentage to be quoted on the
rates given in Schedule ‘G’. The work shall be carried out in accordance with the Rajasthan
PWD detailed specification and to the entire satisfaction of the Engineer - In - Charge of the
work.

SCHEDULE - B: LIST OF THE DRAWING TO BE SUPPLIED BY THE
DEPARTMENT

The drawing may be seen in the office of the undersigned.

SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to

arrange at his own cost drawings required for the work after deposition necessary cost with
JDA.

SCHEDULE - D: TEST OF THE MATERIALS:

The test of the materials and workmanship shall be conducted by the JDA staff as necessary.
The result of such tests should confirm to the standards laid down in the Indian standard &
or the standards laid down in the detailed specifications of the work by the contractor.
Qualified personnel required as per the contractor enlistment rules shall have to be engaged
at site by the Contractor. The authority reserves the right to engage such staff and recover

the expenses from the contractor on such account in case of his failure to do so.
SCHEDULE - E: SAMPLES OF THE MATERIALS:

The sample of the materials to be used by the contractor shall be deposited 15 days in

advance with the Engineer In charge and be got approved by him before use.
SCHEDULE - F: TIME OF COMPLETION:

The work should start within 10 days of the issue of the work order and complete within

time limits.
SCHEDULE - G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA.

SCHEDULE - H: SPECIAL CONDITION: Attached Separately.

SCHEDULE - I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY.

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid
Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid
processing fees, cost of bidding documents, and Bid Security through Online. If a bidder
opts to deposit the bid security through bank guarantee, the bank guarantee should be
valid for the next seven months after the bid opening date. A copy of the such bank
guarantee will be required to be attached with the bid submission documents uploaded
on the E-procurement portal of GOR. The bank guarantee will be physically handed over
upto prescribed time to Nodal officer of the on-line tendering system of JDA i.e. D.D(
E&B) in room No. 215N Extension building, JDA, JLN marg, Jaipur, as per specified in
bidding documents,




Annexure-1. Special Conditions of Contract regarding defect liability period.

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding

document for Bid Security.

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding

document for Performance Security.

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP
Act/Rules).

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules).

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules).

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules).

Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation” Portal of JDA & Bid Submission on ‘e-Procurement Portal” of
Government of Rajasthan.

Executive Engineer-(Elect.-I)
JDA, Jaipur



SPECIAL CONDITION FOR POST ASSESSMENT

Note: - Joint Venture/Consortium will not be allowed.

1. The financial bid shall be opened only of those successful Bidders who qualify the technical Bid
criteria.
Documents to be submitted with financial bid are as follows:
Percentage Rates on G-Schedule both in figures and in words duly filled in.
The financial bid will be evaluated on the basis of basic rates of the System (SITC of the Job).
On bid scrutiny, if differences are found in rates given by the bidder in words and figures in
individual rates or in sub-total or in grand totals the procedure for deriving the final value shall
be as follows:
Before submission of the bids, the bidders are advised to visit the site and get acquainted with
site conditions, availability of materials & labour. All clarifications must be sought by the
bidders well in time and no extension of time shall be given on this account.
The bidders are advised to account for any fluctuations in market rates of material, equipment
cost, labour rates etc. Any claim on these accounts shall not be entertained after the award of
work unless specifically agreed to.
Bids not submitted on prescribed form are liable to be rejected.
Bidders are advised to quote original offer as per bill of quantities.
In case drawing and details are not enclosed with bid documents, these can be seen in the office
of the department during office hours. Failure to avail of this shall not relieve the bidder of his
responsibility of correct interpretation of work involved. Bidders who resort to canvassing in
any form shall be liable to rejection.
Printed Conditions of contract: Any printed conditions and conditions contrary to these
conditions of contract in contractors offer shall be excluded from the contract and not applicable
to this contract.
The bid shall be valid for acceptance for a period of four months from the date of submission of
the bid.

2. EXECUTION DRAWINGS
The successful bidder shall have to submit execution drawing to the department within a total
period of 1 week from the date of issue of work order for approval by the department

3. TERMS OF PAYMENTS
As given in general Condition of contract in the approved standard agreement amended up to
date.
No escalation charges shall be payable to the contractor over and above the rates as agreed to by
the department in the detailed bill of quantities.

No advance shall be payable to the contractor.



The department does not bind themselves to accept the lowest or any bid and reserves the right
to accept or reject any or all the bids in w hole or in part without assigning any reasons for doing
SO.

The contractor must acquaint, acquire themselves with the site conditions, means to access the
work, local conditions and all matters pertaining there to shall be the contractors, responsibility
to obtain all necessary information required for quoting the above bid and for entering into a
contract. The detailed drawing and specifications available with the documents must be studied
and examined carefully by the bidder before submitting their offers.

The successful bidder shall sign the agreement on non judicial stamp paper of requisite value
within 10 day from the issue of work order. If the contractor selected fails to sign the agreement
with ten days of the issue of work order his bid security shall be forfeited.

The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities & drawings.
All correspondence between the successful bidder and the department. Any other documents
necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity charges,
hiring charges for any tools/ equipments etc. required for completion of jobs. The rates shall be
inclusive of excise duty, sales tax, octroi duty or any other duties or fees levies by Government
or by public or local bodies from time to time.

Necessary documents for import shall be done by the contractor under his own arrangements for
equipments of foreign origin. Proof of legal imports! Purchase from manufacturer should be
submitted at the time of supply, failing which the award may be terminated.

The works contract price quoted shall remain firm till completion of job and handing over the
same in working condition to the department. The price should not be subject to exchange rate
variations. No foreign exchange and license shall be arranged by Clint and it shall be
contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and only these
assessed quantities in accordance with the requirement and as per the tentative schedule of work
after approval of the Engineer-in-charge shall be brought at site after award of work order.

The contractor shall carry out additional/Reduce work or supply material/ equipments at the
same quoted rates up to any increased or decreased quantities specified in detailed bill of
quantities. The department shall also be at liberty to ask the contractor to supply, erect and
commission rates within four months of stipulated date of commencement of the work order

without any price variation.



10

11

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the
department and shall strictly adhere to the same. The progress and the completion of the work
shall be in accordance of the bar chart will form part of this contract agreement. The said
schedule of work/ bar-chart will be subject to general conditions of contract related to the

extension of time. A weekly progress of site shall be submitted in writing to the department.

PERFORMANCE BOUND CONTRACT
The contract shall be a performance bound contract and therefore the contractor shall makes
his independent checks for Mounting, selection of equipment, etc. The drawings enclosed with
the bid documents are only tentative and for guidance for bidding purposes. The details or
execution drawings shall be prepared and submitted for approval to the department by the
successful contactor to suit the requirement pertaining to site conditions.
TRAINING OF PERSONNEL
The contractor shall impart training to the departmental staff free of cost during erection and
commissioning of the plant
GUARNTEE
The contractor shall guarantee the complete system & equipments for a period of 12 months
from the date of satisfactory handing over of the plant as certified by the department for fault/
bad workmanship, manufacturing defects in equipments etc. The Bidder shall guarantee the
System to maintain the sound quality on the basis of Design/ Scheme. They shall also guarantee
that the performance of the various equipments individually and jointly and shall not be less
than the specified rating when working under operating conditions for the complete installation.
The commissioning of system shall be done by the contractor and all tests at site shall be
conducted to confirm the bided specification should be submitted to the department for record.
REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE
Any defects or other faults which may appear within defect liability/guarantee period of twelve
months from the date of handing over the system in a satisfactory working conditions to the
department arising in the system due to material or workmanship should be corrected and
replace with parts of original specifications and makes by the contractor at his own cost.
Security deposit will be returned to the contractor after 12 month from the date of finalization of
work and successful operation of the system as judged by the department.
POWER SUPPLY FOR ERECTION PURPOSES
The contractor shall make his own necessary arrangements for power supply required for erection
purposes by applying to JVVNL for a separate connection at his own cost or through his own DG

set.



12 The contractor shall have to submit original voucher/ bills of various items to be used in
execution of work.

13 The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that the
material is fit for dispatch, even after receiving the ornamental poles at site JDA reserve the right
to send the material to any Govt. / Semi Govt. / Private lab for testing and if the pole is not found
as per specification, the bidder will require to replace the complete material at his own cost.

14 All the materials to be used for electrification work must be inspected by Engineer-in-charge or
any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the site at the cost of

contractor. The contractor shall have to inform seven days in advance for the inspection.

Signature & Seal of
Contractor/Bidder Executive Engineer (Elect-I)
JDA, Jaipur



SPECIAL CONDITIONS

SCHEDULE 'H'

01.

02.

03.

04.

05.

06.

07.

08.

09.

10.

If there is any typographical error or otherwise in the 'G' Schedule, the rates given in
the relevant BSR on which Schedule 'G' has been prepared, shall prevail.

The bidder shall follow the provisions of the builder labour regulation and abolition
Act, 1970 & Rule, 1971.

The JDA shall have the right to cause an audit for technical examination of the work
and the final bills of the bidder including all supporting vouchers, abstracts etc. to be
made within two years after payment of the final bills and if as a result of such audit,
any amount is found to have been overpaid / excess in respect of any work done by
the bidder under the contract or any work claimed by him to have been done under
this contract and found not to have been executed, the bidder shall be liable to refund
such amount and it shall be lawful for the JDA to recover the such sum from him in
the manner prescribed in special condition no. 8 or any other manner legally
permissible and if it is found that the bidder was paid less then that was due to him
under the contract in respect of work executed by him under it, the amount of such
underpayment shall be paid by the JDA to the bidder.

Wherever any claim against the bidder for the payment of a sum of money arises out
of under the contracts, the JDA shall be entitled to recover the sum by appropriating
in part or whole of the performance security of the bidder, In the event of the security
being insufficient or if no security has been taken from the bidder then the balance of
the total sum recoverable as the case may be deducted from any sum then due or
which at any time their contract with the JDA should this sum be sufficient to recover
the full amount recoverable. The bidder shall pay to JDA on demand the balance
remaining due. The JDA shall further have the right to affect such recoveries under
P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 120 days from the
date of opening of the bids.

By submission of the Bid the bidder agrees to abide by all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent
modification.

No conditions are to be added by the bidder and the conditional Bid is liable to be
rejected.

If any bidder withdraws his Bid prior to the expiry of said validity period given at S.
No. 5 or mutually extended prior or makes modifications in the rate, terms and
conditions of the Bid within the said period which are not acceptable to the authority
or fails to commence the work in the specified period, fails to execute the agreement
the authority shall without prejudice to any, other right or remedy, be at liberty to
forfeit the amount of bid security given in any form absolutely. If any bidder, who has
submitted a Bid does not execute the agreement or start the work or does not
complete the work and the work has to be put to rebidding he will stand debarred for
six months from participating of Biding in JDA in addition to forfeiture of bid
security/ Performance Security and other action under agreement

Any material not conforming to the specifications collected at the site have to be
removed by the bidder within a period of 3 days of the instruction, issued by the
Engineer -In charge in writing failing which, such material shall be removed by the
Engineer-In charge at risk and cost of the bidder after the expiry of 3 days period.

The material collected at the site and paid provisionally shall remain under the watch
and ward of the bidder till it is consumed fully on the work.



11.

12.

13.
14.

15.
16.
17.
18.

19.

20.

21.

22.

The rates provided in the Bidding documents are inclusive of all Taxes and royalties
otherwise specified.

No extra lead of earth/material shall be paid over and above as specified in 'G'
Schedule, Source/ borrow pit area for the earth shall have to be arranged by the
Bidder at his own cost.

Undersigned has full right to reject any or all Bids without giving any reasons.

As per the Supreme Court decision “All contracts with Governments shall require
registration of workers under the building and other construction workers
(Regulation of Employment and Conditions of Service) Act, 1996 and extension of
benefits to such workers under the etc.”

Special Conditions of the Contract regarding the Defect Liability Period (DLP) for
works costing Rs. 25.00 lacs and more shall be applicable (Annexure-I).

The Bidder is required to submit a copy of their enlistment as a contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the bidder.

The bidder will have to install display boards at the site of work as directed by
Engineer in charge.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and Rules, 2013 and amendments issued from time to
time by the Finance Department, GOR shall be applicable. If there are any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013
provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules 2013 shall prevail.

In case the rate received in the bid is below than BSR rate, additional Performance
security shall be deposited by the bidder as per Rule 75 (A) of RTPP Rules.

The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal
by the bidder failing which the bid shall summarily be rejected without asking for any
clarification.

Contractors enlisted in JDA, should be get reviewed periodically. The registered
bidder who has not been reviewed within a period of 5 years 3 months, shall not be

allowed to participate in the bid. Contractors enlisted in other departments shall be as
per the provision of PWF&AR

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (ELECT.-I)
WITH FULL ADDRESS: JDA, JAIPUR

10



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Special Terms & Conditions for Electrification work.

The Contractor has to give the performance guarantee of the following materials for the period

mentioned against them from the date of completion of work:

a)
b)
C

(
(
(
(d
(
(
(

Ra g

e

f
g)

~

1.

10.

11.

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT /LT cables 18 Months

DLP period for various type of above works will now be governed by Director (Engineering-I) office
order no. 29 dated 11.03.2016 (Copy Enclosed named by DLP period)

The Contractor has to arrange for the permission for the charging of electrical system from the
Electrical Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be
reimbursed by Jaipur Development Authority.

The contractor has to arrange the test i.e. UL test for LED lights, CTL test for cables/wire, Pole testing
and other test are required by engineer in-charge and sampling of material. He will have to deposit the
necessary fees, which shall be reimbursed by JDA.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to
RSEB/JVVNL/PWD/JNN and system is charged.

Inspection shall be bear by the contractor itself.

The material shall be purchased from the firms, which are also supplying the material to
RSEB/JVVNL.

Al HT/LT cables should be sequentially marked with cable size & length duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-
charge and in case, of failure to do so he shall be charged for such unreturned material at double the
issue rate including storage and supervision charges or the market rate whichever is higher. The basis
of the theoretical consumption and allowing for wastage @ 5% at double the issue rate including
storage and supervision charges or market rate whichever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The
work should be executed without damaging existing water pipe line, LT/HT electric underground
cable, poles, existing surface drain, water connections, Telephone cables etc. In case of any damages
the penalty/ liability imposed for such work shall be borne by the contractor and shall be got
repaired immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right
to execute/ get executed the work at the cost and risk of the contractor.

It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL
before using it at site.

Executive Engineer (Elect.-I)
JDA, Jaipur

I carefully study & do agree for above terms & Conditions.

Signature & Seal of the Contractor



INSPECTION AND TESTING AT MANUFACTURER’S PREMISES

1.

The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as necessary. The
result of such tests should confirm to be standard laid down in the Indian standards and or the standards laid
down in the detailed specification of the JVVNL/ .Public Works.

Proper quality control is required to be maintained by the contractor. Qualified personnel's having a degree in

engineering or as required under the contractor enlistments rules duly approved by the Deptt. Shall have to be

engaged at site by the contractor. The Deptt. Reserves the right to engage such staff and recover the expenses
from the contractor on such account in case of his failure to do so.

The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with the

Engineer In charge and be got approved by him before use.

All inspection and testing shall be carried out in accordance with the Specification and in absence of

Specification relevant Indian Standard or internationally approved equivalent standard. After award of

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized QA

plan shall include test and incoming supply of raw materials and bought out items, stage inspections and tests
on finished products at manufacturer’s works / appropriate testing station. QA plan shall clearly indicate tests
which are intended to be witnessed by the Bidder alone and those by both Bidder and Owner.

The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / Equipment.

The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized

and designated representatives.

The Owner and his duly authorized representative shall have access to the Contractor’s premises at all suitable

times to inspect and examine the material and workmanship of the mechanical and electrical plant and

equipment during its manufacture there. If part of the plant and equipment is being manufactured on other
premises, the Contractor shall obtain permission for the Owner or his duly authorized representative, to
inspect as if the plant and equipment was manufactured on the Contractors own premises. Testing (including
testing for chemical analysis and physical properties) shall be carried out by the Contractor and certificates
submitted to the Owner who will have the right to witness or inspect the above mentioned inspection / testing

at any stage desired by him. Where inspection or testing is to be carried out at a subcontractor’s works, a

representative of the Contractor shall be present.

The procedure for the testing and inspection to be carried out during or following the manufacture of the

materials to ensure the quality and workmanship of the materials and to further ensure that they conform to

the Contract is whatever place they are specified shall be as described below.

(a) The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the place at
which any plant or equipment will be ready for inspection/ testing as provided in the Contract. The
Owner or his duly authorized representative shall thereupon at his discretion notify the Contractor of his
intention either to release such part of the plant and equipment upon receipt of works test certificates or
of his intention to inspect. The Owner shall then give notice in writing to the Contractor, and attend at
the place so named the said plant and equipment which will be ready for inspection and/or testing. As
and when any plant shall have passed the tests referred to in this section, the Owner shall issue to the
Contractor a notification to that effect.

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and characteristics

performance curves for all equipment.
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(d)

(©

®

(2

(h)

(@

)

(k)

If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that the Owner
shall not do so, then the Contractor may proceed with the inspection and/or test in the absence of the
Owner and provide the Owner with a certified report of the results thereof as per (b) above.

If any materials or any part of the works fails to pass any inspection / test, the Contractor shall either
rectify or replace such materials or part of the works and shall repeat the inspection and/or test upon
giving a notice as per (a) above. Any fault or shortcoming found during any inspection or test shall be
rectified to the satisfaction of the Owner before proceeding with further inspection.

Where the plant and equipment is a composite unit of several individual pieces manufactured in
different places, it shall be assembled and tested as one complete working unit, at the maker’s works or
at site as mutually agreed by the Owner and Contractor.

Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the
Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from any
other responsibilities under the Contract.

The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test
laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time
of testing. The calibrating instrument used as standards shall be traceable to National/International
standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory for
the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or
substituted before the commencement of the test.

Items of plant or control systems not covered by standards shall be tested in accordance with the details
and program agreed between the Owner and Contractor.

Tests shall also be carried out such that due consideration is given to the Site conditions under which the
equipment is required to function. The test certificates shall give all details of such tests.

The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part
of the works to the Owner for approval within the date indicated in the Programme Details. The detailed

procedure shall indicate or specify, without limitation, the following:

(i)  Applicable code, standard and regulations

(i)  Fabrication sequence flow chart indicating tests and inspection points

(iii)) Detailed tests and inspection method, indicating tests and inspection points

(iv)  All routine tests shall be carried out as per relevant Indian Standard specifications and will be

witnessed by the Owner,

(v)  Acceptance criteria

(vi)  Test report forms and required code certificates and data records
(viil)  Method of sampling, if any sampling test to be conducted
(viii) Contractor’s or Owners witness points.

The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or
his authorized representative his written approval to the release of such part for shipment after any tests

required by the Contract have been completed to the Owner’s satisfaction.

(I)  The contractor shall be liable to bear all the expenses to carry out the inspection at the

manufacture works.

Signature of Contractor/Bidder Executive Engineer (Elect-I)

JDA, Jaipur
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MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements established

by their employer.

1. REPORTING HAZARDS: It is part of each employee’s job to report all unsafe
conditions/practices to his immediate supervisor for corrective action.

2. BASIC PERSONAL PROTECTION for this project includes:

a) Safety Hats of the approved type which meet Indian Standard shall be worn while
on construction sites (hats shall not be Pressed or altered in any way as to make
them defective). Hard hats shall be worn the way they are intended to be worn.
Metal hard hats are prohibited.

b) Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or
equivalent Indian Standards will be worn by all personnel. This also applies to all
persons wearing prescription glasses. Additional eye protection may be necessary
for various work activities such as grinding, chipping, drilling, chemical handling,
etc.

c) Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

d) Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

e) Full length trousers are required and must fit properly. Loosely fitting clothing will
not be worn.

f) Safety shoes or safety boots will be worn in the construction area at all times. No
sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to
the construction environment.

g) Gloves will be worn when handling materials that may cut, tear or burn hands.
Gloves will be in good condition and free of excessive oil or grime.

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or
respirators will be test-fitted to ensure a proper seal and fitting.
4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be

worn properly. All fall protection equipment will be inspected for defects by the user

before each use. Defective or questionable protection equipments shall not be used.
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10.

11.

12.

13.

14.

15.

16.

17.

INJURIES: All persons must report all injuries to their supervisors and obtain first aid
(regardless of degree of severity) at the contractor’s first aid facility. Each accident must
be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited
and is sufficient cause for immediate removal of the person found smoking from the site.
ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or
around specific electrical jobs, will stay clear of all electrical equipment until it is proven
safe by qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch,
vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as
lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be
properly designed and tested by authorized engineering personnel before use. The
modification of tools/equipment or the overriding of safety devices will not be tolerated.
TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements
conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders,
running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is
placed in motion.

HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for
immediate dismissal. “Short cutting” of established safe practices or deliberate chance-
taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be
obtained before work commences.

EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant
emergency procedures, emergency alarms, location of assembly areas, etc.

WORKING POSITION: Personnel must always ensure safe working positions. Any
person to position himself between a fixed object and a moving piece of equipment is
extremely hazardous. Never place yourself between objects which could roll, shift, fall or
be displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles
will be operated in a safe and prescribed manner at all times. If any person is not sure of
the proper method of tool/equipment use, he must immediately inform his supervisor for
the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict

compliance and enforcement of project and client safety rules and regulations, and to
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18.

19.

20.

21.

22.

23.

ensure that workers are made knowledgeable of requirements. All personnel are required
to follow instructions from their immediate supervisors. If instructions are not clear or are
confusing, the employee has a responsibility to question the supervisor and obtain clear
instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to
complete construction projects in a safe, efficient and timely mariner. All project
personnel are expected to render complete co-operation in the administration and
enforcement of the project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the work
site or use a camera on the work site without written approval of Engineer-In-Charge.
DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is
cause for immediate removal of the person who is found to be under influence of such
drugs / alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating
the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up
to and including permanent removal from the project.

RESPONSIBILITIES; All persons have a responsibility to themselves and their co-
workers to be physically fit and mentally alert at all times. Conditions on a construction
site are always in a state of change. Personnel must be able to react accordingly.
LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved
type. Ladders and scaffolding not meeting standards shall be removed from service.
Ladders and scaffolding shall meet Indian Safety Standards or British Standards

whichever is more stringent.

LADDERS:

a) Ladders shall be inspected prior to use. Defective ladders shall be removed from
service.

b) Ladders used near energized lines or equipment shall be made of non- conductive

materials (wood, fiberglass, etc.)

c) Ladders shall be placed on solid footing. They shall not be placed on unstable
objects such as loose bricks.

d) Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to side
and away from the ladder.

e) Employees working from ladders shall wear and utilize proper fall protection

equipment.
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Straight and extension ladders must be secured at the top when in use. Ladders not

in use should be removed from the vertical position.

g) Ladders must be placed at an angle not to exceed one foot of run for every four feet
of rise.

h) Ladders must extend above their upper support or landing by at least 3 feet.

1) Step ladders must be secured or held when in use.

1) Employees shall not work from the top step or next to the top step of step ladders.

SCAFFOLDS:

a) Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

b) Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose
bricks, unstable stacks of lumber, etc. shall not be used to level or support
scaffolds.

c) Scaffold materials shall be free of defects.

d) Work platforms shall be completely decked. (The decking should overhang its end
supports at least 6 inches but not more than 12 inches. The decking shall be
secured in place).

e) Work platforms shall be equipped with standard handrails, midrails, and toe boards
when 2 meters or more in height.

24. EXCAVATIONS:

a) When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-
in.

b) Excavations must be barricaded and barricades shall be maintained till back filling
is completed.

c) Excavated earth and any equipment shall be kept at least 2 feet from the edge of
excavations.

d) Access ladders shall be placed within a distance of 25 feet of location of working
in excavations of 4 feet deep or deeper.

25. CONFINED SPACE OR VESSEL ENTRY:

a)

b)

d)

Employees shall not enter any confined space unless it has been tested for oxygen
contents, absence of flammable gases and/or substances, or any other hazardous
materials, and a written permission has been issued.

A man way watch trained in his duties shall be present at any time when personnel
are inside confined spaces or vessels.

Portable or hand-held lighting should not exceed 12 volts power source.

Positive ventilation (air movers of fans) shall be used to provide exchange of fresh

air in confined spaces and vessels.
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26. TAG-OUT, LOCK-OUT PROCEDURES:

a) Employees shall not perform any work including repair, changes, attachments on
electrical circuits, equipment, or mechanical equipment unless the power supply or
source of said equipment is positively disconnected or shut off and the concerned
electrical department employee places his lock and tag on the disconnect.

b) Only electrical personnel shall be involved in energizing & de-energizing electrical

circuits and equipment.

Signature of Contractor/Bidder Executive Engineer (Elect-I)

JDA, Jaipur
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ERECTION, TESTING AND COMMISSIONING

1.
1.1

1.2

1.3

1.4

1.5

1.6

ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of the
Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of
Works in time. The Contractor shall not remove any representative, erector or skilled
labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until full
and unconditionally approved working drawings, signed and stamped by the Owner are
available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner.
Before they proceed to the Site, however, the Contractor shall first satisfy himself, as
necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has
arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative shall be
conversant with the erection and commissioning of the complete Works. Should there be
more than one erector, one shall be in charge and the Contractor shall inform the Owner in
writing which erector is designated as his representative and is in charge. Erection
engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System to the
line and levels of reference and of the positions, levels dimensions and alignment,
appliances and labour in connection therewith. The checking of setting out of any line or
level by the Owner shall not in any way relieve the Contractor of his responsibility for the
correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct the
work being done by other contractors or operating staff who may be present at the time.
Before commencing any erection work, the Contractor shall check the dimension of
structures where the various items of Electrical Systems are to be installed and shall bring
any deviations from the required position, lines or dimensions to the notice of the Owner.
Electrical System shall be erected in a neat and workmanlike manner on the foundations
and at the locations shown on the approved drawings. Unless otherwise directed by the
Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any
damage is caused by the Contractor during the course of erection to new or existing
Electrical System or buildings or any part thereof, the Contractor shall, at no additional
cost to the Owner, make good, repair or replace the damage, promptly and effectively as

directed by the Owner and to the Owners satisfaction.
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1.7

1.8

1.9

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before, during
and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any items
of the Electrical System into final positions shall not relieve the Contractor from his
responsibility for damage to completed structures, parts or members thereof or other
installed equipment. He shall at his own cost make good, repair or replace any damaged or
injured items, whether structural, electrical, architectural, or of any other description,
promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures without
first covering the floors with timber of sufficient size so that applied loads will be
transferred to floor beams and girders of steel or concrete. If it is required to reduce
bending stresses arid deflection, the beams and girders shall be provided with temporary
supports. Any movement of Electrical System and other loads over the floor structures

shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to

2.2

23

24

time in the presence of the Contractor’s Site representative to establish conformity with
the requirements of the Specification. Any deviations and deficiencies found or evidence
of unsatisfactory workmanship shall be corrected as instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing the
Electrical System with respect to lines, levels and accuracies of positions embedment,
anchorage pockets, cut-outs etc. He shall record all measurements and deviations in
prescribed control formats. He shall proceed with the work, with the Owners consent to
such preparatory inspection of works.

Contractor shall mark precisely the centre lines and datum reference on the civil works,
where the Electrical System is to be installed with reference to bench marks, using
indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on
foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for
erection. All concrete surfaces receiving grout shall be hacked as required to ensure better
bonding with grouting.

Contractor shall undertake the inspection of all components to be erected sufficiently in

advance to check their soundness and conformity to drawings and the inspection records
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2.5

3.2

4.1

shall be signed by the Owner as approval for undertaking the installation of the
components. Any damage, shortfalls etc. shall be made good to the satisfaction of the
Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing or
blast of air. Concrete surface shall be blown off by compressed air before commencing
grouting. Grouting shall be done in one continuous operation from one side such that grout
flows in a single wave until grout reaches all confined spaces with no air pockets and air
from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained
during grouting operations hydrostatic head of 150 mm shall be maintained during
grouting operations. All grouting shall be carried out in the presence of the Owner. All
lines and levels shall be checked up after grout is set. Block outs shall be closed using
cement concrete of the same grade as that of the parent structure.

RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of all
his works as described in the previous paragraphs. The reporting formats shall be in the
approved formats. The Contractor shall submit such records to the Owner after the
completion of any particular work before submitting the bill of supply/progress of work.
Such report shall comprise shop inspection reports, shop testing reports, material test
reports, based on which dispatch clearances are provided, all the quality control reports of
welding, erection and alignment records.

All the above mentioned records shall be submitted in the final form duly countersigned
by the Owner attesting conformity to specifications and his approval of installation, and
duly incorporating all the additions, alterations, and information as required by the Owner,
on the basis of preliminary reports giving the progress of the work. Such records
notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be
duly bound and submitted to the Owner in six copies by the Contractor on his notification
of the Electrical completion of erection.

GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL
SYSTEM

The following documents should be completed in accordance with the
Contract schedule before completion of erection. The Owner and the Contractor shall
preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.
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(2)

(b)

(a)

(b)
(©)
5.2

53

(2)
(b)

(c)

Technical Documents

(1) Operation and Maintenance manual

(i1) Design documents including the Contractor’s design data,
drawings and Specifications.

(iii)  Tools and test equipment list

(iv)  Spare parts list

Procedures

(1) Mechanical testing procedure

(i)  Electrical testing procedure

(i11))  Instrumentation testing procedure

(iv)  Detailed Pre-commissioning and Commissioning procedure

(V) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed to

occur, if all the units of the Electrical System are structurally and electrically complete and

will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted as

per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.

At the stage of completion of erection, the Contractor shall ensure that all the physical,

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and

sound to undergo tests on completion and subsequent pre-commissioning checks.

Upon achieving the completion as described above, the Contractor shall notify the Owner

by a written notice intimating completion of erection and notify the Owner for inspection.

The Owner shall proceed with the inspection of such units within 14 days of such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter

referred as Punch list and the Contractor shall complete the rectification work within a

jointly agreed period before pre-commissioning activities and obtain the Owner’s

acceptance or approval of the same before proceeding with the same.

The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list (items

which do not hamper operability safety or maintainability) and allow the Contractors to

proceed with the pre-commissioning checks when the Contractor undertakes to complete such

outstanding works within an agreed time during defects liability period. Taking over shall be

based on rectification of all deficiencies as advised by Punch lists.
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54

5.5

5.6

5.7

6.2

(2)

(b)
(©)
6.3

6.4
(a)
(b)

The erection period indicated by the Contractor would be deemed to cover all the activities up
to Completion as stipulated in previous paragraphs, notice of completion by the Contractor,
inspection by the Owner for Completion, and Contractor rectification of all deficiencies as
noticed by the deficiency/Punch list, and acceptance by the Owner of such rectifications, prior
to Tests on Completion.
Minor defects, which in the opinion of the Owner which do not hamper operability and
maintainability will nor be taken into account for deciding Electrical Completion. Such
defects shall be rectified concurrent to commissioning checks before Tests on Completion.
However, the Owner’s decision in this regard is final.
The commissioning period as notified by the Contractor shall be deemed to occur beyond the
date of Completion and shall include all periods of pre-commissioning, trials and Tests on
completion.
It is in the Contractor’s interest to offer the section/units/systems, progressively under the
identified milestones within overall erection period, duly completed for rectification of any
deficiencies pointed out by the Owner and to achieve Electrical Completion before
undertaking the tests on Completion within the specified erection period. The Owner also
reserves the right to withhold the cost as estimated to be equivalent to the rectification of
deficiencies pointed out to the Contractor until such a time such deficiencies are rectified to
the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of the
Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction
drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.
The materials are installed and electrically function in accordance with the Contract and
Applicable codes as listed in the Contract are followed for materials and workmanship.
Items such as painting, thermal insulation and final clean up which do not materially affect
the operation or safety of the Electrical System will be excluded. All these items shall be
listed and completed after the Pre-commissioning or Commissioning at the discretion of
the Contractor, but before acceptance.
The Contractor shall prepare and maintain at Site test forms and records that shall include:
Description of type of test or check

Date and time of test or check
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(©)
(d)
(e)

6.5

6.6

6.7

6.8

6.9

(2)

(b)

(i1)
(iif)
(iv)
(v)
(vi)
(vii)
()
(1)

(i)
(d)

Identification of equipment and facilities

Test pressure, test data and results, including remarks, if any

Signature of the Contractor’s personnel attesting to data recorded, if any.

The Contractor’s construction forces thereof shall carry out checks, tests and recording.
Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s
personnel shall attend such check and test. For this purpose, the Contractor shall keep the
Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised
from time to time to reflect the actual progress of the work and test.

Any items found incomplete or requiring repair or adjustment shall be marked as such on
the test records and then reported by the Contractor to the Owner and the Contractor’s
personnel in charge of the relevant construction area.

Checking procedures shall be repeated until all the items on the -checklist
are cleared

A complete set of test records shall be handed over to the Owner on
completion.

The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

Pump motors

Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

MYV Switch board / Power Distribution Boards

Checking of all internal wiring for correctness as per supplier’s drawings.
Insulation resistance test.

CT Polarity Test / PT Ratio Test.

Operational check of instruments and testing of relays by primary / secondary injection.
Phase sequence test.

Functional simulation test.

Local & Remote Operation.

Power and Control Cables

All cores of cables shall be tested individually for continuity and insulation resistance with
earth/sheath/armour as well as between the cores, before as well as after installation.
Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.
Distribution Boards / Switch Socket Outlets

(1) Checking of wiring as per drawing.

(i)  Insulation resistance.

(i11))  Functional test.
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(e)

7.2

7.3

(2)

(b)

Tests for Earthing System

(1) The resistance of each earth pit shall be measured and recorded.

(i1) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(iii))  Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and preparations

necessary for start-up of the Electrical System shall be carried out. The Contractor shall

submit to the Owner a written Notice of Electrical Completion that shall include:

(a) Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(c) The date on which the completion of the tests was achieved

(d) Check list and

(e) A request for issuance of a Electrical Completion Certificate in respect of that part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the

Owner shall:

(a) In the case of acceptance, issue a Electrical Completion Certificate

(b) In the case of Objection, submit a rejection Statement setting forth remaining items
to be completed or defects of deficiencies to be corrected before Electrical
Completion status can be accepted. When the Owner rejects the Contractor’s
Notice the Contractor shall take any necessary action to complete or correct the
items marked and give the Owner a second Notice of Electrical Completion.

After the issuance by the Owner of a Electrical Completion Certificate, Commissioning

activities listed below shall be carried out to enable the start-up and operation of the

Electrical System Procedures are described as below:

Commissioning  Procedure  shall be carried out in a  methodical

sequence as follows

(1) Warming up

(i1) Start-up

(iii)  Initial rearming —

(iv)  Operability adjustment

(V) Stable operation

(vi)  Final adjustment

At all stages of commissioning sequence, the Electrical System shall be operated at

optimum Electrical System conditions. To ensure this, the Contractor may make minor
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(©)

(d)

(e)

8.1

8.2

8.3

8.4

9.1

adjustment to the conditions indicated in the Operation and Maintenance Manual as
necessary.
The Contractor shall check the operating conditions of the Electrical System by constantly
monitoring operating data.
The Contractor shall specify for each discrete part of the Electrical System the operational
data to be recorded and the manner in which the data is to be taken.
All the operating data shall be recorded by the Owner on the forms to be mutually agreed.
The Owner shall make a copy of the operating log and analytical data from initial
operation through to the completion of Performance Test available to the Contractor for
evaluation.
PERFORMANCE TEST
After the final operation of the Electrical System, a Performance Test shall be carried out
to demonstrate the Contractor’s Performance Guarantee.
Prior to conducting Performance Test, the Contractor shall furnish the detailed
Performance Test Procedure for approval.
Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and under the
supervision of Owner’s operating personnel.
Operating and analytical data recorded during Performance test shall be taken down by the
Owner and made available to the Contractor for evaluation.
ACCEPTANCE
Acceptance will occur in any of the three following possible ways:
(a) Fulfilment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.

(b) Deemed Acceptance
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When Performance Test has not been completed or has not been carried out for

reasons not attributable to the Contractor within specified date or other mutually agreed

period.

10. The material to be utilized in execution of work shall confirm to the following Indian Standards
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise
specified herein before.

Sr. No.| Indian Standards Titles

1. 1S-226 Structural Steel Standard quality

2 1S-2062 Structural steel (fusion welding quality).

3. 1S-802 Code of practice for use of structural steel in overhead transmission line
towers and part-I loads & permissible stresses.(first revision)

4. 1S-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot
Rolled steel beam Part-1 MB series (second revision).

5. 1S-4759 Hot dip zinc coating on structural steel and other allied products.

6. 1S-6639 Hexagonal Bolts for steel Structure.

7. 1S-10238 Step Bolts for steel structures.

8. IS-1367 Technical supply conditions for threaded fasteners.

9. IS-2016 Plain washers.

10. 1S-4072 Steel for Spring washers

11. 1S-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first
revision)

12. IS-6821 Methods for sampling non-threaded fasteners.

13. IS-1573 Electroplated coatings of zinc on iron and steel.

14. 1S-2486 Insulator fittings for overhead power lines of 3.3 KV and above.

15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision)

16. 1S-2121 Fittings for aluminium and steel cord aluminium conductor for overhead
power lines (with amendments No 1 to 3)

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater
than 1000V .(second revision)

18. 1S-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3)

19. IS-398 Part-1 Aluminium conductor for overhead
Part-1I Aluminium conductor, galvanized steel reinforced (second revision)
Part-IIT Aluminium conductor, Aluminium steel reinforced (second revision)

20. 1S-4826 Galvanized coating on round steel wires.

21. IS-2551 Danger notice plate (with amendments No 1)
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22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.
23. IS-5358 Hot dipped galvanised coating on fasteners.
24. IS-5613 Code of practice for design, installation and maintenance of over-head power
Line.
(Part-I Sec-I)- Lines upto and including 11 KV, section/design.
(Part-I Sec-II)- Lines upto and including 11 KV, section installation and
Maintenance.
25. 1S-6745 Method for determination of weight of zinc coating on zinc coated iron and
Steel articles.
26. IS-7215 Tolerance for fabrication of steel structures.
27. 1S-8577 Specification for wieldable structures steel (medium and high tensile quality).
28. 1S-338 Varnish ,under coating, exterior, natural resin
29. IS-800 Code of practice for use of structural steel in general building construction(
Revised) with amendments No.1&2.
30. 1S-3034 Code of practice for fire safety of Industrial building. Electrical generating and
Distributing stations.
31. IS-269 Ordinary and low heat Portland cement.
32. BS-16 Telegraph material (Insulator, pole fitting etc.)
33. BS-729 Hot dipped Galvanisation
34. 1S-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright
And dull.
35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black
hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1)
36. IS-1852 Rolling & cutting tolerance for hot rolled steel products.
37. 1S-1778 Reels and drums for bare wire(with Amendment No. 1 & 2).
38. 1S-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-1I- Pitch
diameter combinations, Part.III- Basic dia mansions for design profiles,
Part.IV- Telebanking system, Part. V- Tolerances, Part.VI- Limits of sizes for
Commercial bolts and nuts (dia meter range 1 to 39 mm).
39. 1S-7887 Mild steel wire rod for general Engg. Purpose.
40. IS-280 Mild steel wire for general engineering purpose (Second revision).
41. IS-5300 Porcelain Guy Strain insulator
42. 1S-5561 Electric power connectors.
43. IS-5 Colours for ready mixed paints (Second revision).
44. 1S-3972 Methods of Test for vitreous enamel wire.

28



45. 1S-4711 Methods for sampling of steel pipes, tubes and fittings.

46. 1S-1599 Method for bend test for steel products other than sheet, strip, wire and tube(
first revision)

47. 1S-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication
Lines.

48. 1S-8623 Methods for radio interference tests on high voltage insulators

49. 1S-13947 Specification for low voltage switchgear & control gear.

50. 1S-14255 Aerial Bunched Cable for working voltages up to and including 400 V —
Specification.

51. IS-8130 Conductor for insulated electric cables & flexible cords.

52. IS-5561 Electric power connectors.

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering
Purpose (second revision).

54. 1S-2544 Porcelain post insulators for systems with nominal voltages greater than 1000
Volts (First revision) (with Amendment No.1).

55. 1S-7098 LT XLPE insulated (Heavy Duty) electric cables.

56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3).

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings.

58. 1S-5039 Distribution piller for voltages not exceeding 1000 volts.
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For 12Kv RMUs:

IEC 62271-200/1S 12729:1988

General requirement for Metal Enclosed Switchgear

IEC62271-102/IS 9921

Alternating Current disconnector’s (Load Break

Isolators) and Earthing Switch. |

IEC 62271-100 / IEC 62271-200

Specification for alternating current circuit ‘breakers

IEC 62 271-1

Panel design, SF6/Vacuum Circuit Breakers

IEC60044-1/1S2705:1992

Current Transformer

IEC 60265/1S 9920:1981

High voltage switches

IEC 376|

Filling of SF6 gas in RMU

IEC 60273/1S :2099

Dimension of Indoor & Outdoor post insulators with

‘Voltage > 1000 Volts |

IEC 60529/1S 13947(Part-1)

Degree of protection provided by enclosures for low

’voltage switchgear and control gear. |

IS 3043-1987

Code of Practice for earthing

Indian Electricity Rules/Bills

For 33Kv VCBs

IEC56/1S:13118/IS-

Circuit

3427/1S:10118 (Part-1II) —

Breaker/

1982/ [18:2165-1977/

metal

IS:3716-1976/ IEC-62271-

enclosed

100/ IEC-62271-200

Switchgear
and control gear.

IS: 3156 Voltage transformers.

IS: 2705 Current transformers.

IS: 3231 Electrical Relays for power system.
Meters and

1S:1248 Instruments

IS:14697-1999

Specification for AC static transformer operated watt hour

and VAR hour meters class 0.2 S & 0.5 S.

IEC-62053-22-2003

Specification for AC Static Watt hour Meters, class 0.2 S &

IEC-62052-11-2003

CBIP Technical Report| Specification for AC Static Electrical Energy Meter.

No.304

Signature of Contractor/Bidder

Executive Engineer (Elect-I)

JDA, Jaipur
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Annexure A
(RTPP Act/Rules)
Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in the procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an
intent to gain an unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

(%)

(@)
(b)
(©)
(d)

(e)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them
in a position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise
participating as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity
as engineer-in-charge/consultant for the contract.
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Annexure B

(RTPP Act/Rules)

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ... for procurement of
................... in response to their Notice inviting Bids No............Dated..........I/we

.................... hereby declare under Section 7 of Rajasthan Transparency in Public Procurement

Act, 2012 that:

Date:

I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the
state government or any local authority as specified in the Bidding Document.

I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended
and not the subject of legal proceedings for any of the foregoing reasons;

I/we do not have, and our directors and officers not have, been convicted of any criminal
offense related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,
which materially affects fair competition;

Signature of the bidder

Place: Name:

Note:

Designation:
Address:

- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which
the bid shall summarily be rejected without asking any clarification.
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Annexure C

(RTPP Act/Rules)
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority:

For works costing up to Rs. 300.00Lakhs -  Jaipur Development Commissioner, JDA, Jaipur.
For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.

The designation and address of the Second Appellate Authority:

For works costing up to Rs. 300.00Lakhs -  Executive Committee, JDA, Jaipur.

For works costing above Rs. 300.00Lakhs - Principle Secretary/ ACS, Urban Development

®

@

©)

@

©)
(a)

(b)

(©

(6)
(@)

& Housing Department, GOR, Jaipur.

Filing an appeal: -
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the
Bidding document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which, he feels
aggrieved:
Provided that after the declaration of a bidder as successful the appeal may be filed only by a
bidder who has participated in procurement proceedings:
Provided further that in case a procuring entity evaluates the technical bids before the opening
of the financial bids, an appeal related to the matter of financial bids may be filed only by a
bidder whose technical bid is found to be acceptable.
The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall Endeavour to dispose it of within thirty days from the date
of the appeal.
If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved
by the order passed by the first appellate authority, the bidder or prospective bidder or the
procuring entity, as the case may be, may file a second appeal to the second appellate authority
specified in the bidding document in this behalf within fifteen days from the expiry of the
period specified in Para (2) or of the date of receipt of the order passed by the first appellate
authority, as the case may be.
Appeals not to lie in certain cases: -
No appeal shall lie against any decision of the procuring entity relating to the following
matters, namely: -
(a) Determination of the need of procurement
(b) Provisions limiting the participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations
(d) Cancellation of a procurement process
(e) Applicability of the provisions of confidentiality
Form of Appeals: -
An appeal under Para (1) or (3) above shall be in the annexed form along with as many

copies as there are respondents in the appeal.

Every appeal shall be accompanied by an order appealed against, if any,

Affidavit verifying the facts stated in the appeal and proof of payment of fee,

Every appeal may be presented to the first appellate authority or second

The appellate authority, as the case may be, in person or through registered post or
authorized representative.

Fee for filing Appeal: -

Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal
shall be rupees ten thousand, which shall be non-refundable.
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The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled
bank in India payable in the name of the appellate authority concerned.

Procedure for disposal of Appeal: -

The first appellate authority or second appellate authority as the case may be, upon the
filing of the appeal, shall issue notice accompanied by a copy of the appeal, affidavit and
documents, if any, to the respondents and fix a date of hearing

On the date fixed for hearing, the first appellate authority of the second appellate
authority, as the case may be shall-

Hear all the parties appeal presenting before him; and
Peruse or inspect documents, relevant records or copies thereof relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant records or
copies thereof relating to the matter, the appellate authority concerned shall pass an order in
writing and provide a copy of the order to the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state public
procurement portal.
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Annexure D
(RTPP Act/Rules)

Additional Conditions of Contract

1. Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during the evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected unless in the opinion of the procuring entity, there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and the
unit price shall be corrected;

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration
shall be executed.

2. Procuring Entity’s Right to Vary quantities.

(i) At the time of award of the contract, the quantity of goods, works or services originally
specified in the bidding documents may be increased or decreased, by a specified percentage,
but such increase or decrease shall not exceed fifty percent, of the quantity specified in the
bidding documents. It shall be without any change in the unit prices or other terms and
conditions of the bid and the conditions of the contract.

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the bidding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provided in the conditions
of the contract.

3. Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule, all the quantities of the subject matter of procurement shall be procured
from the Bidder, whose Bid is accepted. However, when it is considered that the quantity of
the subject matter of procurement to be procured is very large and it may not be in the
capacity of the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is
considered that the subject matter of procurement to be procured is of critical and vital
nature, then in such cases, the quantity may be divided between the Bidder, whose Bid is
accepted and the second lowest Bidder or even more Bidder in that order, in a fair,
transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
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ANEXTURE-“E”

Process for Tender Participation & Depositing Payment on ‘Online Tender
Participation” Portal of JDA & Bid Submission on ‘e-Procurement Portal” of
Government of Rajasthan: -

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation” Portal of JDA
1-Participate in tender

a) Bidder can access ‘Online Tender Participation’ Portal of JDA at
https://jda.urban.rajasthan.gov.infjda or by Single-Sign-On at http://service.jaipurjda.org.

b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA.

c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription” for ‘Tender Online Payment’. The
prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period
of 3 Years (renewable).

d) After successful payment, re-login and upload required documents for KYC (Know Your Client)
compliance as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts &
foundations. Besides, Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is
mandatory to be uploaded, to refund the bid security of unsuccessful bidder.

e) After receiving the payment successfully and approving KYC documents the bidder will be
authenticated by JDA for taking part in Tender.

2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)

e Option-1: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available.
User can use this facility from anywhere any time till the closing date & time of bid participation.

e Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will
be generated by the system for the complete amount. The payment can be made from any Bank any
Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in
any other JDA bank account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process
depending on the time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS)
will be available till 48 hours prior to closing date of bid participation.

3-Deposit Bid Security (EMD)
The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee
(BG) against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender.
The detail of BG requires to be fed on ‘Online Tender Participation” Portal of JDA before paying balance
amount (Tender Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway
only, option to make balance payment through EFT (RTGS/NEFT) will not be available.

4-Obtain Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the
payment details along with other details for bidding on e-Procurement portal of GOR.

e In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the ‘Bid Participation Receipt” will be generated on real time basis.
e In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid
Participation Receipt’ will be generated on real time basis.
e In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from
ICICI Bank (Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA
portal.

B-**Bid Submission on ‘e-Procurement Portal” of Government of Rajasthan

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan
www.eproc.rajasthan.gov.in

2- It is mandatory to upload Bid Participation Receipt with the bid submission.

3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline

payment’ section of e-Procurement portal.
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Note

2-

Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical
and financial proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type
III) as per Information Technology Act-2000 using which they can digitally sign their electronic bids.
Bidders can procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode
etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure a new
DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details
about the e-Tendering process.

Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DolT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell,
DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

7-

8-

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the
Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless
and until a formal contract is signed and executed between the procuring entity and the successful
bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely
on the individual bidders to verify such information) and the information provided therein are
intended only to help the bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.
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Jaipur Development Authority, Jaipur.
Bid Participation Receipt

Date & Time:-
Bid Detail
Bid ID: Procurement Entity:-
Bid Title:
Bid Value: Bid Opening Place:
Bidder Detail
Name of Entity: Mobile No.:
Registration Type: Instrument Amount:
Payment Mode: Payment Channel:
Instrument No.: Instrument Date:

Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date
2 Bid Opening Date
Specific Instrument for eProc Rajasthan
Instrument Type
Instrument Number Head Name Amount Date
Tender Fee
RISL Processing Fee
Bid Security Deposit
Issuer Detail: Jaipur Development Authority Challan Number:

More details about Registration Process, Terms and Conditions and FAQ along with contact
detail is available on JDA website www .jda.urban.rajasthan.gov.in.
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FORM No. 1
[See Rule 83]
Memorandum of Appeal under the Rajasthan

Transparency in Public Procurement Act, 2012

Appeal NO. ..o Of toniii

Beforethe .........ccoooiiiiiiii (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

(i

(i)

(iii)

3. Number and date of the order appealed against and name and designation of the officer/authority who
passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in
contravention to the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal:

6. Grounds of appeal: .........couiiniiiii

(Supported by an affidavit)

7 PTayer: c o

Appellant’s Signature
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ANNEXURE '1'

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP)

FOR WORKS COSTING RS. 25.00 LACS AND MORE

Table-1

S.No. Type of work DLP Period
1. Bridge Work 5 Years
2. CD Work 5 Years
3. CC Road. PQC Work 5 Years
4, CC tiles/Krebs/medians 5 Years
5. Drains 3 Years
6. Roads
(i) Two-layer WBM/GSB 6 months or one full rainy season
whichever is later
(ii) For Renewal/Strengthening
(a) BT up to 30 mm thickness 1 Years
(b) BT above 30 mm to up to 40 mm 2 Years
(c) BT above 40 mm to up to 90 mm 3 Years
(d) BT above 90 mm thickness 5 Years
(iii) New Roads
(a) BT up to 90 mm 3 Years
(b) BT more than 90 mm 5 Years
7. Compound wall 3 Years
8. Building Work
(i) Work pertaining to Sanitary work electrical works, 2 Years
Joinery works and painting work.
(if) Work pertaining to the Building structure and other 5 Years
electrical works
9. Electric work except for maintenance 3 years
10. Sewer/Water supply including STP and water supply- 3 Years

related work except for maintenance works.

1. ROAD-WORKS

1.5

1.6

11 The Defect Liability Period (DLP) for all Road works excluding patch repair work
shall be as per the above table. Road works executed by the Contracting agency shall be
maintained by them at their own cost for completion (DLP) from the actual date of
completion of work as per the clause in the Contract Agreement and Special Condition of
the Contract.

1.2 No extra payment shall be made to the contracting agency on account of maintenance
of Road works and removal of defect during the Defect Liability Period.

1.3 The word “Road Works” means all new Road Works construction, widening,
strengthening, up-gradation and renewal works

1.4 The word “Maintenance of Road Works during Defect Liability Period” means

@) Routine maintenance of Road Works,

(i) To remove the defect as & when appear in part and the entire structure of Road
Works, in the specified time and keeping the Road Surface with good riding quality
and

(i) Damages due to improper drainage/drains, local flooding, depressions on roads etc.

The contracting agency shall do the routine maintenance of Road works, including
pavement, road side and cross drains including surface drains to the required standards
and keep the entire road surface and structure in Defect free conditions during the entire
period of routine maintenance, which begins at the completion of the construction work
and ends after complete (DLP).

The routine maintenance shall consist of the routine maintenance operation defined in the
manual for the maintenance of roads of MoRTH and shall be carried out accordingly.

1.7 The routine maintenance activities and their periodicity.
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S.No. Name of Item/Activity Frequency of operations in one year

1 | Restoration of rain cuts and dressing of berms. Once in a year, generally after rains.

Making up of shoulders. As and when required.

3 | Maintenance of Bituminous surface road and/or| As and when required.
gravel road/WBM road including filling pot
holes and patch repairs etc.

4 | Insurance of proper functioning of drains| Asand when required.
including electrical maintenance and desalting of
drains. (If constructed by the same Road agency

or not)
5 | Maintenance of road signs. (If installed by the Maintenance as and when required. Repainting
same Road agency) once in every one and a half years.
6 | Road Marking, Kerb Stone / Dand. (If done by Thermoplastic Paint
the same Road agency) Maintenance as and when required. Repainting
once in everyone & a half year.
Ordinary Paint

Maintenance as and when required. Repainting
thrice in every year.

7 | Damages beyond the control of the agency. Road cuts made by various agencies for utility, duly
permitted by JDA / JNN will have to be repaired by
the agency on the same rates of the contract
agreement till DLP.

2. General
2.1 Inspection of works during the Defect Liability Period

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En.,
at least once in three months in case of all Road works. The Engineer-in-charge can reduce this
frequency in case of an emergency. The Contracting agency shall forward to the engineer in-charge the
record of inspection and rectification immediately after the joint inspection. The Contracting agency
shall pay particulars attention to those road sections, which are likely to be damaged during rainy
season.

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his
jurisdiction under defect liability period.
2.2 Conditions regarding Performance Security
2.2.1 Security for DLP-
The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the

actual date of completion, which shall be assigned by the Engineer-in-charge.

222  The release of PS amount shall be as per following table 2 :-

S.No. \ DLP 1 Year 2 Years 3 Years 5 Years
Released PS Period
1. After 1 year 100% 40% 20% 10%
2. After 2 year 60% 20% 10%
3. After 3 year 60% 10%
4. After 4 year 20%
5. After 5 year 50%

The Performance Security will be released as per the above table after a satisfactory performance certificate issued by

Engineer-In-Charge:-

223 Forfeiture of Performance Security
In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the
Engineer-in-charge concerned under the contract agreement, the Engineer-in-charge shall serve a final notice for
5 days time reckoned from the date of issue of notice to rectify the defects. In case the contracting agency not
responding to the notice and fails in the rectification of defects the Engineer-in-charge will get the defect
removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and action
under enlistment rules etc. shall also be taken against the contracting agency by the competent authority.

1.2.4 Force Majeure

The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of
contracting agency.
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225 Various conditions for managing DLP are as under:-

®

(ii)

At the time of completion of work, final component shall be worked out for each individual item
like BT/CC/tiles/ drains etc. (as per different categories in Table-I), DLP shall be operative based
upon type of individual item ex:- CC-5 years, BT-1/2/3/5 years, Drain-3 years etc.

If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of
final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual
item.

(ili) Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than

(iv)

V)

(vi)

Rs. 25 lacs, DLP should be operative for six months or rainy season whichever is later.

During DLP period if contractor fails to repair any work even after the issue of 7 days written
notice, the same work shall be got executed by the respective Executive Engineer at the
contractor’s risk and cost. This process shall be applicable throughout the DLP period. After
completion of DLP period in such works contractor should be debarred and blacklisted, from
JDA for three years as per RTPP rule 2012 and 2013 where his defaults twice in a single
agreement or in two different works.

Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-
1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated
04.05.2006 Point no. 3.

(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following

procedure should be adopted:

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out
and the contractor shall be asked to complete the same. After completion of assessed repairs,
DLP period shall be released after deduction amt. as per following table-III.

Table-3
% Recovery on withdrawal 1 Year 2 Year 3 Year 4 Year 5 Year
f DLP of work order
DLP period
1 Year 1.12 - - - -
2 Year 2.55 1.43 - - -
3 Year 4.38 3.26 1.83 - -
5 Year 9 7.88 6.45 4.62 2.47

Note:- Calculation is to be done on a quarterly basis.

(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and

cost. If the total amt. of such repairs works out to be more than the total retained amount of

PS same shall be recovered from other works and as per PDR rules. The amount as per Table

3 is also to be deducted in addition to this amount.

(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period

liability period will as per clause 37(C) of Contract Agreement.

with their frequency of the respective type of work shall be prepared by respective SE*s after

approval of these periods.
3. In case patch repairs/electrical maintenance works costing more than Rs. 25.00 Lakhs, defect

JDA, Jaipur

Executive Engineer-(Elect.-I)
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Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :
PRICE SCHEDULE
SL Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words

1.00 [SITC of Color Changing Linear wall washer Light
RGBW 30 to 34 Watt 4 in 1, 4 pixel LED Linear Light
suitable for facade Lighting. Surface-mounted for
outdoor applications. Luminaire optic consists of
highly efficient, UV and temperature-resistant lens
system. Symmetric distribution, Luminaire luminous
flux range 1000 - 1320 Lm . Lumens will be
measured in White colour with all 4 channels in ON
conditions, with inbuilt decoder and IP68 connector.
Luminaire = Controlled  through Wi Fi =/
DMX/Ethernet controller, Controller can achieve
16.7M colors. Rated input supply of AC 220V
constant voltage. Luminaire without control unit.
Light color RGBW.Optics to be selected as per
the application requirement Mean rated service life
L70(tq 25 °C) > 50,000 burning hrs. Luminaire body
of Die-Cast aluminum/EXtruded aluminium alloy
housing with heat resistant tempered glass cover
& Double Powder Coating, outdoor grade, anti-
UV glassingress protection rating > IP66 and impact
rating 07. The LED system with separate control
gear unit is suitable for operation on direct
voltage supply grid. Driver Efficiency:

>85%, Operating Temperature: -20°C to +50°C,
Operating Humidity : 10%-90% The Iuminanes
should have options for various bearm angles i.e.
from 8° to 80° actual will depends on the
approved design/as per site requirement. Housing to
have adjustable base bracket for angle adjustment so
that light direction can be adiusted to illumnate-

INR Four Crore Two
2698.000 Each 14900.00 40200200.00 Lakh Two Hundred
Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

2.00

SITC of exterior rated LED wall washer RGBW
flood light luminaires with dedicated optics for
architectural lighting. Luminaire has a choice of
architectural flood lighting optics with beam angle of
20-60°, Wattage not exceeding 120 Watt, UV and
temperature-resistant lens system. Symmetric
distribution, Luminaire luminous flux range 3600-
4200 Lm . Lumens will be measured in White colour
with all 4 channels in ON conditions, with inbuilt
decoder .Lumens will be measured in White colour
with all 4 channels in ON conditions and IP68
connector. Luminaire Controlled through Wi Fi /
DMX/Ethernet controller, Controller can achieve
16.7M colors. Rated input supply of AC 220V
constant voltage. Luminaire without control unit.
Light color RGBW.Optics to be selected as per the
application requirement Mean rated service life L70
(tq 25 °C) > 50,000 burning hrs. Luminaire body of
Die-Cast aluminum alloy housing with heat resistant
tempered glass cover & Double Powder Coating,
outdoor grade, anti-UV glassingress protection rating
> P66 and impact rating 07. The LED system with
separate control gear unit is suitable for operation
on direct voltage supply grid. Driver Efficiency:

>85%, Operating Temperature: --20°C to +50°C,
Operating Humidity : 10%-90% The Iuminanes
should have options for various bearm angles i.e.
from 20° to 60° actual will depends on the
approved design/as per site requirement. Housing to
have adijustable base bracket for angle adiustment so

220.000

Each

43565.00

9584300.00

INR Ninety Five Lakh
Eighty Four Thousand
Three Hundred Only

3.00

SITC and Programming of Content Program
Controller, 2X512 Dual universe with digital display
Secure Digital (SD) card drive for flexible show
storage ,USB 2.0 interface for downloading
shows and configuring from PC,-Flexible,
adaptable mounting options , Should be provided
with light show authoring software, Powered with
5-55V  DC power supply, Minimum five
configurable effects,Using light show authoring
software to select from standard to minimum
five effects, adjust effect settings such as color,
speed, and brightness. Compatible with System,
complete in all respect to fullfil the purpose, (with
Five years warranty).

10.000

Each

88000.00

880000.00

INR Eight Lakh Eighty
Thousand Only

4.00

SITC of DMX splitter cum booster with
minimum 4 channel isolated outputs, the splitter
can split the DMX signals into minimum 4
directions by boosting the data signals connected in
the daisy chain in the network (with Five years
warranty). Make
Hengle/Nicolaudie/Pharos/Swisson

48.000

Each

12900.00

619200.00

INR Six Lakh Nineteen
Thousand Two Hundred
Only

5.00

Supply & Laying/Fixing DMX Data Cable with 2
core shielded cable 2 core X 0.5 Sqmm. CE
approved including making connections. Make-
Hengle/D-link/Belden

10000.000

Mtr

222.00

2220000.00

INR Twenty Two Lakh
Twenty Thousand
Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

6.00

Supply and fixing IP67 weatherproof box of
minimum size 250x150x125mm for Power Supply
with cable glands at input and output of the box, size
of the box should be sufficient to accommodate the
power supply of the fixtures.

190.000

Each

792.00

150480.00

INR One Lakh Fifty
Thousand Four Hundred
& Eighty Only

7.00

S&F following sizes (dia.) of ISI marked medium
duty PVC conduit along with accessories in
surface / recessed using saddles, clamps, fastener
as required including cutting the wall, covering
conduit and making good the same as required.

7.10

25 mm

10000.000

Mtr

33.60

336000.00

INR Three Lakh Thirty
Six Thousand Only

8.00

Supplying and drawing FR PVC insulated &
unsheathed flexible copper conductor ISI marked
(IS:694) of 1.1 kV grade and approved make in
existing surface or recessed conduit/casing capping
including making connections etc. as required

8.10

2x255q. mm. +1x1.55q.mm

12000.000

Mtr

42.40

508800.00

INR Five Lakh Eight
Thousand Eight
Hundred Only

9.00

P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with aluminium
conductor of 1S:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per 1S:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sand,IInd class bricks covering,
refilling earth,compaction of earth, making
necessary connection, testing etc. as required of size.

9.10

25.0 Sq.mm X 4 CORE

2800.000

Mir

177.60

497280.00

INR Four Lakh Ninety
Seven Thousand Two
Hundred & Eighty Only

10.00

P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with Copper
conductor of 1S:1554 P-1 / IS :7098 P - I of Group 1
of approved make in ground as per I5:1255
including excavation of 30cmx75cm size trench, 25
cm thick under layer of sandlIInd class bricks
covering, refilling earth,compaction of earth,
making necessary connection, testing etc. as
required of size.

10.10

4.0 5q.mm X 2 CORE

13500.000

Mir

160.80

2170800.00

INR Twenty One Lakh
Seventy Thousand Eight
Hundred Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.
Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :
PRICE SCHEDULE
SL Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
11.00 |Supplying and making one end termination with
heavy duty single compression brass gland
SIBG type, heavy dutyaluminium lugs duly
crimped with crimping tool, PVC tape etc for
following size of Armoured PVC insulated & PVC
sheathed/XLPE aluminium conductor cable of 1100
volt grade as required of size.
11.10 |4 x25.0 sq.mm INR Three Thousand
40.000 | EACH 95.20 3808.00 Eight Hundred & Eight
Only
12.00 [Supplying and making one end termination with
heavy duty single compression brass gland SIBG
type, heavy duty Copper lugs duly crimped with
crimping tool, PVC tape etc for following size of
Armoured PVC insulated & PVC sheathed/
XLPE aluminium conductor cable of 1100 volt grade
as required of size.
12.10 12 x 4.0 sq.mm INR Seven Thousand
Six Hundred & Forty
199.000 | EACH 38.40 7641.60 One and Paise Sixty
Only
13.00 |P & F in position frame made out of M.S. angle
(riveted or welded) finished with two coats of red
oxide and enamel paint including cutting, welding,
holes etc.of following sizes as required.
13.10 |50mm x 50mm x 6mm
INR Nineteen Thousand
Seven Hundred & Eighty
79.000 [RMIR| 250.40 19781.60 One and Paise Sixty
Only
14.00 |P & F paper phenolic resin bonded laminates
confirming to IS : 2036 - 1995 for boxes/ frames INR Two Thousand
including making h(?les for switches etc, with brass 4000 Sqm 712.80 2851.20 Eight Hundl.‘ed & Fifty
screws, washers/ zinc plated nut and bolts as One and Paise Twenty
required. 6.4 mm thick. Complete Rate Group 1 Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.
Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

15.00

SITC of wall/ free standing floor mounted dust
and vermin sheet , required hardware ,duly treated
for derusting in 7 tank process with dephosphating
and with powder coating on both side of panel in
desired shade The panel having PU/ Neoprene
rubber gasket of not less than 3mm thickness ,
separate detachable gland plate M.S. base channel
shinged door with locking arrangement for
equipment/switchgear . Thickness of sheet shall not
be less than 1.6 mm up to 600 mm length /width of
any compartment and be of 2.0 mm above 600
mm.Load bearing structure shall be of 2.0 mm
thick sheet supported by base M.S. channel if
required . Side walls and cable alley compartments
having bolted type doors with /without
detachable extension type structure. (only outer area
on all sides shall be measured & panel to be
fabricated from CPRI approved fabricator).,
Complete Rate Group 1

78.750

SQM

2201.60

173376.00

INR One Lakh Seventy

Three Thousand Three

Hundred & Seventy Six
Only

16.00

Supplying and fixing of Aluminium / Copper bus
bar by means of SMC / DMC type insulator, high
tensile nuts and bolts spring washers in existing
panel including bending , cutting in required
shape and size and colour coding with heat
shrinkable PVC sleeves.

16.10

Electrolytic grade Aluminium bus bar

22.500

KGS

336.00

7560.00

INR Seven Thousand
Five Hundred & Sixty
Only

17.00

P & F of ac operated heavy duty 230 /440 Volt
power contactor conforming to  1S:13947-4-
1/IEC:947-4-1 having provision of mechanical
interlocking, auuxilary contacts, Din rail mounting
type including making connections, testing etc.

17.10

63 Amp, 4 pole Power contactors with following AC
1 Rating

5.000

EACH

2828.80

14144.00

INR Fourteen Thousand
One Hundred & Forty
Four Only

18.00

SF of 110/220 V, LED (22.5 mm dia ) Indicating lamp
with integral circuit, terminal block, including
connection etc. As required. Red/yellow/Green
colour.,Complete Rate Group 1

15.000

EACH

120.00

1800.00

INR One Thousand
Eight Hundred Only

19.00

P&F of mechanical / digital time switch having
following day / week programme and minimum
100 hours reserve and ACIl rating of 16-20
amperes including making connection,
programming etc. as required One day & week
reserve (digital type ), Complete Rate Group 1

5.000

EACH

4596.80

22984.00

INR Twenty Two
Thousand Nine Hundred
& Eighty Four Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at
Transport Nagar Flyover, Jaipur.

Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

20.00

SITC of quick make and quick break 3 pole current
limiting MCCB having following current rating,
short circuit breaking capacity at 440/415 V, 50
Hz; O/L & S/C settings and conforming to IS
60947-2 / TEC 60947-2 with front face and centralised
adjustable, line load interchangeability, having
positive isolation capability, provision for UVR ,
shunt trip , earth fault trip, push ( test ) to trip,
including making connections with lugs &
spreaders, etc. as required. With Thermal Magnetic
release up to 160 Amp , 25 kA, adjustable O/L &
fixed S/C setting, Ics = 100 % Icu, Complete Rate
Group 1

30.000

EACH

5890.40

176712.00

INR One Lakh Seventy
Six Thousand Seven
Hundred & Twelve

Only

21.00

SITC of quick make and quick break 4 POLE current
limiting MCCB having following current rating, short
circuit breaking capacity at 440/415 V, 50 Hz;
O/L & S/C settings and conforming to IS 60947-2
/ IEC 60947-2 with front face and centralised
adjustable, line load interchangeability, having
positive isolation capability, provision for UVR
, shunt trip ,earth fault trip, push ( test ) to trip ,
including making connections with lugs & spreaders,
etc. as required. With Thermal Magnetic release up to
200 Amp , 25/35 kA, adjustable O/L & fixed S/C
setting, Ics = 100 % Icu, Complete Rate Group 1

5.000

EACH

12968.00

64840.00

INR Sixty Four
Thousand Eight
Hundred & Forty Only

22.00

P&F 240/415 V AC MCB with positive isolation
of breaking capacity not less than 10 KA (B/ C/ D
tripping characteristic) ISI marked IS 8828(1996)]/
conforming to IEC 60898 in existing board/sheets
including making connections, testing etc. as
required. Single pole MCB

22.10

6 A to 32 A rating, Complete Rate Group 1

108.000

EACH

120.80

13046.40

INR Thirteen Thousand
&Forty Six and Paise
Forty Only

23.00

SF of (0-500) V range Volt meter on existing panel ,
making connection by PVC insulated copper
conductor with PVC sleeves / channel etc. as
required.

23.10

Digital type, Complete Rate Group 1

5.000

EACH

880.00

4400.00

INR Four Thousand
Four Hundred Only

24.00

SF of CT operated direct reading type Ampere
meter on existing panel , making connection by
PVC insulated copper conductor with PVC sleeves
/ channel etc. as required.

2410

Digital type Below 500 A, Complete Rate Group 1

5.000

EACH

880.00

4400.00

INR Four Thousand
Four Hundred Only

25.00

SF of selector switch of 10 A for voltmeter (4
position ) including making connection etc. as
required . Complete Rate Group 1

5.000

EACH

182.40

912.00

INR Nine Hundred &
Twelve Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work : Night Beautification by Dynamic Architectural Facade Lighting at

Transport Nagar Flyover, Jaipur.
Contract No: EE (Elect-1)/24/2023-24

Bidder
Name :
PRICE SCHEDULE
SL Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words
26.00 |SF of CT hnl.«?d selfector §w1tch of. 10 A for A.mpere INR Three Thousand
meter (4 position ) including making connection ete.| 15000 | EacH | 228.80 343200 | Four Hundred & Thirty
as required . Complete Rate Group 1 Two Onl
y
27.00 |Plate Earthing as per 1S:3043 with copper Earth plate
of size 600mm x 600mm x 3.0mm by embodying 3 to
4 mtr. Below the ground level with 25 mm dia. G.I
'B' class watering Pipe including all accessories like
nut, bolts, reducer, nipple ,wire meshed funnel, and INR Two Lakh Twenty
C.C. finished chamber covered with hinged type 30.000 EACH 7360.00 220800.00 Thousand Eight
with locking arrangement C.I. Cover, C.I. Frame of Hundred Only
size300mm x 300mm complete with alternate
layers of salt and coke/charcoal, testing of earth
resistance as required. Complete Rate group-I
28.00 |S & Laying following size earth wire/strip in
horizontal or Vert.ical oorun in INR Twenty Eight
ground/surface/recess  including —riveting| 9400y | gacH | 321.60 28944.00  [Thousand Nine Hundred
soldering, saddles, making connection etc. as & Forty Four Onl
. . y
required. 20mm x 3mm copper strip, Complete Rate
group-l
29.00 [SITC of Cutting back up surface up to 2 Mtr. Depth
by digging by Bogi including all layers of crust for INR One Lakh Seventy
laying pipe line etc. and making good to original| 600.000 Mtr. 288.00 172800.00 Two Thousand Eight
condition (excluding cost of bitumen) Hundred Only
30.00 [Iron cage of 3 mtr length Iron bar 75 mm broad x 3
mm thick with wire mesh made of wire of 2 mm INR Four Lakh Fifteen
thickness and 2.5 inch gap between 2 wire with 2| 692.000 mtr 600.00 415200.00 Thousand Two Hundred
coatings of red oxide and two coats of paint Only
matching the colour of the flyover
31.00 [Comprehensive Operations & Maintenance of the
complete lighting System with ward & watch
Including  Programming, testing and| 4 000 | EACH | 3000000.00 | 3000000.00 |INR Thirty Lakh Only
commissioning and maintenance of scenes for 3 years
with programming of different color patterns as per
engineer in charge.
INR Six Crore Fifteen
Lakh Twenty Six
Total in Figures 61526492.80 [Thousand Four Hundred
& Ninety Two and Paise
Eighty Only
Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only




