
t;iqj fodkl izkf/kdj.k] t;iqj 

dejk ua- 120] izFke ry] ukxfjd lsok dsUnz] jkefd’kksj O;kl Hkou] bfUnjk lfdZy tokgj 

yky] usg: ekxZ] t;iqj&302004 

nwjHkk"k %+91-141-2569696 +   bZ&esy % kailashgupta.jda@rajasthan.gov.in   
 
No: JDA/EE-5/2025/D-                                                                          Dated: 11-04-2025  

 

fufonk lwpuk  

fufonk lwpuk% tfoizk@vf/k-vfHk-&5@03@2025&26 

 t;ijq fodkl izkf/kdj.k }kjk  ^^जयपुर में त्रिवेणी नगर आरओबी स ेगजुर की थडी के 

पास गोपालपुरा बाईपास पर ,fyosVsM jksM dk fuekZ.k^ ftldh vuqekfur ykxr jkf'k            

:- 17067-21 yk[k ds fy, vkWuykbZu fcMl fnukad 14-05-2025 dks lka; 06%00 cts rd 

vkefU=r dh tkrh gS fufonk cksyh dk vkWuykbZu vkosnu o Hkqxrku tfoizk iksVZy ij djus dh 

vfUre frfFk 14-05-2025 dks lka; 06%00 cts  rd gSA fufonk cksyh ds ds nLrkostks dk foLr`r 

fooj.k www.sppp.rajasthan.gov.in,  www.eproc.rajasthan.gov.in and 

www.jda.urban.rajasthan.gov.in ij ns[kk tk ldrk gSA 

 (UBN No      ) 
 
fufonk esa Hkkx ysuss okyks dks fuEu 'krksZ dh iwfrZ djuh gksxhA 

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV 

www.jda.urban.rajasthan.gov.in ij iathdr̀ gks ,oa fufonk esa Hkkx ysus ds 

fy, cksyhnkrk dks vkosnu djus ds fy, nLrkost 'kqYd] vekur jkf'k] vkjvkbZ-, l-,y- 

izkslsflax 'kqYd vkWuykbZu tek djuh gksxhA 

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvkas dk jktLFkku ljdkj ds 

bZ&izksD;wjeasV ikVsZy www.eproc.rajasthan.gov.in ij iathd`r gksA 

 

 

vf/k’kk"kh vfHk;Urk ¼tksu 5½ 

tfoizk] t;iqj 

izfrfyfi %& 

1- tu lEidZ vf/kdkjh] tfoizk dks rduhdh lgk;d ¼funs’kd vfHk;kaf=dh&izFke½ ds ekQZr 

lekpkj i= esa fu;ekuqlkj izdk’ku gsrqA 

(Job No. 280/2024-25) 
 
 

vf/k’kk"kh vfHk;Urk ¼tksu 5½ 

tfoizk] t;iqj 
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[ 

JAIPUR DEVELOPMENT AUTHORITY 

Office of Executive Engineer Zone -5, Room No. 120, First Floor, CCC Building, 

Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 

302004 
Telephone: +91-141-2569696 EPABX 1515  email: kailashgupta.jda@rajasthan.gov.in 

 

No: J D A / E E - 5 /2 0 2 5 / D -  Dated: 11-04-2025 

NOTICE INVITING BID 

NIB NO: EE-5/03/2025-26 

Online Bids are invited up-to 06:00 PM of 14-05-2025 for Construction of Elevated 

Road at Gopalpura Bypass from Triveni Nagar ROB to Near Gujar Ki Thadi, 

Jaipur, Rajasthan estimated cost of Rs. 17067.21 Lacs. The last date for applying Bid 

and making online payment on JDA portal is up to 06:00 PM dated 14-05-2025. 

UBN :______________ 

Details may be seen in the Bidding Document at our office or the website of 

State Public Procurement Portal website www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in 

To participate in the bid, bidder has to be: 

1. Registered on JDA website www.jaipurjda.org for participating in the 

Bid, the Bidder has to apply for the Bid and pay the Bidding Document 

Fee, RISL Processing Fee online only. The Bid Security may be 

deposited through online or Bank Guarantee as per attach specification. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e- Bid submission. 

3. Registered in "AA" Class in JDA or 'AA' Class/Highest Class in any 

Central Government Department/State Government Department/Local 

Body/Railways or Corporations. 

 

 

Copy to : 

Executive Engineer Zone-5 JDA, 

Jaipur 

1. PRO Cell, JDA, Jaipur through TA to DE (I) for publication in News 

paper as per rules. 

(Job No. 280/2024-25) 

 

Executive Engineer Zone -5 JDA, 

Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY 
Office of Executive Engineer Zone -5, Room No. 120, First Floor, CCC Building, 

Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 

302004 
Telephone: +91-141-2569696 EPABX 1515 email:kailashgupta.jda@rajasthan.gov.in 

 

 
No: J D A / E E - 5 /2 0 2 5 / D -  Dated: 11-04-2025 

 

NOTICE INVITING BID 

NIB No. : JDA/EE-5/03/2025-26 

 
Name & Address of the 

Procuring Entity 

➢ Name : Executive Engineer- Zone -5, Jaipur Development 

Authority. 

➢ Address: Room No. 120, First Floor, CCC Building, Ram 

Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru 

Marg, Jaipur- 302004 
➢ Email : kailashgupta.jda@rajasthan.gov.in 

Subject Matter of 

Procurement 

Construction of Elevated Road at Gopalpura Bypass from 
Triveni Nagar ROB to Near Gujar Ki Thadi, Jaipur. 

Bid Procedure ➢ Two Stage tender (Two Envelope) open competitive) eBid 

procedure at http://eproc.rajastha.gov.in 

Bid evaluation Criteria ( 
Selection Method) 

➢ L1(eg. Least Cost based Selection ( LCBS)-L1) 

Websites for 

downloading Bidding 

Document, 

Corrigendum’s, 
Addendums, etc. 

➢ Websites: 

www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in, www.jda.urban.rajasthan.gov.in 

Website for online Bid 

application and payment 

➢ Website : www.jda.urban.rajasthan.gov.in 

➢ For participating in the Bid, the Bidder has to apply for this 

Bid and pay the Bidding Document Fee, RISL Processing Fee 

and Bid Security Deposit, online only. 

➢ Bidding Document fee : Rs 5000.00/-Rupees (Rupees Five 

Thousand only) 

➢ RISL Processing Fee : Rs. 2500.00 (Rupees Two Thousand 

Five Hundred only) 
➢ Requisite Bid Security Deposit 

Estimated Procurement 

Cost 

➢ Rs. 17067.21 Lacs 

Bid Security Deposit ➢ Amount (INR): 2% (Rs. 3,41,34,420.00) of Estimated 

Procurement Cost for Bidder registered in other departments 

and 0.5 % (Rs. 85,33,605.00) for Bidder registered as 

contractor in JDA, Jaipur. 

➢ If a joint venture is allowed in the Bid then 2% (Rs. 

3,41,34,420.00) shall be deposited by bidder. (Joint venture 

firm) 

Pre-Bid ➢ 24-04-2025 at 11:00 AM in "Manthan Hall", Main Building, 

JDA Campus, Jaipur. 

Start/End date for Bid 

Applying, Online 

Payment   and   Bid 

Submission 

➢ Start Date: 15-04-2025 at 11:00 AM 

➢ End Date: 14-05-2025 at 06:00 PM 

3

http://www.sppp.rajasthan.gov.in/
http://www.eproc.rajasthan.gov.in/
http://www.jda.urban.rajasthan.gov.in/
http://www.jda.urban.rajasthan.gov.in/


Applying bid and 

making online 

payment on JDA portal 

(www.jda.urban. 

rajasthan. gov.in 

➢ Start Date: 15-04-2025 at 11:00 AM 

➢ End Date: 14-05-2025 at 06:00 PM  

In case EMD in form BG original bank guarantee is to be 

submitted in room no. MB-SF- 225A (Room no. of DD(E&B) 

of main building, JDA, Jaipur from 15-05-2025 at 11:00 AM 

to 19-05-2025 at 05:00 PM. 

Date/Time Place of 

Technical Bid Opening 

➢ 20-05-2025 at 11:00 AM in Room No. N-108, Second 

Floor, Bank Building, JDA Campus, Jaipur. 

Date/Time/Place of 

Financial Bid Opening 

➢ After evaluation of Technical Bid successful bidder shall be 

informed on eproc. portal. 

➢ No. N108, Second Floor, Bank Building, Ram Kishore 

Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur- 
302004 ( Rajasthan) 

Bid Validity ➢ 120 days from the bid submission deadline 

Time period ➢ 30 Months 

Job No. ➢ 280/2024-25 

* Jaipur Development Authority has decided to receive Bid Security, Tender Fee and RISL processing 

fee online through JDA Portal. However Bid Security can also be deposited in the form of BG. The Bid 

Security options available in tender for participants are a mentioned below: 

Note: 

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for 

technical and financial proposal. 

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online 

(subject to confirmation), its Bid shall not be accepted. 

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate 

(Type III) as per Information Technology Act-2000 using which they can digitally sign their 

electronic bids. Bidders can procure the same from any CCA approved certifying agency, i.e. TCS, 

Safe crypt, N code etc. Bidders who already have a valid Digital Signature Certificate (DSC) need 

not procure a new DSC. Also, bidders must register on http://eproc.rajasthan.gov.in(bidders already 

registered on http://eproc.rajasthan.gov.in before 30-09-2011 must register again). 

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 

requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 

speed, choking of web site due to heavy load or any other unforeseen problems. 

5. Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further 

details about the e-Tendering process. 

6. Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being 

arranged by DoIT&C, GoR on a regular basis. Bidders interested for training may contact e- 

Procurement Cell, DoIT&C for booking the training slot. Contact No: 0141-4022688 (Help desk 10 

am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : eProcurement Cell, 

JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of 

the Bids. 

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process 

unless and until a formal contract is signed and executed between the procuring entity and the 

successful bidder. 

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is 

purely on the individual bidders to verify such information) and the information provided therein 

are intended only to help the bidders to prepare a logical bid-proposal. 

10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 

Furthermore, in case of any inconsistency in any of the provisions of this bidding document with 
the RTPP Act 2012 and Rules thereto, the later shall prevail. 

 

 

Executive Engineer Zone -5 JDA, 

Jaipur
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Template of Online Receipt as part of NIB Document 
 

Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: 

Bid Title: 

Bid Value: 

Procurement Entity:- 

 

 

 

Bid Opening Place: 

Bidder Detail 

Name of Entity: 

Registration Type: 

Payment Mode: 

Instrument No.: 

Mobile No.: 

Instrument Amount: 

Payment Channel: 

Instrument Date: 

 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date 

 

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

Tender Fee 

RISL Processing Fee 

Bid Security Deposit 

  

Issuer Detail: Jaipur Development Authority Challan Number: 

More details about Registration Process, Terms and Conditions and FAQ along with contact 

detail is available on JDA website www.jda.urban.rajasthan.gov.in. 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

SCHEDULE AND SPECIFICATIONS 

 

Name of Work :- Construction of Elevated Road at Gopalpura Bypass 

from Triveni Nagar ROB to Near Gujar Ki Thadi, 

Jaipur. 

 

1. NIB No. : EE-Zone -5/03/2025-26 

2. Approximate cost : 17067.21 Lacs 

3. Cost of the Bid document : 5000.00, the bidders are required to submit bid 

security cost of bidding document & bid processing fee 

Through On Line Payment after registering with JDA 

on www.jaipurjda.org/e-services/e-tender portal. There 

should be a gap of three working days between the end 

date for bid applying, online payment & bid 

submission and bid opening date. In the absence of 

requisite fees the bid of the concerned bidder will be 

considered as non responsive and shall be liable for 

rejection. 

4. Bid Processing Fees :  2500.00, Through On Line Payment only. 

5. Bid Security (In favor of 

Secretary, JDA, Jaipur.) 

: ➢ Amount (INR: 2% (Rs. 3,41,34,420.00) For AA 

class contractors registered in the appropriate 

class with CPWD, Postal, Telegram, Railway, 

MES, Other State Government/Central 

Government undertakings/organizations of 

Estimated Procurement Cost. (The bidder must 

capable to bid in the bid as per their enlistment) 

➢ 0.5 % (Rs 85,33,605.00) for Bidder registered 

as a contractor in the appropriate class in JDA. 

➢ In case of Departments of the State Government 

and undertakings, Corporations, Autonomous 

bodies, Registered Societies, Cooperative 

Societies which are owned or controlled or 

managed by the State Government and 

Government undertakings of the Central 

Government shall submit a bid securing 

declaration in lieu of bid security. 

If a joint Venture is allowed in the Bid then 2% (Rs. 

3,41,34,420.00) shall be deposited by bidders (Joint 

Venture firm) 

6. Start/ End Date for Bid 

Applying, Online 

Payment & Bid 

Submission 

 ➢ Start Date: 15-04-2025 at 11:00 AM onwards 

➢ End Date: 14-05-2025 at 06:00 PM 
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7. Physical BG (Bid 

Security Start & Closing 

Date) 

 Original BG is to be submitted in Room No. MB-SF- 

225A (Room no. of DD(E&B) of main building, JDA, 

Jaipur from 15-05-2025 at 11:00 AM to 19-05-2025 

at 5:00 PM. 

8. Date/Time/Palace of pre- 

Bid 

 24-04-2025 at 11:00 AM 

9. Date/ Time/ Place of 

Technical Bid Opening 

 20-05-2025 11:00 AM 

10. Date/ Time/ Place of 

Financial Bid Opening 

 Will be intimated later to the Technically qualified 

bidders 

11. Bid Validity  120 days from the bid submission deadline 

12. Time Period  30 Months 

13. A&F/Job No.  280/2024-25 

Procedure for bidding: 

Single part bid system: 

Single part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for 

Documents and Docket-2 being for Financial Bid. 

Docket-1:- is for proof of deposition of Bid Security, cost of bidding document and 

bid processing fee along with copy of GST registration & GST Registration and 

latest GSTR-3B return for last month from month of floating bids, signed 

Annexure “B” and copy of enlistment as contractor/ bidder in required category. 

 

Docket-2:- is for financial bid. 

The financial bid will be opened only for bidders whose proper Bid Security, copy of 

GST registration & GST Registration and latest GSTR-3B return for last month 

from month of floating bids, proof for deposition of bidding document fee, RISL 

processing fee, copy of enlistment of contractor in the required category and signed 

Annexure “B” are found to be in order. Bid Security will be accepted only in the form 

of online deposition or in the form of Bank Guarantee. 

1. Two part bid system: 

Two part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for 

Technical Bid and Docket-2 being for Financial Bid. 

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of 

Bid Security, cost of bidding document and bid processing fee along with copy of 

GST registration & GST Registration and latest GSTR-3B return for last month 

from month of floating bids, signed Annexure “B” and copy of enlistment as 

contractor/ bidder in required category. Folder-II is for bid document and folder-III is 

for technical bid. 

 

Docket-2:- There will two separate folders-1 is for financial bid and 2 is for bill of 

quantities. 

The technical bid will be opened only for bidders whose proper Bid Security, copy of 

GST registration & GST Registration and latest GSTR-3B return for last month from 

month of floating bids, proof for deposition of bidding document fee, RISL processing 

fee, copy of enlistment of contractor in the required category and signed Annexure “B” 

are found to be in order. Bid Security will be accepted only in the form of online 

deposition or in the form of Bank Guarantee. 
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SCHEDULE – A: INFORMATION USEFUL FOR THE BIDDERS: 

The Bidder should see the site and fully understand the conditions of the site before 

bidding and include all lead, lift etc. for the material in his item rate/percentage to be 

quoted on the rates give in the Schedule ‘G’. The work shall be carried out in accordance 

with the MoRTH specifications/IRC specifications and to the entire satisfaction of the 

Engineer–In–Charge of the work. 

SCHEDULE – B: LIST OF THE DRAWING: 

1. General Arrangement Drawing (GAD) 

The other drawings may be seen in office of the undersigned. 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER: 

List of the drawing to be supplied by the bidder- NIL. But the bidder shall have to arrange 

at his own cost drawings required for the work after deposition necessary cost with JDA. 

SCHEDULE - D: TEST OF THE MATERIALS: 

The testing of the materials and workmanship shall be conducted by the JDA staff as 

necessary. The result of such tests should confirm to the standard laid down in the Indian 

standard MORTH/IRC/PWD detailed specification. Qualified personnel as required duly 

approved by JDA shall have to be engaged at site by the contractor at his cost. The JDA 

reserves the right to engage such staff and recover the expenses from the contractor on 

such account in case of his failure to do so. 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the bidder shall be deposited 15 days in advance 

with the Engineer In charge and be got approval by him before use. 

SCHEDULE - F: TIME OF COMPLETION: 

The work should start within 10 days of issue of work order and complete within time 

limit. 

SCHEDULE – G: ATTACHED SEPARATELY BASED ON RUIDP BSR 2013, JDA 

ELECTRICAL BSR 2016, JDA BSR 2016. 

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

SCHEDULE–I : LIST OF MATERIAL TO BE SUPPLIED BY THE 

DEPARTMENT: NIL 

SCHEDULE – J: COST OF BID DOCUMENTS, PROCESSING FEES & BID 

SECURITY. 

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document 

& Bid Security is payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid 

processing fees, cost of bidding documents, and Bid Security through Online. If a bidder opts 

to deposit the bid security through bank guarantee, the bank guarantee should be valid for 

the next seven months after the bid opening date. A copy of the such bank guarantee will be 

required to be attached with the bid submission documents uploaded on the                   

E-procurement portal of GOR. The bank guarantee will be physically handed over upto 

prescribed time to Nodal officer of the on-line tendering system of JDA i.e. D.D( E&B) in 

room No. 215N Extension building, JDA, JLN marg, Jaipur, as per specified in bidding 

documents, 
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Annexure-4. Special Conditions of Contract regarding defect liability period. 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding 

document for Performance Security. 

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP 

Act/Rules). 

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 

Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender 

Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of Government 

of Rajasthan. 

 

Signature of the Bidder with address Executive Engineer Zone -5 

JDA, Jaipur. 
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SPECIAL CONDITIONS 

SCHEDULE 'H' 

01. If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant 

BSR on which schedule 'G' has been prepared, shall prevail. 

02. The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971. 

03. The JDA shall have right to cause on audit and technical examination of the work and the final 

bills of the bidder including all supporting vouchers, abstract etc. to be made within two years 

after payment of the final bills and if as a result such audit any amount is found to have been 

over paid/excess in respect of any work done by the bidder under the contract or any work 

claimed by him to have been done under this contract and found not to have been executed the 

bidder shall be liable to refund such amount and it shall be lawful ;for the JDA to recover such 

sum from him in ;the manner prescribed in special condition no. 6 or any other manner legally 

permissible and if it is found that the bidder was paid less then that was due to him under the 

contract in respect of any work executed by him under it, the amount of such under payment 

shall be paid by the JDA to the bidder. 

04. Whenever any claim against the bidder for the payment of a sum of money arises out or under 

the contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of 

the security deposit of the bidder. In the event of the security being insufficient or if no security 

has been taken from the bidder then the balance of the total sum recoverable as the case may 

shall be deducted from any sum then due or which a any time there contract with the JDA 

should this sum be sufficient to recover the full amount recoverable, the bidder shall pay to JDA 

on demand the balance remaining due. The JDA shall further have the right to effect such 

recoveries under P.D.R. Act. 

05. The rate quoted by the bidder shall remain valid for a period of 120 days from the date of 

opening of the bids. 

06. By submission of this bid the bidder agree to abide with all printed conditions provided in the 

PWD manual form 64 (Chapter 3-para 36) and subsequent modification. 

07. No conditions are to be added by the bidder and conditional bid is liable to be rejected. 

08. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or 

mutually extended prior or makes modifications in the rates, terms and conditions of the bid 

within the said period which are not acceptable to the department or fails to commence the work 

in the specified period, fails to execute the agreement the department shall without prejudice to 

any, other right or remedy, be at liberty to forfeit the amount of earnest money given in any 

form absolutely. If any bidder, who having submitted a bid does not execute the agreement or 

start the work or dose not complete the work and the work has to be put to rebidding, he shall 

stand debarred for six months from participating of biding in JDA in addition to forfeiture of 

Earnest Money / Security Deposit and other action under agreement 

09. Any material not conforming to the specifications collected at site shall have to be removed by 

the bidder within a period of 3 days of the instructions, issued by the Engineer-In-charge in 

writing. Failing which, such material shall be removed by the Engineer-In-charge at risk and the 

bidder after expiry of 3 days period. 

10. The material collected at site and paid provisionally shall remain under the watch and ward of 

the bidder till it is consumed, fully on the work. 

11. The rates provided in bid documents are inclusive of all Taxes and royalties otherwise specified. 

12. No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. 

Source/borrow pit area for earth shall have to be arranged by the Bidder at his own cost. 

13. Undersigned has full right to reject any or all bids without given any reasons. 
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14. As per Supreme Court decision "All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the act." 

15. Special Conditions of Contract regarding Defect Liability Period (DLP) for various works 

costing Rs. 25.00 lacs and more shall be applicable. (Annexure-4) 

16. The bidders are required to submit copy of their enlistment as bidder. 

17. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 

18. The bidder will have to install display boards at site of work as directed by Engineer In Charge. 

Failing which penalty of Rs. 5000/- day will be imposed. 

19. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT, 2012 and Rules, 2013 and amendments issued from time to time by the Finance 

Department, GOR shall be applicable. If there are any contradictions in existing special 

conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and Rules 2013 provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules 2013 shall prevail. 

20. In case of rate received in the bid is below than BSR rate, additional performance security shall 

be deposited by the bidder as per Rule (75A) of RTPP Rules. 

21. The Annexure 'B' (RTPP Act/Rules) is mandatory to be signed by the bidder failing which the 

bid shall summarily be rejected without asking for any clarification. 

22. Contractors enlisted in JDA, should be get reviewed periodically. The registered bidder who has 

not been reviewed within a period of 5 years 3 months, shall not be allowed to participate in the 

bid. Contractors enlisted in other departments shall be as per provision of PWF&AR. 

23. The bidder shall not work after the sunset and before sunrise without specific permission of the 

authority Engineer. 

24. The bidder shall arrange his own machinery required for the work as per Schedule-III. 

25. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

26. The contractor shall provide and maintain, hard top passenger jeeps e.g. Mahindra Bolero or 

equivalent make for Employer's engineering staff for project related travelling in Jaipur in 

accordance with Clause 124 of MORTH Specifications, IV Revision. At least one such vehicle 

shall be provided at all times day and night as required by the Engineer-in-charge and/or their 

staff. Nothing extra shall be paid for such provision of vehicle. 

27. The steel strands, cement and reinforcement steel to be procured after approval of EIC. 

28. Expansion Joints & bearings are to be got approved by JDA prior to procurement. 

29. The designs and & drawings of RE walls and its fascia panels and (revisions if any) will have to 

be provided by the Contractor and shall be got approved from NIT/IIT at his own cost. 

30. The bidders are requested to fill properly the RTPP annexure A, B, C, and D falling which Bid 

may be rejected. 

31. The bidders are requested to pay special attention towards Section-7, Special condition of 

contract for safety, health and environment (SHE) and the related penalty clause. The agency 

ensure all safety measures during execution to avoid any accident at work site. The Agency will 

solely be responsible for any accident/Mishappening may occur at site during execution of 

work. 

32. The bidders are requested to pay special attention towards the liquidated damages clause of 

O.C.C. a wherein mile stones have been defined and liquidated damages have been proposed for 

not achieving key dates, not mobilizing required machinery and for not installing requisite 

number of casting beds for PSC girders. 

33. The bidders are requested to pay proper attention towards clause for Corporate Social 

Responsibilities (CSR). However, the DLP shall not be applicable for this part of work. 
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34. Pile Load Tests and Routine Load Tests shall be executed by doing anchor piles only. Designs 

and Drawings of the anchor Piles shall be got done by the Contractor for which no extra 

payment will be made. 

35. No extra payment will be made for overlap, couplers, chairs and spacers in the steel 

reinforcement. If the couplers are used in replacement of the overlap, the design of the same 

shall be done as per relevant IS Codes and will have to be got approved from JDA before 

execution of work. No extra cost on this account shall be payable. 

36. Admixture shall be used as approved by EIC. 

37. Monthly photographs & drone videos of ongoing work to be provided by bidder at the 

submission of bill i.e. first week of every month. Failing which the penalty of Rs. 25,000/- per 

month will be imposed. 

38. All the applicable permits/NOC's/Traffic diversion permission and plan shall have to be 

arrange and borne by the bidder at their own cost. However JDA may assist in obtaining such 

permissions/NOC. Any delay in obtaining such permits/NOC shall not be considered for delay 

in works as per agreement. 

39. Any damages of the utilities and underground services, during execution of work caused by 

contractor/machinery/labour will have to be restored by the bidder at his own cost for which no 

extra payment shall be made. 

40. Job Mix design for bridge work and road work shall have to be got done by NABL accredited 

lab or NIT/IIT and got approved by JDA before execution of work. No extra payment shall be 

made on this account. 

41. Bidder should submit on the date of downloading of the bid documents, the documentary proof 

of Tax Registration Certificate. Works Executed photocopies of completion / execution 

certificate issued by an officer not below the rank of Executive Engineer giving detail of 

contract including date of start, date of completion, amount of work done, nature of work etc. 

and turnover of above pre-qualification requirement. Please note that copies of award letters will 

not be accepted taken as proof for meeting the pre-qualification criterion. 

42. The rates quoted by the bidder should be inclusive of all the taxes including GST etc. 

43. Contractor should be provided as built drawings (03 sets) after completion of project at his own 

cost. 

44. In the any dispute arising between the parties hereto in relation to any matter contained within this 

Bid/Agreement, such dispute shall be applicable as per clause 23 OR by a competent court having 

jurisdiction over the location where the Agreement is executed, i.e. Jaipur. No other court shall have 

jurisdiction to hear such disputes. 

45. No Price Escalation will be admissible on Electrical Items and value of work done i.e. (R) will be 

calculated after deduction of electrical works.  

 

 

 

Signature of Bidder 

With full Name, Address & Mobile No. 

Executive Engineer Zone -5 JDA, 

Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Other Conditions 

 
1. DLP  period  of  various  nature  of  works  amounting  more  than 

Rs. 25 Lacs will be as per order No. JDA/EX.En.(TA to DE-I)/2016/ 

D-29 dated 11.03.2016 

2. fufonk esa fu/kkZfjr jkf'k ls vf/kd@de Bid Security jkf'k fcMj 

}kjk Online ugh tek djkbZ tkosa] flLVe }kjk Hkh de@vf/kd 

jkf'k fcM Lohdkj ugh dh tkosaxhA 

3. vyx&vyx le; esa tek djkbZ xbZ jkf'k flLVe }kjk tksMdj 

,d fcM esa Lohdkj ugh dh tkosxhA 

4. ,d ;w-Vh-vkj- dke esa ysus ds i'pkr~ iqu% mlh uEcj dk ;w-Vh-vkj- 

flLVe }kjk nwljh fcM essa iz;qDr ugh fd;k tkosaA 

 
     Executive Engineer Zone -5 

JDA, Jaipur 

Signature of Bidder 

With full Name, Address & Mobile No 
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RTPP Annexure A 

RTPP Annexure A: Compliance with the Code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall- 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly 

in exchange for an unfair advantage in procurement process or to otherwise influence 

the procurement process; 

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a 

financial or other benefit or avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the 

transparency, fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring entity and the bidders with 

an intent to gain unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the 

same, directly or indirectly, to any party or to its property to influence the procurement 

process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any entity in India or any other country 

during the last three years or any debarment by any other procuring entity. 

Conflict of interest:- 

The Bidder participating in a bidding process must not have a Conflict of Interest. 

A Conflict of interest is considered to be a situation in which a party has interests that 

could improperly influence that party’s performance of official duties or responsibilities, 

contractual obligations, or compliance with applicable laws and regulations. 

(i) A bidder may be considered to be in conflict of interest with one or more parties in the 

bidding process if, including but not limited to: 

(a) Have controlling partners/shareholders in common; or 

(b) Receive or have received any direct or indirect subsidy from any of them; or 

(c) Have the same legal representative for purposes of the bid; or 

(d) Have a relationship with each other, directly or through common third parties, that 

puts them in a position to have access to information about or influence on the bid of 

another bidder, or influence the decisions of the procuring Entity regarding the bidding 

process; or 

(e) The bidder participates in more than one bid in a bidding process. Participation by a 

bidder in more than one bid will result in the disqualification of all bids in which the 

bidder is involved. However, this does not limit the inclusion of the same sub bidder, 

not otherwise participating as a bidder, in more than one bid; or 

(f) The bidder or any of its affiliates participated as a consultant in the preparation of the 

design or technical specifications of the goods, works or services that are the subject 

of the Bid; or 

(g) Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring 

entity as engineer-in-charge/consultant for the contract. 

Signature of Bidder. 
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RTPP Annexure B 

RTPP Annexure B: Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation to my/our Bid submitted to ................................................................. for 

procurement of ..................................in response to their Notice inviting Bids 

No................Dated.......................... I/we ................................ hereby declare under Section 7 

of Rajasthan Transparency in Public Procurement Act, 2012 that: 

 

1. I/we possess the necessary professional, technical, financial and managerial resources 

and competence required by the Bidding Document issued by the Procuring Entry; 

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and 

the state government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 

suspended and not the subject of legal proceedings for any of the foregoing reasons. 

4. I/we do not have, and our directors and officers not have, been convicted of any 

criminal offence related to my/our professional conduct or the making of false 

statements or misrepresentations as to my/our qualifications to enter into a 

procurement contract within a period of three years preceding the commencement of 

this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

 

 

Date : Signature of Bidder 

Place : Name:-.............................................. 

 

Designation:-................................... 

 

 

Address:- ......................................... 

 

 

Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder 

failing which the bid shall summarily be rejected without asking any 

clarification. 
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RTPP Annexure C 

RTPP Annexure C: Grievance Redress during Procurement Process 

The designation and address of the First Appellate Authority is EC of JDA. 

The designation and address of the Second Appellate Authority is ACS/Principal 

Secretary UDH Govt. of Rajasthan. 

(1) Filing an appeal:- 

if any bidder or prospective bidder is aggrieved that any decision, action or 

omission of the procuring entity is in contravention to the provisions of the Act or 

the rules or the guidelines issued there under, he may file an appeal to First 

Appellate authority, as specified in the Bidding document within a period of ten 

days from the date of such decision or action, omission, as the case may be, clearly 

giving the specific ground or grounds on which he feels aggrieved: 

Provided that after the declaration of a bidder as successful the appeal may be filed 

only by a bidder who has participated in procurement proceedings: 

Provided further that in case a procuring entity evaluates the technical bids before 

the opening of the financial bids, an appeal related to the matter of financial bids 

may be filed only by a bidder whose technical bid is found to be acceptable. 

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavor to dispose it of within thirty days from 

the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the 

period specified in Para (2), or if the bidder or prospective bidder or the procuring 

entity is aggrieved by the order passed by the first appellate authority, the bidder or 

prospective bidder or the procuring entity, as the case may be, may file a second 

appeal to second appellate authority specified in the bidding document in this 

behalf within fifteen days from the expiry of the period specified in Para (2) or of 

the date of receipt of the order passed by the first appellate authority, as the case 

may be. 

(4) Appeals not to lie in certain cases:- 

No appeal shall lie against any decision of the procuring entity relating to the 

following matters, namely:- 

(a) Determination of need of procurement 

(b) Provisions limiting participation of bidders in the bid process 

(c) The decision of whether or not to enter into negotiations 

(d) Cancellation of a procurement process 

(e) Applicability of the provisions of confidentiality 

(5) From of Appeals:- 

(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as 

many copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit 

verifying the facts stated in the appeal and proof of payment of fee. 
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(c) Every appeal may be presented to first appellate authority or second appellate 

authority, as the case may be, in person or though registered post or authorized 

representative. 

(6) Fee for filing Appeal:- 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second 

appeal shall be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a 

scheduled bank in India payable in the name of appellate authority concerned. 

(7) Procedure for disposal of Appeal:- 

(a) The first appellate authority or second appellate authority as the case may be, 

upon filing of appeal, shall issue notice accompanied by copy of appeal, 

affidavit and documents, if any, to the respondents and fix date of hearing 

(b) On the date fixed for hearing, the first appellate authority of second appellate 

authority, as the case may be shall- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies thereof relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant 

records or copies thereof relating to the matter, the appellate authority concerned 

shall pass an order in writing and provide the copy of order to the parties to 

appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the state 

public procurement portal. 

Signature of Bidder. 
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FORM No. 1 

[see rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public procurement Act, 2012 

Appeal No…………………………..........................………. of 

………..……………………… Before the ................................................. (First/Second 

Appellate authority) 

1- Particulars of appellant : 

(i) Name of the appellant: 

(ii) Official address, if any: 

(iii) Residential address: 

2- Name and address of the respondent(s): 

(i) 

(ii) 

(iii) 

3- Number and date of the order appealed 

against and name and designation of the 

Office/authority who passed the order 

(enclose copy), or a statement of a decision, 

action or omission of the procuring Entity 

in contravention to the provisions of the Act 

by which the appellant is aggrieved: 

4- If the Appellant propose to be represented by 

a representative the name and postal address 

of the representative: 

5- Number of affidavits and documents enclosed 

with the appeal: 

6- Grounds of appeal : ........................................................................................ 

(Supported by an affidavit) 

7- Prayer : ........................................................................................................... 

Place :....................................................... 

Date : ....................................................... Appellant’s Signature 
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RTPP Annexure D 

RTPP Annexure D: Additional Conditions of Contract 

1. Correction of arithmetical errors 

Provided that a financial bid is substantially responsive, the procuring entity will 

correct arithmetical errors during evaluation of financial Bids on the following 

basis: 

(i) If there is a discrepancy between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price shall prevail and the total 

price shall be corrected, unless in the opinion of the procuring entity there is an 

obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

(ii) If there is an error in a total corresponding to the addition or subtraction of 

subtotals, the subtotals shall prevail and the total shall be corrected; and 

(iii) If there is a discrepancy between words and figures, the amount in words shall 

prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 

If the Bidder that submitted the lowest evaluated bid does not accept the correction 

of errors, its bid shall be disqualified and its bid security shall be forfeited or its bid 

securing declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities. 

(i) At the time of award of contract, the quantity of goods, works or services originally 

specified in the bidding documents may be increased or decreased, by a specified 

percentage, but such increase or decrease shall not exceed twenty percent, of the 

quantity specified in the bidding documents. It shall be without any change in the 

unit prices or other terms and conditions of the bid and the conditions of contract. 

(ii) If the Procuring entity does not procure any subject matter of procurement or 

procures less than the quantity specified in the biding document due to change 

circumstances, the bidder shall not be entitled to any claim or compensation except 

otherwise provide in the conditions of contract. 

(iii) In case of procurement of goods or services, additional quantity may be procured 

by placing a repeat order on the rates and conditions of the original order. However, 

the additional quantity shall not be more than 50% of the value of goods of the 

original contract and shall be within one month from the date of expiry of last 

supply. It the supplier fails to do so, the procuring entity shall be free to arrange for 
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the balance supply by limited bidding or otherwise and the extra cost incurred shall 

be recovered from the supplier. 

3. Dividing quantities among more than one bidder at the time of award (In case 

of procurement of Goods):- 

As a general rule all the quantities of the subject matter of procurement shall be 

procured from the Bidder, whose Bid accepted. However, when it is considered that 

the quantity of the subject matter of procurement to be procured is very large and it 

may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the 

entire quantity or when it is considered that the subject matter of procurement to be 

procured is of critical and vital nature, then in such cases, the quantity may be 

divided between the Bidder, whose Bid is accepted and the second lowest Bidder or 

even more Bidder in that order, in a fair, transparent and equitable manner at the 

rates of the Bidder, whose Bid is accepted. 

 

Signature of Bidder 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

BID DOCUMENTS 
 

TECHNICAL BID 

(PRE QUALIFICATION) 

 

FOR THE WORK OF 

 

 

 

Envelope – 2 

 

Construction of Elevated Road at Gopalpura Bypass from Triveni Nagar ROB to Near 

Gujar Ki Thadi, Jaipur 
 

Period of Download : From 15-04-2025 from 11.00 AM 

  onwards to 14-05-2025 upto 6:00 PM 

Period of Upload : From 15-04-2025 from 11.00 AM 

onwards to 14-05-2025 upto 6:00 PM 

Date of Pre Bid Meeting : 24-04-2025 at 11.00 AM 

'MANTHAN' Hall, JDA, Jaipur 

Date of opening of technical bid : 20-05-2025 at 11:00 AM 

Room No. BB-SF-N108, Ram Kishore 

Vyas Bhavan, Indira Circle, Jawahar Lal 

Nehru Marg, Jaipur- 302004 

Approximate Cost : Rs. 17067.21 Lacs 

Cost of Bid document : Rs. 5000.00 payable online only. 

Bid processing Fee : Rs. 2500.00 payable online only. 

Completion period : 30 Months 

 

 

Executive Engineer Zone -5  

JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 
SPECIAL CONDITION OF THE CONTRACT FOR PRE 

QUALIFICATION OF CONTRACTORS 

 

Name of work: Construction of Elevated Road at Gopalpura Bypass from Triveni 

Nagar ROB to Near Gujar Ki Thadi, Jaipur 

Special conditions of contract for PRE QUALIFICATION as detailed here under, shall 

be applicable in addition to all other terms and condition already prescribed under standard 

agreement forms/rules and regulations to contract. These conditions are over and above all 

the conditions. 

 

1. Procedure: 

Procedure for PRE QUALIFICATION would be as follow: 
(a) Two-envelope (docket) system would be adopted, for PRE QUALIFICATION, 

Docket-1 being for Technical Bid and Docket-2 being for Financial Bid. 

Docket-1:- There will be three separate folders- Folder-1 is for proof of 

deposition of Bid Security, cost of bidding document and bid processing fee along 

with copy of GST registration & GST Registration and latest GSTR-3B return for 

last moth from month of floating bids, Annexure “B” (RTPP Act/Rules) is 

mandatory to be fulfilled & signed with seal and copy of enlistment as contractor/ 

bidder in required category. Folder-II is for bid document and folder-III is for 

technical bid. 

Docket-2:- There will two separate folders-1 is for financial bid and folders-2 is 

for bill of quantities. 

(b) The technical bid will be opened only of whose bidders those proper Bid Security, 

copy of GST registration & GST Registration and latest GSTR-3B return for last 

moth from month of floating bids, proof for deposition of bidding document fee, 

RISL processing fee, copy of enlistment of contractor in required category and 

signed Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed 

with seal are found to be in order. The bid Security will be accepted only in from of 

online deposition or in form of Bank Guarantee. 

(c) The Technical Bid envelope would be opened on the date 20-05-2025 at 11:00 AM 

in the chamber of Superintending Engineer-XIX, JDA, Jaipur room no. N108, 

Second Floor, Bank Building, JDA, Jaipur. 

(d) The Financial Bid envelope would be opened only of those bidders who fulfill all 

the PRE QUALIFICATION criteria. 

(e) The bidder should be registered in “AA” class in JDA/ and AA or equivalent class 

in Any central Government Department/ State Government Department/ Local 

body/ Railways or Corporations. 
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2. Criteria: 

Criteria for PRE Qualification would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial 

year of the last Seven financial years i.e. from 2018-19 to 2024-25, however he 

may include the work done of year 2025-26 also. 

S. No. Item Quantity 

1 *RCC/PSC/Design Mix concrete M-25 or Above grade. 32237.00 Cum 

2 *Steel Reinforcement /Steel Strands/Structural Steel 5747.00 MT 

*These quantities are either in isolation or in sum of continuity of above 

Note:- 

➢ The Bidder should enclose the certificate having quantities Financial year wise 

otherwise the certificate will not be considered. 

➢ Quantities of all the items mentioned in criteria 2(a) should be executed in one 

financial year. 

➢ Certificate issued by Govt. of India, State Govt., Union Territory and Govt. 

Undertakings, Autonomous bodies shall only be considered. 

 

➢ The bidder should enclose the GST Registration and latest GSTR-3B 

return for last month from month of floating bids.  

(b)  (i) The bidder should have completed/executed at least one single Civil 

Engineering work of similar nature at least one work of Elevated 

road/Viaduct/bridge/metro corridor/ flyover by segmental construction 

method in last Seven financial year (in addition to current financial year, if 

opted by the bidder) of value not less than 50% (Rs. 8533.61 Lacs) of the 

estimated cost of work (updated to present price level).  

or 

(ii) The bidder should have completed/executed at least two single Civil 

Engineering work of similar nature (Elevated road/Viaduct/bridge/metro 

corridor/ flyover by segmental construction method) in last Seven financial 

year (in addition to current financial year, if opted by the bidder) of value not 

less than 30% (5120.16 Lacs) of the estimated cost of work (updated to 

present price level). 

 

 

Note:- 

(i) The starting & completion/ execution date of the work is to be in between above said 

financial year. If no then maximum work (70%) of work mentioned in certificate 

submitted is to be completed/executed in above said financial years. The bidders should 
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have to enclose the proper bifurcated certificate accordingly otherwise the certificate 

will not be considered. 

(ii) In case; if single work selected by the bidder, is of mix in nature having different 

components; then a proper bifurcated completion certificate showing the required 

similar nature (Elevated road/Viaduct/bridge/metro corridor/ flyover by segmental 

construction method) component, should be enclosed. 

(iii) “Civil Engineering Work of Similar Nature” would mean Construction of Elevated 

road/Viaduct/bridge/metro corridor/ flyover by segmental construction method. 

(c) The bidder should have achieved an annual financial turnover of at least 60% of the 

estimated cost of the work in any one of last Seven financial years (including current 

year, if opted by the bidder).
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Note:- 

(i) The bidder should enclose certificate of Turn over from Chartered Accountant 

for last seven financial years & audited balance sheet of the year which is 

considered by the bidder in criteria 2 (c). 

(ii) If current year or last year has been opted by bidder whose balance sheet is not 

submitted till the submission of bid then certificate from Chartered Accountant 

should be enclosed. 

(d) The bidder should give self-declaration to deploy the machinery and equipment as 

specified in Schedule– III, for the execution of this work. 

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified 

only if available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under: 

Bid Capacity= (A x N x 3 – B) 

Where 

A = Maximum value of civil engineering work of similar nature (Elevated 

road/Viaduct/bridge/metro corridor/ flyover by segmental construction 

method) executed in any one year during the last seven financial years 

(updated to present Price level) taking in to account the completed as 

well as works in progress. However, the bidder may opt current year in 

the seven year assessment period 

N = Number of year prescribed for completion of the work for which bids 

are invited. In present case value of N shall be 2.5 

B = Value, at present price level of existing commitments and ongoing 

works to be executed during 'N' period (period prescribed for 

completion of the works for which the bids are invited) 

Note:- 

(i)  Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Civil Engineering Work in one Financial Year. 

(f) Litigation History: - Bidder should provide accurate information on any litigation 

or arbitration resulting from contracts completed or under execution by him over 

the last Seven years. The maximum value (updated at the present price level) of 

disputed amount claimed in the litigation/arbitration resulting from contracts 

executed in last Seven years shall be deducted from the calculated Bid Capacity of 

the bidder. The details shall be furnished in Schedule VI. 
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Note:- 

(i)  The present price level for turnover, cost of completed work & disputed 

amount of similar nature, the previous year’s value shall be given weightage 

of 10% per year as follows :- 

(a) For Current Year (2025-26) 1.00 

(b) For last year (2024-25) 1.00 

(c) For one year before (2023-24) 1.10 

(d) For two year before (2022-23) 1.21 

(e) For three year before (2021-22) 1.33 

(f) For four year before (2020-21) 1.46 

(g) For five year before (2019-20) 1.60 

(h)    For six year before (2018-19) 1.76 

 

3. Documentation: 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule –I. 

(b) Information regarding works executed in the last seven years in Schedule–II 

(c) Certificates from the concerned Engineer–In–Charge in support and 

verification of the information furnished in Schedule–II 

(d) Self-declaration regarding machinery and equipment required for 

deployment, as detailed in schedule – III. 

(e) Information regarding details of maximum value of civil engineering works 

executed in any one year during the last seven years taking into account the 

completed as well as works in progress in schedule – IV. 

(f) Information regarding existing commitments and ongoing works to be 

completed in schedule – V. 

(g) Information regarding details of litigation or arbitration contracts to be 

furnished in schedule – VI. 

(h) Calculation of Bid capacity in schedule – VII. 

(i) Self-declaration as per Annexure I. 

(j) Details regarding evaluation criteria in schedule-VIII. 
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4. Important Notes: 

(a) The bidder must ensure that all the information required in the Documents is 

furnished by him complete in all respects. He would not be allowed to 

withdraw any document, or to rectify any information furnished therein, 

after submitting the bid. 

(b) The bidder should give an self-declaration that the information furnished in 

schedule I, to VII is correct. If any information is found incorrect, the offer 

of the bidder shall be rejected and action be taken as per rules. 

(c) Bidders must do paging of all enclosure of bid documents. 

5. Rejection of bids 

The department reserves the rights to reject any bid or to disqualify any or all the 

bidders, without assigning any reasons at any stage. 

I. If bid is not accompanied with the requisite documents mentioned in clauses 

3(a) to 3(i) or is not in accordance with procedure specified in para 1, or is not 

accompanied with bid security, copy of  GST Registration and latest GSTR-3B 

return  for last month from month of floating bids, proof for deposition of 

bidding document fee, RISL processing fee, Annexure “B” (RTPP Act/Rules) is 

mandatory to be fulfilled & signed with seal by the bidder and registration of 

contractor in required category it would be liable for rejection. 

II. Furnishing of incorrect or incomplete or concealment of any information 

required in the bid documents would render the bid liable for rejection. 

III. The bidder shall prepare bid in the digital/ electronic mode for uploading on 

e-procurement portal in the format/type of file specified in evaluation 

qualification criteria” all the documents uploaded should be digitally signed 

with DSC of authorized signatory, deemed as all the pages of the uploaded 

documents are signed.” 

IV. The self-declaration and Annexure ‘B’ to be enclosed by the bidder regarding 

qualification of RTPP act-2012 & rule 2013 along with bid document, should 

be signed by the participating bidders before uploading the tender document 

otherwise the bid of the bidder will be rejected vide office order no D-194 

dated 06.09.2022. 
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6. Eligibility 
i) The bid for this contract will be considered only from those bidders (proprietorship 

firms, partnership firms, companies, corporations,) who meet requisite qualification 

criteria prescribed. In case of a J.V. or consortium, all members of the group shall 

be jointly and severely responsible for the performance of whole contract. 

ii) A Non-Indian firm is permitted to tender only in a consortium arrangement or Joint 

Venture with their wholly owned Indian Subsidiary Registered in India under 

Companied Act 1956 or any other Indian firm having minimum participation 

interest of 26%. 

iii) Bidders shall not have conflict of interest. All bidders to have a conflict of interest 

in this bid shall be disqualified. Bidders shall be considered to have a conflict of 

interest if: 

a) One firm applies for bid both as an individual firm and in a group. 

b) If bidders in two different applications have controlling shareholders in 

common. 

c) Submit more than one application in this bid process. 

d) If the bidder has participated as a consultant or it has more than 50% stake in 

consultant engaged in the preparation of the design or technical specification of 

the works that are subject to this bid. 

e) A firm which has purchased the bid documents in their name can submit the 

bid as an individual firm only, no Joint Venture is allowed. 

f) Bidders must have not been black listed and deregistered or debar (for this 

period) by any Central/ State Government department or Public Sector 

Undertaking. Also no work of the bidder must have been rescinded by client 

after award of contract during last 03 years. The bidder should submit 

undertaking on Non Judicial stamp of Rs.100/- to this effect in the Performa of 

Annexure 2. 

iv) A firm shall submit only one bid either by himself, or venture, or as a member of 

consortium. If a firm submits more than one bid by himself, all the bids in which he 

has participated shall be considered invalid. 

v) All bids submitted shall include the following information. 

1) All the bidders shall submit with his bid, general information about the bidder 

in prescribed Performa of (Annexure 3, page 1 of 2) with full details of his 

ownership and control and, if the bidder is joint venture or consortium, full 

details of ownership and control of each member thereof (Annexure 3, page 2 

of 2) 

2) In case the bidder comprises a joint venture or consortium, following 

requirements shall also be complied with: 

a) The JV will have to be formed before submission of the tender and total 

number of JV partners shall not exceed 2 (Two). 

b) They must designate lead partner duly authorized by all the members who 

will represent the J.V. Any of the two partners can be a lead partner. The 

lead partner shall be nominated as being partner-in-charge and this 

authorization shall be evidenced by submitting power of attorney signed 

by the legally authorized signatories of all the partners. 
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c) The partner-in- charge (or, the lead partner) shall be authorized to incur 

liabilities and to receive instructions on the behalf of the partners of the 

Joint Venture, whether jointly or severely, and entire execution of the 

contract (including payment) shall be carried out exclusively through the 

partner- in- charge. 

d) The share of one of the two partners shall not be less than 26% and rest of 

the share shall be held by other partner (For example if share of one 

partner is 26% then for other partner it will be 74%.) The JDA will only 

send communication to the lead partner, which will be deemed to have 

been sent to all the J.V. partners. Similarly, any negotiation and / or 

agreement with the lead partner shall be deemed to have been concluded 

with all the J.V. partners. All the members of J.V. shall be bound by the 

said communication and all acts/ deeds of the lead member. 

e) Any one of the two partners, alone, should fulfill the Technical Criteria 

laid down in clause 2a & 2b of Special Conditions. Similarly, any one of 

the two partners, alone, should fulfill the Financial Criteria laid down in 

clause 2c of Special Conditions. For rest of the eligibility criteria, 

qualifications of the two partners may be clubbed together. 

f) The individual partner of J.V. alone or with other partners cannot 

participate in the same bid. 

g) Bid capacity is to be calculated by clubbing turn over and work in hand of 

all the firms of joint venture. 

h) Attested copy of the MoU / Agreement/ Power of attorney entered into by 

the joint venture / consortium members duly registered with the appropriate 

Registrar’s Office shall be submitted along with the Technical Bid with 

intended percentage participation nomination of lead member and division of 

responsibility to define the work of each member etc. 

i) All the members of the joint venture/ consortium shall be jointly and 

severally liable for the execution of the Contract. 

j) In the event of default by any member of the joint venture/ consortium in 

the execution of his part of the contract, the partner-in-charge will have the 

authority to assign the work to any other party acceptable to the employer 

to ensure the execution of the part of contract. 

k) If initially the bid has purchased & submitted by the any partner or by the 

J.V. firm, in case of J.V. bid accepted, the work order will be issued in 

favour of name of J.V. and the bidder will submit details of JV bank 

account to which payment is to be deposited by JDA. 

l) The experience certificate will be issued as per percentage of the 

shareholders defined in JV agreement of the two partners. 

(V) To qualify for award of contract, the bidders shall submit a written power of 

attorney authorizing the signatory (ies) of the bid to commit the bidder or each 

member of the joint venture/ consortium. In case of foreign members, power of 

attorney(s) and board resolution confirming authority on the persons issuing 

the power of attorney for such actions, shall be submitted duly registered with 

the appropriate Registrar’s Office and stamped by the Indian Embassy/ High 

Commission. 
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(VI) Cancellation, modification or creation of a document such as power of 

attorney, partnership deed, constitution of firm etc., which may have bearing 

on the bid / contract, shall be communicated forthwith in writing by the bidder 

to the Engineer-in-charge or Employer. 

(VII) The bidder should confirm and declare that in the bid submitted that they, or 

any associate have not engaged in any fraudulent and corrupt practice and that 

no agent, middleman, or any intermediary has been, or will be, engaged to 

provide any services, or any other items of work related to the award of this 

contract. 

(VIII)Joint Venture firm purchase bid document on their joint venture name 

otherwise bid will be invalid.  

To ensure consistency in the bidding process clarifications/documents which can be 

sort from bidders after opening of technical bid as RTPP Act/Rules 2012 & 2013. 

7. Bid Evaluation Sheet:-- 

The contractor has to submit on line, duly filled Bid Evaluation Sheet in the 

prescribed form given as Schedule-VIII. For this purpose the bidder should mark 

page numbers on all the documents being uploaded by him in support of the bid 

and mention carefully the relevant page number in the Bid Evaluation Sheet. Any 

unwanted pages should not be uploaded. Only the page number mentioned by the 

bidder in the respective column of the Bid Evaluation sheet will be considered for 

evaluation of the bid. 

 

 

Executive Engineer Zone -5 JDA, 

Jaipur 
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Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

 
1. Name of Bidder: -  M/s........................................................................................... 

 

2. Total financial turnover achieved by the bidder in the last seven financial years: 
 

 

S. No. Year Turnover 

(1)  2025-26 (Current Financial 
Year) 

 

(2) 2024-25  

(3) 2023-24  

(4) 2022-23  

(5) 2021-22  

(6) 2020-21  

(7) 2019-20  

(8) 2018-19  

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder 

which is considered by him as per criteria 2 (a). 

3. Total financial Turnover projected in the current financial year 

4. Has the bidder ever been debarred from bidding for Central Government/State 

Government/any Government undertaking? 

Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge 

and belief. 

 

 

Signature of Bidder 

Date : (With Seal wherever applicable) 
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Construction of Elevated Road at Gopalpura Bypass from Triveni 

Nagar ROB to Near Gujar Ki Thadi, Jaipur 
 TECHNICAL BID 

 

 

 

 

SCHEDULE – II 

 

[Reference clause 3(b)] 

 

Details of Quantities of work executed during last seven financial years 

 

 

 

 

S. No. 

 

Name of Works 

(With agreement No. & 

Date) 

 

 

 

Client 

 

 

Place 

(district) 

 

 

 

Financial Year 

Principal Items of work Page No. 

RCC/PSC 
/Design Mix 
CC M25 
grade or 
above 

Steel 
Reinforcemen
t/ Structural 
steel/ PSC 
Strands 

 

        

        

 

Signature of Bidder 

 

 

Note: Certificate from concerned Engineer-in-Charge should be enclosed in support and verification of the above statement. 
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Construction of Elevated Road at Gopalpura Bypass 

from Triveni Nagar ROB to Near Gujar Ki Thadi, Jaipur 

                                                                                                               TECHNICAL BID 

 

SCHEDULE – III 

[Reference Clause 3(d)] 

AFFIDAVIT 

I/We ...................................................................... Proprietor/Partner/Authorized signatory of 

M/s............................................................................... under take the oath that I/We will deploy the 

machinery and equipment listed below as and when required in the execution of this work. 
 

S. No. Name of Machinery 
Minimum 

Requirement 

availability 

Owned Leased Hired 

a) Piling Equipment Hydraulic Rig (1200mm dia piling) 3    

b) Fully Automatic and Computerized Batching Plant (One 30 

Cum/hr at casing yard and two 30 cum/hr at site) with a 

Reverse Osmosis Plant of suitable capacity for proper 

quality of water. One of the plants should also have chiller 

attachment for hot climate concreting    

2    

c)  Concrete Pumps  3    

d) Cranes 10 T to 20 T capacity  4    

e) Gantry in casting yard  2    

f) Pre-casting beds (typical segments and diaphragm 

segments)  

5 of 30 m 

length 

   

g) Launchers for box girders  2 or more     

h) Launching Truss for lateral segment member 2 set    

i) Transit Mixtures 6 cum capacity  6    

j) Trailers for carrying Segments– 75 T capacity 3    

k) Pre-stressing equipment  4 Sets     

l) Survey Instruments – Total station with 1 deg, LC 

(with one Surveyor and one CAD Operator during entire 

construction period) 

3    

 m) Lab Testing equipments-fully equipped for site tests. 

(Minimum 2 labs are required for site and casting yard) 

with UTM 

As per 

requirement  

   

 n) Hydraulic Pile breaker (Splitter) machine 2    

o) Proklain  2    

p) Hydra 20 T            3    

q) JCB  4    

r) Dumper  6    

s) Earth Compactor  1    

t) Crane of minimum capacity 100 T. (Crawler) 2    

u) Bitumen Batch Mix Plant (capacity 45 tonne)  1    

v) Paver 1    

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

 

Date: 
 

 

 

 

Signature of Bidder 

(With seal) 

Note : This self-declaration is mandatory to be signed by the bidder failing which the bid shall summarily be rejected without 

asking any clarification. 
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SCHEDULE - IV 

[Reference Clause 3(e)] 

DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS EXECUTED IN ANY ONE YEAR DURING THE LAST SEVEN YEARS TAKING INTO 

ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS 

 

S. 

No. 

Name of Works (with 

agreement No. & Date) 

Client Place 

(district / 

state) 

Financial 

Year 

Cost of Work as 

per Work Order 

Stipulated date of 

commencement 

Stipulated date of 

completion 

Value of work done 

during the year 

         

         

         

         

         

         

         

         

         

         

         

 

 

 

Signature of Bidder 

 

 

 

 

 

 

 

33 

34



 

 

SCHEDULE - V 

[Reference Clause 3(f)] 

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED 

 

S. 

No. 

Name of Works 

(With agreement No. & Date) 

Client Cost of Work as 

per Work Order 

Stipulated date of 

commencement 

Stipulated date 

of completion 

Value of balance work 

on date of bid 

Likely date of 

completion of 

balance work 

        

        

        

        

        

        

        

        

        

        

 

 

 

Signature of Bidder 
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SCHEDULE - VI 

[Reference Clause 3(g)] 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S. No. Name of Works (with 

agreement No. & Date) 

Client Work Order 

Amount 

Disputed Amount 

Claimed in 

Litigation / 

Arbitration 

Date of Raising 

Disputed Amount 

Actual Award 

Amount, if the case is 

Decided 

Cause of Litigation & 

matter in Dispute 

        

        

        

        

        

        

        

        

        

        

        

 

 

 

 

 

 

Signature of Bidder 
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SCHEDULE –VII 

 

[Reference Clause 3(h)] 

BID CAPACITY 

 

 

Name of Bidder: -   

 
1. A = Maximum value of civil Engineering works 

Executed in any one year during the last seven 

Years (Updated to present price level) 

 

 

 Lacs 

Certified details enclosed at Page 

No.  

2. N = Number of years prescribed for completion of the Work for which bids are 

invited 

2.5  

3. B = Value, at present price level of existing 

Commitments and ongoing works to be 

Completed during the next N Period. 

 

 

 Lacs 

Certified details enclosed at Page No. 

 

 

Bid Capacity = A x N x 3 - B 

 

=  Lacs 

 

 

 

Signature of Bidder 
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Attested photo of 

the bidder 

 

ANNEXURE-1 
 

 

Self Declaration 
 

 

I/We ................................................................................... Proprietor/Partner/ 

Authorized signatory of M/s ................................................................................ under 

take the oath that the information furnished by me/us in schedule I to VIII of the 

assessment   Bid   for……………………………………………………………… 

………………………………………………………………… is correct to the best 

of my/ our knowledge. If any information id found to be incorrect JDA has right to 

reject the Bid and to take action against me/us as per rules. 

 

 

 

…………………………………. 

Proprietor/Partner/Authorized signatory 

M/s……………………………………… 

……………… 

…………………………………………… 

…………… 

Note:- This Self Declaration is mandatory to be signed by the bidder failing which 

the bid shall summarily be rejected without asking any clarification. 
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Annexure-2 

 

 

(Refer clause 6,(ii),f, of Special Conditions of Contract) 

 

UNDERTAKING FOR NOT BLACKLISTED 

(On a Non Judicial Stamp of Rs 100/- and duly attested by Notary Public) 

 

 

 

We do hereby undertake that we have not been Blacklisted and Deregistered or debar (for 

this period) by any Central/ State Government or Public Sector Undertaking, Autonomous 

Bodies etc., and also that none of our work has rescinded by the client after award of 

contract during last 03 years. 

 

 

Stamp and Signature of Authorized Signatory 

 

 

 

 

 

------------------------------------------------------------------------------------------------------------- 

-------- 

 

 

 

Note: 

 

1. The undertaking shall be signed by authorized signatory of the bidder. 
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GENERAL INFORMATION OF TENDERER 

ANNEXURE_3 

page 1 of 2 

Refer clause 6 (iv,1) of Special Conditions of Contract for Pre qualification 

of contractors. 

 

A. BIDDER INFORMATION SHEET 

BIDDER s Legal Name Sole  Proprietorship  Firm/Partnership  Firm  /Private Limited 

Company/Public Limited Company/ Joint Venture/Consortium 

In case of single entity, ownership & 

control of the Tenderer 

 

In case of JV/Consortium, Legal 

name of each partner with 

percentage participation (also 

Provide information of each member 

in separate sheet (page 2 of 2) 

Legal Name of JV/Consortium member % participation 

Lead member of JV/Consortium,   

Bidder's actual or intended country 

of constitution 

  

Bidder's  legal  address,  telephone 

numbers, fax numbers, e-mail 

address. 

  

Bidder's authorized representative or 

person-in-charge in case of 

JV/Consortium, (name, designation 

address) 

  

 

 

 

 

 
SIGNATURE OF AUTHORIZED 

SIGNATORY 

ON BEHALF OF BIDDER 
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ANNEXURE_3 

page 2 of 2 
 

B.  JV/CONSORTIUM MEMBER INFORMATION 

JV/Consortium Member of 

Legal Name 

 

Legal status of the 

JV/Consortium Member 

Sole  Proprietorship  Firm/Partnership  Firm  /Private 

Limited Company/Public Limited Company 

Ownership & control of the 

JV/Consortium Member 

 

JV/Consortium Member 

country of constitution 

 

JV/Consortium Member of 

legal address, telephone 

numbers, fax numbers, e-mail 

address) 

 

JV/Consortium  Member's 

authorized representative 

(name, designation address) 

 

 
ATTACH ATTESTED COPIES OF FOLLOWING ORIGINAL DOCUMENTS 

 

• Document in support of legal status and ownership & control of the bidder or each 

member in case of JV/Consortium (undertaking for sole proprietorship/ partnership deed/ 

Memorandum & Articles of Association 

• In case JV/Consortium, submit MoU/Agreement (Registered with the appropriate 

Registrar’s Office) entered into by the joint venture/consortium members, containing 

intended percentage participation, nomination of Lead Member and division of 

responsibility to clearly define the work of each member etc. 

• Authorization/POA in favor of authorized representative of tenderer to represent the 

bidder and also in favor of authorized representative of each member in case of 

JV/Consortium 

 

 

 

 

 

 
SIGNATURE OF AUTHORIZED 

SIGNATORY 

ON BEHALF OF BIDDER 
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Schedule-VIII 

Bid Evaluation Sheet 
Name of Work :- Construction of Elevated Road at Gopalpura Bypass from Triveni Nagar ROB to Near Gujar Ki 

Thadi, Jaipur. 

 

S. No. Criteria Required 

Qualification 

Bidders 

qualification 

Bidders 

uploaded 

document 

Page No. 

Remark 

1 2 3 4 5 6 

1 Copy of GST Reg. Certificate 

& GST Registration and latest 

GSTR-3B return for last 

month from month of floating 

bids 

    

 

 

 

 

2 

 

 

 

 

Copy of Registration certificate 

The bidder should 

have a valid 

Registration 

Certificate in AA 

Category   as 

specified. AA class 

in JDA or AA class 

or equivalent class 

in other department. 

   

3 
a. Proof of Bid Security 

deposition 

    

 b. Proof of bidding document 

cost deposition 

Rs. 5000/-    

 c. Proof of RISL fees 

deposition. 

Rs. 2500/-    

4 The bidder should have executed 

following quantities of work in 

any one financial year of the last 

seven financial years. However 

the bidder may opt current year 

in the said financial assessment 

period. (Schedule-II). 

    

 a. Concrete 32237.00 Cum     

 b. Steel 5747.00 MT     

5 (i) The bidder should have 

completed/executed at least one 

similar nature work in last seven 

financial year (including current 

year, if opted by the bidder) of 

value not less than 50% 

(8533.61 Lacs) of the estimated 

cost of the work (Bid cost) 

updated to present price level. 

or 

(ii) The bidder should have 

completed/executed at least two 

similar nature work in last seven 

financial year (including current 

year, if opted by the bidder) of 
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value not less than 30% 

(5120.16 Lacs) of the estimated 

cost of the work (Bid cost) 

updated to present price level. 

 

6 The bidder should have achieved 

an annual financial turnover of at 

least 60% of the work (Bid cost) 

in any one of last seven  

financial  year (including 

current financial year). 

    

7 The bidder should give 

declaration to deploy the 

machinery and equipment as 

prescribed in schedule-III, for the 

execution of this work. Duly Self 

attested. 
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8 Bid Capacity (AxNx3-B)     

a A is Maximum value of civil 

engineering work executed in 

any one of last 7 financial years. 

    

b N is number of Years Prescribed 

for completion of the work. 

(N=2.5) 

    

c B is value at present price level 

of  existing  commitments  and 

ongoing. 

    

9 Declaration in support of 

information finished by bidder in 

Annexure-I 

    

10 Schedule-VI 

(Details of Litigation). 

    

11 Signed Annexure "B"(RTPP 

Act/Rules) 

    

12 Undertaking for not being 

blacklisted. 

    

 

Note:- This sheet must be prepared and submitted by the bidders. 

 

 

Signature of Bidder with Seal 
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Annexure-4 

Special Conditions of Contract regarding Defect Liability Period (DLP) 

for Various works costing Rs. 25.00 Lacs and more 
1. ROAD WORKS 

 

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per 

table-1. Road works executed by the Contracting agency shall be maintained by them at their own cost 

for Schedule as per table-1 (DLP) from the actual date of completion of work as per the clause in the 

Contract Agreement and Special Condition of Contract. 

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works 

and removal of defect during Defect Liability Period. 

1.3 The word “Road Works” means all new Road Works construction, strengthening and renewal works. 

1.4 The word “Maintenance of Road Works during Defect Liability Period” means 

(i) Routine maintenance of Road Works, 

(ii) To remove the defect as & when appear in part and entire structure of Road Works, in specified time 

and keeping the Road Surface with good riding quality and 

(iii) Damages due to improper drainage / drains, local flooding, depressions on roads etc. 

 

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, road 

side and cross drains including surface drains to the required standards and keep the entire road 

surface and structure in Defect free conditions during the entire period of routine maintenance, which 

begins at completion of the construction work and ends after Schedule as per table-1. 

1.6 The routine maintenance shall consist of the routine maintenance operation defined in manual for 

maintenance of roads of MoRTH and shall be carried out accordingly. 

 

1.7 (a) The routine maintenance activities and their periodicity as per JDA Office order no: 

JDA/Ex.En.(TA to DirEngg.-I)/2016/D-29 dated 11.03.2016 

Table-I 

S.No. Type of work DLP Period 

1 Bridge work 5 Years 

2 CD work 5 Years 

3 CC road, PQC work 5 Years 

4 CC tiles/Kerb/ Medians 5 Years 

5 Drains 5 Years 

6 Roads  

 (i)  Two Layer WBM/GSB 6 Months or one full rainy season whichever is later 
 (ii) For Renewal/Strengthening  

 (a) BT upto 30 mm thickness 5 Years 
 5 BT above 30 mm to upto 40 mm 5 Years 
 (c) BT above 40 mm to upto 90 mm 5 Years 
 (d) BT above 90 mm 5 Years 
 (iii) New roads  

 (a) BT upto 90 mm 5 Years 
 (b) BT more than 90 mm 5 Years 

7 Compound wall 5 Years 

8 Building work  

 (i) Work pertaining to sanitary works electrical works, 

Joinery works and painting works. 

2 Years 

 (ii) Work pertaining to building structure and other 

civil works. 

5 Years 

9 Electric work except maintenance 3 Years 

10 Sewer/water supply all including STP and water supply 

related work except maintenance works 

3 Years 
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1.7 (b) The routine maintenance activities and their periodicity 

 

S.No. Name of Item/Activity Frequency of operations in one year 

1 Restoration of rain cuts and dressing of berms. Once in a year, generally after rains. 

2 Making up of shoulders. As and when required. 

3 Maintenance of Bituminous surface road 

and/or gravel road/WBM road including filling 

pot holes and patch repairs etc. 

As and when required. 

4 Insurance of proper functioning of drains 

including civil maintenance and desilting of 

drains. (If constructed by the same Road 

agency or not) 

As and when required. 

5 Maintenance of road signs. (If installed by the 

same Road agency) 

Maintenance as and when required. Repainting once in every one 

and half years. 

6 Road Marking, Kerb Stone/Dand. (If done by 

the same Road agency) 

Thermoplastic Paint 

Maintenance as and when required. Repainting once in every one 

and half years. 

Ordinary Paint 

Maintenance as and when required. Repainting thrice in every 

years. 

7 Damages beyond control of agency. Road cuts made by various agencies for utility, duly permitted by 

JDA / JNN will have to be repaired by agency on the same rates of 

the contract agreement till DLP. 

 

2. General 

 

2.1 Inspection of works during Defect Liability Period 

 

2.1.1 The contracting agency shall undertake joint detailed inspection along with Engineer-in- 

charge/A.En., at least once in three months in case of all Road works. The Engineer-in-charge can 

reduce this frequency in case of emergency. The Contracting agency shall forward to the Engineer- 

in-charge the record of inspection and rectification immediately after the joint inspection. The 

Contracting agency shall pay particulars attention on those road sections, which are likely to be 

damaged during rainy season. 

2.1.2 One register has to be maintained by every A.E.n for recording the inspection details of works in his 

jurisdiction under defect liability period. 

 

2.2 Conditions regarding Security Deposit 

 

2.2.1 Security for DLP- 

The contracting agency shall have to furnish security deposit (SD) in the form of Bank Guarantee 

valid from the actual date of completion, which shall be assigned by the Engineer-in-charge. 

2.2.2 Refund of SD – 

The release of SD amount shall be as following table:- 

 

S.No. Released SD 

DLP period 

1st year 2nd year 3rd year 5th year 

1 Upto 1 year 100 % 40 % 20 % 10 % 

2 Upto 2 Year  60 % 20 % 10 % 

3 Upto 3 Year   60 % 10 % 

4 Upto 4 Year    20 % 

5 Upto 5 Year    50 % 

 

Various conditions for managing DLP are as under:- 

(i) At the time of completion of work, final component shall be worked out for each individual item like 

BT/CC /tiles/drains etc ( as per different categories in Table I), DLP shall be operative based upon 

type of individual item ex:- CC-5 years, BT- 1/2/3/5 years, Drain- 3 years etc. 

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which 

should be made part of BID document. 
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(iii) If any work, amount is less than Rs. 25 lakhs but later on due to extra/excess work, if amount of final 

work crosses more than Rs. 25 lakhs, DLP shall be operative as per rule for each individual item. 

(iv) Similarly if any work is more than Rs. 25 lakhs but later finalization amount of work is less than Rs. 

25 lakhs, DLP should be operative for six months or rainy season whichever is late. 

 

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same 

work shall be got executed by respective Executive Engineer at the contractor’s risk and cost. This 

process shall be applicable throughout the DLP period. After completion of DLP period in such works 

contractor should be debarred and blacklisted from JDA for three years as per RTPP Rule 2012 and 

2013 where he defaults twice in a single agreement or in two different works. 

(vi) Quarterly inspection as per rules shall be carried out and DLP registers shall be maintained by 

respective Executive Engineers to monitor the DLP repairs. 

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En& TA to DE-I/ 

2014-15/D-223 dated 12.03.2015 and order no. SE ( PMGSY) CIRCULAR 2006/D-115 dated 

04.05.2006 point no. 3 

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure 

should be adopted. 

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and 

contractor shall be asked to complete the same. After completion of assessed repairs DLP period 

shall be released after deduction amt. as per table III. 
 

% recovery on withdrawal 

of DLP of work 

order 
DLP period 

1 Year 2 Year 3 Year 4 Year 5 Year 

1 Year 1.12 - - - - 

2 Year 2.55 1.43 - - - 

3 Year 4.38 3.26 1.83 - - 

5 Year 9.00 7.88 6.45 4.62 2.47 

 

 

Note :- Calculation is to be done on quarterly basis. 

 

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If 

the total amt. of such repairs works out to be more than total retained amt. of SD, same shall be 

recovered from other works and as per PDR rules. The amount as per Table-III is also to be 

deducted in addition to this amount. 

(c) Based upon type of work, DLP conditions for works to be carried out during DLP period with 

their frequency of respective type of work shall be prepared by respective SE’s after approval of 

these periods. 

 

2.2.3  Force Majeure 

The defect arises due to earthquake, cyclone, and natural calamities shall not be the responsibly of 

contracting agency. 

 

Signature of Bidder Executive Engineer 

With full address and Mobile No:        Zone -5 JDA, Jaipur 
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ANEXTURE-E 

Process for Tender Participation & Depositing Payment on ‘Online Tender 
Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of 
Government of Rajasthan: - 

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA 

1- Participate in tender 

a) Bidder can access ‘Online Tender Participation’ Portal of JDA at https://jda.urban.rajasthan.gov.in/jda or 

by Single-Sign-On at http://service.jaipurjda.org. 

b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA. 

c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The  

prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period of 3 

Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your Client) compliance 

as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & foundations. Besides, 

Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is mandatory to be uploaded,  

to refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be authenticated 

by JDA for taking part in Tender. 
2- Deposit Tender Fee, RISL processing fee and Bid Security (EMD) 

• Option-1: Payment Gateway (Aggregator) 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User 

can use this facility from anywhere any time till the closing date & time of bid participation. 

• Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be 

generated by the system for the complete amount. The payment can be made from any Bank any Branch 

using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA 

bank account will not be acceptable and bidder stands disqualified from participation in the bid applied 

for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 

hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. 

Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to 

closing date of bid participation. 

3- Deposit Bid Security (EMD) 

The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee (BG) 

against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. The detail 

of BG requires to be fed on ‘Online Tender Participation’ Portal of JDA before paying balance amount (Tender 

Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway only, option to make 

balance payment through EFT (RTGS/NEFT) will not be available. 

4- Obtain Bid Participation Receipt 

After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the 

payment details along with other details for bidding on e-Procurement portal of GOR. 

• In case of BG as the remaining payment will be done through Payment Gateway, on successful 

transaction the ‘Bid Participation Receipt’ will be generated on real time basis.  

• In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid 

Participation Receipt’ will be generated on real time basis. 

• In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank 

(Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA portal.  

B-**Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan 
www.eproc.rajasthan.gov.in 

 

2- It is mandatory to upload Bid Participation Receipt with the bid submission. 

3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline 

payment’ section of e-Procurement portal. 

Note 

1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical and 

financial proposal. 
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2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted. 

3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 

per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 

procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode etc. Bidders who 

already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 

register on http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in before 

30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 

requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 

speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 

the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 

DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, DoIT&C 

for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the  

Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 

until a formal contract is signed and executed between the procuring entity and the successful bidder.  

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 

the individual bidders to verify such information) and the information provided therein are intended only 

to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 

Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the  

RTPP Act 2012 and Rules thereto, the later shall prevail.  
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Jaipur Development Authority 

Jaipur 

50



 

INDEX- VOLUME-I 
 

 

 

 

SECTION DESCRIPTION PAGE NO 

SECTION-1 INSTRUCTIONS TO BIDDERS  

SECTION-2 GENERAL CONDITIONS OF CONTRACT  

SECTION-3 OTHER CONDITIONS OF CONTRACT  

SECTION-4 TECHNICAL SPECIFICATIONS  

SECTION-5 FORM OF AGREEMENT  

SECTION-6 BANK GUARANTEE  

SECTION-7 CONDITIONS OF CONTRACT ON 

SAFETY, HEALTH AND ENVIRONMENT 

(SHE) 

 

SECTION-8 DRAWINGS   

51



 

 

 

 

SECTION – 1 
(Instructions to Bidders) 

52



 

SECTION – 1 

INSTRUCTIONS TO BIDDERS 
 

1.1 SCOPE OF WORK 

1.1.1 Percentage Rate Bids are invited from eligible contractors for the 

Name of work: - “Construction of Elevated Road at Gopalpura Bypass from Triveni Nagar 

ROB to Near Gujar Ki Thadi, Jaipur" 

(Hereinafter referred to as the “Contract Work”). 

 

1.1.2 The Work shall include the Construction of a 4- Lane Elevated Road at Gopalpura Bypass 

from Triveni Nagar ROB to Near Gujar Ki Thadi along with a vehicular underpass based 

on the departmental design and shall include: 

 
a) Construction of Bridge 

The structure for Bridge consist of PSC segmental box Girders. The main activities in 

construction are as follows: 

• Confirmatory Survey, true & proper setting out and layout of the work, providing location marks, bench 

marks. 

• Site clearance / earthwork including work in foul conditions & dismantling as required 

• Diversion of traffic as required including barricading, traffic calming devices, providing trained manpower 

for traffic management in entire affected reach of project including coordinating with police & local 

authorities for the same.  

• Pile foundation for the Elevated Road. 

• Construction of Elevated Road substructure 

• Construction of precast Segmental Elevated Road superstructure 

• Fixing of expansion joint and bearings. 

• Construction of approach Roads. 

• Construction of Reinforced Earth Retaining Wall 

• Casting of RCC Crash Barrier with Railings. 

• Providing wearing coat.  

• Thermoplastic Road marking work. 

• Construction of 1 x 20m Vehicular underpass. 

• Electrification work. 

• Construction/ Improvement of junction/ intersection as per design. 
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b) Miscellaneous 

• Submission of monthly progress photograph prints A4 size (2 sets) and soft copy as 
directed in external hard disks; 

• All aspects of quality assurance (including test loading) for various components of the 

work as specified or as directed; 

• Clearing of Site and handing over of the works, as specified or as directed; 

• Submission of detailed programme showing the sequence of activities, method of 

construction, details of constructional plant and equipments, with which the bidder 

proposes to carry out the entire work, as shown in the relevant drawings and as 

specified., 

• Detail project planning programme is to be given by using Prima Vera/ MS Project 

software on fortnightly basis. 

• Furnishing of all requisite particulars as stated above, substantiated with detailed 

design calculation for each constructional stage and its effect on substructure and 
foundation on the basis of d e p a r t m e n t a l  design; 

• Any other work required to be carried out to complete the works in all respects in 

accordance with the provisions of the contract and / or as directed by the Engineer in 

Charge ensuring structural stability and safety during and after construction even 

though not specifically mentioned in the contract but reasonably implied as 

necessary for successful implementation of the contract. 

 
1.2 COST OF BID DOCUMENTS, BID PROCESSING FEE AND BID SECURITY 

The bidder shall bear all costs associated with the preparation and submission of the bids 

for the works and Director (Engineering-I), Jaipur Development Authority will, in no 

case, be responsible or liable for any such costs, regardless of the conduct or 

outcome of the bid process. 

 

1.2.1 Process for participation & Depositing Payment Online 

Jaipur Development Authority, has decided to receive Bidding document fee, RISL 

Processing Fee and Bid Security Deposit (BSD) through online mode only for which the 

bidder has to get registered himself on JDA portal www.jda.urban.rajasthan.gov.in 

To participate in the bid, bidder has to be: 

1. Registered on JDA website www.jda.urban.rajasthan.gov.in (by depositing Rs.500.00 

online, the validity of which remains 3 (three) years.) 

For participating in the Bid, the Bidder has to apply for this Bid and pay the bid 

Document Fee, RISL Processing Fee and Bid Security Deposit online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e-Bid submission. 
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Methods for depositing online amount. 

➢ Online through internet Banking, Debit card or Credit Card. 

➢ In case the amount exceeds the online payment limit, the payment may be made through 
RTGS/NEFT/Transfer in Bank Account Number 675401700586 IFSC Code 
ICIC0006754 of ICICI Bank limited, JDA Campus Jaipur. 

In Case of RTGS/NEFT/Transfer the bidder is required to deposit the requisite amount in the 

dedicated bank account number as mentioned above and has to get the UTR/ Reference number 

from the bank. This number requires to be updated whiling applying the bid on JDA portal. 

 

While participation in the bid, a receipt will be generated through the system showing the 

submission details as per Annexure-4. The bidder is required to fill the instrument numbers for 

various heads on e-procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt. 

 

More details about Registration Process, Terms and Conditions and FAQ along with contact 

details is available on JDA website www.jaipurjda.org under e-Services>>JDA tender. 

 

NOTE : 

JDA will not be responsible for delay in online submission due to any reason. To avoid this, 

bidders are requested to upload the complete bid well advance in time so as to avoid 11 th 

hour issues like slow speed, chocking of web site due to heavy load or any other unforeseen 

problems. 

 

1.3 SITE VISIT 

1.3.1 The bidder shall, prior to submitting his bid for the work, visit and examine the 

Site of works  and  its  surroundings at  his own expense  and obtain and 

ascertain for himself on his own responsibility all information that may be 

necessary for preparing his bid and entering into a Contract - including,  the 

actual conditions regarding the nature and conditions of site, availability of 

materials, labour, probable sites for labour camps, stores, etc., and the extent of 

lead and lift required for the work in complete form over the entire duration of 

the Contract after taking into consideration local conditions, traffic restrictions, 

obstructions in work, if any, and allow for all expenses likely to be incurred 

due to any such conditions, restrictions, obstructions, etc., in the quoted Contract 

price for the work. 

 

1.3.2 A bidder shall be deemed to have full k n o w l e d g e  of the site, whether he 

inspects it or not, and no extra charges consequent on any misunderstanding or 

otherwise shall be allowed. 

 

1.3.3 The bidder and any o f  his personnel o r  agents will b e  granted permission by 

the  Director (Engineering-I) or  his  authorized  nominee,  on receipt  of  formal 
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application in respect thereof a week  in advance of the proposed date of 

inspection of site, to enter upon his premises and lands for purpose of such 

inspection, but only on the express condition that the Bidder, his personnel or 

agents, will release and indemnify, the Employer and his personnel and agents 

from and against all liability in respect thereof and will be responsible for 

personal injury (whether fatal or otherwise), loss of or damage to property and 

any other loss, damage, costs and expenses however caused which, but for the 

exercise of such permission, would not have arisen. 

 
1.4 CONTENTS OF BID  DOCUMENTS 

1.4.1 The set of Bid Documents issued for the purpose of biding shall comprise the 

following : 

 

SECTION DESCRIPTION 

SECTION-1 INSTRUCTIONS TO BIDDERS 

SECTION-2 GENERAL CONDITIONS OF CONTRACT 

SECTION-3 OTHER CONDITIONS OF CONTRACT 

SECTION-4 TECHNICAL SPECIFICATIONS 

SECTION-5 FORM OF AGREEMENT 

SECTION-6 BANK GAURANTEE 

SECTION-7 CONDITIONS OF CONTRACT FOR SAFETY, HEALTH AND 

ENVIRONMENT (SHE) 

SECTION-8 DRAWINGS 

1.4.2 The bidder is expected to examine carefully all instructions, conditions, forms, 

terms, and performance specification and drawings in the Bid Documents. Failure 

to with the requirements of Bid submission shall be at the Bidder’s own risk. 

Pursuant to clause 1.18, bids which are not substantially responsive to the 

requirements of the Bid documents shall be summarily rejected. 

 

1.4.3 At any time prior to the last date for submission of bids, the employer may, 

for any reason whether at his own initiative or in response to a clarification 

requested by a prospective bidder, modify the Bid Documents by the issuance of 

an Addendum. 

1.4.4 The Addendum will be prepared in writing and uploaded on E- Tendering portal for 

information of all prospective Bidder who wish to participate, and will be binding 
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upon them, irrespective of whether the prospective bidder acknowledge receipt of 

the same or not. 

 

1.4.5. The forms, Bill of Quantities, Performa and schedules provided in these Bid 

Documents shall be filled without exception (subject to extensions of the schedule 

in the same format). 

 

1.4.6  The bid prepared by the bidder, and all correspondence and documents relating to 

the bid exchanged by the Bidder and the Employer, shall be written in the 

English language only. Supporting documents and printed literature furnished by 

the bidder may be in another language provided they are accompanied with an 

appropriate translation of pertinent passages in English language. For the purpose 

of interpretation of the Bid, the English language shall prevail. 

 

1.5 BID PRICES 

1.5.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for 

the whole work based on the departmental design, Bill of quantities, rates and prices 

submitted by the Bidder. 

1.5.2 The Bidder shall  fill in rates on percentage above/below for all items of 

Schedule G (For BSR items and NON BSR Items) of works described in the Bill of 

Quantities in both figures and words.  In case, there is any discrepancy in the 

rates quoted in figures and words, the rate quoted in words will be applicable. 

If on check there are discrepancies the following procedure shall be followed:- 

(i) Where there is a difference between the rates in figures and words, lower of the 

two rates shall be taken as valid and correct rate. 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 

taken as correct and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be 

omitted, the rate given in the Schedule 'G' by the department for such items will 

be taken into account while preparing comparative statement and contractor shall 

be bound to execute such item on 'G' Schedule rates. 

In case where percentage is given but the 'above' or 'below' not scored, the bid will be 

non-responsive. 

The Contractor should quote his rates only in one language i.e. either in Hindi or English. 

Rates should be quoted in figures as well as in words. In case a Contractor has quoted 

rates in both the languages, and the rates so quoted differ, then the lower of the two shall 

be treated as the rate quoted by the Contractor. 
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1.5.3 All duties, taxes, fees and other levies (present and future) payable by the contractor 

under the Contract, or for any other cause, as on the date thirty days prior to the closing 

date for submission of bids, shall be included in the total Contract Price submitted by the 

Bidder and the evaluation and comparison of Bids by the Employer shall be made 

accordingly. 

 

1.5.4 M/s Thoughts Consultants Jaipur Pvt. Ltd, was engaged by the Employer for consultancy 

of the project preparation of this work. The said firm or any of its associates or 

employees shall not be engaged by the Bidder for any assistance in preparation of bid, 

drawings, Bill of Quantities and any other part of the Bid Documents for this work. The 

said firm or its associates or employees shall not be engaged or associated by the 

Contractor in any manner in the preparation of any contractual matters. Non-compliance 

with the above conditions shall render the bid / contract invalid. 

 

1.6 BID SECURITY 

 

1.6.1 Any bid not accompanied by an acceptable form of Bid Security will be 

summarily rejected by the Employer as non-responsive. 

1.6.2 The Bid Security of the unsuccessful Bidder will be discharged/ returned without 

interest as promptly as possible but not later than sixty days after the expiry  of 

the bid validity prescribed by the Employer. 

1.6.3 The Bid Security of the successful Bidder will be discharged without interest upon 

the Bidder signing the Agreement and furnishing the Bank Guarantee / Surety 

Bond for the performance of the Contract. 

1.6.4 There will be no liability on the part of the JDA towards interest on the Bid 

Security paid by the Bidder. 

1.6.5 The Bid Security shall be forfeited: 

a) If a bidder withdraw his bid during the period of bid  validity; or 

b) In the case of a successful Bidder, if he fails or refuses within the 

specified time limit to : 

i sign the agreement , or 

ii furnish the required performance security. 

1.6.6. Bid Security shall be accepted through on line mode only. 

 

1.7 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS 

1.7.1 The Bidder shall submit an offer which complies fully with the basic requirements 

of the Bid Documents as indicated in Drawings and Specifications. 
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1.7.2 All bidder are cautioned that no conditional offers, variations or deviations by the 

bidder in respect of any items proposed by the bidder shall be entertained or 

considered further in the process of bid evaluation. Furthermore, any deviation 

from contract conditions, specifications, or other requirements stipulated in these 

Bid Documents shall be summarily rejected as non-responsive. 

 

1.8 VALIDITY OF BID 

1.8.1 The Bid shall remain valid and open for acceptance for a period of 120 days after 

the date of opening of bid. 

 

1.8.1 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of 

validity. The request and the responses thereto shall be made in writing through 

post, fax etc. A bidder may refuse the request without forfeiting his Earnest 

Money. A bidder agreeing to the request will neither be required nor permitted to 

modify his bid, but will be required to extend the validity of his Earnest Money 

correspondingly. The provision of Clause 1.6 regarding discharge and forfeiture of 

earnest money shall continue to apply during the extended period of bid validity. 

 

1.9 FORMAT AND SIGNING OF BIDS 

1.9.1 If the Bid is made by a proprietary firm, it shall be signed by the proprietor 

with his full name and the full name of his firm with its current address. 

1.9.2 If the bid is made by a firm in partnership, it shall be signed by a partner holding 

the power of Attorney for the firm. A certified copy of the power of Attorney shall 

accompany the Bid. The Certified copy of the partnership deed, current address of 

the firm and full name and current address of all the partners of the firm shall 

also accompany the Bid. 

 

1.9.3 If the bid is made by a private limited company or a public limited corporation, 

it shall be signed by a duly authorized person holding the power of attorney for 

such limited company or corporation. A certified copy of the Power of Attorney 

shall accompany the Bid. Such Limited company or corporation may be required 

to furnish satisfactory evidence of its existence before the contract is awarded. 

1.9.4 The bid shall be typed or written in indelible ink and shall be signed by a person 

or persons duly authorized to sign the Bidder legally to the contract in all 

respects.  Proof of such authorization shall be furnished in the form of a written 

59



 

 

Power of Attorney, duly executed and registered with the appropriate Registrar’s Office. 

This Power of Attorney shall authorize the designated individual to sign any necessary 

documents on behalf of the owner of Agency, as required. All pages of  the Bid where 

entries or amendments have been made shall be initialed by the person or persons 

signing the Bid. 

1.9.5 The complete bid shall be without alterations, interlineations or erasures, except 

those to accord with instructions issued by the Employer or as necessary to 

correct errors made by the Bidder, in which case such corrections shall be initiated 

by person and persons signing the Bid. 

 

1.10 SEALING AND MARKING OF BIDS 

1.10.1 THE BIDDER SHALL SUBMIT THE BID THROUGH E-TENDERING ONLY. 

1.11 DEADLINE FOR BID SUBMISSION 

1.11.1 Bids must be submitted by bidders on E-Tendering portal not later than 6:00 PM 

I.S.T on 14-05-2025, and bid shall be opened at 11:00 AM I.S.T. on 20.05.2025 in the 

presence of those bidders who may choose to be present. If such last date is declared as a 

public holiday by the Employer in the Receiving Office, the next official working day 

would be deemed as the last date for submission and opening of the bids. 

1.11.2 Any Bid submitted by the bidder without depositing requisite fee on the due date and 

time will not be opened and shall be treated as non-responsive and thus, rejected. 

1.11.3 The bidder shall have to submit the original affidavits etc. and other documents uploaded 

in the Technical Bid as and when demanded by JDA. 

1.11.14 There should be a gap of 3 working days, between End Date for Bid Applying, 

Online Payment & Bid Submission and Bid Opening date. JDA will not be 

responsible for delay in online submission due to any reason. For this, bidders are 

requested to upload the complete bid well advance in time so as to avoid 11th hour 

issues like slow speed: chocking of web site due to heavy load or any other 

unforeseen problems. 

. 

1.12 MODIFICATION AND WITHDRAWAL OF BIDS 

1.12.1 The Bidder may modify or withdraw his bid after bid submission, provided that 

the modification or notice of withdrawal is received in writing by the Employer 

in the office of the Director (Engineering -I), Jaipur Development authority, prior to 

the prescribed deadline for submission of Bids. 

 

1.12.2 The Bidder's modification or notice of withdrawal shall be prepared, sealed, 

marked and delivered in accordance with the provisions of Clause 1.11 for 
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submission of Bids, with the inner envelopes additionally marked 

"MODIFICATION" or "WITHDRAWAL" as appropriate. 

 

1.12.3 Modifications to Bid will be permitted only pursuant to Clause 1.13.1 above. Any 

subsequent set(s) of modifications will be summarily rejected. 

 

1.12.4 No Bid shall be modified by the Bidder subsequent to the deadline for 

submission of the Bids, failing which the Earnest Money Deposit shall stand 

forfeited. 

 

1.12.5 No Bid shall be withdrawn in the interval between the deadline  for submission 

of bids and the expiry of the period of validity of bids specified in the Bid 

Documents. The withdrawal of bid in any form whatsoever during this interval 

shall entail the forfeiture of the Earnest Money Deposit pursuant to Clause 1.8, 

without any further notice or opportunity to the bidder and without prejudice to 

any other legal rights and remedies open to the Employer. 

 

1.13 BID OPENING & EVALUATION 

 

1.13.1 Bids, including submissions made pursuant to Clause 1.14 shall be opened by the 

Superintending Engineer-XIX, JDA, Jaipur or his authorized representative on behalf of 

the Employer, in the presence of such of the Bidder, representatives who choose to 

attend, at 11:00 AM I.S.T. on 20-05-2025 and at the following address. 

 

Room No. N108, S.F, Bank Building 

Ram Kishore Vyas Bhavan, Indira Circle, 

Jawahar Lal Nehru Marg, 

Jaipur- 302004 

 

The Bidder's representatives who are present shall sign a register giving evidence 

to their attendance. 

 

1.13.2 Bids for which an acceptable Notice of withdrawal had been submitted pursuant 

to Clause 1.13.1 shall not be opened. The Employer will examine bids to 

determine whether they are complete, whether the requisite bid securities have 

been furnished, whether the documents have been properly signed and whether 

the bids are generally in order. 
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1.13.6 At the Bid Opening the Employer will announce only the Bidders' names, the Bid 

Prices, written notification of Bid modifications and withdrawals (if any), the 

deposit of the requisite Earnest Money Deposit, and such other details as the 

Employer, at his discretion, may consider appropriate. 

 

1.13.7 Minutes of the bid opening including the information disclosed to those present in 

accordance with sub-clause 1.14.3 shall be prepared by the Employer for his own 

records only and the process of bid opening shall be confidential. 

 

1.13.8 After the public opening of bids, information relating to the examination, 

clarification, evaluation and comparison of bids and recommendations concerning 

the award of contract shall not be disclosed to bidders or other persons not 

officially concerned with such process. 

 

1.13.9 Any efforts by a bidder to influence the Employer in the process of examination, 

clarification, evaluation and comparison of bids, and in decisions concerning award 

of contract, may result in the rejection of the Bidder's bid. Any proved act or 

attempt by any bidder in breach of the above may immediately entail delisting 

without prejudice to any other legal rights and remedies available to the 

Employer. 

 

1.14 CLARIFICATION OF BIDS 

 

1.14.1 To assist in the examination, evaluation and comparison of bids, the employer 

may ask the Bidders individually for clarifications of their bids as per order issued 

in JDA vide No.-169 dated 21.11.14. 
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1.15 CORRECTION OF ERRORS 

 

1.15.1 Tenders determined to be substantially responsive will be checked by the Employer 

for any arithmetical errors in computation and summation. The Employer will 

correct errors as follows: 

 

a) Where there is a discrepancy between the amounts in figures and in words, the 

amount in words will govern ; 

 

b) In case of any discrepancy between the descriptions in the Scope of Work, 

Specifications, Drawings, Condition of Contract and Bill of Quantities, the 

following order of preference in descending order of importance, shall prevail : 

 

1. Description of Work 

2. Specification 

3. Drawings 

4. Conditions of Contract 

5. Bill of Quantities 

 

1.15.2 The amount in the 'Form of Bid' will be adjusted by the Employer in 

accordance with the above procedure for the correction of errors and, with the 

concurrence of the bidders, shall be considered as binding upon the bidders. If a 

bidder does not accept the corrected amount of bid, his bid  shall be rejected and 

the tender Earnest Money shall be forfeited. 

 

1.16 EVALUATION AND COMPARISON OF BIDS 

 

1.16.1 The Employer will evaluate and compare only those bids determined to be 

substantially responsive to the requirements of the Bid Documents in accordance 

with Clauses 1.15 and 1.16 hereof. 

 

1.16.2 In evaluating bids, the  Employer will determine for each bid its Evaluated Bid 

Price by adjusting the Bid Price by making any corrections for errors in 

accordance with clause 1.15, by making an appropriate adjustment for any other 

applicable or quantifiable variations not reflected in the priced bid in accordance 

with clause 1.15 and such other factors as the Employer deems necessary. 
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1.16.3 If  the bid of the successful bidder is seriously unbalanced or 'front- loaded' in 

relation to the Engineer-in-Charge's estimate of the real cost of the work to be 

performed under the contract (as determined by the Engineer-in-charge) by more 

than the amount of the performance security, the Employer may require that the 

amount of the performance security be increased at the expense of the successful 

bidder to a level sufficient to protect the Employer against financial loss in the 

event of subsequent default of the successful bidder under the Contract. 

 

1.16.4 Variations, deviations and other factors which are in excess of the requirements of 

the Tender Documents, or otherwise result in the accrual of unsolicited benefits to 

the Employer, shall not be taken into account in the tender evaluation. 

 

1.17 AWARD OF CONTRACT CRITERIA 

 

1.17.1 Subject to clause 1.19, the Employer will award the contract to the bidder whose 

tender has been determined to be substantially responsive to the Tender 

Documents and who has offered the lowest Evaluated Tender Price PROVIDED 

FURTHER t h a t , in the opinion of the Employer, the bidder has the 

capability and resources to carry out the Contract work effectively. 

 

1.18 EMPLOYER'S RIGHT TO ACCEPT ANY TENDER AND TO REJECT 

ANY OR ALL TENDERS. 

The Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject one or all bids, at any time prior to the award of 

contract, without thereby incurring any liability to the affected bidder or bidders 

or any obligation to inform the affected bidder or bidders of the grounds of the 

Employer's action. 

 

1.19 NOTIFICATION OF AWARD OF CONTRACT 

 

1.19.1  Prior to the expiry of the period of tender validity prescribed by the Employer, 

the Employer will notify the successful bidder by telegram / cable fax or E-mail 

(and subsequently confirm in writing by Registered Letter) that his tender has 

been accepted. This letter called "Letter of Acceptance" shall name the sum which 

the Employer will pay to the Contractor in consideration of the execution, 

completion and maintenance of the work by the Contractor as prescribed by the 

Contract (called the "Contract Price"). 
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1.19.2 The Letter of Acceptance will form part of the Contract and agreement executed 

between the parties in accordance with the Form of Agreement provided in the 

Bid Documents. 

 

1.19.3 Upon furnishing by the successful bidder of a Performance Security in 

accordance with the provisions of the special conditions of contract, the Employer 

will promptly notify the unsuccessful bidders that their bids have been 

unsuccessful and will discharge / return without interest. 

 

1.20 SIGNING OF AGREEMENT 

1.20.1 At the same time as he notifies the successful Bidder that his Bid has been 

accepted, the Employer will instruct the successful bidder to sign and execute the 

agreement within fourteen (14) days of issue of the Letter of Acceptance. 

 

1.21 FAILURE TO EXECUTE AGREEMENT 

The contractor shall execute the agreement within fourteen (14) days of issue of Letter of 

Acceptance; failure to do so shall constitute sufficient grounds for the annulment of the 

award of contract and forfeiture of the Earnest Money Deposit. 
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SECTION – 2 
(General Conditions of Contract) 
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SECTION - 2 

GENERAL CONDITIONS OF CONTRACT 

 
DEFINITIONS 

 
1. The "Contract" means the documents forming the bid and acceptance thereof and the formal 

agreement executed between the Jaipur Development Authority and the Contractor, together 

with the documents referred to therein, including these conditions, Notice inviting Bids, 

Instructions to Bidders, Special Conditions of Contract, Specifications, Drawings and 

Designs, Tender and other information submitted by the Contractor and instructions issued 

from time to time by the Engineer-in-charge and all these documents taken together shall be 

deemed to form one contract and shall be complementary to another. 

2. In the contract the following expressions shall, unless the context otherwise requires, have 

the meanings herein respectively assigned to them :- 

a) The "WORKS OR WORK" shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works 

by, or by virtue of the contract contracted to be executed, whether temporary or 

permanent and whether original, altered, substituted or additional. 

b) The "SITE" shall mean the land an/or the other places on, into or through which 

work is to be executed under the contract, or any adjacent land, path or street, 

through which work is to be executed under the contract, or any adjacent land, path 

or street, which may be allotted or used for the purpose of carrying out the 

contract. 

c) The "CONTRACTOR" shall mean the individual or firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representatives of such individual or the persons composing such firm or company, 

the successor of such firm or company and the permitted assign of such individual 

or firm or company. 

d) The "ENGINEER-IN-CHARGE" shall mean the Executive Engineer In charge of 

Jaipur Development Authority who shall supervise and be in-charge of the work. 

e) The "GOVERNMENT","DEPARTMENT” shall mean the Jaipur Development 

Authority. 

f) The "Accepting Authority" shall mean Executive Committee of Jaipur 

Development Authority. 
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g) The "Director" or "Chief Engineer" shall mean The Director (Engineering-I) of 

Jaipur Development Authority. 

h) The 'Superintending Engineer' shall mean the Superintending Engineer of Jaipur 

Development Authority. 

i) "ESTIMATED COST" shall mean the cost of the work or works as estimated on the 

basis of the TENDERED rate or rates agreed to between the parties to the contract. 

j) Where the context so requires, words importing the singular only also include the 

plural and vice-versa. Any reference to masculine gender shall wherever required 

include feminine gender and vice versa. 

k) Headings and marginal notes to these General Conditions of Contract shall not be 

deemed to form a part thereof or be taken into consideration in the interpretation or 

construction thereof or of the contract. 

The clause 23 of contract agreement i.e. standing committee for settlement of disputes is read as: 

If any question, difference or objection, whatsoever shall arise in any way, in connection with or 

arising out of this instrument, or the meaning of operation of any part thereof, of the rights, 

duties or liabilities of either party men, save in so far, as the decision of any such matter, as 

herein before provided for, and been so decided, every such matter/ constituting a total claim of 

Rs. 50,000/- or above, whether its decision has been otherwise provided for an whether it has 

been finally decided accordingly, or whether the rights or obligations of the parities, as the result 

of such termination, shall be referred for decision to the empowered standing committee, which 

would consist of the followings: 

(i) Jaipur Development Commissioner, JDA, Jaipur -Chairman 

(ii) Director ( Engineering-I), JDA, Jaipur 

(iii) Director (Finance), JDA, Jaipur 

(iv) Director (Law), JDA, Jaipur 

(v) Superintending Engineer, JDA, Jaipur - Member Secretary 

The Engineer-in-Charge, on receipt of application along with non-refundable prescribed fee, (the 

fee would be two percent of the amount in dispute, not exceeding Rs. One lac) from the 

contractor, shall refer the disputes to the committee within a period of three months from the date 

of receipt of application. 

The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications. Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the Bid Documents. None of 

these documents shall be used for any purpose other than that of this contract. 

Procedure and application form referring cases for settlement by the Standing Committee shall 

be, as given in form RPWA 90. 
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AGREEMENT No. ................. 

Year ..................... 20 

. .................................... Circle. 

Division .................................................. 

Sub- Division ......................................... 

Name of Work ........................................................................................................... 

Name of Contractor ................................................................................................... 

Sanction No. ....................... Dt. .........................RS. ............................................... 

Technical Sanction No. ............................................................................................. 

Job No. ...................................................................................................................... 

(a) Stipulated Date of Start of work .......................................................... 

(b) Stipulated Date of Completion of work ............................................... 

(c) Actual Date of Completion .................................................................. 

Extension applied on & sanctioned .................................................... 

 

Vide: C.E./S.E./E.E. No........................... Dt ......................... 200 

 

Details of Documents Page Page : 

(a) Percentage Rate Tender R.P.W.R. 100 

(See rule 322 & note 1 below rule 331) 

(b) Schedule A to F 

(c) Schedule H 

(d) Schedule G 

(e) Schedule 

(f) General Specification and Conditions of Contract 

(g) Contractor's Labour Regulations 

(h) ............................................................................................................. 

(i) ......................................................................................................... 

No. Date : 

Copy forwarded to: 

1. Director (Eng)/(Finance), JDA, Jaipur 

2. Additional Chief Engineer, JDA, Jaipur 

3. Additional Director (Revenue)/CAO, JDA, Jaipur 

4. The Assistant Engineer / JEN 

5. Auditor 

6. Shri ......................................................... Contractor 

7. M/s .......................................................................... 

 

Amended up to  Effective from   
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CONTRACT FOR WORK 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works, proposed for execution by Contract, will be notified in a form of invitation 

to tender pasted on public places and on a board hung up in the office of and signed 

by the JDA or other duly authorized Engineer. 

The form of invitation to bid will state the work to be carried out, as well as the date 

of submitting and opening of bids and the time allowed for carrying out the work, 

also the amount of Earnest Money to be deposited with the bid and the amount of the 

Performance Guarantee and/or Security Deposit to be deposited by the successful 

bidder and the percentage, if any, to be deducted from bills. Copies of the 

specifications, designs and drawings and estimated rates/scheduled rates and any 

other documents required in connection with the work signed for the purpose of 

identification by the Executive Engineer shall be open for inspection by the 

Contractor at the office of the JDA or other duly authorized Engineer during office 

hours. 

2. In the event of the bid being submitted by a firm, it must be signed separately by each 

partner, thereof, or in the event of the absence of any partner, it must be signed on his 

behalf, by a person holding a power of Attorney, authorizing to do so. Such power of 

Attorney will be submitted with the bid and it must disclose that the firm, is duly 

registered under the Indian Partnership Act, by submitting the copy of the registration 

certificate. 

3. Receipts for payments, made on account of a work then executed, by a firm must also 

be signed by the several partners, except where the contractors and described in their 

bid as a firm, in which case the receipts must be signed in the name of the firm by one 

of the partners or by some other person having authority to give effectual receipts for 

the firm. 

4. Any person, who submits percentage rate bid, shall fill up the usual printed form 

stating at how much percent above or below the rates specified in Schedule G. he is 

willing to undertake the work. Only one rate of percentage, more or less, on all the 

estimated rates/scheduled rates shall be mentioned. Tenders, which propose any 

alteration in the work, specified in the said form of invitation to tender, or in the time 

allowed for carrying out the work, or which contain any other conditions of any sort 

will be liable to rejection. No single bid shall include more than one work, but 

Contractors, who wish to bid for two or more works, shall submit a separate bid for 

each work. Bids shall have the name and number of work, to which they refer, written 

outside the envelope. 
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5. The JDA or other duly authorized Engineer will open the bids in the presence of any, 

contractor (s) or their authorized representatives who may be present at the time, and 

will announce and enter the rates/amounts of all bids in the Register of Opening of 

Bids, (Form RPWA 20A). In the event of the bid being accepted, a receipt for the 

Earnest Money deposited shall be given to the Contractors, who shall sign copies of 

the specifications and other documents mentioned in Rule 1. In the event of a bid 

being rejected, the Earnest Money forwarded with such unaccepted bids shall be 

returned to the Contractor making the same. 

6. The JDA or other duly authorized Engineer shall have the right of rejecting all or any 

of the bids without assigning any reason. 

7. The receipt of an Accountant, Cashier or any other official, not authorized to receive 

such amount, will not be considered as an acknowledgement of payment to the JDA 

or other duly authorized Engineer. 

8. The memorandum of work tendered for, memorandum of materials and tools and 

plant to be supplied by the Department and their rates, shall be filled in and 

completed in the office of the JDA or duly authorized Engineer before the tender 

form is issued. 

9. If it is found that the bid is not submitted in proper manner, or contains too many 

corrections and or unreasonable rates or amounts, it would be open for the Engineer- 

in-charge not to consider the bid, forfeit the amount of earnest money and/ or de-list 

the contractor. 

10. The bidder shall sign a declaration under the Official Secrets Act for maintaining 

secrecy of the bid documents, drawing or other records connected with the work 

given to him in form given below. The unsuccessful bidders shall return all the 

drawings given to them. 

Declaration: - 

"I / We hereby declare that I/We shall treat the tender documents, drawings and other 

records, connected with the work, as secret confidential documents, and shall not 

communicate information derived there form to any person other than a person to 

whom I/We am/are authorized to communicate the same or use the information in any 

manner prejudicial to the safety of the same." 

11. Any percentage rate bid containing Item-wise rates, and any item rate bid containing 

percentage rate below or above estimated/scheduled rates, will be summarily rejected. 

However, if a bidder voluntarily offers a rebate for payment within a stipulated 

period, this may be considered. 

12. On acceptance of the bid, the name of the accredited representative (s) of the 

Contractor (with a photograph and signature attested), who would be responsible for 
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Taking instruction from the Engineer in charge, shall be communicated to the 

Engineer-in-charge. 

13. GST or any other tax on materials, or Income Tax in respect of the contract shall be 

governed by Clause 36 A, B, C D and E of the Conditions of Contract. Deduction of 

Income Tax at source will be made as per provisions of the Income Tax Act, in force 

from time to time. 

14. The bid to work shall not be witnessed by a Contractor or Contractors who 

himself/themselves has/have bided or who may and has/have bided for the same 

work. Failure to observe the secrecy of bids will render bid of the contractors, biding 

as well as witnessing the bid, liable to summary rejection. 

15. If on check, there are some discrepancies, the following procedure shall be followed:- 

(i) Where there is a difference between the rates in figures and words, lower of 

the two rates shall be taken as valid and correct rate. 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be 

taken as correct and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be 

omitted, the rate given in the Schedule 'G' by the department for such items 

will be taken into account while preparing comparative statement and 

contractor shall be bound to execute such item on 'G' schedule rates. 

(iv) In case where percentage is given but the 'above' or 'below' not scored, the bid 

will be non-responsive. 

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and 

the rules and orders issued, there under, from time to time. If he fails to do so, his 

failure will be a breach of the contract and the original sanctioning authority in his 

discretion may cancel the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of violations by him of the provisions of the 

Act. 

17. The Contractor shall read the specifications and study the working drawings carefully 

before submitting the bid. 

18. The site for execution of the work will be made available as soon as the work is 

awarded. In case, it is not possible for the Department to make the entire site 

available on the award of the work, the Contractor shall arrange his working 

programmer accordingly. No claim/whatsoever, for not giving the site in full on 

award of the work or for giving the site gradually in parts will be tenable. The 

contractor may satisfy himself regarding site, acquisition of land, approach road etc. 
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19. The bid documents show already the specific terms and conditions on which bids are 

required by the Government. Hence, all bids should be in strict conformity with the 

bid documents and should be fulfilled in, wherever necessary, and initiated. 

Incomplete bids are liable to be rejected. The terms and conditions of the bid 

documents are firm; as such conditional bids are liable to the rejected. 

20. The bidder, while submitting bid, must provide adequate information regarding his 

financial, technical and organizational capacity and working experience to execute 

the work of the nature and magnitude. 

21. The JDA or other duly authorized Engineer reserves the right to ask for submission of 

samples as in respect of materials for which the bidder has quoted his rates before the 

bid can be considered for acceptance. If the bidder, who is called upon, to do so, does 

not submit within seven days of written order to do so, the Engineer-in Charge shall 

be at liberty to forfeit the said earnest money absolutely. 

22. The Contractor shall submit the list of the works, which are in hand (progress). In the 

following form : 
 

Name of 

work 

Name and particular of the Sub 

Division/Division, 

Where work is being executed 

Amount 

of work 

Position of 

works in 

progress 

Remarks 

1 2 3 4 5 

     

     

23. The Contractor should quote his rates only in one language i.e. either in Hindi or 

English. Rates should be quoted in figures as well as in words. In case a Contractor 

has quoted rates in both the languages, and the rates so quoted differ, then the lower 

of the two shall be treated as the rate quoted by the Contractor. 

24. All additions, deletions, corrections and overwriting, must be serially numbered and 

attested by the Contractor at every page, so also by the officer opening the tenders, so 

as to make further disputes impossible on this score. 

25. After acceptance of the bid, the Contractor or all partners (in the case of partnership 

firm) will append photograph and signatures duly attested, at the time of execution of 

Agreement. 

26. If any contractor, who having submitted a bid does not execute the agreement or start 

the work or does not complete the work and the work has to be put to re-biding, he 

shall stand debarred from participating in such re-biding in addition to forfeiture of 
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Earnest Money/Security Deposit/Performance Guarantee and other action under 

agreement. 

27. The bid documents shall be issued to those contractors only having valid enlistment 

as on the date of issue of documents. 

28. (a) If a bidder reduces the rates voluntarily after opening of the tenders/negotiations, 

his offer shall stand cancelled automatically, his earnest money shall be forfeited 

and action for debarring him from business shall be taken as per enlistment rules. 

(b) If a non-bidder offers lower rates after opening of tenders, action for debarring 

him from business shall be taken as per enlistment rules. 

29. Contractors shall submit only unconditional tenders. Conditional bids are liable to be 

rejected summarily. 

Bid for works 

I/ We hereby tender for the execution for the Jaipur Development Commissioner of Jaipur 

Development Authority of the work specified in the underwritten memorandum within the time 

specified in such memorandum at the rates, (in figures) ..... % (As well as in words) 

............................................................................................................  percent  below/above  the 

amount, entered in the schedule G in all respects in accordance with the specifications, designs, 

drawings and instructions in writing referred to in Rule 1 in all respects in accordance with such 

conditions so far as applicable. I/We have visited the site of work and am/are fully aware of all 

the difficulties and conditions likely to affect carrying out the work. I / We have fully acquainted 

myself/ourselves about the conditions in regard to accessibility of site and quarries/kilns, nature 

and the extent of ground, working conditions including stacking of materials, installation of tools 

& plant, conditions effecting accommodation and movement of labour etc. required for the 

satisfactory execution of contract. 

 

 

 

Memorandum 

General description of work: - “Construction of Elevated Road at Gopalpura Bypass from Triveni 

Nagar ROB to Near Gujar Ki Thadi, Jaipur” 

(a) Estimated cost Rs. 17067.21 Lacs 

 

(b) Earnest money Rs. 3,41,34,420.00 @ 2% for enlisted contractors outside the JDA and 

85,33,605.00 @ 0.5% for contractors registered in JDA. 

(c) Performance Guarantee & Security Deposit : 
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(i) The security deposit @10% of the gross amount of the running bill shall deduct 

from each running bill and shall be refunded as per rules on completions of the 

contract as per terms and condition. However the amount of security deposit 

deducted from running bills shall not be converted into any mode of securities 

bank guarantee, FDR etc. The earnest money deposited shall however be adjusted 

while deducting security deposit from first running bill of the contractor. There 

will be no maximum limit of security deposit. 

However, a contractor may elect to deposit of full amount of 10% security deposit 

in the shape of bank guarantee or any acceptable form of security before or at the 

time of executing agreement. In that case earnest money may be refunded only 

after deposition of full 10% as above. However, in case during execution, cost of 

works exceeds as shown at the time of depositing 10% as above, balance security 

deposit shall be deducted from the "Running Account Bills". 

(ii) Bank Guarantee shall in all cases be payable at the head quarter of the Division or 

the nearest District Headquarters. 

(d) Time allowed for the completion of work (to be reckoned from the 10th day after 

the date of written order to commence the work) is 30 Months. Should this bid be 

accepted in whole or In Part, I/We hereby agree to abide by and fulfill all the terms 

and provisions of the conditions of contract annexed hereto and of the Notice Inviting 

Bid, or in default thereof, to forfeit and pay to the Jaipur Development Commissioner 

of Jaipur Development Authority of Rajasthan or his successors in office, the sum of 

money mentioned in the said conditions. 

(e) A sum of Rs. 3,41,34,420.00 @2% for enlisted contractors outside the JDA and 

(f) 85,33,605.00 @ 0.5% for contractors registered in JDA is forwarded herewith in 

the form of Cash, Bank Draft, Bankers Cheque as Earnest Money. This amount of 

earnest money shall absolutely be forfeited to the Jaipur Development Commissioner 

of Jaipur Development Authority or his successor in his office without prejudice to 

any other right or remedies of Jaipur Development Commissioner of Jaipur 

Development Authority or his successor in his office, should. I/ We fail to commence 

the work specified in the above memorandum. Signature of Witness Witness's Address 

& Occupation 

 

 

 

Signature of Witness Signature of Contractor 

Witness's address & occupation Address of Contractor 

Date : The above bid is hereby accepted by me on behalf of the Jaipur Development 

Commissioner of Jaipur Development Authority. 

Executive Engineer Zone -5 
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CONDITIONS OF CONTRACT 

 

Clause 1: Security Deposit: 

The security deposit @ 10% of the gross amount of the running bill shall be deducted 

from each running bill and shall be refunded as per rules on completions of the contract as per 

terms and conditions. The earnest money deposited shall however be adjusted while deducting 

security deposit from first running bill of the contractor. There will be no maximum limit of 

security deposit. 

A contractor may however, elect to furnish bank guarantee or any acceptable form of 

security for an amount equal to the full amount of security deposit @ 10% of the work order 

before or at the time of executing the agreement. In that case, earnest money may be refunded 

only after furnishing of the bank guarantee as above. During the execution for the work or after 

completion of the work also a contractor may replace the security deposit by furnishing bank 

guarantee for an equal amount. However during execution of the work if cost of work exceeds as 

shown at the time of furnishing bank guarantee, balance security deposit shall be deducted from 

the "Running Account Bills". 

All compensation or other sums of money payable by the Contractor to Jaipur 

Development Authority under the terms of his contract may be deducted from or paid by the sale 

of a sufficient part of his Performance Guarantee and/or Security Deposit, or from interest 

arising therefrom, or from any sums, which may be due or may become due to the Contractor by 

the JDA on any account whatsoever, and in the event of his Security Deposit being reduced by 

reason of any such deduction or sale as aforesaid, the Contractor shall within ten days thereafter, 

make good in cash or Bank Guarantee of Nationalized/Scheduled Bank, as aforesaid, any sum or 

sums which may have been deducted from or raised by sale of his Performance Guarantee and / 

or Security Deposit or any part thereof. 

In case of Bank Guarantee of any Nationalized/Scheduled Bank is furnished by the 

Contractor to the Jaipur Development Authority, as part of the Security Deposit/Performance 

Guarantee and the bank goes into liquidation or, for any reason, is unable to make payment 

against the said Bank Guarantee, the loss caused thereby shall fall on the Contractor and the 

Contractor shall forthwith, on demand, furnish additional security to the Jaipur Development 

Authority to make good the deficit. 

The liability or obligation of the bank under the Guarantee Bond shall not be affected or 

suspended by any dispute between the Engineer-in-charge and the Contractor, and the payment, 

under the Guarantee Bond by the bank to the Jaipur Development Authority shall not wait till 

disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, 

merely on a demand from the Jaipur Development Authority stating that the amount claimed is 

required to meet the recoveries due or likely to be due from the Contractor. The demand, so 

made, shall be conclusive as regards, to amount due and payable by the bank, under the 
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guarantee limited to the amount specified in the guarantee Bond. The guarantee will not be 

discharged due to the change in the constitution of the Bank or the Contractor. 

The Bank Guarantee shall remain valid up to the specified date unless extended on 

demand by the Engineer-in-charge, which shall include the period of completion of the contract 

and the defect removal period as per terms or the Agreement, Bank's liability shall, stand 

automatically discharged unless a claim in writing is lodged with the Bank within the period 

stated in the Bank Guarantee including the extended period. After satisfactory completion of the 

contract and clearance of all dues by the Contractor, the Director (Engineering)-I or duly 

authorized Engineer will discharge the Bank Guarantee after expiry of the original or the 

extended period, as the case may be. In case the date of expiry of the Bank Guarantee is a 

holiday, it will be deemed to expire on the close of the next working day. 

Jaipur Development Authority is not concerned with any interest accruing to the 

Contractor. On any form of Security (primary or collateral) lodged by him with the bank or any 

sums payable to sureties obtained by the Bank as counter guarantee to secure its own position. 

These will be the matters between the Bank and the Contractor. 

Clause 2: Compensation for delay: 

The time allowed for carrying out the work, as entered in the tender, shall be strictly 

observed by the Contractor and shall be reckoned from the 10th day after the date of written order 

to commence the work given to the Contractor. If the contractor does not commence the work 

within the period specified in the work order, he shall stand liable for the forfeiture of the amount 

of Earnest Money, Performance Guarantee and Security Deposit. Besides, appropriate action 

may be taken by the Engineer-in-charge/competent authority to debar him from taking part in 

future bids for a specified period or black list him. The work shall, throughout the stipulated 

period of completion of the contract, be proceeded with all due diligence, time being essence of 

the contract, on the part of the Contractor. To ensure good progress during the execution of 

work, the contractor shall be bound, in all cases in which the time allowed for any work exceeds 

one month (save for special jobs), to complete 1/8th of the whole of the work before 1/4th of the 

whole time allowed under the contract has elapsed, 3/8th of the work before 1/2 of such time has 

elapsed and 3/4th of the work before 3/4 of such time has elapsed. If the contractor fails to 

complete the work in accordance with this time schedule in terms of cost in money, and the delay 

in execution of work is attributable to the contractor, the contractor shall be liable to pay 

compensation to the Jaipur Development Authority at every time span as below: - 
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A. Time Span of full 

stipulated period 

1/4th 

( ..... days) 

1/2th 

( ..... days) 

3/4th 

( ..... days) 

Full 

( ...... days) 

B. Work to be completed in 

terms or money. 

1/8th 

(Rs .......... ) 

3/8th 

(Rs .......... ) 

3/4th 

(Rs .......... ) 

Full 

(Rs ......... ) 

C. Compensation payable 

by the contractor for 

delay at the stage of : 

2.5% of 

Scheduled 

work 

remained 

unexecuted 

on the last 

day of (1/4) 

time span. 

5% of 

Scheduled 

work 

remained 

unexecuted 

on the last 

day of (1/2) 

time span. 

7.5% of 

Scheduled 

work 

remained 

unexecuted 

on the last 

day  of 

(3/4) time 

span. 

10% of 

Scheduled 

work 

remained 

unexecuted 

on the last 

day  of 

contracted 

full period. 

Note: In case delayed period over a particular span is stilt up and is jointly attributable to 

government and contractor, the competent authority may reduce the compensation in proportion 

of delay attributable to government over entire delayed over that span after clubbing up the split 

delays attributable to government and this reduced compensation would be application over the 

entire delayed period without paying any escalation. 

Following illustration is given. 

(i) First time span is of 6 months, delay is of 30 days which is split over as under:- 

5 days (attributable to government) + 5 days (attributable to contractor) + 5 days (attributable to 

government) + 5 days (attributable to contractor) + 5 days (attributable to government) + 5 days 

(attributable to contractor) Total delay is thus clubbed to 15 days (attributable to government and 

15 days (attributable to contractor). 

Total normal compensation of 30 days as per clause 2 of agreement is 2.5% which can be 

reduced as 2.5* 15/30=1.25% over 30 days without any escalation by competent authority.] 

 

Note : The compensation, levied as above, shall be recoverable from the Running Account Bill 

to be paid immediately after the concerned time span. Total compensation for delays shall 

not exceed 10 percent of the total value of the work. 

The contractor shall, further, be found to carry out the work in accordance with the date 

and quantity entered the progress statement attached to the bid. 

In case the delay in execution of work is attributable to the contractor, then span wise 

compensation as laid down in this clause shall be mandatory. However, in case the slow progress 

in one time span is covered up within original stipulated period, then the amount of such 

compensation levied earlier shall be refunded. The Price escalation, if any, admissible under 

clause 45 of Conditions of Contract would be admissible only on such rates and cost of work, as 
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would be admissible if work would have been carried out in that particular time span. The 

Engineer-in-charge shall review the progress achieved in every time span, and grant stage wise 

extension in case of slow progress with compensation, if the delay is attributable to contractor, 

otherwise without compensation. 

However, if for any special job, a time schedule has been submitted by the Contractor 

before execution of the agreement and it is entered in agreement as well as same has been 

accepted by the Engineer-in charge, the Contractor shall complete the work within the said time 

schedule. In the event of the Contractor failing to comply with this condition, he shall be liable to 

pay compensation as prescribed in forgoing paragraph of this clause provided that the entire 

amount of compensation to be levied under the provisions of this Clause shall not exceed 10% of 

the value of the contract. While granting extension in time attributable to the Jaipur Development 

Authority reasons shall be recorded for each delay. 

 

 

Clause 3: Risk & Cost Clause: 

The Engineer-in-charge or the Competent Authority defined under rules may, without 

prejudice to his rights against the Contractor, in respect of any delay or interior workmanship or 

otherwise, or to any claims for damages in respect of any breaches of the contract and without 

prejudice to any rights or remedies under any of the provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing, absolutely 

determine the contract in any of the following cases :- 

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to 

rectify, reconstruct or replace any defective work or that the work is being performed 

in any inefficient or otherwise improper of un-workman like manner, shall omit to 

comply with the requirements of such notice for a period of seven days, thereafter, or 

if the Contractor shall delay or suspend the execution of the work so that either in the 

judgment of the Engineer-in-charge (which shall be final and binding) he will be 

unable to secure completion of the work by the date for completion of he has already, 

failed to complete the work by that date. 

(ii) If the Contractor, being a company, shall pass a resolution or the Court shall make an 

order that the company shall be wound up or if a receiver or a manager, on behalf of a 

creditor, shall be appointed or if circumstances shall arise, which entitle the Court or 

Creditor to appoint a receiver or a manager or which entitle the Court to make a 

winding up order. 

(iii) If the Contractor commits breach of any of the terms and conditions of this contract. 

(iv) If the contractor commits any acts mentioned in clause 19 hereof. 
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When the contractor has made himself liable for action under any of the cases aforesaid. 

The Engineer in-charge on behalf of the Jaipur Development Commissioner of Jaipur 

Development Authority shall have powers. 

(a) To determine or rescind the contract as aforesaid of which determination or rescission 

notice in witting to the contractor under the hand of the Engineer in charge shall be 

conclusive evidence upon such determination or rescission, the earnest money, full 

security deposit of the contract and performance guarantee of the contractor shall be 

liable to be forfeited and shall be absolutely at the disposals of Jaipur Development 

Authority. 

(b) To employ labour paid by the department and to supply materials to carry out the 

work or any part of the work debiting the contractor with the cost of the labour and 

the price of the materials (of the amount of which cost and price certified by the 

Engineer in charge shall be final and conclusive against the contractor) and crediting 

him with the value of the work done in all respects in the same manner and at the 

same rates as if it had been carried out by the contractor under the terms of this 

contract. The certificate of the divisional officer as to the value of the work done, 

shall be final and conclusive evidence against the contractor provided always that 

action under the sub clause shall only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred the department are less than 

amount payable to the contractor at his agreement rates, the difference shall not be 

paid to the contractor. 

(c) After giving notice to the contractor to measure up the work of the contractor and to 

take such part thereof, as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess 

of the sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificate in writing of 

the Engineer-in-charge shall be final and conclusive) shall be borne and paid by the 

original contractor and may be deducted from any money due to him by Jaipur 

Development Authority under this contract on any other account. Whatsoever, or 

from his earnest money, security deposit, performance guarantee, enlistment security 

or the proceeds of sales thereof, or a sufficient part thereof as the case may be. In the 

event of any one or more of the above courses being adopted by the engineer in 

charge, the contractor shall have no claim to compensation for any loss sustained by 

him by reason of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of contract. And, in case action is taken under any of 

provisions aforesaid, the contractor shall not be execution of the work or entitled to 

recover or be paid, any work sum for any work thereof or actually performed under 

this contract unless and until the Engineer in charge has certified in writing, the 
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performance of such work and the value payable in respect thereof and he shall only 

be entitled to be paid the value so certified. 

Clause 4: Contractor remains liable to pay compensation, if action not taken under clause 

3: 

(i) In any case in which any of the powers conferred by clause 3 hereof, shall have 

become exercisable and the same shall have not been exercised the non-exercise, 

thereof, shall not constitute waiver of any of the conditions thereof, and such power 

shall not with starting, be exercisable in the event of any future case of default by the 

contractor for which, by any clause or clauses hereof, he is declared liable to pay 

compensation amounting to the whole of his security deposit/performance 

guarantee/Earnest money/Enlistment security and the liability of the contractor for 

past and future compensation shall remain unaffected. 

 

Powers to take possession of or require removal, sale of contractor’s plant. 

(ii) In the event of the Engineer in charge putting in force, powers vested in him under 

the preceding clause 3, he may, if he so desires, take possession of all or any tools, 

plants, materials and stores, in or upon the works or the site, thereof, or belonging to 

the contractor of procured by him and intended to be used for the execution of the 

work or any part thereof, paying or allowing for the same in account, at the contract 

rates or, in case of these not being applicable, at current market rates, to be certified 

by the JDA or duly authorized Engineer (whose certificate, thereof, shall be final and 

conclusive) otherwise the Engineer in charge may give notice in writing to the 

contractor or his clerk of the works, foreman or other authorized agent require him to 

remove such tools, plant, materials or stores from the premises (within a time to be 

specified in such notice) and in the event of the contractor failing to comply with any 

requisition, the JDA or other duly authorized Engineer may remove them at the 

contractors expenses by auction or private sale on account of the contractor and at his 

risk in all respects, and the certificate of the JDA or other duly authorized Engineers, 

as to the expense of any such removal, and the amount of the proceeds and expense of 

any such sale shall be final and conclusive against the contractor. 

Clause 5: Extension of Time: 

If the contractor desires an extension of time for completion of the work on the ground of 

his having been unavoidably hindered in its execution or on any other grounds he shall apply in 

writing to the Engineer in charge within 30 days of the date of the hindrance, on account of 

which he desires such extension as aforesaid and the authority competent to grant extension 

under the rule/delegation of powers or other duly authorized Engineer shall, if in his opinion 

(which shall be final) reasonable grounds be shown therefore, authorize such extension of time if 

any as may, in his opinion be necessary or proper, if the period of completion of contractor 

expires before the expiry of the period of one month provided in this clause, the application for 

extension shall be made before the expiry of the period stipulated for completion of contract the 
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competent authority shall grant such extension at each such occasion within a period of 30 days 

of receipt of application from contractor and shall not wait for finally of work. Such extensions 

shall be granted in accordance with provisions under clause (2) of this agreement. 

 

Clause 5 A: Monthly returns of extra claims: 

Contractor has to submit a return every month for any work claimed as extra. The 

contractor shall deliver the return in the office of the executive engineer and obtain receipt 

number of the receipt register of the day on or before 10th day of every month during the 

continuance of the work covered by this contract a return showing details of any work claimed as 

extra by the contractor, which value shall be based upon the rates and prices mentioned in the 

contractor or in the schedule of rates in force in the district for the time being. The contractor 

shall be deemed to have waived all claims not included in such return and will have no right to 

enforce any such claims not included, whatsoever be the circumstance. 

 

Clause 6: Final certificate: 

On completion of the work, the contractor shall send a registered notice to the Engineer 

in charge giving the date of completion and sending a copy of it to the officer accepting the 

contractor on behalf of the J.D.C. and shall request Engineer In-Charge to give him a certificate 

of completion but no such certificate shall be given nor shall the work be considered to be 

complete unit/until the contractor shall have removed from the site on which the work shall be 

executed all scaffolding surplus materials and rubbish and cleared off the dirt from all wood 

work doors walls floors or other parts of any building in upon or about which the work is to be 

executed or of which he may have possession for the execution thereof he had filled up the pits. 

If the contractor shall fail to comply with the requirements of this clause as to removal of 

scaffolding surplus materials and rubbish and clearing off dirt and filling of pits on or before the 

date fixed for completion of the work, the Engineer-in-Charge may, at the expenses of the 

contractor, remove such scaffolding, surplus materials and the rubbish and dispose of the same, 

as he thinks fit, and clean off such dirt and fill the pit, as aforesaid and the contractor shall 

forthwith pay the amount of all expense so incurred and shall have no claim in respect of any 

such scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale 

thereof. On completion, the work shall be measured by the Engineer in charge himself or through 

his subordinates whose measurements shall be binding and conclusive against the contractor. 

Provided that if subsequent to the taking of measurements by the subordinate as aforesaid, the 

Engineer in charge had reason to believe that the measurements taken by his subordinates are not 

correct the engineer in charge shall have the power to cancel the measurements already taken by 

his subordinates and acknowledged by the contractor and to take measurements again after 

giving reasonable notice to the contractor and such pre-measurement shall be binding on the 

contractor. 

Within ten/thirty days of the receipt of the notice Engineer in charge shall inspect the 

work and if there is no visible defects on the face of the work shall give the contractor, a 
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certificate of completion. If the Engineer in charge finds that the work has been fully completed. 

It shall be mentioned in the certificate so granted. If on the other hand, it is found that there are 

certain visible defects to be removed the certificate to be granted by Engineer in charge shall 

specifically mention the details of the visible defects along with the estimate of the cost for 

removing these defects. The final certificate of work shall be given after the visible defects 

pointed out as above have been removed. Ten days will apply to works at the headquarters of 

Engineer-in-charge and thirty days for works at other place. 

 

Clause: 7: Payment on intermediate certificate to be regarded as advance: 

No Payment shall be made for works estimated to cost less than rupees twenty five thousand 

till after the whole of the works shall have been completed and a certificate of completion given. 

But in the case of works estimated to cost more than Rupees twenty five thousand the contractor 

for shall on submitting the bill therefore, be entitled to receive a monthly payment proportionate 

to the part thereof then approved and passed by the engineer in charge, whose certificate of such 

approval and passing of sum so payable shall be final and conclusive. Running Account bill shall 

be paid within 15 days from presentation, but all such intermediate payment shall be regarded as 

payments by way of advance against the final payment only and not as payments for work 

actually done and completed and shall not preclude the requiring of bad unsound and imperfect 

or unskillful work to be removed and taken away and re-constructed or re-erected, or considered 

as an admission of the due performance of the contract or any part thereof in any respect or the 

accruing of any claim nor shall it conclude determine or effect in any way the powers of the 

Engineer -in-charge under these conditions or any of them to final settlement and adjustment of 

the accounts or otherwise or in any other way vary of effect the contract. The final bill shall be 

made/submitted by the Contractor within one month of the date fixed for completion of the work 

otherwise the Engineer-in-charge's certificate of the measurement and of the total amount 

payable for the work accordingly shall be final and binding on all parties. 

Clause 7 A: Time Limit for Payments of Final Bills: 

The final bill shall be paid within 3 months on presentation by the contractor after 

issuance of final completion certificate in accordance with clause 6 of the conditions of contract. 

If, there shall be any dispute about any item(s) of the work, then the undisputed item(s) only, 

shall be paid within the said period of 3 months if a final bill (which contains no disputed item or 

disputed amount of any item) is not paid within the period of 3 months from presentation of final 

bill or 6 months from the date of receipt of registered notice regarding completion of work in 

accordance with clause 6 of the conditions of the contract, the defects, if any shall be brought to 

the notice of the higher authority. The period of 3 months shall commence from the date of 

rectification of the defects. The higher authority shall ensure that in no case final bill should be 

left unpaid after 9 months from the receipt of registered notice regarding completion of work. 

The contractor shall submit a memorandum of the disputed items along with justification in 

support within 30 days from the disallowance thereof, and if he fail, to do so, his claims shall be 

deemed to have been fully waived and absolutely extinguished. 
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Clause 8: Bills to be submitted monthly: 

A bill shall be submitted by the Contractor each month on or before the date fixed by the 

Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall 

take or cause to be taken the requisite measurement for the purpose of having the same verified 

and the claim, as far as admissible, authorized or paid, if possible, before the expiry of ten days 

from the presentation of the bill. If the Contractor does not submit the bill within the time fixed, 

as aforesaid, the Engineer-in-charge may depute a subordinate to measure up to said work in the 

presence of the Contractor, whose signature in the Measurement Book will be sufficient warrant 

and the Engineer-in-charge may prepare a bill from such Measurement, Book, which shall be 

binding on the Contractor in all respects. 

 

Clause 8 A: Contractor to be given time to file objection to the Measurements recorded by 

the Department: - 

Before taking any measurement of any work, as have been referred to in preceding 

Clauses 6, 7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall give reasonable 

notice to the Contractor. If the Contractor fails to be present at the time of taking measurements 

after such notice or fails to sign or to record the difference within a week from the date of 

measurement in the manner required by the Engineer-in-charge, then in any such event, the 

measurements taken by the Engineer-in-charge or by the subordinates deputed by him, as the 

case may be, shall be final and binding on the Contractor and the Contractor shall have no right 

to dispute the same. 

Clause 8 B: Recovery of cost of preparation of the Bill: 

In case of contractors of class "A" and "AA" do not submit the bill with time fixed, the 

Engineer-in-charge may prepare the bill as per provision of clause 8 of the conditions of contract 

but deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue 

on account of preparation of bill. 

Clause 9: Bills to be on printed forms: 

The Contractor shall submit all bills on the printed forms, to be had on application, at the 

office of the Engineer-in-charge and the charges in the bills shall always be entered at the rates 

specified in the bid or in the case of any extra work ordered in pursuance of these conditions, and 

not mentioned or provided for in the bid, at the rates hereinafter provided for such work. 

Clause 9 A: Payments of Contractor's Bills to Banks: 

Payments due to the Contractor may if so desired by him, be made to his Bank instead of 

direct to him, provided that the contractor has furnished to the Engineer-in-charge (i) an 

authorization in the form of a legally valid document, such as a Power of Attorney conferring 

authority on the Bank to receive payments, and (ii) his own acceptance of the correctness of the 

account made out, as being due, to him, by Government, or his signature on the bill or other 

claim preferred against Jaipur Development Authority before settlement by the Engineer-in- 

charge of the account or claim, by payment to the Bank. While the receipt given by such bank 
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shall constitute a full and sufficient discharge for the payment, the Contractor should, whenever 

possible, present his bill duly receipted and discharged through his Banker. Nothing, herein 

contained, shall operate to create in favour of the Bank any rights vis-à-vis the Jaipur 

Development Commissioner of Jaipur Development Authority. 

 

Clause 10: Stores supplied by Jaipur Development Authority: - 

If the specification of estimate of the work provides for the use of any special description of 

material, to be supplied from Engineer-in-charge's stores, or if, it is required that contractor shall 

use certain stores to be provided by the Engineer-in-charge specified in the schedule or 

memorandum hereto annexed, the Contractor shall be bound to procure and shall be supplied 

such materials and stores as are, for time to time, required to be used by him for the purpose of 

the contract only, and the value of the full quantity of materials and stores, so supplied; at the 

rate specified in the said schedule or memorandum, may be set off or which may be deducted 

from any sum, them due or thereafter become due, to the contractor under the contract or 

otherwise or against or from the performance Guarantee and or Security Deposit or the proceeds 

of sale, if the same is held in Jaipur Development Authority securities, the same or a sufficient 

portion thereof being in this case, sold for this purpose. All materials supplied to the Contractor, 

either from departmental stores or with the assistance of Government, shall remain the absolute 

property of Government. The Contractor shall be the trustee of the Stores/Materials, so 

supplied/procured and these shall not, on any account, be removed from the site of work and 

shall be all times open to inspection by the Engineer-In-charge. Any such material unused and in 

perfectly good condition at the time of completion or determination or rescinding of the contract, 

shall be returned to the Divisional Officer's Stores. If by a notice in writing under his hand, he 

shall so require, and if on service of such notice, the contractor fails to return the materials so 

required he shall be liable to pay the price of such materials in accordance with the provision of 

Clause 10B in bid. But the Contractor shall not be entitled to return any such materials, unless 

with such consent, and shall have no claim for compensation on account of any such materials, 

so supplied to him as a foresaid being unused by him, or for any wastage in or damage to any 

such materials. For the stores returned by the Contractors, he shall be paid for at the price 

originally charged excluding storage charges, in case of material supplied from departmental 

stores and actual cost including freight, cartage, taxes etc. paid by the contractor, in case of 

supplies received with the assistance of Government, which, however, should in no case exceed 

market rate prevailing at the time the materials are taken back. The decision of the Engineer-in 

charge as to the price of the stores returned keeping in view its condition etc, shall be final and 

conclusive. In the event of breach of the aforesaid condition, the Contractor shall in addition to 

throwing himself open in account for contravention of the terms of the license or permit and/or 

for criminal breach of trust, pay to the Government, all advantages or profits resulting, or which 

in the usual course, would result to him by reason of such breach. Provided that the contractor 

shall, in no case be entitled to any compensation or damage on account of any delay in supply 

thereof, all or any such materials and stores. 
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Clause 10A: Rejection of materials procured by the contractor: 

The Engineer-in charge shall have full powers to require the removal from the premises 

of all materials which in his opinion are not in accordance with the specifications and, in case of 

default, the Engineer-charge shall be at liberty to employ other person (s) to remove the same 

without being answerable or accountable for any loss of damage, that may happen or arise to 

such materials to substituted thereof, and in case of default, Engineer-in charge may cause the 

same to be supplied and all costs. Which may attend such removal and substitution, are to be 

born by the contractor. 

Clause 10B: Penal rate in case of excess consumption: 

The contractor shall also be charged for the materials consumed in excess of the 

requirements calculated on the basis of standard consumption approved by the department at 

double of the issue rate including storage and supervision charge or market rate, whichever is 

higher. A Material supply and consumption statement in prescribed From RPWA35A shall be 

submitted with every Running Account Bill, distinguishing material supplied by the Government 

and the material procured by the Contractor himself. The recovery for such material shall be 

made from Running Account Bill next after the consumption and shall not be referred certificate 

of such nature shall be given in each running Account Bill. 

Clause 10 C: Hire of Plant and Machinery: 

Special Plant and Machinery, required for execution of the work may be issued to the 

contractor, if available, on the rates of hire charges and other terms and condition as per 

departmental Rules, as schedule annexed to these conditions. Rates of such Plant & machinery 

shall be got revised periodically so as to bring them at per with market rate: 

Clause 11: Works to be executed in accordance with specifications, Drawings, Orders, etc. 

The Contractor shall execute the whole and every part of the work in the most substantial 

and satisfactory manner and both as regards materials and otherwise in every respect in strict 

accordance with the Specification. The Contractor shall also conform exactly fully and faithfully 

to the designs, drawings and instructions in writing relating to the work assigned by the 

Engineer-in-charge and lodged in his office and to which the contractor shall be entitled to have 

access at such office or on the site of the work for the purpose of inspection during office hours 

and contractor shall, if he so require, be entitled, at his own expense, to make or cause to be 

made copies of specifications and of all such designs, drawings and instructions, as aforesaid. A 

certificate of executing works as per approved design and specifications etc. shall be given on 

each Running Account. 

These specifications of work, material, methodology of execution, drawings and designs 

shall be signed by the contractor and executive Engineer while executing agreement and shall 

from part of agreement. 
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Clause 12: 

The Engineer-in-charge shall have power to make any alteration, omission or additions to 

or substitutions for the original specifications, drawings, designs and instructions, that may 

appear to him to be necessary during the progress of the work and the contractor shall carry out 

the work in accordance with any instructions which may be given to him in writing signed by the 

Engineer-In-Charge and such alterations, omissions, additions or substitutions shall not 

invalidate the contract and any altered, additional or substituted work, which the contractor may 

be directed to do in the manner above specified, as part of the work shall be carried out by the 

contractor on the same conditions in all respects on which he agreed to do the main work. The 

time for the completion of the work shall be extended in the proportion that the altered, 

additional or substituted work bears to the original contract work, and the certificate of the 

Engineer-in-charge shall be conclusive as to such proportion. The rates for such additional 

altered or substituted work under this clause shall be worked out in accordance with the 

following provisions in their respective order. 

(i) If the rate for the additional, altered or substituted work are specified in the contract 

for the work, the contractor is bound to carry out the additional, altered or substituted 

work at the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided 

in the contract for the work, such rates will be derived from the rates for a similar 

class of work as are specified in the contract for the work. 

(iii) If the rates for the altered, additional or substituted work cannot be determined in the 

manner specified in the sub-clause (i) to (ii) above, then the rates for such composite 

work items shall be worked out on the basis of the concerned Schedule of Rates of the 

Districts / Area specified above minus / plus the percentage which the total tendered 

amount bears to the estimated cost of the entire work put to bid. Provided always that 

if the rates for a particular part of parts of the item is not in the Schedule of Rates, the 

rate for such part or parts will be determined by the Engineer-in-Charge on the basis 

of the prevailing market rates when the work was done. 

(iv) If the rates for the altered, additional or substituted work item cannot be determined 

in the manner specified in sub-clauses (i) to (iii) above, then the contractor shall 

within 7 days of the date of receipt of order to carry out the work, inform the 

Engineer-in-Charge of the rates which it is his intention to charge for which class of 

work supported by analysis of the rate or rates claimed and the Engineer-in-Charge 

shall determine the rates or rates on the basis of prevailing market rates, and pay the 

contractor accordingly. However, the Engineer-in-Charge by notice in writing will be 

at liberty to cancel his order to carry out such class of work and arrange to carry it out 

in such manner, as he may consider advisable. But under no circumstances, the 

contractor shall suspend the work on the plea of non-settlement of rates on items 

failing under the clause. 
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(v) Except in case of items relating to foundations, provisions contained sub-clauses (i) to 

(iv) above shall not apply to contract or substituted items as individually exceed the 

percentage set out in the bid documents under Clause 12.A. 

For the purpose of operation of Clause 12(v) the following works shall be treated as 

work relating to foundations:- 

(a) For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground 

level whichever is lower, excluding items above flooring and D.P.C. but 

including base concrete below floors. 

(b) For abutments, piers, retaining wall of culverts and bridges, walls of water 

reservoir and the bed of floor level. 

(c) For retaining walls, where floor levels is not determinate 1.2 meters above the 

average ground level or bed level. 

(d) For roads, all items of excavation and filling including treatment of sub base 

and soiling work. 

(e) For water supply lines, sewer lines underground storm water drains and 

similar work all items of work below ground level except items of pipe work 

for proper masonry work. 

(f) For open storm water drains, all items of work except lining of drains. 

(g) Any other items of similar nature which Engineer-in-charge may decide 

relating to foundation. 

The rate of any such work, except the items relating to foundations, which is in excess of 

the deviation limit, shall be determined in accordance with the provisions contained in Clause 

12A. 

Clause 12A: 

The quantum of additional work for each item shall not exceed 50% of the original 

quantity given in the agreement and the total value of additional work shall not exceed 50% of 

the total contract value, unless otherwise mutually agreed by the Engineer-in-charge and the 

Contractor. The limit shall not be applicable on items relating to foundation work which shall be 

executed as per original rates of provision of clause 12(i) to (iv). 

In case of contract substituted items or additional items, which results in exceeding the 

deviation limit laid down in this clause except items relating to foundation work. Which the 

contractor is required to do under Clause 12 above, the contractor shall within 7 days from the 

receipt of order, claim revision of the rate supported by proper analysis in respect of such items 

for quantities in excess of the deviation limit notwithstanding the fact that the rates for such 

items exist in the bid for the main work or can be derived in accordance with the provision of sub 

clause (ii) of Clause 12 and the Engineer-in-charge, may revise their rates having derived in 
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according with the provision of sub-clause may revise their rates having regard to prevailing 

market rates and the contractor shall be paid in accordance with the rates so fixed. The Engineer- 

in-charge may revise their rates having regard to the prevailing market rates and the contractor 

shall be paid in accordance with fates so fixed. The Engineer-in-charge shall be at liberty to 

cancel his order to carry out such increased quantities of work by giving notice in writing to the 

contractor and arrange to carry out in such manner, as he may consider advisable. But under no 

circumstances, the contractor shall suspend the work on the plea of non-settlement of rates of 

items failing under this clause. 

All the provisions of the preceding paragraph shall equally apply to decrease in rates of 

items for quantities in excess of the deviation limit notwithstanding the fact that the rates for 

such items exist in the bid for the main work or can be derived in accordance with the provisions 

of sub-clause (ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates 

having regard to the prevailing market rates unless otherwise mutually agreed by the engineer-in- 

charge and the contractor. 

Clause 13: No compensation for alteration in or restriction of work to be carried out: 

If at any time after the commencement of the work the Jaipur Development Authority 

shall, for any reason, whatsoever, not require the whole work, thereof, as specified in the bid, to 

be carried out, the Engineer-in-charge shall give notice, in writing of the fact to the contractor, 

who shall have no claim to any payments or compensation, whatsoever, on account of any profit 

or advantage, which he might have derived from the execution of the work in full but which he 

did not derive in consequence of the full amount of the work not having been carried out. 

Neither, shall he have any claim for compensation by reason of alterations having been made in 

the original specifications, drawings and design and instructions, which shall involve any 

curtailment of the work as originally contemplated. Provided, that the contractor shall be paid the 

charges for the cartage only, of materials actually brought to the site of the work by him for 

bonafide use and rendered surplus as a result of the abandonment or curtailment of the work or 

any portion thereof, and taken them back by the contractor provided, however that the Engineer- 

in-charge shall have, in all such cases, the option of taking over all or any such materials at their 

purchase price or at local market rates whichever may be less. In the case the option of taking 

over all or any such materials at their purchase price or at local market rates whichever may be 

less. In the case of such stores, having been issued from Jaipur Development Authority stores, 

charges recovered, including storage charges, shall be refunded after taking into consideration 

any deduction for claim on account of any deterioration or damage while in the custody of the 

contractor and in this respect the decision of the Engineer in Charge shall be final. 

Clause 14: Action and compensation payable in case of bad work: 

If, it shall appear to the JDA or any authorized authority or the Engineer-in-Charge or his 

subordinates in charge of the work, or to the committee of retired officers / officers appointed by 

the Jaipur Development Authority for the purpose that any work has been executed with 

unsound, imperfect or unskillful workmanship, prior with material of any inferior description, or 
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that any materials or articles provided by him for the execution of the work are unsound or of a 

quality inferior to that contracted, or otherwise not in accordance with contract, the contractor 

shall be demand in writing from the Engineer in charge, specifically the work / materials or 

articles complained of, notwithstanding that the same may have been inadvertently passed, 

certified and paid for, will rectify or remove and reconstruct the work, so specified, in whole or 

in part, as the case may be, remove the materials or articles, so specialties and provide other 

proper and suitable materials or articles at his own cost and in the event of his failing to do so, 

within a period to be specified by the Engineer-in-charge in his demand, as aforesaid, then the 

contractor shall be liable to pay compensation, at the rate of one percent on the bided amount of 

work for every week not exceeding ten percent, while his failure to do so shall continue, and in 

the case of any such failure, the Engineer - in - Charge may rectify or remove and re-execute the 

work or remove and replace within others, the materials or articles or articles complained of as 

the case may be, at the risk and expense, in all respects of the contractor. 

Clause 15: Work to be open to inspection: Contractor or his responsible agent to be 

present. 

All work, under or in course of execution or executed in pursuance of the contract, shall 

at all times, be open to inspection and supervisor of the Engineer-in-charge and his superior 

officers e.g. Superintending Engineer, Additional JDA, Chief Technical Engineer, JDA, and his 

subordinates and any other authorized agency of the Jaipur Development Authority and the 

contractor shall at all times during the usual working hours, and at all other times at which 

reasonable notice of the intention of the Engineer in charge in or his subordinate and any other 

authorized agency of Jaipur Development Authority or committee of retired officers / officers 

appointed by the Jaipur Development Authority for the purpose to visit the works shall have 

been given to the Contractor, either himself be present to receive orders and instructions or 

have a responsible agent, duly accredited in writing, present for the purpose. Orders given to 

the Contractor agent shall be considered to have the same force as if they had been given to the 

contractor himself. 
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Clause 16: Notice to be given before any work is covered up: 

The Contractor shall give not less than 7 days’ notice, in writing, to the Engineer-in- 

Charge of the work, before covering up or otherwise placing beyond the reach of measurement, 

any work in order that they same may be measured and correct dimensions thereof, be taken 

before the same is so covered up or placed beyond the reach of measurement and shall no cover 

up or place beyond the reach of measurement any work without the consent in writing of the 

Engineer-in-charge of the work and if, any work shall be covered up or placed beyond the reach 

of measurement without such notice having been given or consent obtained, the same shall be 

uncovered at the Contractor's expenses or in default, thereof, no payment or allowance shall be 

made for such work, or for the materials, with which the same was executed. 

Clause 17: Contractor liable for damage done and for imperfections: 

If the Contractor of his work people or servants shall break, deface, injure or destroy any 

part of a building in which they may be working or any building, road, fence, enclosure or 

cultivated ground continuous to the premises on which the work or any part of it is being 

executed, or if any damage shall happen to the work. While in progress, from any cause, 

whatsoever, or any imperfections become apparent in it, within a period specified in clause 37, 

after a certificate, final or otherwise of its completion, shall have been given by the Engineer-in- 

charge, may cause the same to be made good by other workmen and deduct the expense (of 

which the certificate of the Engineer-in-charge shall be final) from any sums that may be then, or 

at any time thereafter, may become due to the contractor, or from his security deposit, or the 

proceeds of sale thereof, or of a sufficient portion thereof. 

Clause 18: Contractor to supply Plant, Ladders, Scaffolding etc. 

The contractor shall arrange and supply, at his own cost, all material (except such special 

materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in- 

charge's stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and 

temporary works requisite or proper for the proper execution of the work, whether original, 

altered, or substituted, and whether included in the specification or other documents, forming 

part of the contract, or referred to in these conditions or not, or which may be necessary for the 

purpose of satisfying or complying with the requirements of the Engineer-in-charge, as to any 

matter as to which, under the conditions, he is entitled to be satisfied of which he is entitled to 

require, together with carriage thereof, to and from the work. The contractor shall also arrange 

and supply, without charge, the requisite number of persons with the means and material 

necessary of the purpose of setting out work and counting, weighing and assisting, in the 

measurement or examination at any time and from time to time of the work, or materials. Failing 

his so doing, the same may be provided by the Engineer-in-charge at the expenses of the 

Contractor, and the expenses maybe deducted from any money due to the Contractor under the 

contract, or from his performance Guarantee and / or security deposit or the proceeds of sale 

thereof, or a sufficient portion thereof. The contractor shall also provide all necessary fencing 

and lights required to protect the public from accident and shall be bound to bear the expenses of 
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difference of every suit, action or other proceeding at law, that may be brought by any person for 

injury sustained owing to neglect of the above precautions, and to pay any damages and costs, 

which may be awarded in any such suit, action proceedings to any such person or which may, 

with the consent of the Contractor be paid to compromise any claim by any such person. 

Clause 19: Work not to be sub-let contract may be rescinded and security deposit and 

performance forfeited for sub-letting, bribing or if contractor becomes insolvent. 

The contract shall not be assigned or sublet without the written approval of the JDA, and 

if the contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or 

commence any insolvency proceedings or mark any composition with his creditors, or attempt to 

so to do, or if any bride, gratuity, gift, loan, requisite reward or advantage, pecuniary or 

otherwise, shall either, directly or indirectly, be given promised or offered by the Contractor or 

any of his servants or agents, to any public officer or person, in the employ of Government, in 

any way relating to his office or employment, or if any such officer or person shall become, in 

any way, directly or indirectly interested in the contract, the JDA may thereupon, by notice, in 

writing resigned the contract and the performance guarantee and security deposit of the 

contractor shall, thereupon, stand forfeited and be absolutely at the disposal of Jaipur 

Development Authority and the same consequences shall ensure as, if the contract had been 

rescinded under clause 3 thereof, and in addition the contractor shall not be entitled to recover or 

be paid for any work therefore, actually performed under the contract. 

 

 

Clause 20: Sums payable by way of compensation to be considered as reasonable 

compensation without reference to actual loss: 

All sums payable by way of compensation under any of these conditions shall be 

considered as reasonable compensation to be applied to the use of Jaipur Development Authority 

without reference to the actual loss or damage sustained and whether or not any damage shall 

have been sustained. 

Clause 21: Changes in Constitution of firm: 

Where the Contractor is partnership firm, the previous approval, in writing, of the 

Engineer-in-charge shall be obtained before business any change is made in the constitution of 

the firm. Where the contractor is an individual or a Hindu undivided family business concern, 

such approval, as aforesaid, shall likewise be obtained before the contractor enters into any 

partnership agreement where under the partnership firm would have the right to carry out the 

work thereby undertaken by the contractor. If, previous approval, as aforesaid, is not obtained, 

the contract shall be deemed to have been assigned in contravention of clause 19 thereof, and the 

same action may be taken and the same consequence shall ensure, as provided in the said clause 

19. 
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Clause 22: Work to be under direction of Engineer-in-charge 

 

All the works, to be executed under the contract, shall be executed under the 

direction and subject to the approval. In all respect, of the Engineer-in-charge of the Jaipur 

Development Authority for the time being, who shall be entitled to direct, of what point or 

points and in what manner, they are to be commenced and from time to time carried on. 

Clause 23: Standing committee for Settlement of disputes: 

 

If any question, difference or objection, whatsoever shall arise in any way, in connection 

with or arising out of this instrument, or the meaning of operation of any part thereof, or the 

rights, duties or liabilities of either party then, save in so far, as the decision of any such matter, 

as herein before provided for, has been so decided, every such matter constituting a total claim of 

Rs. 50000/- or above, whether its decision has been otherwise provided for and whether it has 

been finally decided accordingly, or whether the contract should be terminated or has been 

rightly terminated and as regards the rights or obligations of the parties, as the result of such 

termination, shall be referred for decision to the Empowered Standing Committee, which would 

consist of the followings:- 

1. Jaipur Development Commissioner, JDA, Jaipur -Chairman 

2. Director (Engineering)-I, JDA, Jaipur 

3. Director (Finance), JDA, Jaipur 

4. Director (Law), JDA, Jaipur 

5. Superintending Engineer, JDA, Jaipur - Member Secretary 

 

The Engineer-in-charge, on receipt of application along with non-refundable 

prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. one 

lac) from the contractor, shall refer the disputes to the committee within a period of three months 

from the date of receipt of application. 

The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications. Schedule of Rates and such other printed and 

published documents, together with all drawings as may be forming part of the Bid Documents. 

None of these documents shall be used for any purpose other than that of this contract. 

Procedure and application form referring cases for settlement by the Standing 

Committee shall be, as given in form RPWA 90. 
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Clause 23 A: Contractor to indemnify for infringement of Patent or design. 

 

Contractor shall fully indemnify the Jaipur Development Authority against any action, 

claim or proceeding, relating to infringement or use of any patent or design or any alleged patent 

or design, rights, and shall pay any royalties, which may be payable in respect of any articles or 

part thereof included in the contract, in the event of any, claims made under or action brought 

against Government. In respect of any such matters, as aforesaid, the contractor shall be 

immediately, noticed thereof, and the contractor shall be at liberty at his own expense, to settle 

any dispute or to conduct any litigation, that may arise there from provided that the contractor 

shall not be liable to indemnify the Jaipur Development Authority, if the infringement of the 

patent or design or any alleged patent, or design, right is the direct result of an order passed by 

the Engineer-in-charge in his behalf. 

Clause 24: Imported Store articles to be obtained from Government: 

 

The contractor shall obtain form the stores of the Engineer-in-charge, all imported store 

articles, which may be required for the work or any part thereof, or in making up articles 

required thereof, or in connection therewith, unless he has obtained permission in writing, from 

the Engineer-in-charge, to obtain such stores an articles from elsewhere. The value of such 

stores and articles, as may be supplied to the contractor by the Engineer-in-charge, will be 

debited to the contractor, in his account, at the rates shown in the schedule attached to the 

contract, and if they are not entered in the schedule, they will be debited at cost price, which for 

the purposes of this contract, shall include the cost of carriage and all other expenses, 

whatsoever, which shall have been incurred in obtaining delivery of the same at the stores 

aforesaid plus storage charges. 

Clause 25: Lump sums in estimates: 

 

When the estimate on which a bid is made includes lump sums, in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the item of work involved, or the 

part of the work in question at the same rates, as are payable under the contract for such items or 

if the part of the work in question is not, in the opinion of the Engineer-in-charge capable of 

measurement, in Engineer-in-charge may at his discretion pay the lump sum amount entered in 

the estimate and the certificate in writing of the Engineer-in-charge shall be final and conclusive 

with regard to any sum or sums payable to him under the provisions of this clause. 

Clause 26: Action where no Specification: 

 

In case of any class of work for which there is no such specification as is mentioned in 

rule 1, such work shall be carried out in accordance with the detailed specification of the 

department and also in accordance with the instructions and requirement of the Engineer-in- 

charge. 
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Clause 27: Definition of work; 

 

The expression "Work" or "Works" where used in these conditions, shall unless there be 

something either in subject or context, repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed, whether temporary or 

permanent, and whether original, altered, substituted or additional. 

 

Clause 27 A: Definition of Engineer-in-charge. 

 

The term :Engineer-in-charge" means the Executive Engineer, who shall supervise, and 

be in charge of the work, and who shall sign the contract on behalf of the Jaipur Development 

Commissioner of Jaipur Development Authority. 

 

Clause 28: 

It cannot be guaranteed that the work will be started immediately after the bids have been 

received. No claims for increase of rate will be entered, if the bids for starting work are delayed. 

 

Clause 29: Payments at reduced rates on account of items of work not accepted and not 

completed to be at the discretion of the Engineer-in-charge. 

The rates for several items of works, estimated to cost more than Rs.1000/- agreed 

within, will be valid only when the item concerned is accepted, as having been completed fully 

in accordance with the sanctioned specifications. In cases, where the items of work are not 

accepted, as so completed, the Engineer-in-charge may make payment on account of such items, 

at such reduced rates as he considers reasonable, in the preparation of final or on account bills, 

and his decision in the matter shall be final and binding. 

 

 

 

Clause 29A: Payments at part rates: 

 

The rates for several items of works may be paid at part rates provisionally in running 

bills in proportion to the quantum of items executed at the discretion of Engineer-in-charge. In 

case of item rates, if the rate quoted for certain items are very high in comparison to the average / 

overall bid premium, then the payment at running stages shall not be made more than the average 

sanctioned premium. The deferred payment, will however be released after successful 

completion of the work. 
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Clause 30: Contractor's percentage, whether applied to net or gross amount of bills: 

 

The percentage referred to in the "Bid of Works" will be deducted / added from / to the 

gross amount of the bill before deducting the value of any stock issued. 

Clause 31: Contractor to adhere to labour laws / regulation: 

 

The contractor shall adhere to the requirements of the Workmen's Compensation Act and 

Labour Legislation in force from time to time and be responsible for and shall pay any 

compensation to his workmen which would be payable for injuries under the workmen 

Compensation Act, hereinafter called the said Act. If such compensation to his workmen which 

would be payable for injuries under the Workmen's Compensation Act, hereinafter called the 

said Act. If such compensation is paid by the State as Principal employer under sub Section (1) 

of section 12 of the said Act, on behalf of the contractor it shall be recoverable by the State from 

the Contractor under sub section (2) of the said section. Such compensation shall be recovered in 

the manner laid down in clause I of the conditions of contract. 

Note: All Contractors with Government shall require registration of workers under the Building 

& other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 

and extension of benefit to such workers under the Act. Deductions of cess at source will be 

made as per provisions of the said Act, in force from time to time.] 

 

Clause 32: Withdrawal of work from the Contractor: 

 

If the Engineer-in-charge shall at any time and for any reasons, whatsoever, including 

inability to maintain prorate progress, think any portion of the work should not be executed or 

should be withdrawn from the contractor, he may, by notice in writing to that effect require the 

contractor not to execute the portion of the work specified in the notice or may withdraw from 

the contractor for the portion of work, so specified, and the contractor shall not be entitled to any 

compensation, by reason of such portion of work having been withdraw from him. The 

Engineer-in-charge may supplement the work by engaging another agency to execute such 

portion of the work at the cost of the original contractor, without prejudice to his rights under 

Clause 2. He shall also be competent to levy compensation for delay in progress. The recovery 

of excess cost shall be made from next available running bill or any other claim and shall not be 

deferred. 

Clause 33: The contract includes clearance, leveling and dressing of site within a distance of 15 

meters of the structure / building on all sides except where the building adjoins another building. 
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Clause 34: Project Works: 

 

The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut 

stone work and other work requiring protection and to maintain such protection, as long as work 

is in progress. He shall remove and replace this protection, as required by the Engineer-in- 

charge, from time to time. Any damage to the work, so protected, no matter how it may be 

caused, shall be made good by the contractor free of cost. 

All templates, forms, moulds, centering, false works and models, which in the opinion of 

the Engineer-in-charge are necessary for the proper and workman like execution of the work, 

shall be provided by the Contractor free of cost. 

Clause 35: Contractor liable for settlement of claims caused by his delays: 

If the progress of the work has fallen so much in arrears as to prevent other contractors on 

the work, from carrying out their part of the work within the stipulated time, he will be liable for 

settlement of any claim, put in by any of these contractors for the expenses of keeping their 

labour unemployed, to the extent considered reasonable by the Engineer-in-charge. 

Clause 36A: The liability, if any, on account of quarry fees, royalties, octroi and any other taxes 

and duties in respect of materials actually consumed on public work, shall be borne by the 

Contractor. 

Clause 36B: 

 

The cost of all water connections, necessary for execution of work, and the cost of water 

consumed and hire charges of meters and the cost of electricity consumed in connection the 

execution of work, shall be paid by the Contractor except where other specifically indicated. 

 

Clause 36C: Payment of any Taxes: 

 

Royalty or other tax on materials, issued in the process of fulfilling contract payable to 

the Jaipur Development Authority under rules in force will be paid by the Contractor himself. 

Clause 36D: 

In respect of goods and materials procured by the Contractor for use in works under the 

contract, sales tax will be paid by the contractor, himself. But in respect of all such goods 

manufactured and supplied by the Contractor and works executed under the contract, the 

responsibility of payment of Sales tax would be that of the Engineer-in-charge. 
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Clause 36 E : 

 

If any rates of Tax are increased or decreased, a new tax is introduced in India only. an existing 

Tax is abolised, or any change in interpretation or application of any Tax resulting from a change 

or Introduction in India only due to any National or State Statute, Ordinance, Decree or other law 

or any regulation or bye-law of any local or other duly constituted authority in India only. in the 

course of performance of contract, which was or will be assessed on the Contractor, in 

connection with the performance of the Contract, an equitable adjustment of the Contract price 

shall be made to fully take into account any such change by addition to the Contract Price or 

deduction there from, as the case may be. 

However, these adjustments would be restricted to direct transations between the Owner and 

Contractor only those items which are included in bid. Further, no adjustment of the Contract 

Price shall be made on account of variation in deemed export benefits, if any, Any increase or 

decrease which is included in price variation formula incorporated in the contract shall not be 

accounted for this purpose. 

Such increase including GST shall not be made in the extended period of contract for which the 

contractor alone is responsible for delay as determined by authority for extension of time. 

Clause 37: Refund of Performance Guarantee and Security Deposit: 

 

The performance Guarantee and / or security deposit will be refunded after the expiry of 

the period, as prescribed below:- 

(a) In case of contracts relating to hiring of trucks and other 'T'&P' transportation including 

loading, unloading of materials, the amount of performance guarantee / security deposit is 

refundable along with the final bill. 

(b) Supplies of material: As per provision of the G.F. &A.R. 

 

(c) Ordinary repair: 3 months after completion of the work provided the final bill has been 

paid. 

(d) Original works / special repairs / renewal works: Security deposit will be refunded Six 

months after completion except in case of works, such as building works, bridge works, 

cross drainage work, Dams, canals water supply and sewerage schemes (except where 

provided otherwise in any specified case) etc., the Performance Guarantee / Security 

Deposit will be refunded 6 months after completion or expiry of one full rainy season, or 

after expiry of defect liability period as defined in the special condition of agreement 

whichever is later, provided the final bill has been paid. 

(Regarding "refund of performance guarantee and security deposit"). 
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"In case of road, bridge and CD works (original/special, repairs/renewals). The 

defect Liability period shall be five years after completion of works". 

 

(e) In case of JDA original works/special repairs works costing more than ` 10.00 lacs, 

partial amount of Security Deposit will be refunded during the defect liability period @ 

10% of SD amount after lapse of one year of completion and thereafter 10% of original 

amount of SD at the end of each subsequent year. The remaining amount of SD be 

refunded after the expiry of defect liability period. 

Clause 38: Fair Wage Clause: 

 

(a) The Contractor shall pay not less than fair wages / minimum wages to laborious 

engaged by him on the work as revised from time to time by the Jaipur 

Development Authority but the Jaipur Development Authority shall not be liable 

to pay anything extra for it except as stipulated in price escalation clause (clause 

45) of the agreement. 

Explanation: Fair wage means minimum wages for time or piece work, fixed or 

revised, by the State Govt. the Minimum Wages Act. 1948. 

(b) The Contractor shall, notwithstanding the provisions of any contract to the 

country, cause to be paid fair wages to labourers indirectly engaged on the work, 

including any labour engaged by his sub-contractors in connection with the said 

work as if the labourers have been immediately or directly employed by him. 

(c) In respect of all labourers immediately or directly employed on the work, for the 

purpose of the contractor's part of this agreement, the (Contractor shall comply 

with or cause to be complied with the Public Works Department Contractors 

Labour Regulations made, or that may be made by the Government, from time to 

time. With regard to payment of wages, wages period, deductions from wages, 

recovery of wages not paid, and unauthorized deductions, maintenance of wages 

register, wages card, publication of scale of wages and other terms of 

employment, inspection and submission of periodical returns and other matters of 

a like nature. 

(d) The Engineer-in-charge shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers, by reasons of non-fulfillment of the conditions 

of the contract, for the benefit of the worker or workers, non-payment of wages or 

of deductions made therefrom, which are not justified by the terms of the contract, 

or as a result of non - observance of the aforesaid regulations. 
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(e) Vis-à-vis the Jaipur Development Authority of Rajasthan, the Contractor shall be 

primarily liable for all payments to be made and for the observance of the 

regulations aforesaid, without prejudice to his right to claim indemnify from his 

sub-contractors. 

(f) The regulations, aforesaid, shall be deemed to be part of this contract and any 

breach, thereof, shall be deemed to be breach of the contract. 

Clause 39: Contractor to engage technical staff: 

 

The contractor shall engage the technical staff as follows, on the contract works. 

 

a) Project manager/Bridge Engineer- He should be a graduate engineer having 

overall experience of not less than 15 years out of which 10 years' experience 

should be of Bridge works. If the contractor fails to appoint such project manager, 

Rs. 1,00,000/- (Rupees One Lakh only) per month will be deducted. 

b) Senior Site Engineer- One graduate engineer having experience of 10 years out of 

which 5 years’ experience should be of Bridge works. If the contractor fails to 

appoint senior site engineer, Rs. 50,000/- (Rupees Fifty Thousand) per month will 

be deducted. 

c) Site Engineer- One graduate/diploma engineer having experience of 05 years. If 

the contractor fails to appoint such site engineer, Rs. 25,000/- (Rupees Twenty 

Five Thousand) per month will be deducted. 

d) Quantity Surveyor- One diploma engineer having experience of 02 years. If the 

contractor fails to appoint such quantity surveyor, Rs. 20,000/- (Rupees Twenty 

Thousand) per month will be deducted. 

e) However, in the event of non-appointment of such technical personnel's, JDA 

may engage such technical personnel and actual salary will be deducted in 

addition to the deductible amount mentioned in clause 39 (a), (b), (c) & (d). The 

contractor, before appointing these technical personnel will have to get the CV 

approved by the JDA. 

The technical staff should be available at site, whenever required by Engineer-in-charge 

to take instructions. 

Clause 39A: The contractor shall comply with the provisions of the Apprenticeship Act, 

1961, and the Rules and orders issued, there-under, from time to time. If he fails to do so, his 

failure will be a breach of contract. The contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of said Act. 

Clause 40: Safety of Works: The Contractor shall follow the safety code. The contractor 

shall be fully responsible for safety of works at site taking note of all the necessary provisions as 

per Employer's conditions of contract for Safety, Health and Environment Manual (SHE Manual) 
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available at Section 7, which shall be binding on the contractor. The contractor's price shall be 

inclusive of all the necessary costs to meet the prescribed safety standards. In the case the 

contractor fails in the above, the Employer may provide necessary arrangements and recover the 

cost from contractor. 

Clause 41: Near Relatives barred from tendering: The contractor shall not be permitted to bid 

for works, in same Circle, in which his near relative is posted as Accountant or as an officer in 

any capacity between the grades of the Superintending Engineer and Assistant Engineer (both 

inclusive). He shall also intimate the names of persons, who are working with him in any 

capacity or are subsequently employed by him and who are near relative to any gazetted officer 

in the organization / Department. Any breach of this condition by the contractor would render 

him liable to be removed from the approval list of contractors of the Department. If such facts is 

noticed (a) before sanction of bid, his offer shall be declared invalid and earnest money shall be 

forfeited, (b) after sanction of the bid then bid sanctioning authority may at his discretion forfeit 

his earnest money, performance guarantee, security deposit and enlistment deposit and the work / 

remaining work may allot to any registered contractor on the same rates as per rules. 

Note : By the term 'near relative' is meant wife, husband, parents and grandparents, children and 

grandchildren, brothers and sisters, uncles and cousins and their corresponding in laws. 

Clause 42: Retired Gazetted Officers barred for 2 years: No Engineer of Gazetted rank or 

other Gazetted officer, employed in Engineering or Administrative duties in an Engineering 

Department of the Jaipur Development Authority, is allowed to work as a contractor for a period 

of 2 years, of his retirement from Jaipur Development Authority Service without the previous 

permission of Jaipur Development Authority. The contract is liable to be cancelled, if either the 

contractor or any of his employee found, at any time, to be such a person, who had not obtained 

the permission from as aforesaid before submission of the bid or engagement in the contractors 

service as the case may be. 

Clause 43: Quality Control 

The Jaipur Development Authority shall have right to exercise proper quality Control 

measures. The contractor shall provide all assistance to conduct such tests. 

 

 

Clause 43A: 

 

The work whether fully constructed or not and all materials machinery tools and plant 

scaffolding temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer in charge and a certificate from him 

to effect obtained. 
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Clause 44: death of Contractor: 

 

Without prejudice to any of the rights or remedies under the contract, if the contractor 

dies, the legal heirs of the contractor or the JDA or duly authorized Engineer shall have the 

option of terminating the contract without any compensation. 

 

Clause 45: Price variations Clause: 

 

If during the progress of the contract of value exceeding Rs. 50.00 lacs (accepted 

tendered amount minus cost of material supplied by the department) and where stipulated 

completion period is more than 3 months (both the conditions should be fulfilled). The price of 

any materials/ bitumen / diesel / petrol / cement and steel incorporated in the works (not being 

materials to be supplied by the department) and / or wages of labour increases or decreases, as 

compared to the price and / or wages prevailing at the last date of submission of bids., the 

a.mount payable to contractors for the work shall be adjusted for increase or decrease in the rates 

of materials (excepting those materials supplied by the department)/ labour / bitumen diesel / 

petrol / cement and steel. 

Increase or decrease in the cost of labour / material / bitumen / cement / diesel and petrol 

shall be calculated and petrol shall be calculated quarterly in accordance with the following 

formula. 

(a) Labour : 

VL= 0.75 x PL x R(IL1–IL.0) 

100 I L.0 

 

VL = Increase or decrease in the cost of work during the quarter under consideration due to 

change in rates for labour. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in the clause. 

IL0 = The average consumer price index for industrial workers (whole-sale prices) for the 

quarter in which bids were opened / negotiated (as published in Reserve Bank of India 

Journal / labour Bureau Shimla, for the area). 

LL1 = The average consumer price index for industrial workers (whole-sales-price) for the 

quarter of calendar year under consideration (as published in Reserve Bank of India 

Journal / labour Bureau Shimla, for the area). 

PL = Percent of Labour components. 
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Note: In case of revision of minimum wages by the Jaipur Development Authority or other 

competent authority, nothing extra would be payable except the price escalation 

permissible under this clause. 

(B) Material (excluding material supplied by the department) 

VM=  0.75 x PMx R(LLMI -LM0) 

100 LM0 

 

VM=  Increase or decrease in the cost during the quarter under consideration due to change in 

the rates of material. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in this clause. 

LMO= The average wholesale price index (all commodities) for the quarter in which bid were 

opened / negotiated (as published in Reserve Bank of India Journal / Economic Advisor 

to Government of India, Ministry of Industries, for the area). 

LM1= The average wholesale price index (all commodities) for the quarter under consideration 

(as published in Reserve Bank of India Journal / Economic Adviser to Government of 

India. Ministry of Industries, for the area). 

PM = Percentage of material component (excluding materials supplied for the Department). 

 

(c)   Bitumen 

Vb = 0.85 x  PbxR (B1 -B0) 

100    BO 

 

Vb=  Increase or decrease in the cost of the work during the month under consideration due to 

changes in the rate for bitumen. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of material supplied by the department and excluding other items as mentioned in 

this clause. 

Bo =  The official retail price of bitumen at the IOC depot it nearest center on the day 28 days 

prior to date of opening of Bids. 

B1=  The official retail price of bitumen of IOC depot it nearest center for the 15 day of the 

month under consideration. 

Pb= Percentage of bitumen component of the work. 
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(D) Petroleum 

V1= 0.75 x P1xR (F1 -F0) 

100 FO 

 

V1=  Increase or decrease in the cost of work during the month under consideration due to 

change in the rate for fuel and lubricants. 

R=  The value of the work done in rupees during the quarter under consideration excluding 

the cost of materials supplied by the department and excluding other items as mentioned 

in this clause. 

F0 = The average wholesale price index of high speed diesel (HSD) as published by the 

Economic Advisor to the Government of India, Ministry of Industry on the day of 

opening of bid / negotiation. 

F1 = The average wholesale price index HSD for the quarter under consideration as published 

weekly by the Economic Advisor to the Govt. of India, Ministry of Industry for the 

quarter under consideration. 

P1 =  Percentage of fuel and lubricants component excluding fuel and lubricants supplied by 

the Department (Specified in the sanctioned estimate for the work). 

P =  Percentage of fuel and lubricants component excluding fuel and lubricants supplied by 

the Department (Specified in the sanctioned estimate for the work). 

R = Total work done during the quarter as prescribed under this clause. 

 

Note: For application of this clause price of HSD is chosen to indicate fuel and lubricant 

component. 

(e) Cement 

Vc= 0.75 x PcxR (LC1 -LCO) 

100LCO 

Vc = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of cement. 

R =  The value of the work done in rupees during the quarter under consideration excluding 

the cost of cement supplied by the department and excluding other items as mentioned in 

this clause. 

LCO = The average wholesale price index for the quarter in which bids were opened / negotiated 

(as published by the Economic Adviser to Government of India, Ministry of Industries). 
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LCI = The average wholesale price index for the quarter under consideration (as published by 

the Economic Adviser to Government of India, Ministry of Industries). 

PC = Percentage of cement components (excluding cement supplied by the Department). 

 

(F) Steel 

VS = 0.75x Pcx R (LS1 -LSO) 

100 LSO 

Vs = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of steel. 

R =  The Value of the work done in rupees during the quarter under consideration excluding 

the cost of steel supplied by the department and excluding other items as mentioned in 

this clause. 

LSO = The average wholesale price index for the quarter in which bids were opened/negotiated 

(as published by the Economic Adviser to Government of India, Ministry of Industries).- 

For steel Rods 

LS1=  The average wholesale price index for the quarter under consideration (as published by 

the Economic Adviser to Government of India, Ministry of Industries). - For steel Rods 

Clause 45A: Price Variation in installation of elevators supply/installation of Centrally Air 

Conditioning and Central Evaporation Cooling Works. 

In all cases of contracts for installation of elevators, supply/installation of Central Air 

Conditioning and Central Evaporation Cooling Works, the Price quoted shall be based on the 

Indian Electrical and Electronic Manufacturers Association (IEEMA) price variation clause 

based on the cost of raw materials/components and labour cost as on the date of quotation/bid 

and the same is deeded to be related to wholesale price index number of metal products and All 

India Average consumer price index number of industrial workers as specified below. In case of 

any variation in these index numbers the prices shall be adjustment up or down in accordance 

with following formula: 

P= Po  {15+55 MP +  Wo(D)  + 15 Wo(I)} 

100 MPo Wo Wo 

 

Where: 

P =  Price payable as adjusted in accordance with the price variation formula. 

P0= Price quoted/confirmed 
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MP0 = Wholesale Price Index Number for metal products as published by the office of the 

Economic Adviser, Ministry of Industry, Government of India, in their weekly bulleting, 

Revised Index Number of Wholesale Price (Base 1981-82 =100 for the week ending first 

Saturday of the relevant calendar month). The relevant month shall be that in which price 

was offered or negotiated whichever is later. 

W0 = All India Average Consumer Price Index Number for Industrial Workers (Base : 1982 = 

100), as published by Labour Bureau, Ministry of Labour, Government of India, for 

relevant calendar Month. The relevant Month shall be that in which price was offered or 

negotiated whichever is later. 

MP = Wholesale Price Index Number of Metal Products as published by the office of Economic 

Adviser, Ministry of Industry, Government of India, in their weekly bulletin Revised 

index Number of wholesale price (Base : 1981-82 = 100). The applicable wholesale Price 

Index Number for Metal Products as pre-availing on 1st Saturday of the Month covering 

the date FOUR months price to the date of delivery and would be as published by 

IEEMA. 

WO(1) = All India Average Consumer Price Index Number for Industrial workers (Base : 1982 = 

100) as published by Labour Bureau, Ministry of Labour, Government of India. The 

applicable All India Consumer Price Index Number of Industrial workers prevailing for 

the FOUR months prior to the date of completion of installation/Progress parts of 

installation and would be as published by IEEMA. The date of delivery shall be the date 

on which the manufactured material is actually supplied at site. The data of completion of 

installation (or progress part of installation shall be the date on which the work is notified 

as being completed and is available for inspection/duly tested). In the absence of such 

notification, the date of completion is not intimated, such completion shall be considered 

by the Engineer-in-charge which shall be final. 

Note-1 The wholesale price index number for metal products is published weekly by the 

office of the Economic Adviser, but if there are any changes, the same are 

incorporated in the issue appearing in the following week. For the purpose of this 

price variation clause, the final index figures shall apply. 

Note- 2 The sole purpose of the above stipulation is to arrive at the entire contract under 

the various situations. The above stipulation does not indicate any intentions to 

sell materials under this contact as movables. 

Note- 3 The indices MP & Work are regularly published by IEEMA in monthly basic 

price circulars based on information bulletins from the authorities mentioned. 

These will be used for determining price variation and only IEEMA circulars will 

be shown as evidence, if required. 
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GENERAL CONDITIONS FOR ADMISSIBILITY OF ESCALATION 

1. The exact percentage of labour/material (excluding materials to be supplied by the 

department /battements/diesel and petrol compensate and labour component for the work 

shall be approved by the authority while sanctioning the detailed estimates. 

2. The breakup of components of labour/materials (excluding materials to be supplied by 

the department) bitumen/diesel and petrol as indicated in clause 45 have been pre- 

determined as bellows: 

(a) Labour - Percent 

(b) Material - Percent 

(c) Bitumen - Percent 

(d) Petroleum - Percent 

(e) Cement - Percent 

(f) Steel Reinforcement  -  Percent 

Total -  100% 

3. While allowing price escalation the following shall be deducted from the value of the 

of work done ® (a) cost of material supplied by the department (b) cost of services 

rendered as per clause 34 (c) of secured Advance/any advance added earlier but 

deducted, now after work is measured (d) cost of extra items, the rates for which have 

been worked out based on market rates/ mutually agreed rates. 

4. The first statement escalation shall be prepared at the end of three months in which 

the work was awarded and the work done from the date of start to the end of this 

period shall be taken into account. For subsequent statement cost of work done during 

every quarter shall be taken into account. At the completion of work the work done 

during the last quarter of fraction there of shall be taken into account. 

5. For the purpose of reckoning the work done during any period the bills prepared 

during the period shall be considered. The dates of recording measurements in the 

Measurement book by the Assistant Engineer shall be the guiding factor to decide the 

bills relevant to any period. The date of completion as finally recorded by the 

competent authority in the measurement Book shall be the criterion. 

6. The index relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment clause shall be applicable only the work that is carried out with the 

stipulated time or extension thereof as are not attributable to the contractor. 

8. If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less 

the value of work actually done excluding cost of Material supplied by the 
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Department exceeds Rs. 50 lac and completion period is more than 3 months then 

escalation would be payable only in respect of value of work in excess over Rs. 50 lac 

from the date of satisfying both the conditions. 

9. Where originally stipulated period is 3 months or less but actual period of execution 

exceeds beyond 3 months on account of reasons not attributable to contractor 

escalation amount would be payable only in respect of extended period if amount of 

work is more than Rs. 50 lac. 

10. In case the contractor does not make prorate progress in the first or another time span 

and the short fall in progress is covered up by him during subsequent time span 

within original stipulated period then the price escalation of such work expected to be 

done in the previous time span shall be notionally given based upon the price index of 

that quarter in which such work was required to be done. 

11. No claims for price adjustment other than those provided herein shall be entertained. 

12. If the period of completion including extended period attributable to Jaipur 

Development Authority exceeds twelve months but cost does not exceeds more than 

Rs. 50 lacs no escalation is admissible. 

13. Similarly if cost of works increases more than Rs. 50 lac but completion period 

including extended period attributable to Jaipur Development Authority is less than 3 

months no escalation is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter in 

absence of non pub location of indices in concede quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable 

monthly or fortnightly. 

16. In case at the time of executing agreement both the conditions (completion period 3 

months and amount of work Rs. 50 lac for admissibility of price escalation are not 

fulfilled and subsequently due to additional work and extension of time attributable to 

Jaipur Development Authority both the conditions become fulfilled in that case the 

escalation shall be payable from the date of satisfying both the conditions and only 

for work done beyond Rs. 50 lacs and in period of work beyond 3 months. 

17. The contractor shall for the purpose of this conditions keep such books of account and 

other documents as are necessary to show the amount of any increase climbed or 

reduction available and shall allow inspection of the same by a duly authorized 

representative of Jaipur Development Authority and further shall at the request of the 

Engineer in charge furnish verified in such a manner as the Engineer in charge may 

require any documents so kept and such other information as the Engineer in charge 

may require. 
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18. Price variation clause shall be applicable in case of lump sum contracts estimated to 

more than Rs. 100 crore with stipulated completion period of more than 18 months. 

19. The component of operation and maintenance (O&M) cost included in the contract 

price shall not be subject to price variations. The price may be adjusted by the use of 

prescribed formula (or formulae) which breaks down the total price into components. 

20. The amount of price variation in case of lump sum contracts will be made by adding 

or deducting, as the case may be, from the payments made at the stages of work 

specified in the contract document.] 

Clause 46 Force Majeure: 

Neither party shall be liable to each other for any loss or damage occasioned by or arising 

out of acts of God such as unprecedented floods volcanic eruptions earthquake or other invasion 

of nature and other acts. 

Clause 47: General discrepancies and errors: 

In case of percentage rate bids if there is any typographical or clerical error in the rates 

shown by the Department in the “G” schedule the rates as given in the basic schedule of Rates of 

the Department of the area shall be taken as correct. 

Clause 48: Post payment audit & technical examination: 

The Jaipur Development Authority shall have right to cause an audit and technical 

examination of the works, and the final bills of the contractor, including all supporting vouches, 

abstracts etc., to be made within 2 years after payment of the final bill and if as a result of such 

audit and technical examination any sum is found to have been over paid in respect of any work 

done by the contractor under the contract or any work claimed by him to have been done by him 

under the contract and found not to have been executed below specifications, the contractor shall 

be liable to refund the amount of over payment and it shall be lawful for Department in recover 

the same from him in the manner prescribed in clause 50 or in any other manner legally 

permissible and if it is found that the contract was paid less than what due to him under the 

contract in respect of any work executed by him under it the amount of such under payment shall 

be duly paid by the Jaipur Development Authority to the contractor. 

Clause 48A: Pre check or post check of Bills: 

The Jaipur Development Authority shall have right to provide a system of pre-check of 

contractor bills by specified organization and payment by an Engineer or an accounts officer/Sr. 

Accounts Officer/Chief Accounts Officer/ Financial advisor as the Jaipur Development 

Authority may in its absolute discretion prescribe any overpayments/excess payments detected as 

a result of such pre-check or post check of contractor’s bills can be recovered from the 

contractor’s bills in the manner herein before provided and the contractor will refund such 

over/excess payments. 
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Clause 48 B: Check Measurements: 

The department reserves to itself the right to prescribe a scale of check measurement of 

work in general or specific scale for specific works or by other special orders (about which the 

decision of the department shall be final) checking of measurement by superior officer shall 

supersede measurements by the subordinate officer and the former will become the basis of the 

payment. Any over/excess payment detected as a result of such check measurement or otherwise 

at any stage up to the date completion and the defect removal period specified elsewhere in this 

contract shall be recoverable from the contractor as any other dues payable to the government. 

 

 

Clause 49: Dismantled Materials: 

The Contractor in course of the work should understand that all materials e.g. bricks still 

and other obtainable in the work by dismantling etc. will be considered as the property of the 

Jaipur Development Authority and will be disposed off to the best advantage of the Jaipur 

Development Authority as per directions of the Engineer in-charge. 

Clause 50: Recovery from contractors: 

Whenever any claim against the contractor for the payment of a sum of money arises out of or 

under the contract the Department shall be entitled to recover such sum by appropriating in part 

or whole of the performance guarantee and/or security deposit. Security Deposit at the time of 

enlistment of the contractor. In the event of the security being insufficient or if no security has 

been taken then the balance or the total sum recoverable, as the case may be shall be deducted 

from any sum then due or which at any time thereafter may become due to the contractor, under 

this or any other contract with the Jaipur Development Commissioner of Jaipur Development 

Authority of Rajasthan should this sum be not sufficient to cover the full amount recoverable the 

contractor shall pay to the department on demand the balance remaining dues. 

The department shall further have the right to affect such recoveries under public 

Demands recovery Act. 

Clause 51: Jurisdiction Court: 

In the event of any dispute arising between the parties hereto in respect of any of the 

matters comprised in this agreement the same shall be settled by a competent court having 

jurisdiction over the place where agreement is executed and by no other court after completion of 

proceeding under clause 23 of this contract. 
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Schedule of Material to be supplied by the Department if available 

(Referred is in Clause 10) 

S.No. Particulars Quantity Rates Place of 

Delivery Unit Rupees 

1 NIL NIL  NIL  

Schedule of Machinery /T&P to be supplied by the Department: 

The following Machinery/ T & P shall be supplied by the Department if 

available to the contractor on hire as per rules of the Department for supply for 

machinery /T& P to the contractors on hire charges (Referred to in Clause 10 C) 

S.No. Item Rate (Rs.) Place of Delivery Return 

1 NIL NIL 
 

Progress Statements referred to in clause 2 of conditions of contract. 
 

Name of work Date from which 

the work should 

be commenced 

Date by which the 

work should be 

completed 

Monthly rate of 

progress 

1 2 3 4 

    

The contractor has been informed that his bid has been accepted. 

 

 

Dated ……………. Dated……….. 

Signature of Engineer-In-Charge Signature of Contractor 
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Notes: For Filling in the Progress Statement Form 

1. Columns 2.3 and 4 must be initialed and dated by the contractor 

2. Column 4 must be initialed and dated by the JDA or other duly authorized Engineer also. 

3. The date in column 2 correspond to the date on which the order to commence work is 

given to the contractor read with clause 2 of the conditions of contract. 

4. The date in column 3 must correspond to the period stated in sub clause (e) of the 

Memorandum below bid for works: 

5. Column 4 this will ordinarily be worked out proportionately thus for example if  ̀

240000/- is the cost of whole or portion of work bided for and six months period of 

completion then the monthly rate of progress should be Rs. 4000. If necessary quantities 

may also be specified in this column at the discretion of the JDA. 

6. The certificate as to intimation of acceptance of bid printed at the foot of the form must 

be signed and dated both by the Director (Engineering)-I or other duly authorized 

Engineer and the contractor. 
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ANNEXURE TO APPENDIX XI 

RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS 

LABOUR REGULATIONS 

1. Short Title: These Regulations may be called "The Rajasthan Public Works Department 

Contractor's-Labour Regulations." 

2. Definition : In these Regulations unless otherwise expressed or indicated, the following 

works and expressions shall have the meaning hereby assigned to them respectively, that 

is to say -(i) "Labour" means works employed by a Rajasthan P.W. Department 

contractor directly or indirectly through a sub-contractor or other person by an agent on 

his behalf. 

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by 

the State Government under the Minimum Wages Act, 1948. 

(iii) "Contractor" shall include every person whether sub-contractor or headman or 

Agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act 

and includes time and piece, rate wages. 

3. Display of Notice regarding wages etc.: The contractor shall (a) before he commences 

his work on contract, display and inconspicuous place on the work notices in English and 

the correctly maintain in Hindi by the majority of the workers giving the rate of wages 

which have been certified by the Executive, Engineer, the Superintending Engineer, the 

Chief Engineer or Labour Commissioner as fair wages and the hours of works for which 

such wages are earned, and (b) such a copy of such notices to the Certifying Officers. 

4. Payment of Wages : 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage periods : 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten 

days after the last day of the wage period in respect of which the wages are payable. 

(iv) When the employment of any worker is terminated by or on behalf or the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on 

which his employment is terminated. 
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(v) All payments of the wages shall be made on a working day except when the work is 

completed before the expiry of the wage period, in which case, final payments shall be 

made within 48 hours of the last working day. 

Note: The term "working day" means a day on which labour is employed in progress. 

6. Wage Book and Wage Slips etc. 

(i) The contractor shall maintain a Wage Book of each worker in such form as may be 

convenient but the same shall include the following particulars :- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed. 

(c) Total number of days worked during each wage period. 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the ground for 

which the deduction in made. 

(f) Wages actually paid for each wage period. 

(ii) The contractor shall also maintain a wage slip for each worker employed on the 

work. 

(iii) The Executive Engineer may grant an exemption from the maintenance of the 

wage books and wages slips to a contractor who, in his opinion, may not directly 

or indirectly employ more than 50 persons on the work. 

7. Fines and deductions which may be made from wages: 

(i) The wages of a worker shall be paid to him without any deductions of any kind 

except those authorized, namely the following: 

(a) Fines 

(b) Deductions for absence from duty i.e. from the place or places where, by 

the terms of his employment, he is required to work. The amount of 

deduction shall be in proportion to the period for which he was absent. 

(c) Deductions for damages to or loss of goods expressly entrusted to the 

employed person for custody or for loss or any other deductions of money, 

which he is required to account where such damages or losses are directly 

attributable to his neglect or default. 

The Rajasthan Government may, from time to time, allow deductions other than 

those specified in clause I above. 

114



 

 
 

(ii) No fines shall be imposed on a worker and on deduction for damage or loss shall 

be made until worker has been given an opportunity or showing cause against 

each fine or deductions. 

iii. The total amount of fines, which may be imposed in any one wage period on a 

worker, shall not exceed an amount equal to three paise in rupee of the wage 

payable to him in respect of that wage period. 

iv. No fine imposed on any worker shall be recovered from him by installments or 

after expiry of 60 days from the date on which it was imposed. 

8. Register of fines etc. : The contractor shall maintain a register of fines and of all 

deductions for damage or loss. Such register shall mention the reasons for which fine was 

imposed of deduction for damage or loss was made. The Contractor shall maintain both 

in English and local Indian Language a list approved by the labour Commissioner clearly 

stating the acts and omission for which penalty or fine may be imposed on a workman 

and display it in a good condition in conspicuous place on the work. 

9. Preservation of Register: The wage register, the wage card and the register of fines 

deduction required to be maintained under these regulations, shall be preserved for 12 

months after the date or the 1st entry made in them. 

10. Powers of Labour Welfare Officer to make investigation of enquiry: The Labour 

Welfare Officer or any other person, authorized by the State Government on their behalf 

shall have power to make enquiries with a view to ascertaining and enforcing due and 

proper observance of the fair wage clauses and provisions of the regulations. He shall 

investigate into any complaint regarding default made by the Contractor of Sub- 

Contractor in regard to such provisions. 

11. Report of Labour Welfare Officer: The Labour Welfare Officer or other person, 

authorized as a aforesaid, shall submit a report of the result of his investigation or enquiry 

to the Executive Engineer concerned indicating the extent, if any to which the defaults 

has been committed with a note that necessary deductions from the contractors bill be 

made and the wage and other dues be paid to the labour concerned in case an appeal is 

made by contractor under clause 12 of these regulations, actual payment to Labours will 

be made by the Executive Engineer after the Labour Commissioner had given decision on 

such appeal. 

12. Appeal against the decision of labour Welfare Officers: Any person aggrieved by the 

decision and recommendation of the Labour Officer or other persons, so authorised, and 

may appeal against. Such decision to the Labour Commissioner within 30 days from the 

date do decision forwarding simultaneously a copy of his appeal to Executive Engineer 

concerned but subject to such appeal the decision of the Officer shall be final and binding 

upon the contractor. 
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12-A. No Party shall be allowed to be represented by a lawyer during any investigation enquiry 

appeal or any other proceedings 

13. Inspection of Wage Books and Slips: The contractor shall allow inspection of the wage 

books and wage slips and register of fines and deductions to any of his workers or to his 

agent at a convenient time and place after due notice is received or to the Labour Welfare 

Officer or any other person authorized by the State Government on his behalf. 

14. Submission of Returns: The contractor shall submit periodical returns as may be 

specified from time to time. 

15. Amendments: The Jaipur Development Authority may from time to time add to or 

amend these regulations and on any questions as to the application interpretation effect of 

these regulations the decision of the Labour commissioner to the Jaipur Development 

Authority or any other person authorized by the State Jaipur Development Authority in 

that behalf shall be final. 

Progress Statement referred to in Clause 3 of Conditions of Contract. 
 

Name of works Date from which 

the  work  should 

be commenced 

Date by which the 

work should be 

completed 

Monthly rate of 

progress 

1 2 3 4 

    

 

 

The contractor has been informed that this bid has been accepted. 

 

 

 

Date : Date: 

Sig. Engineer in charge Sig. Contractor 
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NOTES FOR FILLING IN THE PROGRESS STATEMENT FROM THE LAST PAGE 

1. Columns 2,3 and 4 must be signed and dated by the contractor, 

2. Column 4 must be signed and dated by the Director (Engineering) or other duly 

authorized Engineer also. 

3. The date in column 2 should correspond to the date on which the order to 

commence works is given to the contractor specified in line 3 clause 2 page 3 of 

the conditions or contract. 

4. The date in column 3 must correspond to the period stated in clause (f) page 2 of 

the bid. 

5. Column 4. This will ordinarily be worked out proportionately thus, for example, if 

`. 240000/- is the cost of the whole or portion of work bided for and six months 

period of completion then the monthly rate of progress should be Rs. 4000. If 

necessary, quantities may also be specified in this column at the discretion of the 

JDA. 

6. The certificate as to intimation acceptance of bid printed at the foot of the form 

must be signed and dated both by the JDA or other duly authorized Engineer and 

the Contractor. 
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SCHEDULE OF FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER LIST OF 

ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 

(1) Willful insubordination or disobediences whether alone or combination with another. 

(2) The fraud or dishonesty in connection with the contractors business or property of the 

Rajasthan P.W.D. / JDA. 

(3) Taking or giving bribes or any illegal gratification 

(4) Habitual late attendance 

(5) Drunkenness fighting not or disorderly or indecent behavior 

(6) Habitual negligence 

(7) Smoking near or around the area where combustible or other materials are stocked 

(8) Habitual indiscipline 

(9) Causing damage work in progress or to property of the Rajasthan P.W.D./ JDA or the contractor 

(10) Sleeping on duty 

(11) Malingering or sowing down work. 

(12) Giving of false information regarding name age father’s name 

(13) Habitual loss of wage cards supplied by the employers 

(14) Un-authorized use of employer’s property or manufacturing or making of 

unauthorized articles at the work place. 

(15) Bad workmanship in construction and maintenance by skilled workers is not approved 

by the department and for which contractors are compelled to undertake rectification. 

(16) Making false complaints and/or misleading statement 

(17) Engaging in trade within the premises of the establishment 

(18) Any delinquency of business affairs of the employers 

(19) Collection or canvassing for the collection of any money within the premises of an 

establishment unless authorized by the employer. 

(20) Holding meeting inside the premises without previous sanction of the employer 

(21) Threatening or intimidating any workman or employee during the working hours 

within the premises. 

(Signature of contractor) (Signature of Engineer) 

118



 

 

 

Construction of Elevated Road at Gopalpura 

Bypass from Triveni Nagar ROB to Near Gujar Ki 

Thadi, Jaipur 

Section 2- General Conditions of 

Contract 

 

STATEMENT OF PAYMENT &RECOVERIES TO BE ATTACHED WITH THE AGREEMENT OF WORKS 

 
   Recoveries Net 

Amt. 

C.B.Vr. 

No. & 

Date 

Date rates of 

S.No. Gross 

amt. 

of 

Bill 

Progressive 

total amt. 

of Bills 

Materials 

T&P 

Quantity 

Hours 

Amount S.D. Income 

tax 

deduction 

GST Roya 

lty 

Other 

Recoveries 

Total 

Recoveri 

es 

D.A. 

O 

E.E. 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 

                

                

                

                

                

                

                

                

                

                

                

 

 
Signature of Bidder 
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SECTION – 3 
(OTHER CONDITIONS OF CONTRACT) 
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SECTION - 3 

OTHER CONDITIONS OF CONTRACT 

 
3.1 GENERAL 

3.1.1 THESE OTHER CONDITIONS OF CONTRACT' (OCC) SHALL BE 

APPLICABLE TO THIS BID IN AMPLIFICATION/MODIFICATION OF THE 

'GENERAL CONDITIONS OF CONTRACT'(GCC). 

3.1.2 In case any clause provided in GCC is modified/amplified in OCC, then provision 

in OCC will be binding and will prevail over the corresponding provisions in 

GCC. 

3.1.3 The Contractor shall carry out the Works based on the following: 

(i) Rajasthan PWD Standard Specifications (Civil works) 

(ii) MORT&H/IRC Specifications (latest revision) wherever applicable 

(iii) Indian Electric Rules 1956, Indian Electric Act 1910 and Rajasthan PWD 

specifications for electrical works or as specified in this document as 

directed by employer/engineer. 

 

Any item not covered by the aforementioned documents shall be covered by 

CPWD specifications. 

The attention of the contractor is drawn to those clauses of codes, which require 

supporting specification either by the engineer or by mutual agreement between 

the Contractor and Employer. In such cases, it is the responsibility of the 

Contractor to seek clarification on any uncertainty and obtain prior approval of the 

Engineer before taking up the supply/construction. In absence of such prior 

clarification, the Engineer’s choice/design will be final and binding on the 

Contractor without involving separately any additional payment. 

The latest edition of all Specifications / Standards till 30 (Thirty) days before the 

final date of submission of the bid, shall be adopted. 

 

3.2 SCOPE OF WORK AND DEVIATIONS 

3.2.1 Scope of work would be as specified under Instructions to Bidders (Section- 1 of 

Bid Documents). 

3.2.2 The Contractor is not to vary or deviate from the 

drawings/specifications/stipulations as submitted by contractor and finally 

approved by Jaipur Development Authority(JDA) for execution, conditions of bid 

documents or instructions to execute work of any kind, whatsoever, unless so 

authorized by the Engineer-in-charge (E.I.C.) in writing. If, compliance with the 

E.I.C's aforesaid order involves extra work and/or expense beyond that is involved 

in the execution of the contract work, then unless the same were issued in 

consequence of some breach of this contract on part of the Contractor(s), the latter 
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shall be entitled to be paid the price of the said work to be valued as provided in 

'GCC'. 

3.2.3 The several documents forming the contract are to be taken as mutually 

explanatory to one another, detailed drawings being followed in preference to 

small scale drawings and figured dimensions in preference to the measured ones. 

3.2.4 The right to carry out the work either in conformity with or in a manner entirely 

different from the terms of these Bid Documents that may be considered the most 

suitable before or subsequent to the receipt of bids due to exigencies of work is 

reserved with the EIC. 

3.2.5 It shall be the responsibility of the Contractor to promptly bring to the notice of 

E.I.C. any error or discrepancy in the Contract Documents and obtain his orders 

thereon. Only stated dimensions are to be taken and not those obtained by scaling 

drawings. In case any feature of the work is not fully described and set forth in 

the drawings and specifications, the Contractor shall forthwith apply to the EIC 

for further instructions, drawings and specifications. 

3.2.6 In case of errors, omission and/or disagreement between written and scaled 

dimension in the drawings and between the drawings and specifications, the 

following principles shall be followed. 

a) As between the written description or written dimension in the drawing 

and the corresponding one in the specification, the former shall apply. 

b) The drawing on a large scale shall take precedence over that on a smaller 

scale, and 

c) Drawing approved as construction drawing from time to time shall 

supersede corresponding drawing previously approved. 

 

3.3 RATES AND OTHER FINANCIAL CONDITIONS 

 

3.3.1 The rate quoted in the bid must be for the finished work as per the drawings and 

specifications and unless clearly specified otherwise, shall be inclusive of all 

expenses for the proper and entire completion of work and shall be inclusive of all 

labour, material and other inputs, taxes, duties and levies including sales tax, 

municipal taxes, local taxes, octroi, all royalties, patent rights, other incidental 

charges etc. The rate offered shall be final and no claim whatsoever on any 

account shall be entertained. 

 

3.3.2 GST Registration Certificate & GST Registration and latest GSTR-3B return for 

last moth from month of floating bids should be attached. 

3.3.3 Insurance 

3.3.3.1 Requirements 

Before commencing execution of works, it shall be mandatory for the contractor 

to obtain at his own cost insurance cover to meet the cost of compensation to be 

paid by the contractor for any accidents/incidents pertaining to J.D.A staff, site 

execution staff, labour, materials, plant and third party damages etc., under the 
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following requirements: 
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a. Contractor's all risk and Third Party Cover. 

b. Liability under the Workmen's Compensation Act, 1923, Minimum Wages 

Act, 1948, and Contract Labour (Regulation and Abolition) Act 1970. 

c. Accidents to staff, Engineer, Supervisors and others who are not governed 

by Workmen's Compensation Act. 

d. Damage to Material, Machinery and works due to fire, theft etc. 

e. Any other risk may be specified in the Special Conditions of Contract. 

3.3.3.2 Insurance policy in joint names of Contractor and Employer 

The policy referred to under sub-clause 3.3.3.1 above shall be obtained in the joint 

names of the contractor and the employer and shall inter-alia provide coverage 

against the following, arising out or in connection with execution of works, their 

maintenance and performance of the contract. 

• Loss of life or injury involving public, employee of the contractor, or that 

of Employer or Engineer, labour etc. 

• Injury, loss or damages to works or property belonging to public, 

Government Bodies, Local Authorities, utility organizations, contractors, 

employers or others etc. 

3.3.3.3 Currency of Insurance Policy 

The policies shall remain in force throughout the period of execution of the works 

and till the expiry of the maintenance period. The contractor shall, submit to the 

Engineer or his representative the copies of various insurance policies obtained by 

him as also the rates of premium and the receipts for premium paid by him to 

ensure that the policies indeed continue to be in force. 

3.3.3.4 Deduction of Income Tax (TDS) 

Deduction towards income tax and any other tax shall be made at source from 

each on account bill by the employer as per rules of Central Govt./ State Govt. 

3.3.4 Release of Security Deposit 

Release of Security Deposit shall be affected as follows: 

The Security Deposit amount shall become due and shall be paid to the contractor after 

expiry of Defect Liability Period of work as per the Special Condition of Contract 

regarding Defect Liability Period, except for expansion joints, bearing & R.E. wall for 

which the liability period shall be 10 years. The Security Deposit of Rs. 15.00 Lacs shall 

be kept withheld against, guarantee period / DLP of expansion joints, bearings and RE 

wall and shall remain valid throughout the guarantee period, however bidder should also 

submit a return guarantee for minimum ten years for expansion joint, bearings and RE 

wall. 
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Provided always that, no 'Security Deposit' amount shall become due nor payable to 

the contractor unless all the stipulations of the contract have been fulfilled by the 

contractor and all claims and demands made by the employer for and in respect of 

damage or loss by, from or in consequence of the works have been finally satisfied. 

3.4 SETTING OUT 

3.4.1 The Contractor(s) is/are to set out the whole of the work in conjunction with an 

officer to be deputed by the EIC and during the progress of the work to amend on the 

requisition of the EIC any errors which may arise therein and provide all the necessary 

labour materials and equipments for so doing. The contractor(s) is/are to provide all 

tools, plant, machinery, labour and materials (with the exceptions noted in the relevant 

clauses for issue of departmental materials as per schedule attached) which may be 

necessary and required for the work. All materials and workmanship shall conform to the 

relevant specifications mentioned in the bid documents. 

3.5 SITE AND CONTRACTOR'S OFFICE 

3.5.1 The Contractor shall set up an office in Jaipur in case he does not have one 

already, for planning and co-ordination of the present bid/contract. He shall 

furnish to the Employer postal address of the same. 

3.5.1.1 The Contractor shall also have an office at site and shall furnish to the 

Employer/E.I.C. the postal address of his site office. 

3.5.1.2 The contractor shall provide and maintain at the work site, an air conditioned site 

office for Employer's engineering staff, of floor area not less than 45 Sq M with 

three rooms of adequate size reasonably well furnished with furniture, computer 

monitoring system with operating system software and latest (authenticated) 

working software like Auto Cad, Primavera / MS project MS word, MS Excel, etc, 

and coloured multi functional printer (MFP) A-3size printer. The site office shall 

also be equipped with 5G broadband connection (speed not less than 300 mbps), 

with attached toilet and watch and ward and one attendant. The contractor shall 

also arrange all necessary IRC codes, IS codes MoRTH Specifications and other 

technical literature, etc as directed by EIC of latest version in soft copies as well as 

hard copies, in the site office. The contractor shall bear the monthly cost of 

electricity, water consumption, broadband, stationary and other consumables of 

the site office. Nothing extra shall be payable on this account and the bided cost of 

contract shall be deemed to include in the cost for the main works. In case of non 

satisfaction of the services being provided or maintained a maximum deduction of 

Rs. 50,000.00 per month will be made by the EIC. 

 

3.5.1.3 Any notice or instructions to be given to the Contractor under the terms of the 

contract shall be deemed to have been served on him if it has been delivered to 

his authorized agent or representative at site, or if it has been sent by registered 

post to the site office or to the address of the firm last provided by the 

Contractor. 
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1.5.1.4 The contractor shall provide and maintain, hard top passenger jeeps c.g. Mahindra 

Bolero or equivalent make for Employer's engineering staff for project related 

travelling in Jaipur in accordance with Clause 124 of MORTH Specifications, IV 

Revision. At least one such vehicle shall be provided at all times day and night as 

required by the Engineer-in-charge and/or their staff Nothing extra shall be paid 

for such provision of vehicle. In case of non-provided a maximum deduction of 

Rs. 50,000 per month will be made by EIC. 

 

 

3.5.2 Use and Care of Site 

3.5.2.1 The Contractor shall not demolish, remove or alter structure or other facilities on 

the site without prior approval of the EIC. 

3.5.2.2 All garbage shall be burnt or removed from the site as it accumulates. All surface 

and sub soil drains shall be maintained in clean, sound and satisfactory state of 

performance. 

3.5.3 Materials, tools and plants. 

3.5.3.1 The Contractor shall supply at his own cost all materials, plants, tools, 

appliances, implements, ladders, tackle, scaffolding and temporary works or 

any other item required for the proper execution of the work, whether original, 

altered or substituted and whether included in the specification or other 

documents forming part of the contract referred to in these conditions or not, 

which may be necessary for the purpose of satisfying or complying with the 

requirements of the EIC to any matter as to which under these conditions he is 

entitled to be satisfied or which he is entitled to require together with carriage 

thereof to and from the work. Materials so supplied shall have the approval of 

EIC before being used on the works. All the rejected materials shall be 

removed at once from the site of work at the Contractor's own cost. 
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3.5.4 Storage of Materials 

3.5.4.1 Materials required for the work whether purchased by the contractor or 

supplied by the Employer shall be stored by the Contractor only at places, in 

standard profiles and in the manner approved by the EIC. The Contractor 

shall construct suitable godowns at the site of work for safety against damage 

due to sun, rain, dampness, fire, theft etc. Storage of cement at site of work 

shall be at Contractor's expense and risk. In the event of any damage 

occurring to cement due to faulty storage in Contractor's sheds, or on account 

of negligence on his part, such damage shall be the liability of the Contractor. 

 

 

3.5.4.2 Safety of materials 

Storage and safe custody of materials shall be the responsibility of the 

Contractor. He shall employ necessary watch and ward establishment for that 

purpose and no extra claim whatsoever shall be entertained on this account. 

3.5.5 Supply of water and electric power 

3.5.5.1 The contractor shall have to make his own arrangement for water supply and 

electric power necessary for the work. Any recommendatory letters to the 

concerned department shall be issued by the JDA for this purpose if requested 

by the contractor. However, JDA shall not be responsible for any delay in 

getting the required supply and no claim on this account will be acceptable by 

JDA. 

3.5.5.2 Electric supply, charges and precautions 

The electric connections shall be obtained by the contractor for use for the 

work under the contract subject to the following conditions:- 

a) The charges pertaining to electric supply including installation of 

temporary connection including the cost of making electric sub-station if 

needed, laying cables wherever necessary upto the meter from the relevant 

electricity supply authority pole and from meter upto actual consumption 

point and the cost of electricity shall be borne by the Contractor. The 

Contractor shall also bear the entire cost of connection charges in case 

electric connection is discontinued by the electric supply authority. 

b) It will be the responsibility of the Contractor to make necessary 

arrangements for the illumination to be provided on the main road in the 

work area. The Contractor shall make his own arrangement for any further 

requirements in respect of illumination at site of work. No claim 

whatsoever on this ground shall be entertained and the Contractor shall 

bear the full expenses in respect of the same. 

c) The Contractor shall at all times observe the Indian Electricity Rules and 

any other rules/bye laws applicable at the time and any damage/penalty on 
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account of violation of any of the rules/bye laws shall be responsibility of 

the Contractor. 

d) The Employer shall in no way be responsible for any delay in getting the 

electric connection and no claim on this account whatsoever, shall be 

entertained. It should be clearly understood that the Contractor has to 

make his own arrangement for use before the electric connection is made 

available and also to be used as a stand-by arrangement in case of power 

failure etc. or in the case of disconnection of electric supply by electric 

supply authority for any reason. 

e) It shall be mandatory for contractor to provide safety light during night for 

safe movement of traffic and provide follow safety instruction provided in 

IRC code for safety in construction zone. 

 

3.6 ACCESS ROADS AND HAUL ROADS 

3.6.1 Existing public roads may be used by the Contractor to carry out construction 

activities with prior approval of the competent authority. The Contractor shall 

pay all statutory vehicle licenses and permit fees for the use of public roads. 

3.6.2 The Contractor shall indemnify the Employer against all claims for damage to any 

road or bridge caused by movement of his traffic, including such claims as may be 

made directly against the Employer and shall negotiate and pay all claims arising 

out of such damage. 

3.6.3 No extra payment will be made for construction and maintenance of any 

temporary haul roads including any special protection or strengthening required 

and all cost of such works shall be deemed to have been included in the cost 

quoted by the Contractor. 

 

 

3.7.1 SAFETY, LIGHTING AND FIRE PREVENTION 

Safety of Workers 

3.7.1 The Safety Code annexed to the General Conditions of Contract supplemented by 

the other instructions by the EIC and Conditions of Contract for Safety, Health 

and Environment (SHE) as per Section7, shall be strictly followed. All the safety 

procedures as per law of the land shall be binding on the Contractor. 

3.7.2 Over and above the provisions made in Safety Code included in GCC and 

Conditions of Contract for Safety, Health and Environment (SHE), the following 

will also be applicable. 

3.7.3 In respect of all workmen directly employed on the work for the performance of 

the Contractor's part of this agreement, the Contractor shall at his expense arrange 

for the safety provisions as per Indian Standard Safety Codes given below and 

shall at his own expense provide for all facilities in connection therewith. In case 

the Contractor fails to make arrangements, and provide necessary facilities as 

aforesaid, he shall be liable to pay penalty prescribed under relevant clauses of 
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these bid documents for each default and in addition the EIC shall be at liberty to 

make arrangement and provide facilities as aforesaid and recover the cost incurred 

on that account from the contractor and no claims whatsoever shall be entertained. 

1. IS 3696 (Part I); Safety Code for Scaffolds and Ladders. 

2. IS 3696 (Part II); Safety Code for Scaffolds and Ladders Part II. 

3. IS 3764, Safety Code for excavation work. 

4. IS 4081 , Safety Code for blasting and drilling operations 

5. IS 4138, Safety Code for working in compressed air. 

6. IS 5121; Safety Code for piling and other deep foundations. 

7. IS 5121, Safety Code construction involving use of hot bituminous 

materials. 

8. IS 7293, Safety Code for working with construction machinery. 

9. IS 7969, Safety Code for storage and handling of building materials. 

10. IRC safety code for construction zone IRC(SP) 55 2001 

11. Any other code and/or as per directions of EIC. 

 

12. The contractor shall be responsible for providing following services/ measures 

for which no extra payment shall be made as per directions of Engineer In 

charge. 

(a) The contractor shall take all necessary precautions for excavation of required 

depth up to 6.0 m for construction and simultaneously to maintain the service 

road carriageway uninterrupted for all direction traffic throughout construction 

period. He should also give his methodology of carrying out the construction, 

list of equipment and procedure to be followed without delaying the project. 

The methodology shall only be adopted after approval from Engineer In 

charge. The contractor should cover all the expenses due to methodology 

adopted and construction difficulties in the quoted rates. 

(b) Contractor has to divert and manage traffic by deploying marshals with 

reflective shirts, torch/reflective sticks. In the absence of marshals JDA shall 

deploy the marshals at market rate and recovery from the contractor will be 

done at double the rate paid from his running payments. The open excavation 

shall be done taking proper care for land sliding as per IS Code 3764 and 

other. Slope shall be limited to space available at site at least 2 lanes should be 

available for either side traffic such arrangement as approved by Engineer In 

charge shall be done by contractor at his own cost. 

(c) In case of any lapse , if found in barricading the site of work then, agency 

will be liable for penalty @ Rs. 10000/-per day (Rs. Ten Thousand per day) 

till the rectification of the same as per directions of Engineer In charge in 

construction area. The contractor shall enclose the area completely. The steel 

plates should have the Name of Agency, Name of Client and 

“Construction in Progress” duly written as approved by Engineer In charge. 
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(d) The contractor shall construct and maintain the 2 lane diversion road with 

bituminous surface road for bridge work for smooth movement of all traffic 

during construction period. No cost will be payable for this diversion work. 

(e) The contractor shall be responsible for immediately removing the accident 

vehicle/ material by mobile crane for least hindrance to the traffic in 

construction area and to arrange the ambulance as per requirement 

immediately. 

(f) The contractor shall take all necessary measures for the safety of traffic and 

the workers during construction and provide, erect and maintain such 

barricades including signs, markings, flags, lights and flagmen as necessary, 

all around the excavation/construction area and at such intermediate points, as 

directed by the EIC including the proper identification of the construction 

areas. He shall be responsible for all damages and accidents on account of 

construction and other relevant activities. Nothing extra shall be paid on 

account of above. 

The temporary warning signs/lamps shall be installed at all barricades during 

the hours of darkness and kept lit there at all times during these hours and 

nothing shall be paid extra on this account. However, traffic police signals 

shall not be the responsibility of the contractor. 

(g) The contractor will be responsible for following all the norms, instructions 

mentioned in Safety Codes of IS/ BS or other for every construction activity, 

heavy machines including operator and technical staff. In case of any casualty 

JDA will not be responsible for negligence of contractor. He will appoint 

safety induction officer having minimum qualification, Diploma in such field 

with minimum 5 years experience in similar nature of works. 

(h) Nothing extra will be paid on account of Dewatering. 

3.7.4 a. NIGHT WORK 

i. For completing the work in time, the Contractor might be required to work in 

two or more shifts (including night work) and no claim whatsoever shall be 

entertained on this account, notwithstanding the fact that the Contractor will 

have to pay to the labour and other staff engaged directly or indirectly on the work 

according to the provisions of the labour regulations and the agreement entered 

upon and/or extra amounts for any other reason. 

ii. Night working shall be resorted to only with prior approval of the EIC. Sufficient 

lighting and safety arrangements shall be made by the Contractor at no extra cost. 

iii. The Contractor shall provide and maintain adequate firefighting equipment and 

take adequate fire protection measures for the safety to all personnel and 

temporary and permanent workers and shall take action to prevent damage or 

destruction by fire of trees, shrubs and grass. All existing rules and laws of 

land in respect of fire prevention shall be binding on the Contractor. 
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iv. No extra payment shall be made for the provision of temporary lighting and ire 

prevention measures and entire cost of all such works shall be deemed to have 

been included in cost tendered by the Contractor as accepted by JDA. 

 

 

b. SECURITY MEASURES 

Security arrangement for the work shall be adequate conforming to IS Codes, 

applicable rules and laws of the land. The contractor shall be held responsible for 

the action or inaction on the part of his staff and employees and also those of any 

approved sub-contractor. The Contractor shall also provide and maintain 

adequate security personnel on continuous basis for ensuring security of the works 

for duration of contract. 

The requirement of security measures to be taken by the Contractor shall include, 

but not be limited to maintenance of law and order at site, provision of all lighting, 

guards, flagmen and all other measures necessary for protection of works within 

the colonies, camps and elsewhere at site, all materials delivered to the site and all 

persons employed in connection with the work continuously throughout working 

and non-working periods including nights, Sundays and holidays for the duration 

of the contract. In close proximity of traffic corridors where public are likely to 

come close to the work area, suitable barriers/fencing as directed by EIC shall be 

provided. 

c. ANCILLARY AND TEMPORARY WORKS 

i. The contractor's proposals for execution of all ancillary and temporary works shall be in 

conformity with the proposals submitted along with the Tender and modification 

thereto as approved by the EIC. 

ii. The Contractor shall submit drawings, supporting design calculations when called for 

by the EIC and other relevant details of all such work to the EIC for approval well 

before he desires to commence such works. Approval by the EIC of any such 

proposal shall not relieve the Contractor of his responsibility. 

iii. No extra payment shall be made for complying with the provisions of this clause. The 

cost of the same shall be deemed to be included in the Tendered Cost as accepted 

by the Employer. 

d. ECOLOGICAL BALANCE 

i. The Contractor shall maintain the ecological balance by preventing deforestation, 

water pollution and defacing of natural landscape. The Contractor shall so conduct 

his construction operations as to prevent any destruction, scarring or defacing of 

natural surroundings in the vicinity of work or damage to any tree, shrub or water 

course unless any of the same is specifically required to be cleared or removed for 

construction purposes. Such removal shall only be done with prior approval of EIC 

who may require the contractor to do compensatory plantation at his cost. 

ii. No separate payment shall be made for complying with provisions of this clause 

and all costs shall be deemed to have been included in the Tendered Cost as 

accepted by the Employer. 
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iii. The Contractor shall make his own arrangement for the disposal of the spoils from 

the works to such place where the same shall not cause nuisance and shall be 

acceptable to the authorities concerned. 

 

e. SERVICES 

i. Underground and overhead services are likely to be met with during construction. 

These are to be protected against damage by the Contractor at his own cost. 

ii. The contractor shall not have any claim in case of delay in shifting of services or 

removal of obstructions. However, suitable extension of time shall be granted by 

Engineer-in-charge for such delays proportionately. Shifting charges shall be met 

by the Employer. 

iii.  No extra payment will be made to the contractor for damage caused by rains, 

floods, earthquake, fire, accidents and other natural calamities during the execution 

of work. 

 

f. PROGRESS & PROJECT MONITORING 

(Amplification of clause 2 of GCC) 

i. After the work order issued by JDA, the contractor shall submit within 7 days 

the complete detailed work programme mentioning Key Dates for the mile 

stones defined in section 3.12.2.2. and got it approved by JDA, failing which 

JDA may fix key dates at its own which shall be binding to the contractor and 

shall be applicable for deduction of liquidated damages as mentioned in clause 

3.12.2.2. The contractor shall also submit monthly programme in the first 

week of every month to the EIC an up to date primavera/ MS project hard 

copy detail showing changes and covering backlog of previous month, if any, 

in planning or scheduling and reflecting the project status as at the end of 

previous month. If the contractor fails to submit the proper work program 

within first week of the month, penal deduction of Rs. 5,000.00 (Rupees Five 

Thousand) per day will be made. 

ii. Whenever the contractor proposes to change the construction programme he 

shall immediately advise the EIC in writing and, if the EIC considers the 

change a major one, the contractor shall submit a revised programme for 

approval. 

iii. If the contractor falls behind the approved construction programme, he shall, 

within fourteen days of the date of such default, submit for approval a revision 

of the construction programme showing the proposed measures, including 

augmentation of plant, labour and material resources to complete the works on 

time. 

iv. Whenever required by the Engineer, the contractor shall also prepare and 

submit system-wise network in a similar manner after award of the work. 

These networks will be computerized to generate the following reports :- 

• System-wise Activity List for the next two months. 

• Criticality report. 
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• Hold up and Slippage Report. 

 

a) i)Master Control Network 

Master Control Network shall give details of broad scheduling, major 

milestones, and critical path and provide a control for the overall project 

implementation. This network plan shall be used for joint monitoring of the 

project schedule by the EIC and the Contractor. 

Detailed Network Plan shall be prepared by the Contractor for each and 

every activity within the same time frame and in the same sequence as 

indicated in the master work plan. 

b) If so required by the EIC, the Contractor shall select PC-based broad planning 

and control software on which the two networks shall be implemented. 

Software selected shall be such that it should be possible to monitor the 

project programme continuously and obtain periodical reports in the form of 

GANTT chart and/or PERT chart. The contractor shall supply one licensed 

copy of the software selected along with the Master Control Network and 

Detailed Network Plan free of cost and load it on the PC system of the EIC so 

that uniform monitoring of the project is done and any slippages are identified 

well in time and corrective action taken. 

 

v. The following reports in agreed formats and frequency shall be submitted by 

the Contractor at his own cost. 

• Progress Reports. 

• Material Status Reports 

• Equipment and Manpower Deployment Reports. 

• Any other reports desired by the Employer or the Engineer 

vi. The EIC's monitoring team will have access to all the data/information of the 

contractor, required for the assessment of the progress and monitoring. If 

necessary, the monitoring team will visit the Contractor's works in order to 

assess the details of critical activities. 

vii. The Employer or the EIC will hold periodical Progress Status Review 

Meeting. The Contractor shall depute his Engineers/Managers at appropriate 

level as decided by the EIC to attend the Review Meeting. 

viii. Progress photographs of the major events shall be submitted by the 

Contractor along with the Progress Reports. No extra payment will be made 

for supply of progress photographs. Video recording of the progress of works 

shall be maintained from beginning till completion of work as directly by the 

EIC and two copies of Video Cassettes shall be submitted at no extra cost to 

the Employer. 

ix. Contractor shall provide additional inputs whenever the PERT-CPM diagram 

indicates a possible slippage in the completion schedule. Such additional 

inputs may require supplementing of equipment, personnel, work in excess of 
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the normal work per day, work in excess of the normal work per week or 

other resources. 

x. No separate payment shall be made for the requirement under this clause and 

the same shall be deemed to be included in the Tendered Cost as accepted by 

the Employer. 

 

g. RIGHT OF WAY 

i.  Right of way to the work site will be provided to the contractor. The 

contractor shall prepare at his own cost approach road to the site of work. 

The Employer reserves the right to make use of the service road for 

themselves, all other connected agencies in the area as and when necessary 

without any payment to the contractor. If the contractor wishes to use the 

existing roads, he may do so after taking permission from competent 

authority and after due strengthening of such roads to take any anticipated 

heaviest traffic at their own cost as may be required by the authority. 

ii.  The contractor shall plan transportation of construction materials, 

components and equipments over public roads in accordance with traffic 

regulations as applicable at the time and without causing any obstruction to 

other traffic or causing accident. No claim whatsoever will be entertained on 

this account. 

iii. All arrangements for maintenance of traffic diversion including traffic 

signals/regulations during construction and maintenance period shall be 

considered as incidental to the work and contractor's responsibility and 

nothing extra shall be payable in this respect. 

iv. The contractor shall take all necessary measures for the safety of traffic and 

the workers during construction and provide, erect and maintain such 

barricades including signs, markings, flags, lights and flagmen as necessary, 

all around the excavation/construction area and at such intermediate points, as 

directed by the EIC including the proper identification of the construction 

areas. He shall be responsible for all damages and accidents on account of 

construction and other relevant activities. Nothing extra shall be paid on 

account of above. 

v. The temporary warning signs/lamps shall be installed at all barricades during 

the hours of darkness and kept lit there at all times during these hours and 

nothing shall be paid extra on this account. However, traffic police signals 

shall not be the  responsibility of the contractor. 

 

h. CORPORATE SOCIAL RESPONSIBILITY (CSR) 

The contractor shall construct one toilet block including all civil, water supply, 

and  sanitary works and electrical installation (covered area 15SqM approx.) 

duly finished in all respect in the nearby Government School or any other 

location at his own cost as per direction of Engineer-in charge. Cost to be incurred 

on this account will be deemed to be included in the cost of main work and no 
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extra payment on this account will be made. However in the event of non- 

execution of this work proportionate amount of Rs. 10.00 lacs will be deducted. 

 

3.8 TIME MANAGEMENT 

 

3.8.1 Commencement of Work 

The Contractor shall commence the Works on the date specified in the Letter of 

Acceptance or if no date is specified in the Letter of Acceptance, on the date specified 

in an instruction in writing to that effect from the Engineer. Thereafter the Contractor 

shall proceed with due diligence, without delay, and in accordance with the 

programme or any revised or modified programme of the Works. Time will be the 

essence of Contract and time for Completion shall run from the date the Contractor is 

to commence the Works under this Clause. 

3.8.2 Programme of Work 

 

For this, Clause 3.7.4.f may be referred. 

 

3.8.3 Handing over, Possession and Use of Site 

3.8.3.1 No land belonging to or in the possession of the Employer shall be occupied 

by the Contractor without the permission of the Engineer or the Employer. The 

Contractor shall not use, or allow the Site to be used for any purpose other than that 

of executing the Works. 

3.8.3.2 The Employer shall give the Contractor, right to or right of access to or 

possession of all or parts of Site as the case may be from time to time as stated 

to in the Contract and as conforming with the requirement of the programme of the 

Work. 

3.8.3.3 If the Contractor suffers delay or incur extra cost due to failure by the Employer to 

give such possession within such time, then the Contractor shall be entitled to 

extension of time if Completion will be delayed due to this. No extra payment shall 

be payable to the Contractor in this regard. 

3.8.4 Access To Site of Work 

3.8.4.1 Access for Engineer 

The Contractor shall allow the Engineer or the Engineer’s Representative, at all times 

access to the Site, and to any place where work in connection with the Contract is 

being carried out or is intended to be carried out and to any place where Materials or 

plant are being manufactured, fabricated and/or assembled for the Works. The 

Contractor shall ensure that sub Contracts if any shall contain provisions entitling the 

Engineer or any person authorized by him to have such access. 

3.8.4.2 Access Road and Way Leaves 

Providing access roads/ way leaves to the Site will be Contractor’s responsibility. 

 

 

3.9 Time for Completion 
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Time is the essence of Contract and will remain so at all times during the 

pendency of the Contract including the extended period of Contract. The 

Contractor shall ensure defect free completion of the whole of the Works and/or 

parts thereof before the same is taken over by the Employer. 

3.10 Delay 

3.10.1 Failure or delay by the Employer or the Engineer, to hand over to the Contractor 

the Site necessary for execution of Works, or any part of the Works, or to give 

necessary notice to commence the Works, or to provide necessary Drawings or 

instructions or clarifications or to supply any material, plant or machinery, which 

under the Contract, is the responsibility of the Employer, shall in no way affect or 

vitiate the Contract or alter the character thereof; or entitle the Contractor to 

damages or compensation thereof but in any such case, the Engineer shall extend 

the time period for the completion of the Contract, as in his opinion is / are 

reasonable. 

3.10.2 In case of delay on the part of the Contractor, the Contractor shall be liable to pay 

liquidated damages in addition to any other compensation for the damages 

suffered by the Employer. This is without prejudice to the right of the Employer 

to rescind the Contract. 

3.11 Extension of Time for Completion not on Contractor’s fault 

The time within which, the Works or any phase or part of the work is to be 

completed, may be extended by the Engineer by such further period of time as 

may reasonably reflect delay in completion of Works notwithstanding due 

diligence and the taking of all reasonable steps by the Contractor to avoid or 

reduce such delay, caused by any of the following events 

(i) “Force Majeure” referred to in Clause 46.0 

(ii) The issue of any instruction or major Variation by the Engineer 

(iii) The Contractor not being given possession of or access to the Site or any 

part thereof in accordance with the Contract 

(iv) Instruction of the Engineer to suspend the Works and the Contractor not 

being in default as to reasons of suspension. 

(v) Acts or omissions of Other Contractors in executing work not forming part 

of this Contract and on whose performance, the performance of the 

Contractor necessarily depends. 

(vi) Any act of prevention or Breach of Contract by the Employer and not 

mentioned in this Clause 

(vii) Any order of Court restraining the performance of the Contract in full or in 

any part thereof 

(viii) Any other event or occurrence which, according to the Employer is not 

due to the Contractor’s failure or fault, and is beyond his control 

However, the Contractor shall not be entitled to any extension of time where the 

instructions or acts of the Employer or the Engineer are necessitated by or 

intended to cure any default of or breach of Contract by the Contractor. If the 

Contractor considers himself to be entitled to an extension of time for Completion, 
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he shall give notice to the Engineer of such intention as soon as possible and in 

any event within 28 days of the start of the event giving rise to the delay, together 

with any notice required by the Contract and relevant to such Clause. 

3.12 Extension of Time for Delay due to Contractor and Liquidated Damage 

3.12.1 Extension of Time for Delays due to Contractor 

If the delay in the completion of the whole Works or a portion of the Works, for 

which an earlier completion period is stipulated, is due to the Contractor’s failure 

or fault, and the Engineer is of the view that the remaining Works or the portions 

of Works can be completed by the Contractor in a reasonable and acceptable short 

time, then, the Engineer may allow the Contractor extension or further extension 

of time at its discretion with or without liquidated damages, for completion, as he 

may decide. 

3.12.2 Liquidated Damages 

3.12.2.1 In case the Engineer decides to extend the Contract with liquidated damages for 

delays due to Contractor, in that case without prejudice to any other right or 

remedy available to the Employer, the liquidated damages shall be levied as per 

clause 3.12.2.2. 

The decision of the Engineer as to the Liquidated Damages payable by the 

Contractor under this Clause shall be final and binding. For submission of detailed 

work programme, key dates etc, Clause 3.7.4.f. may be referred. 

3.12.2.2 The intermediate mile stones are identified as below. 

For Viaduct 

1. Foundations 

2.Substructure. 

3. Casting of PSC SEGMENTAL BOX GIRDER in Casting Yard. 

4. RE wall panel casting. 

5. Placing of PSC SEGMENTAL BOX GIRDER in position. 

• Liquidated damages for not achieving key dates will be levied separately 

and it shall be Rs. 1,00,000.00 (Rupees One Lacs) per day for each key 

date. 

• Liquidated damages for not achieving key dates will be levied separately and it shall be  

Rs. 1,00,000.00 (Rupees One Lacs)  per week  for each key date.  

• Liquidated damages for mobilizing less number of Piling Rig Machines as stipulated in 

Schedule will be levied @ Rs.60 ,00,000.00 (Rupees sixty   Lacs) per piling rig mobilized 

less beyond the key date. 

• Liquidated damage  for installing less number of casting beds for Segments in the casting 

yard @Rs.36,00,000.00 (Rupees thirty six lacs) per bed mobilized less beyond the key 

date. 

These liquidated damages shall not relieve the contractor from his obligation to complete the 
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works or from any other of his obligations and liabilities under this contract.  

These liquidated damages levied shall be clubbed / included in liquidated 

damages as per clause 2 of GCC.  However the total liquidated damages will 

not exceed 10 % of the final bill amount 

3.13 Rate of Progress 

If for any reason which does not entitle the Contractor to an extension of time, the 

rate of progress of the Works is at any time, in the opinion of the Engineer too 

slow to ensure timely completion of the Works or any part thereof, the Engineer 

may so notify the Contractor in writing. The Contractor shall thereupon take such 

steps as are necessary or in default of taking such steps, shall take such steps as 

the Engineer may reasonably instruct to expedite progress so as to complete the 

Works or any part thereof within date of Completion. The Contractor shall not be 

entitled to any additional payment for taking such steps. 

If any step taken by the Contractor in meeting his obligations under this Sub 

clause cause the Employer to incur additional costs, such costs shall be 

recoverable from the Contractor and shall be deducted by the Employer from any 

monies due, or become to the Contractor. 

3.14 Suspension 

3.14 .1 Suspension of Work 

The Engineer may at any time instruct the Contractor to suspend progress of part 

or all of the Works. During suspension, the Contractor will protect, store and 

secure such part or whole of the Works against any deterioration, loss or damage. 

3.14.2 Consequences of Suspension 

The Contractor shall not be entitled to extra cost (if any), incurred by him, during 

the period of suspension of work, if such suspension is 

a. provided for in the Contract, or 

b. necessary for proper execution of Woks or by reasons of weather condition 

or by some default on the part of the Contractor, or 

c. necessary for the safety of Works or any part thereof or 

d. necessary for the safety of adjoining public or other property or safety of 

the public or workmen or those who have to be at the Site or 

e. to ensure safety and to avoid disruption of traffic and utilities, as also to 

permit fast repairs and restoration of any damaged utilities, 
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3.15 TERMINATION OF CONTRACT 

 

3.15.1 Termination for Employer’s Convenience 

 

 

(i) The Employer may terminate the Contract by giving notice to the Contractor with 

effect from the date stated in the notice, for its convenience and without need to 

give reasons. 

(ii) The Contractor must comply with the instructions of the Employer to wind down 

and stop work and the Contractor must leave the Site by the date stated in the 

termination notice and remove all Temporary Works it has brought on to the Site 

except for those items identified in the termination notice as to be retained on the 

Site. 

(iii) The contractor shall not be entitled for extra cost. 

 

3.15.2 Termination for Default of Employer: DELETED 

 

3.15.3 Rescission Of Contract Due to Death of Contractor / Partner 

 

 

If the Contractor is an individual or a sole proprietary concern, and the Contractor dies, or if 

the Contractor is a partnership concern and one of the partners dies, in that case unless the 

Employer is satisfied that the legal representative of the individual Contractor or of the sole 

proprietor, , or in the case of a partnership firm, all surviving partners, are capable of carrying 

out and completing the Contract, the Employer shall be entitled to rescind the Contract as to 

its incomplete part. The Engineer’s decision in this regard will be final and binding on the 

parties. In that event, the Employer shall not be liable to pay any compensation to the legal 

heirs of the deceased Contractor and / or to the surviving partners of the Contractor’s firm, on 

account of such cancellation of Contract. Provided further that the legal representatives of the 

Deceased Contractor the surviving partners, shall also not be liable to pay any damages, to the 

Employer, in respect of incomplete part of the Contract. Any liability incurred by the 

deceased Contractor, or by the deceased partner of the Contracting firm, shall be recovered 

from the legal representatives of the deceased Contractor or from the surviving partners of the 

said Contracting firm as the case may be 

 

3.15.4 Termination of Contract Due To Contractor’s Default 

 

 

3.15.4.1 Notice to Correct 

 

 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may by 

notice require the Contractor to make good the failure and remedy it within a specified 

reasonable time as the Engineer may deem reasonable. 

 

 

3.15.4.2 Conditions Leading To Termination Of Contract 

 

 

The Employer shall be entitled to terminate the Contract if the Contractor or any one of its 

constituents, 
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a) fails to comply with a notice under Sub clause 3.15.4.1 

b) abandons or repudiates the Contract 

c) without reasonable excuse fails to commence the Works in accordance with the 

Contract 

d) sub Contracts the whole of the Works or assigns the Contract without Approval 

of the Employer 

e) becomes bankrupt or insolvent or goes into liquidation except voluntary 

liquidation for the purpose of amalgamation or reconstruction 

f) persistently disregards instructions of the Engineer or contravenes any provisions 

of the Contract, or 

g) fails to adhere to the agreed programme of work by margin of 10% of the 

stipulated period or 21 days, whichever is earlier, or fails to complete the Works 

or parts of the Works within the stipulated or extended period of completion, or 

is unlikely to complete the whole Work or part thereof within time because of 

poor record of progress; or 

h) fails to remove Materials from the Site, or pull down and replace work, after 

receiving notice from the Engineer to the effect that the said Materials or Works 

have been condemned or rejected, or 

i) fails to take steps to employ competent and/or additional staff and labour, or 

j) fails to afford the Engineer or his representative proper facilities for inspecting 

the Works or any part thereof, or 

k) indulges in corrupt or fraudulent practices as explained in Clause 3.16.1 (a) (ii) 

 

In any one these events or circumstances, the Employer may upon giving 14 days’ notice 

to the Contractor, terminate the Contract and expel the Contractor from the Site. The 

Employer shall give a 2 days’ notice to the Contractor towards the end of this 14 day 

period following which the Contractor shall remove all his plants and Machinery from the 

Site within these two days failing which Liquidated Damages shall be levied on the 

Contractor. However, in case of sub-paragraph (e) or (i), the Employer may by notice 

terminate the Contract immediately. 

 

The Employer’s election to terminate the Contract shall not prejudice any other rights of 

the Employer under the Contract. 

 

After termination, the Employer may complete the Works and/ arrange for any other 

entities to do so at the risk and cost of the Contractor. The Employer and his entities may 

then use, the roads, the Contractor’s documents and his design document made by or on 

behalf of the Contractor. 

 

On termination of Contract due to Contractor’s default, the Employer shall be entitled to 

 

a. forfeit the whole or such portion of the Performance Security amount as he may 

consider fit, and 

b. recover from the Contractor the cost of carrying out the balance work in excess of 

the sum which he would have been paid according to the certificate of the 

Engineer, if the Works had been carried out and completed by the Contractor 

under the terms of Contract. Such certificate shall be final and binding upon the 

Contractor. The amount to be recovered may be deducted by the Employer from 

any monies then due or which, at any time thereafter, may become due to the 

Contractor alone or jointly under this or any other Contract or otherwise. 

 

3.15.4.3 Non-exercise of power not to constitute waiver 
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Provided always that in case any of the powers conferred upon the Employer by Sub- 

clause 3.15.4.1 and Sub-clause 3.15.4.2 above, shall have become exercisable, and the 

same may not have been exercised, the non-exercise thereof shall not constitute waiver of 

any of the conditions thereof. 

 

3.16 CORRUPT OR FRAUDULENT PRACTICES 

3.16.1 The Employer requires that the Bidders/Contractors observe the highest standards of ethics 

during 

Tendering and execution of this Contract. In pursuance with this policy, the Employer: 

 

a. defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “Corrupt practice” means the offering, giving, receiving or soliciting of anything 

of value to Employer, Engineer or any of their employees, influence in the 

procurement process or in Contract execution; and 

(ii) “Fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a Contract to the detriment of the 

Employer, and includes collusive practice among Bidders (prior to or after bid 

submission) designed to establish bid prices at artificial non-competitive levels 

and to deprive the Employer of the benefits of free and open competition. 

b. Will reject the Tender for the work or rescinds the Contract if the Employer 

determines that the Bidder/Contractor has engaged in corrupt or fraudulent 

practices. 

c. Will declare a Contractor ineligible, either indefinitely or for a stated period of 

time, to be awarded a Contract/s if he at any time determines that the Contractor 

has engaged in corrupt or fraudulent practices in competing for, or in executing 

the Contract. 

141



 

 

 

 

 
 

 

 

 

SECTION – 4 

TECHNICAL SPECIFICATIONS 

PREAMBLE 
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TECHNICAL SPECIFICATIONS. 
 

1.1.1 General  

The Technical specifications covering the materials and the workmanship 

aspects as well as method of measurements and payments are included in 

this section. These specifications cover the items of civil and non-civil 

works coming under scope of this document. All work shall be carried out 

in conformity with the same. These specifications are not intended to 

cover the minute details. The works shall be executed in accordance with 

good practices followed for achieving high standards of workmanship, 

thus ensuring safety and durability of the construction. All codes and 

standards referred to in these specifications shall be the latest thereof, 

unless otherwise stated. 

1.1.2 Inclusive Documents 

The provisions of special conditions of contract, those specified elsewhere 

in the bid document, as well as execution drawings and notes, or other 

specifications issued in writing by the Engineer shall form part of the 

technical specifications of this project. 

The attention of the contractor is drawn to those clauses of codes which 

require supporting specification by the Engineer. In such cases, it is the 

responsibility of the bidder /contractor to seek clarification on any 

uncertainty and obtain prior approval of the Engineer before taking up the 

supply/construction. In absence of such prior clarification, the Engineer’s 

choice/design will be final and binding on the contractor without involving 

separately any additional payment. 

1.1.3 Measurement and Payment 

The methods of measurement and payment shall be as described under 

various items and in the Bill of Quantities. Where specific definitions are 

not given, the methods described in B.I.S. Code/MoRTH/IRC will be 

followed. Should there be any detail of construction or materials which has 

not been referred to in the Specification or in the Bill of Quantities and 

Drawings but the necessity for which may be implied or inferred there 

from, or which is usual or essential to the completion of the work in the 

trades, the same shall be deemed to be included in the rates and prices 

entered by the contractor in the Bill of Quantities. 

1.1.4 Defective Works 

All defective works are liable to be demolished, rebuilt and defective 

materials replaced by the contractor at his own cost. In the event of such 
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works being accepted by carrying out repairs etc., as specified by the 

Engineer, the cost of repairs will be borne by the contractor. 

In the event of the work being accepted by a given ‘Design Concession’ 

arising out of but not limited by a given under sizing, under strength, shift 

in location and alignment etc., and accepting design stress in members 

which are higher than those provided for in the original design or by 

accepting materials not fully meeting the specifications etc., the bidder 

will be paid for the works actually carried out by him at suitably reduced 

rate of the bid rates for the portion of the work thus accepted. 

2 Summary of Work 

The work under construction package involves, “Construction of Elevated Road 

at Gopalpura Bypass from Triveni Nagar ROB to Near Gujar Ki Thadi, Jaipur” 

including its approach, and other ancillary works. 

2.1 Scope of Work 

The work under this contract shall be carried out in accordance with the 

document constituting the contract and shall consist of various salient 

items as generally described below. 

2.1.1 Bridge works 

• Site clearance 

• True and proper setting out and layout of the work, providing 

location marks, bench marks, preparation of reports and plans 

• Providing bored cast-in-situ piles including testing piles. 

• Constructing new four Lane Bridge on pile foundation, RCC 

substructure and PSC superstructure as decided by the Engineer In 

charge. 

• Pre-stressed Superstructure as directed by Engineer In charge and 

all specification shall followed as MORTH / IRC and accepted 

international practice. 

• RCC retaining walls or RE wall for approaches. 

• Providing Kerbs, railings and drainage spouts. 

• Providing expansion joints and construction joint, 

• Providing bituminous wearing coat/ mastic wearing coat. 

• Construction of limited height sub way 

• Construction of drain & utility shifting. 

• Electrification & signages works. 

• Any other item of work as may be required to be carried out for 
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completing the bridge works including all incidental works in all 

respects in accordance with the provisions of the contract. 

2.1.2 Road Work 

The roadwork to be carried out under the contract consists of the 

Following: 

• Site Clearance 

• True and proper setting out and layout of the works, providing 

location marks, benchmarks, preparation of report and plans. 

• Construction of road including excavation, construction of 

embankment and sub-grade, construction of carriage way, service 

road, shoulders and medians, provision of drainage, turning and 

retaining walls. 

• Dismantling of existing flexible pavement up to sub-grade/ 

embankment level and construction of new pavements or 

constructing overlay over the existing pavements as shown in 

drawings. 

• Improvements of existing junctions and construction of new 

junctions , if any, as per drawings. 

• Provision of road signs, markings, delineators, kilometer stones, 

hectometer stones boundary stones, railings, etc. on road. 

• Provision of road markings with Thermoplastic paint as shown in 

drawings. 

• Maintenance of existing Works 

• Any other item of work as may be required for completing the road 

works including all incidental works in all respects in accordance 

with the provisions of the contract. 

• Providing suitable drainage in service roads. 

• Electrification on service on service road as well as on new bridge 

and Limited Height Subways. 

 

Brief information included in contract Package is given below. 

➢ The work shall be executed based on BOQ given in tender. 

➢ Dewatering if any. 

➢ Other Miscellaneous works as per site requirement. 

➢ The contractor has to get necessary permission/ NOC from road and other 

concerned regulatory authorities for block and working in such locations. 
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➢ Day to day cleaning of worksite and adjacent roads throughout the execution 

period. Nothing extra shall be paid on this account. 

➢ Clearing of site and handing over of all the works, as specified or as directed. 

➢ All aspects of quality assurance, including testing of materials and other 

components of the work, as specified or as directed. 

➢ Maintenance of the completed work during the period as specified. 

➢ Any other item of work as may be required to be carried out for completing the 

works of specified length including all necessary interfaces works with system- 

wide Contractors in all respects in accordance with the provisions of the 

Contract and/or to ensure the structural stability and safety during and after 

construction. 

➢ Works to be performed shall also include all general works preparatory to the 

construction and works of any kind necessary for the due and satisfactory 

construction, completion and maintenance of the works to the intent and 

meaning of the drawings adopted and technical specifications, to best 

Engineering standards and orders that may be issued by the Engineer from time 

to time. 

➢ Compliance by the agency with all Conditions of Contract, supply of all 

materials, apparatus, plants, equipment, tools, fuel, water, strutting, timbering, 

transport, offices, stores, workshop, staff, labour and the provision of proper 

and sufficient protective works, diversion, temporary fencing, lighting and 

watching required for the safety of the public and protection of works on 

adjoining land; first-aid equipment, sanitary accommodation for the staff and 

workmen, effecting and maintenance of all insurances, the payment of all 

wages, salaries, fees, royalties, duties or the other charges arising out of the 

execution of works and the regular clearance of rubbish, clearing up, leaving 

the site perfect and tidy on completion. 

 

 

 

Notes:- 

 

1) Back filling of area to be done with proper compaction with earth/sand up 

to plinth level wherever required. 

2) There is possibility of some of the items not getting mentioned in the above 

list of works. Contractors are requested to go through the tender drawings 

also in details as the works mentioned above as well as indicated in the 

tender drawings would be considered inclusive in the scope of work. Some 

of the major utilities cannot be diverted. Contractor shall take into 

consideration the existence of these utilities and work at these locations 

accordingly shall be planned. 
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3) The work is to be designed constructed and maintained as per relevant 

codes, specifications, Special Specifications and drawings and/or as 

directed by the Engineer In charge. 

 

4) The work content shall also include but not limited to the following: 

 

➢ The construction of structures will have to be planned in such a 

manner that they do not obstruct or interfere with the existing roads 

and other utilities. Where work is required to be carried out at 

locations adjacent to such roads, utilities, structures, monuments etc. 

suitable safety and protection arrangements will have to be ensured 

for which nothing extra will be payable. It should be ensured that no 

damage is caused to any such element and Engineer/ Employer shall 

be indemnified against such damage at no extra cost. 

 

➢ The Contractor has to ensure cleanliness of the roads and footpaths 

by deploying man power for the same. The Contractor shall have to 

ensure proper booming, cleaning and washing of roads and 

walkways at regular interval or as and when required or directed 

throughout the entire stretch. Nothing extra shall be payable on this 

account. 

 

➢ Barricading: The contractor shall have to provide temporary 

boundary wall/ barricading as per tender drawing at all the land to 

be used for Construction Subway, store, site office, casting yard etc. 

The barricading of same will be paid as per BOQ. Other 

requirements of Safety, Health & Environment as specified in 

condition of contract on SHE version is included in quoted price. 

 

➢ Tree cutting & transplanting, after getting permission of forest 

department / nodal agencies. The payment of the same shall be 

made as per schedule. 

 

 

2.1.3 Others - General 

• All aspects of quality control and quality assurance of Works 

including documentation. 

• Providing measures for prevention or mitigation of negative 

environmental impacts due to construction activities. 

• Provision and maintenance of fully furnished and equipped site 

offices for Engineer; Employer and their staff as per provisions of 

Contract. 

• Provision of laboratory for testing, including the supply of 

equipment and consumables; 

• Supply o f  co lour  record photographs  and  v ideo  cas se t te s  o f  
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important activities of the work; 

• Handing over of the works on completion after due site clearance 

• Submission of as built drawings and other related documents in six 

copies (hard and soft). 

• Rectification of the defects in the completed works during the 

defect liability period; 

• Execution of any other item of work for the construction and 

completion of the Works in accordance with the provisions of 

Contract including all incidental items as well as preparation and 

submittal of reports, plans as required. 

• During the period of the contract the right of way and all existing 

roads shall be kept open for traffic and maintained in a safe and 

usable condition. Residents along and adjacent to the works are to 

be provided with safe convenient access to their properties at all 

times. Traffic control and traffic diversions shall be used as 

necessary to protect the works and maintenance will be carried out 

as directed by the Engineer and provided in the contract. 

• Construction of service roads improvement junction, electrification 

and shifting of utilities, provision signal and sign boards. 

• Construction of diversion and its maintenance of the diversion as 

per the direction of the Engineer in Charge at the cost of the 

contractor. 

 

 

2.2 Site Information 

 

2.2.1 Location 

The project site is located in the city of Jaipur, Rajasthan. 

The proposed Construction of Elevated Road at Gopalpura Bypass from Triveni Nagar 

ROB to Near Gujar Ki Thadi, Jaipur 

2.2.2 Geotechnical Information 

More detailed information can be referred in the offices of 

Engineer/Employer 

2.2.3 Seismic Zone 

Project area is in the seismic zone II as per IRC:6. 

 

2.2.4 Climate 

Maximum temperature is 45 degree centigrade in summer season while 

minimum temperature is around 6 degrees centigrade in winter season. 
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Site information given above and provided elsewhere is given in good 

faith by the employer. The contractor shall satisfy himself regarding all 

aspects of site conditions and collect all site information necessary for the 

construction and completion of the works. 

2.3 Survey and Investigations 

 

As part of the planning and design carried out in connection with 

production of these bid documents comprehensive topographical field 

surveys and geotechnical investigations were carried out. 

 

The geotechnical investigations are completed. The geotechnical results 

from the geotechnical investigations are presented in the geotechnical 

report. This report will provide information about the existing soil 

conditions. 

 

The topographic survey report and geotechnical report can be referred to in 

the office of the executive engineer. 

 

Any additional survey and soil investigation required for any purpose shall 

be done without any extra cost. 

2.4 Land for Contractor’s facilities 

The employer shall provide the right of way of the road works and other 

appurtenant works to the contractor. However, the contractor shall have to 

make his own arrangements for the land required by him for borrow areas, 

quarries, site offices, testing labs, labour camps, stores, plants and casting 

yards etc. 

2.5 Safety of the existing structure and water supply/drainage work/ 

electric/ telephone line/ sewerage lines. 

The contractor shall have the full responsibility to ensure the safety of the 

existing structures. Contractor shall be fully responsible and liable to 

repair any damaged caused to the existing structures (existing bridge 

foundation) during the execution of construction work for new bridge at 

his own cost and no amount shall be paid extra. The rates quoted by the 

contractor shall be deemed included in the unit price of the respective 

items. 

 

List of suppliers as submitted to the engineer shall be approved by the 

Engineer Incharge after award of work. However, the supplier may be 

liable to be changed if engineer feels necessary at any later stage. 
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The contractor shall submit the work methodology to the Engineer 

Incharge. Contractor shall not be allowed to change construction 

methodology as suggested in the contract drawing. However, if contractor 

feels or like to change the construction methodology, it shall be done by 

the contractor at his own cost. 

3 GENERAL REQUIREMENTS 

The specification for works shall be in two parts, Technical Specifications 

and Supplementary Technical Specifications, which shall be read together: 

In the absence of any definite provision on any particular issue in the 

Specifications, the work shall be carried out in accordance with Special 

Specifications to be prepared by Contractor and approved by Engineer. 

Such Special Specification shall be based on technical literature 

comprising national MoRTH/(IRC and IS) and international specifications 

and good engineering practice. In case of any dispute, the decision of the 

Engineer shall be final and binding on the Contractor. 
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3.1 GENERAL TECHNICAL SPECIFICATIONS  

Part I - General Technical Specifications 

 

This part shall comprise the “Specifications for Road and Bridge Works” 

(Fifth Revision), 2013 along with other addendum Corrigendum issued up 

to 28 days before the final dated of submission of the bid, issued by the 

Ministry of Road Transport & Highways, Government of India, and 

published by the Indian Road Congress (IRC), Jamnagar House, New 

Delhi - 110 011, with a cross reference to relevant Bureau of Indian 

Standards (BIS) for materials for other aspects not covered by the IRC, all 

deemed to be bound into this document. 

 

 

Part II - Supplementary Technical Specifications 

 

The Supplementary Technical Specifications shall comprise various 

Amendments/ Modification/ Additions to the “SPECIFICATION FOR 

ROAD AND BRIDGE WORKS” referred to in Part I above and additional 

specifications for particular items of work not already covered in Part I. 

 

If a particular clause or a part thereof in "SPECIFICATION FOR ROAD 

AND BRIDGE WORKS” referred to under Part I above, is 

amended/modified/ substituted/added upon, and incorporated under Part II, 

referred to above, the Amendment/Modification/ Substitution/Addition to 

the relevant Clause or part of the Clause shall prevail. 

 

When an amended/modified/substituted/added clause supersedes a Clause 

or part thereof in the said Specifications, then any reference to the Clause 

shall be deemed to refer to the amended/modified/substituted/added 

Clause or part thereof. 

Insofar as amended/modified/substituted/added Clause may come in 

conflict or be inconsistent with any of the provisions of the said 

Specifications under reference, the amended/modified/ substituted/added 

Clause shall always prevail. 

The Additional Specifications shall comprise specifications for particular 

item of works not already covered in Part I. 

Amendments, modifications, substitutions, additions have been made to 

the following clauses of specifications for Road and Bridge Works (Fourth 

Revision). 
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3.2 Specifications for Road & Bridge Works by Ministry of Surface 

Transport (MOST), Govt. of India 

Unless specifically mentioned otherwise hereafter or/and directed by the 

Engineer-in-charge to do so, all the civil engineering works shall be 

carried out in accordance with the provisions of the "Specifications for 

Road and Bridge Works (Fifth Revision), called MOST Specifications 

hereinafter published at New Delhi in 2013, or the latest version available, 

by Indian Roads Congress on behalf of MOST. 

3.3.1 MATERIALS AND TEST STANDARDS 

 

3.3.1 Testing 

The Contractor shall set up a field laboratory with necessary equipment's 

for testing of water, aggregates, cement and concrete used in the 

construction as per requirements of the relevant specifications. The testing 

of all materials shall be carried out by the Engineer-in-charge or his 

representative for which the contractor shall make all the necessary 

arrangements and bear the entire cost. 

 

Tests which cannot be carried out in the field laboratory shall be sent for 

testing by the contractor to any NABL accredited or recognized 

laboratory/testing establishment approved by the Engineer-in-charge. 

 

The cost of making any and all the Tests shall be borne by the Contractor 

if such Test is clearly intended by or provided for in the Contract. 

 

The following instruments / apparatus (but not the least), are required in 

the field laboratory. 

1. Digital Compression testing Machine 2000 KN Capacity 

electrically operated. 

2. Vicat Needle Apparatus with dashpot. 

3. Concrete soundness test hammer. 

4. Cement autoclave. 

5. Cube Moulds (ISI Marked) of different sizes. 

6. Aggregate Crushing Value. 

7. Aggregate impact value test apparatus. 

8. Sieve Shaker. 

9. Sieves of different sizes (ISI Marked). 

10. Flakiness index test apparatus. 

11. Proctor Compaction Apparatus. 

12. Bitumen extraction test. 
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However, as per the site requirement EIC may direct the contractor 

to arrange some additional testing apparatus required in the field laboratory 

which are not included in the above mentioned list, at his own cost. Then 

the cost of such Test shall be borne by the Employer. If, however, the Test 

shows the workmanship or Materials not to be in accordance with the 

Contract, then the cost of such Test will be borne by the Contractor 

The contractor shall appoint separate engineer(Degree holder) of 

experience not less than 5 years for quality control and site laboratory who 

shall provide all assistance to JDA to conduct such tests. The salary/ 

waged of such engineer shall be deemed to be included in the cost of work 

and no extra payment shall be made on this account. In case of not 

appointing separate engineer by the contractor the JDA may appoint such 

engineer at its own and actual wages/ salary be deducted from the due 

payments of contractor 

3.3.2 Sampling of Materials 

Samples provided to the Engineer-in-charge for retention are to be in 

labeled boxes suitable for storage. Materials or workmanship not 

corresponding in character and quality with the approved samples will be 

rejected by the Engineer-in-charge or his representative and shall be 

removed from site as directed by the Engineer-in-charge or his 

representative at the contractor's cost. 

Samples required for approval and testing must be supplied well in 

advance to allow for testing and approval. Delay to works arising from the 

late submission of samples will not be acceptable as a reason for delay in 

the completion of the work. 

3.4 CONSTRUCTION EQUIPMENT 

 

3.4.1 Tolerance 

The contractor shall ensure that the major plant and equipment proposed to 

be deployed on the work shall meet the performance criteria specified 

herein. The contractor shall be required to give trial runs of these 

equipments for establishing their capabilities to achieve the laid down 

specification and tolerance to the satisfaction of the Engineer-in-charge 

before commencement of the work.  All these equipments provided shall 

be of proven efficiency and shall be maintained at all time. 
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3.4.2 Batching Equipment 

For individual batches the following tolerances shall apply based on the 

required weight of material. 

Percentage 

 

Cement : ± 1 

Aggregate : ± 2 

Water : ± 1 

 

Notwithstanding above tolerances the construction and accuracy of 

equipment shall conform to IS: 2722, except that an accuracy off 0.4% over the 

entire range of equipment will be required. 

3.4.3 Batch Type Concrete Mixer 

The mixer shall be tested under normal working conditions in accordance 

with the method specified in IS: 4634 with a view to checking its ability to 

mix the ingredients to obtain a concrete of desired uniformity. The 

conformity of mixed concrete shall be evaluated by fixing the percentage 

variation in quantity of cement, fine aggregate and coarse aggregate in a 

freshly mixed batch of concrete. 

The percentage variation between the quantities of cement, fine aggregate 

and coarse aggregates (as found by weighing in water) in the two halves of 

a batch and the average of the two halves of the batch shall not be more 

than the following limits: 

 

Cement : 8% 

Fine Aggregate : 6% 

Coarse aggregate : 5% 

 

3.4.4 Concrete Transit Mixers 

The mixer shall conform to IS: 5892 and be tested under normal working 

condition in accordance with the method specified in IS:4634. The 

tolerance limits for the variation between quantities of cement, fine 

aggregate and coarse aggregates shall be same as for batch type concrete 

mixer. 

Competent authority shall have the right to determine whether all or any of 

the materials offered or delivered for use in the works are suitable for the 

purpose. 

3.5 SETTING OUT 

The works unless otherwise specified, shall be set symmetrical to the 

centre line of the bridge as shown on the drawings and design. 
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Reference pillars shall be established by the contractor at his own cost 

after carrying out the necessary survey with reference to the said drawings. 

The centre line of the bridge shall be extended on both ends to at least 60.0 m and 

the centre line pillars located not less than 3.0 m from the two ends of the bridge. 

These shall be so located that they are in no way disturbed during flood or during 

the period of construction. 

The reference pillars shall be connected with some permanent features on the site 

that they can be correctly relocated in case they get disturbed during the 

construction period. 

For the layout work and establishing the centre line of the bridge, only steel tape 

shall be utilized throughout the work and where work is done by traversing, the 

traverse shall be closed. In case of minor errors these shall be corrected by 

interpolation of the layout and the centre line pillars got approved by the 

Engineer-in-charge. 

3.6 MATERIALS FOR STRUCTURE 

 

General 

All the basic construction materials viz. cement, aggregates (coarse and fine both), 

reinforcement and water to be used in works shall be procured from sources 

approved by the Engineer-in-charge. Unless otherwise mentioned in these 

specifications the contractor shall identify the sources of basic materials and 

propose the same for approval after satisfying himself about the quality and 

quantity required for the work. 

 

 

3.6.2 Cement 

Ordinary Portland Cement (OPC) 43 grade conforming to IS: 8112 shall be used 

throughout construction. Cement shall be procured from reputed manufacturers 

who have requisite infrastructure for conducting various tests for the conformance 

to chemical and physical requirements specified in IS: 269. The frequency of 

such tests in manufacturer's laboratory shall be as per IS: 3535. Since a very good 

degree of quality control is desired at works, fresh cement from a single source 

shall be procured unless alternative source is approved by the Engineer-in-charge 

in writing. The make and quality of cement to be used in the work shall be subject 

to the approval of Engineer-in-Charge. Along with each lot of cement delivered 

to site a certificate from the manufacturer shall be forwarded, to the effect that the 

cement was tested and analyzed in accordance with the methods given in IS:4031 

and IS:4032. The test results shall be included in the manufacturer's certificate. 

 

Notwithstanding manufacturer's certificate the Engineer-in-charge if so desired may 

ask for retesting of cement at site or through any other recognized and approved 
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laboratory. The cost of additional tests and samples shall be borne by the 

contractor. 

3.6.3 Coarse Aggregate 

Coarse aggregates shall consist of naturally occurring crushed stones. The 

aggregates shall be hard, strong, dense, durable, clear and free from veins and 

adherent coating, and free from injurious amounts of disintegrated pieces, alkali, 

vegetable matter and other deleterious substances. The presence of flaky, 

scoriaceous and elongated pieces shall be avoided. The coarse aggregates which 

conform requirement as per the relevant IS code may only be considered for 

approval by the Engineer-in-charge: 

 

Aggregate shall be supplied in single sizes. The nominal maximum size of 

aggregate to be used in work shall be 20mm. The other requirements for coarse 

aggregates shall be as per IS:383. 

While submitting samples of aggregates for approval the contractor shall furnish 

following information pertaining to the aggregates: 

Source of supply, that is, precise location of source from where the materials were 

procured. 

Trade group of principal rock type present. 

Presence of reactive minerals. 

Physical characteristics. 

Specific gravity. 

Moisture content 

Absorption value. 

Aggregate crushing value. 

Abrasion value 

Presence of deleterious materials. 

Potential reactivity of aggregate. 

 

The tests carried out for the above shall be done in accordance with the 

methods specified in IS:2386. 

The contractor shall satisfy himself that the material complies with the 

requirement of  IS:383 and shall furnish a certificate to this effect to the Engineer- 

in-charge whenever asked for. In case the aggregates tested do not comply with any 

requirement of the IS standards the source for the same shall be rejected. No further 

samples from the rejected source shall be considered for approval. The Engineer-in- 

charge shall have full liberty of getting the material tested independently through 

recognized agency. The Contractor shall supply free of charge the material required 

for tests and bear all expenses for such tests. 
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3.6.4 Fine Aggregate 

The quality, tests and acceptance criteria for fine aggregates shall be same as 

mentioned for the coarse aggregates. The fine aggregates shall conform to Zone 

II of Table 4 of IS:383. 

3.7 STEEL 

 

3.7.1 Steel reinforcement 

High strength deformed steel bars of TMT 500D grade shall be used and shall 

comply with the provisions of IS: 1786(Latest revision) For each batch of steel 

delivered to site the contractor shall supply the Engineer-in-charge with 

manufacturer's certificate stating the process of manufacture and also the test 

sheets signed by the manufacturer giving the result of each mechanical test and 

the chemical composition. 

3.8 WATER 

Water to be used for mixing and curing shall be clear and free from injurious 

amounts of oils, acids, alkalis, salts, sugar, organic materials or other substances 

that may be deleterious to concrete or steel. Potable water is generally considered 

satisfactory for mixing concrete. The maximum permissible limits for solids shall 

be as given below: 

• Organic : 300  mg/1 

• Inorganic : 3000 mg/1 

• Sulphates ( as SO4) : 500  mg/1 

• Chlorides (as C1) : 1000 mg/1 for reinforced concrete 

250 mg/1 for prestressed concrete 

• Suspended matter : 2000 mg/1 

• pH : < 6 

 

 

3.9 STORAGE OF MATERIALS 

All materials shall be placed at site in a proper way so as to prevent their 

deterioration or intrusion of foreign matter and to ensure their satisfactory quality 

and fitness for the work. The storage space must also permit easy inspection, 

removal and re-storage of the materials. Materials though stored in approved 

godown must be subjected to acceptance test prior to their immediate use. 

The cement shall be stored in a suitable weather-tight building to protect it from 

dampness and minimize warehouse deterioration. Each consignment of cement 

shall be stored separately so that it may be readily identified and inspected. 

Cement shall be used in the sequence in which it is delivered at site. 
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The contractor shall prepare and maintain proper records on site in respect of the 

delivery, handling, storage and use of cement and shall be made available for 

inspection by Engineer-in-charge at any time. 

The cement more than 3 to 4 months old shall invariably be tested at contractor's 

cost to ascertain that it satisfies the acceptability requirements. 

3.10 FORMWORK AND SURFACE FINISH FOR STRUCTURES 

 

3.10.1 Construction Operation 

Only rigid steel forms shall be used unless otherwise approved by the Engineer- 

in-charge. Formwork shall include all temporary or permanent forms of moulds 

required for forming the concrete which is cast-in-situ, together with all temporary 

construction required for their support. 

The chamfers, beveled edges and mouldings shall be made in the 

formwork itself. Opening for fixtures and other fittings connected with services 

shall be provided in the shuttering as directed by the Engineer-in-charge. 

3.10.2 Formed surfaces and finish 

The formwork shall be made as to produce a finished concrete true to 

shape, lines, levels, plumb and dimensions as shown on the drawings, subject to 

the following tolerances unless otherwise specified in these documents or 

drawings or as directed by the Engineer-in-charge. 

 

a) Sectional dimension +  5 mm 

b) Plumb +  1 in 1000 of height 

c) Levels + 3 mm before any deflection has taken 

place. 

 

Tolerances given above are specified for local aberrations in the finished concrete 

surface and should not be taken as tolerance for the entire structure taken as a 

whole or for the setting and alignment of formwork, which should be as accurate 

as possible to the entire satisfaction of the Engineer-in-charge. Errors if noticed in 

any lift/tilt of the structure after stripping of forms, shall be corrected in the 

subsequent work to bring back the surface of the structure to its true alignment. 

3.11 PREPARATION OF FORMWORK BEFORE CONCRETING 

 

3.11.1 Special Provisions 

Wherever the concreting in narrow members is required to be carried out within 

shutters of considerable depth, temporary openings in the sides of the shutters 

shall, if so directed by the Engineer-in-charge, be provided to facilitate the 

pouring and consolidation of the concrete.  Small temporary openings shall be 
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provided as necessary at the bottom of shutters of walls and deep beams to permit 

the expulsion of rubbish etc. 

Formation of blotches and stains due to detachment of formwork panel from the 

concrete when adjacent portion in the same lift is still adhering, shall not be 

allowed to occur, and for this purpose, all shutters shall be struck off at the same 

time. 

3.12 STEEL REINFORCEMENT FOR STRUCTURE 

 

3.12.1 General 

Steel reinforcement shall be stored in such a way as to avoid distortion and to 

prevent deterioration by corrosion. When directed by the Engineer-in-charge, the 

reinforcing bars shall be given a cement wash before stacking to prevent scales 

and rust. 

The reinforcement bars bent and fixed in position shall be free from rust or scales, 

chloride contamination and other corrosion products. Effective methods of 

cleaning such as sand blasting will have to be used so that the steel is free from 

rust, scales and contamination. 

3.12.2 Bending of Reinforcement 

Bending of reinforcement shall be done as per Bar Bending Schedule to be 

prepared and got approved by the contractor prior to commencement of work. 

3.12.3 Placing of reinforcement 

Reinforcement left projecting from newly placed concrete shall be supported in 

such a way that there is no sag or risk or damage to the newly placed concrete. 

The projecting bars which are likely to be exposed for a long time shall be 

protected by a thick coat of neat cement grout. These shall be thoroughly cleaned 

and wire brushed before depositing fresh concrete around it. 

3.13 CEMENT CONCRETE FOR STRUCTURES 

 

3.13.1 Grade of concrete 

Only design mix concrete shall be used in the work. The design mix concrete shall 

have the minimum compressive strength of 150 mm cubes at 28 days according to 

the denomination of the grade the concrete e.g. M 35 grade concrete shall have the 

minimum characteristic compressive strength of 35 Mpa. 

3.13.2 Design mix concrete 

The determination of the cement, aggregates and water to attain the strength 

specified in clause 5.11.1 above shall be made by designing the concrete mix in 

accordance with IS: 10262. The trial mixes for mix design shall be prepared with 

approved aggregates, cement and water. 
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Coarse aggregates of different sizes shall be combined in suitable proportion so as 

to result in an overall grading conforming to IS : 383. 

Minimum six cubes shall be prepared from each trial mix for testing compressive 

strength at 28 days. Based upon the successful preliminary crushing and 

workability tests, the contractor shall submit mix proposals to the Engineer-in- 

charge who will have the right to accept any trial mix. The strength tests for 

concrete shall be done in accordance with IS : 516. All preliminary tests, 

approval, etc. shall be got done in advance by the contractor prior to 

commencement of actual work at site. Failure on the part of the contractor to do 

so and consequent delay in completion of the works will not entitle him for any 

compensation whatsoever, either financially or by way of extension of time. 

3.13.3 General 

In proportioning concrete the quantity of both cement and aggregates shall be 

determined by weight. The cement shall be weighed separately from the 

aggregates. Water shall either be measured by volume in calibrated tanks or 

weighed. All measuring equipment shall be maintained in a clean and serviceable 

condition. The amount of mixing water shall be adjusted to compensate for 

moisture content in both coarse and fine aggregates. The moisture content in both 

coarse and fine aggregates shall be determined in accordance with IS : 2386(Part- 

III). Suitable adjustments shall also be made in the weights of aggregates to allow 

for the variation in weight of aggregates due to variation in moisture content. 

3.13.4 Production of concrete 

The concrete shall be produced in a central batching and mixing plant producing 

at least 30 cum mixed concrete per hour. The batching plant shall be either fully 

or semi-automatic type. A semi-automatic batcher shall be charged by devices 

which are separately actuated manually to allow the material to be weighed but 

which are actuated automatically when the designated weight of each material has 

been reached. Automatic batcher shall be charged by devices which, when 

actuated by a single starter switch will automatically started when the designated 

weight of each material has been reached inter locked. A batching plant 

essentially consists of the following components. 

 

• Storage bins for different sizes of aggregates and cement. 

• Batching equipment 

• Mixers 

• Central panels 

• Material feeding and elevating arrangements. 

The compartments of storage bins shall be approximately of equal size. The 

cement compartment shall be centrally located in the batching plant. It shall be 

water-tight and provided with necessary air vent, aeration fittings for proper flow 
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of cement, emergency cement cut off gate. The aggregate and sand shall be 

charged by power operated centrally revolving chute. The entire plant from mixer 

floor upward shall be enclosed and insulated. The batch bins shall be constructed 

so as to be self-cleansing during drawdown. The batch bins shall be general 

conform to the requirement of clause 4.0 of IS:4925. 

The batching equipment shall be capable of determining and controlling the 

prescribed amounts of various constituent materials for concrete accurately i.e. 

water, cement, sand, individual size of coarse aggregates, etc. 

3.13.5 Mixing concrete 

The concrete shall be mixed in power driven free fall tilting type mixer fitted with 

abrasion resistant replaceable liners and blades. The concrete shall be mixed for 

1½ to 2½ minutes in the mixer depending upon the capacity of mixer. These 

mixing periods are based on standard speed of rotation of mixer and of the 

introduction of materials including water into the mixer. Mixing time shall be 

increased if and when charging and mixing operations fail to produce a concrete 

batch of uniform composition and consistency. The mixer in the batching plant 

shall be so arranged that mixing action in the mixers can be observed from the 

operator's station. The mixer shall be equipped with a mechanically or electrically 

operated timing, signaling and metering device which will indicate and assure 

completion of the required mixing period. The mixer shall have all other 

components as specified in IS:4925. 

3.13.6 Transportation, placing and compaction of concrete 

Mixed concrete from the batching plant shall be transported to the point of 

placement by transit mixers or through concrete pumps. In case the concrete is 

proposed to be transported by transit mixer it shall not be less than 4 rev/min of 

the drum or greater than a speed resulting in a peripheral velocity of the drum 70 

m/min at its largest diameter. The agitating speed of the agitator shall be not less 

than 2 rev/min nor more than 6 rev/min of the drum. The number of revolutions 

of the mixing drum or blades at mixing speed shall be between 70 to 100 

revolutions for a uniform mix, after all ingredients, have been charged into the 

drum. Unless tempering water is added, all rotation after 100 revolutions shall be 

at agitating speed of 2 to 6 rev/min and the number of such rotations shall not 

exceed 250. The general construction of transit mixer and other requirement shall 

conform to IS:5892. 

In case concrete is to be transported by pumping, the conduit shall be primed by 

pumping a batch of mortar through the line to lubricate it. Once the pumping is 

started, it shall not be interrupted (if at all possible) as concrete standing idle in 

the line is liable to cause a plug. The operator shall ensure that some concrete is 

always there in the pump receiving hopper during operation. The lines shall 

always be maintained clean and shall be free of dents. 
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Except where otherwise agreed to by the Engineer-in-charge, concrete shall be 

deposited in horizontal layers to a compacted depth of not more than 450 mm. 

Unless agreed to by the Engineer, concrete shall not be dropped into place from a 

height exceeding 2 m. In order to avoid such situations chutes shall be used. The 

chutes shall be kept clean and used in such a way as to avoid segregation. Slope 

of the chute shall be so adjusted that concrete flows without the use of excessive 

quantity of water. The delivery end of chute shall be as close as possible to the 

point of deposit. The chute shall be thoroughly flushed with water before and after 

each working period and the water used for this purpose shall be discharged 

outside the formwork. The concrete shall be compacted by using immersion type 

vibrators. When the concrete is being continuously deposited to a uniform depth 

along a member, vibrator shall not be operated within one meter of free end of the 

advancing concrete. Every effort shall be made to keep the surface of the 

previously placed layer of concrete alive so that the succeeding layer can be 

amalgamated with it by the vibration process. In case the concrete in underlying 

layer has hardened to such an extent that it cannot be penetrated by the vibrator 

but is still fresh (that is, just after initial set), unimposed bond shall be achieved 

between the top and underlying layer by first satisfying the lower layer before the 

new concrete is placed by systematically and thoroughly vibrating the new 

concrete. The points of insertion of vibrator in the concrete shall be so spaced that 

the range of action overlap to some extent and the freshly filled concrete is 

sufficiently consolidated at all locations. The spacing between the dipping 

positions of vibrator shall be maintained uniformly throughout the surface of 

concrete so that concrete is uniformly vibrated. The vibrating head shall be 

regularly and uniformly inserted in the concrete so that it penetrates of its own 

accord and shall be withdrawn slowly whilst running so as to allow redistribution 

of concrete in its way and allow the concrete to flow back into the hole behind the 

vibrator. The vibrator head shall be kept in one position till the concrete within its 

influence is completely consolidated. Vibration shall be continued until the 

coarse aggregate particles have blended into the surface but have not disappeared. 

The contractor shall keep one additional vibrator in serviceable condition to be 

used in the event of breakdowns. 

The vibrator head shall not be brought more than 200 mm near to the formwork as 

this may cause formation of water stagnations. The formwork shall be strong and 

great care shall be exercised in its assembly. It shall be designed to take up 

increased pressure of concrete and pressure variations caused in the 

neighbourhood of vibrating head which may result in excessive local stress on the 

formwork. The joints of the formwork shall be made and maintained tight and 

close enough to prevent the squeezing out of grout or sucking in of air during 

vibration. The formwork to receive concrete shall be cleaned and made free from 

standing water, dust, etc. 
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In case the reinforcement has mild scales or dirt the same shall be cleaned by wire 

brushes. No concrete shall be placed in any part of the structure until the approval 

of Engineer-in-charge has been obtained. If concreting is not started within 24 

hours of the approval being given, it shall have to be obtained again from the 

Engineer-in-charge. Concreting shall be done continuously over the area between 

construction joints. Fresh concrete shall not be placed against concrete which has 

been in position for more than 30 minutes unless a proper construction joint is 

formed. When concreting has to be resumed on a surface which has hardened, it 

shall be roughened, swept, clean, thoroughly wetted and covered with a 13 mm 

thick layer of mortar composed of cement and sand in same ratio as in the 

concrete mix itself. This 13 mm layer of mortar shall be freshly mixed and placed 

immediately before placing of new concrete. 

 

Where concrete has not fully hardened, all laitance shall be removed by scrubbing 

the net surface with wire or bristle brushes. Care shall be taken to avoid 

dislodgement of particles of coarse aggregate. The surface shall then be 

thoroughly wetted, all free water removed and then coated with neat cement grout. 

The first layer of concrete to be placed on this surface shall not exceed 150 mm in 

thickness and shall be well rammed against old work. Particular attention shall be 

given to corners and close spots. 

 

 

 

3.14 :  VARIOUS CLAUSES OF MoRTH 

 

Sl. Nr. Section 

Nr. 

Section Title Clause (Morth VTH 

Revision) 

1. 100 General 102, 105, 106, 107, 108, 111, 

112, 114, 115, 121, and 126 

2. 200 Site Clearance 201 and 202 

3. 300 Earthwork, Erosion 

Control and drainage. 

301, 305, 306 and 309 

4. 400 Granular Sub-Bases 401 

5. 600 Concrete Pavement 601,602and 603. 

6. 800 Traffic Signs, 

Markings and other 

Road Appurtenances 

801, 803 and 804 
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Sl. Nr. Section 

Nr. 

Section Title Clause (Morth VTH 

Revision) 

7. 900 Quality Control for 

Road works 

901, 903 

8. 1000 Materials for Structures 1002, 1006, 1007, 1008, 1009, 

1012, 1013, 1014 and 1015 

9. 1100 Pile Foundations 1101, 1103, 1104, 1107, 1113, 

1115, 1118 & 1119 

10. 1500 Form work 1501, 1502, 1503, 1504, 1506, 

1508, 1509, 1510 & 1513 

11. 1600 SteelReinforcement 

(untensioned) 

1602,  1604,  1605,  1606  & 

1607 

12. 1700 Structural Concrete 1703, 1704, 1705, 1707, 1709, 

1710, 1712, 1713 & 1715 

13. 2200 Substructure 2204, 2210 

14. 2300 Superstructure 2305, 2306 

15. 2600 Expansion Joints 2601, 2606 and 2609 

16. 2700 Wearing Coat & 

Appurtenances 

2702, 2703,2706 and 2709 

17. 3000 Maintenance of roads 3001,3002, 3004 and 3005 

18. 2000 Bearings 2005 

19. 1800 Prestressing 1801,1802, 1803,18041805, 

18061807, 1808 

 

 

Additional Specifications 

The Clauses A-1 to A-7 have been added to the ”SPECIFICATIONS FOR ROAD 

AND BRIDGE WORKS” -2013. 

CLAUSE A-1 PLANTATION OF TREES AND HEDGES 

CLAUSE A-2 LEVELLING AND GRADING ROAD SIDE LAND 

CLAUSE A-3 UTILITY DUCTS 

CLAUSE A-4 SPECIFICATIONS FOR SCARIFICATION OF 
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EXISTING PAVEMENT AND PROVIDING 

OVERLAY WITH RANULAR BASE/DBM. 

CLAUSE A-5 REFLECTIVE PAVEMENT MARKERS (ROAD 

STUDS) 

CLAUSE A-6 CURING USING LIQUID MEMBRANE FORMING 

COMPOUND 

CLAUSE A-7 PAVEMENT QUALITY CONCRETE 

 

In the absence of any definite provisions on any particular issue in the aforesaid 

Specifications, reference may be made to the latest codes and specifications of 

IRC and BIS in that order. Where even these are silent, the construction and 

completion of the works shall conform to sound engineering practice as approved 

by the Engineer and in case of any dispute arising out of the interpretation of the 

above, the decision of the Engineer shall be final and binding on the Contractor. 

However, work shall be executed ads per latest edition of MoRTH. Where any 

specification of MORTH/ IRC/ BIS are silent then best international practice shall 

be followed including BRITISH / AASTHO Standards. 
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SECTION – 5 
(FORM OF AGREEMENT) 
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SECTION -5 

FORM OF AGREEMENT 

This AGREEMENT is made on ……………… day of ……………….. 2025 between 

(Name  of  Employer  ………………………..)  (Mailing  Address  of  Employer 

………………………………………………………………….) hereinafter called "the 

Employer",  of  the  one  part  (Name  of  Contractor  ……………………….. 

… ................................................. (hereinafter called "the Contractor) of the other part. 

Whereas the Employer is desirous that certain works should be executed viz. (brief 

description work)…………………………………………………………………... and has 

by   Letter   of   Acceptance   dated   (Date   of   letter   of   acceptance   ) 

………………………………… accepted Bid by the Contractor for the execution 

completion and maintenance of such works. NOW THIS AGREEMENT WITNESSED 

AS FALLOWS. 

In this Agreement words and expressions shall have the same meaning as are respectively 

assigned to them in the conditions of contract hereinafter referred to. 

The following documents shall be deemed to form and be read and construed as parts of 

the agreement viz:. 

a) The Letter of Acceptance. 

b) Instructions to Bidders (Section -1). 

c) General Conditions of Contract (Section – 2). 

d) Other Conditions of Contract (Section - 3). 

e) Technical Specification (Section – 4). 

f) Form of Agreement (Section – 5) 

g) Bank Guarantee (Section – 6) 

h) G-Schedule (Section – 7) 

i) Drawings (Section – 8) 

3. The aforesaid documents shall be taken as complementary and mutually 

explanatory of one another, but in the case of ambiguities or discrepancies shall 

take precedence in the order set out above. 

4. In consideration of the payment to be made by the Employer to the Contractor as 

hereinafter mentioned, the Contractor hereby covenants with the Employer to 

execute, complete and maintain the works in conformity in all respects with the 

provisions of the Contract. 

5. The employer thereby covenants to pay the Contractor in consideration of the 

execution, completion and maintenance of the work of Contract Price at the time 

and in the manner prescribed by the Contract. 

 

IN WITNESS whereof the parties have caused their respective Common Seals to be 

hereunto affixed (or have hereunto set their respective hands and seals) the day and year 

first above written, SIGNED SEALED AND DELIVERED by the. 
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Said ………………………. Said ………………………….. 

(Name ……………………..) (Name ................................... ) 

on behalf of the Contractor on behalf of the Contractor 

In the presence of :  In the presence of : 

 

Name: Name: 

 

Address Address 
 

This form is included in the bid documents only for the information of the bidders. Only 

the successful bids will in due course be required to complete the form. 
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SECTION – 6 

(Form of Bank Guarantee) 
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Annexure-2A 

Specified Bank Guarantee Performa for Bid Security 

Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur 

 

Sub: 

 

Bank Guarantee No.  dated   for [amount of Security in figures] [in 

words] on behalf of     [Name of the Bidder] against 

Bid  Security   for 

the……...…………………………………………………………………………………… 

…………………………………………………..JDA Jaipur WHEREAS, 

  [name of Bidder with address] (hereinafter called 

“the  Bidder”)  has  submitted  his  Bid  dated  .............................  for  the  work  of 

….......................................................................................... (here in after called “ the Bid ”). 

 

KNOW ALL PEOPLE by these presents that we   

   (Name of Bank) of having our registered office 

at    [name of country] having our registered office 

at   (hereinafter called “the Bank”) are bound unto Secretary, 

Jaipur Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees 

 [Amount of Security in figures]  (in words) 

only for which payment will and truly to be made to the said Employer, the Bank binds 

itself, its successors, and assigns by these presents. 

That on demand of JDA , this Bank Guarantee is cashable at the following branch in 

Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this   day of   of 

20  . 
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THE CONDITIONS of this obligation are: 

 

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the 

Form of Bid; 

(2) if the Bidder refuses to accept the correction of errors in his bid; 

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer 

during the period of Bid validity; 

(a) fails or refuses to execute the Form of Agreement in accordance with the 

Instructions to Bidders, or 

(b) fails or refuses to furnish the Performance Security, in accordance with the 

Instructions to Bidders; 

We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand, without the Employer having to substantiate his demand, provided 

that in his demand the Employer will note that the amount claimed by him is due to him 

owing to the occurrence of one or more of the above conditions, specifying the occurred 

condition or conditions. 

 

This Guarantee will remain in force up to and including the date 90 days after the 

date of expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such 

extension thereto as may be agreed by the Bidder, a notice of which extension(s) to the 

Bank is hereby waived. Any demand in respect of this Guarantee should reach the Bank 

no later than the above date. 

 

The amount covered under the above Bank Guarantee shall be automatically 

credited in the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through IFSC code 

No ICIC0006754. Bank Account No. 675401700518 on the date of expiry or its 

validity, unless the agencies get it re-validated well before its expiry date or produce 

NOC from JDA in writing for its release. 

 

Date  Signature of the Bank  

 

Witness Seal   

[Signature, Name, and Address] 

 

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the 

next 7 months (210 Days) from the bid opening date] 
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Annexure-2B 

Specified Bank Guarantee Performa for Performance Security 

Section - 6 
Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur 

 

Sub:………………………………. 

 

Bank Guarantee No.  dated   for [amount of Security in figures] [in 

words] on behalf of     [Name of the Bidder] against 

Performance  Security  for 

the……...…………………………………………………………………………………… 

…………………………………………….. JDA Jaipur WHEREAS, 

  [name of Bidder with address] (hereinafter called 

“the  Bidder”)  has  submitted  his  Bid  dated  .............................  for  the  work  of 

…........................................................................................................................................... (h 

erein after called “ the Bid ”). 

KNOW ALL PEOPLE by these presents that we   

   (Name of Bank) of having our registered office 

at    [name of country] having our registered office 

at   (hereinafter called “the Bank”) are bound unto Secretary, 

Jaipur Development Authority. (Hereinafter called “the Employer”) in the sum of Rupees 

 [Amount of Security in figures]  (in words) 

only for which payment will and truly to be made to the said Employer, the Bank binds 

itself, its successors, and assigns by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in 

Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this   day of   of 

20  . 
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We undertake to pay to the Employer up to the above amount upon receipt of his 

first written demand within valid period of this guarantee. 

This Guarantee will remain in force up to and including the date 90 days after the 

date of DLP Period, as stated in the Instructions to Bidders, or any such extension thereto 

as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby 

waived. Any demand in respect of this Guarantee should reach the Bank no later than the 

above date. 

The amount covered under the above Bank Guarantee shall be automatically 

credited to the accounts of JDA in ICICI Bank, JDA Campus, Jaipur through IFSC code 

No ICIC0006754. Bank Account No. 675401700518 on the date of expiry or its 

validity, unless the agencies get it re-validated well before its expiry date or produce 

NOC from JDA in writing for its release. 

Date Signature of the Bank  

 

Witness Seal   

 

[Signature, Name and Address] 

 

 

 

[Note: To be furnished on appropriate non-judicial stamps.] 
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SECTION – 7 

(SAFETY, HEALTH and 

ENVIRONMENT MANAGEMENT 

CLAUSE) 
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LABOUR SAFETY PROVISIONS 

1.0 Suitable scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground, or from solid construction except such 

short period work as can be done safely from ladders. When a ladder is 

used an extra mazdoor shall be engaged for holding the ladder and if the 

ladder  is  used  for carrying  materials  as  well,  suitable  footholds  and 

hand holds  shall  be provided  on  the  ladder  and the  ladder  shall be 

given  an inclination not steeper than ¼ to 1 (1/4 horizontal and 1 vertical). 

2.0 Scaffolding or staging more than 3.6m (12 feet) above the ground or floor, 

swung or suspended from an overhead support or erected with stationery 

support  shall  have  a  guard  rail  properly  attached  or  bolted,  braced 

and otherwise secured at least 90 cm. (3 feet) high above the floor or 

platform of  such scaffolding  or staging  and extending  along  the entire 

length of the outside and ends thereof with only such opening as may be 

necessary for the delivery of materials. Such scaffolding or staging shall be 

so fastened as to prevent it from swaying from the building or structure. 

3.0 Working platforms, gangways, and stairways should be so constructed that 

they should not sag unduly or unequally, and if the height of the platform or 

the gangway or the stairway is more that 3.6m (12 feet) above ground level or 

floor level,  they should  be closely  boarded,  should  have adequate  width 

& should be suitable fastened as described in (2.0) above. 

4.0 Every opening in the floor of a building or in a working platform shall be 

provided with suitable means to prevent the fall of persons or materials by 

providing suitable fencing or railing whose  minimum height shall be 90 cm 

(3 feet). 

5.0 Safe means of access shall be provided to all working platforms and other 

working places.  Every ladder  shall be securely  fixed.  No portable  single 

ladder shall be over 9m. (30 feet) in  length while the  width between side 

rails in rung ladder shall in no  case be less than 29 cm. (11.5”) for ladder 

up  to and including 3m (10 feet) in length. For longer ladders this width 

should  be increased  at least  1/4"  for each additional 30 cm  (1 ft.)  of 

length. Uniform step  spacing shall not exceed 30 cm  (12"). Adequate 

precautions shall be taken to prevent danger from electrical equipment. No 

materials on any of the sites of the work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor 

shall provide all necessary fencing and lights to protect  the  public from 

accident, and shall be bound  to  bear  the  expenses  of  defense  of  every 

suit,  action  or  other proceeding  at  law that  may  be  brought  by  any 

person  for injury sustained owing to neglect of the above precautions and to 

pay any damages and cost which may be  awarded  in any such suit,  action 

or proceedings to any such person  or  which  may,  with  the  consent  of 

the  Contractor,  be  paid  to compensate any claim by any such person. 

6.0 EXCAVATION AND  TRENCHING 

All trenches, 1.2mts. (four feet) or more in depth, shall at all times be supplied 

with at least one ladder for each 30m. (100 feet) in length or fraction thereof, 

ladder shall be extended from bottom of the trench to at least 90cm (3feet) 

above the surface of the ground. The side of the trenches, which are 1.5 m. 

(5feet) or more in depth shall be stepped back to give suitable slope or 

securely  held  by  timber  bracing,  so  as  to  avoid  the  danger  or  sides 

to collapsing. The excavated materials shall not be placed  within 1.5m  (5 

feet) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances 

undermining or undercutting shall be done. 

175



 

 

 

7.0 Demolition - Before any demolition work is commenced and also during the 

progress of the work following precautions shall be observed: 

 

7.1 All roads and open areas adjacent to the work site shall either be closed or 

suitably protected. 

 

7.2 No electric cable or apparatus which is likely to be a source of danger or a 

cable or apparatus used by the operator shall remain electrically charged. 

 

7.3 All practical steps shall be taken to prevent danger to persons employed 

from risk or fire or explosion or flooding. No floor, roof or other part of the 

building shall be overloaded with debris or materials as to render it unsafe. 

 

8.0 All necessary personal safety equipments as considered adequate by the 

Engineer-in-charge should be kept available for the use of persons employed 

on  the site and maintained in a condition suitable for immediate use, and 

the contractor should take adequate step to ensure proper use of equipment 

by those concerned. The following safety equipment shall be invariably 

provided. 

 

8.1 Workers employed on  mixing asphaltic materials, cement and lime  mortars 

shall be provided with protective footwear and protective goggles. 

 

8.2 Those engaged  in  white washing and  mixing or stacking of  cement bags or 

any  materials  which  are  injurious  to  the  eye  shall  be  provided 

with protective goggles. 

 

8.3 Those engaged in welding works shall be provided with welders protective  eye 

shields. 

 

8.4 Stone breakers shall be provided with protective goggles and protective 

clothing and seated at sufficiently safe interval. 

 

8.5 When workers are employed for works in sewers and manholes, which are in 

active use, the Contractors shall ensure that the manhole covers are opened 

and ventilated at-least for an hour before the workers are allowed to get into 

the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and  provided  with warning  signals  or boards to prevent  accident 

the public. In addition, the contractor shall ensure that the following safety 

measures are adhered to: 

 

a. Entry for workers into the sewer line shall not be allowed except under 

supervision of the JE or any other higher officer. 

 

b. At least 5 to 6 manholes upstream and downstream should be kept open 

for at  least  2 to 3 hours before any man  is  allowed  to enter  into 

the manholes for working inside. 

 

c. Before  entry, presence of Toxic  gases should be tested by  inserting wet 

lead acetate paper which changes color in the presence of such gases and 

gives indication of their presence. 

 

d. Presence of Oxygen should be verified by lowering a detector lamp into the 

manhole. In case, no Oxygen is found inside the sewer line, workers should 

be sent only with Oxygen kit. 
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e. Safety belt with rope should be provided to the workers. While working 

inside the manholes such rope should be handled by two men standing 

outside to enable him to be pulled out during emergency. 

 

f. The area should be barricaded or cordoned off by suitable means to avoid 

mishaps  of  any kind.  Proper warning  signs  should  be displayed  for 

the safety of the public whenever cleaning works are undertaken during 

night or day. 

 

g. No smoking or open flames shall be allowed near the blocked manhole 

being cleaned. 

 

h. The malba obtained on account of cleaning of blocked manholes and sewer 

lines  should  be  immediately  removed  to  avoid  accidents  on  account 

of slippery nature of the malba. 

i. Workers should not be allowed to work inside the manhole continuously. 

He should be given rest intermittently. The Engineer-In-charge may decide 

the time up to which a worker may be allowed to work continuously inside 

the manhole. 

j. Gas masks with Oxygen Cylinder should be kept at site for use in 

emergency. 

k. Air-blowers should be used for flow of fresh air through the manholes. 

Whenever called for, portable air-blowers are recommended for ventilating 

the manholes. The Motors for these shall be vapour proof and of totally 

enclosed type. Non  sparking gas engines also could be used but they 

should be placed at-least 2 metres away from the opening and on  the 

leeward side protected  from wind so that they will not be a source of 

friction on any inflammable gas that might be present. 

l. The workers engaged for cleaning  the manholes  /  sewers should  be 

properly trained before allowing to work in the manhole. 

m. The workers shall be provided with Gumboots or non-sparking shoes, 

bump helmets and gloves non sparking tools, safety lights and gas masks 

and portable air blowers (when necessary). They must be supplied with 

barrier cream for anointing the limbs before working inside the sewer lines. 

n. Workmen descending a manhole shall try each ladder step or rung carefully 

before putting his full weight on it to guard against insecure fastening due 

to corrosion of the rung fixed to manhole well. 

o. If a man has received a physical injury, he should be brought out of the 

sewer immediately and adequate medical aid should be provided to him. 

p. The extent to which these precautions are to be taken depend on individual 

situation but the decision of the Engineer-In-charge regarding the steps to 

be taken in this regard in an individual case will be final. 

 

8.6 The Contractor shall not employ men and women below the age of  18 years 

on the work of painting with products containing lead in any form wherever 

men above the age of 18 are employed on the work of lead painting the 

following precautions should be taken. 

 

8.6.1 No paint containing lead or lead products shall be used except in the form of 

paste or readymade paint. 
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8.6.2 Suitable face masks should be supplied for use by the workers when paint  is 

applied in the form of spray or a surface having lead paint is dry rubbed and 

scrapped. 

 

8.6.3 Overalls  shall be supplied  by  the  Contractor to the  workmen and 

adequate facilities shall be provided to enable the working painters to wash 

during the cessation of work. 

 

8.6.4.1 a) White lead, sulphate or lead work products containing those pigments  shall 

not be used in painting operation except in the form of paste or of paints 

ready for use. 

 

b) Measures shall be taken whenever required in  order to prevent danger 

arising from the application of paint in the form of spray. 

 

c) Measures shall be taken, whenever practicable to prevent danger arising out 

of dust caused by dry rubbing down and scrapping. 

 

8.6.4.2 a) adequate facilities shall be provided to enable working painter to wash 

during and on cessation of work. 

 

b) Suitable arrangements shall be made to prevent clothing put off during 

working hours being spoiled by painting materials. 

 

8.6.4.3 a) Cases of lead poisoning and of suspected lead poisoning shall be notified 

and shall be subsequently verified by a medical man appointed by the 

competent authorities of J.D.A. 

b) The J.D.A may require when necessary a medical examination of workers. 

c) Instructions with regard  to the special hygienic precautions to be taken in 

the painting trade shall be distributed to working painters. 

 

9.0 When the work is done near any place where there is risk of drowning, all 

necessary equipments should be provided and kept ready for use and all 

necessary steps taken for prompt rescue of any person in danger and 

adequate  provisions  should  be  made  for prompt  first  aid  treatment  for 

all injuries likely to be sustained during the course of the work. 

 

10.0 Use of  hoisting machines and tackle including their attachment encourage 

and supports shall conform to the following standard of conditions. 

 

10.1 a) these shall be of good mechanical construction, sound material and adequate 

strength and free from patent, defects and shall be kept in good working 

order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension 

shall  be  of  durable  quality  and  adequate  strength,  and  free  from 

patent defects. 

 

10.2 Every crane driver or hoisting appliance operator shall be properly qualified 

and no person under the age of 21 years should be in-charge of any hoisting 

machine including any scaffolding, winch or giving signals to operator. 

 

10.3 In case of every hoisting machine and of every chain ring hook, shackle 

swivel and pulley block used in hoisting or as means of suspension the safe 

working load shall be ascertained by adequate means. Every hoisting machine 

and all gear referred to above shall be plainly marked with the safe working 

load. In case of a hoisting machine having a variable safe working load, each 
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safe  working  load  and the  conditions  under  which  it  is  applicable  shall 

be clearly indicated. No part of any machine or any gear referred to above in 

this clause shall be loaded beyond the safe working load except for the 

purpose of testing. 

 

10.4 In case of J.D.A machines, the safe working load shall be notified by the 

Engineer-in-Charge.  As regards Contractor’s machines the Contractor shall 

notify  the  safe  working  load  of  the  machine  to  the  Engineer-in- 

charge whenever he brings any machinery to site of work and get verified 

by the Engineer-in-Charge. 

 

11.0 Motors gearing, transmission electric wiring and other dangerous parts of 

hoisting  appliances  should  be  provided  with  efficient  safeguard. 

Hoisting appliances  should  be provided  with  such  means  as  will  reduce 

to the minimum the risk of accidental descent of the load. Adequate 

precautions should be taken to reduce the minimum the risk of any part of a 

suspended load  becoming  accidentally  displaced. When workers are 

employed on electrical installations, which are already energized, insulating 

mats, wearing apparel,  such as gloves  sleeves  and boots as may be 

necessary be provided. The  worker  should  not  wear  any  rings,  watches 

and carry keys or other materials, which are good conductors of electricity. 

 

12.0 All scaffold, ladders, and other safety devices mentioned or described herein 

shall  be  maintained  in  safe  condition  and  no  scaffold  ladder  or 

equipment shall be altered  or  removed  while it  is  in  use. Adequate 

washing facilities should be provided at or near places of work. 

 

13.0 These  safety provisions  should  be brought to the notice  of all concerned 

by display on  a notice board at a prominent  place of  work spot. The 

person responsible for compliance of the safety codes shall be named therein 

by the contractor. 

 

14.0 To ensure effective enforcement  of the rules  and regulations relating to 

safety precautions the arrangements made by  the Contractor shall be open 

to inspection by J.D.A Official or their representatives. 

 

15.0 Notwithstanding the above Clauses from (i) to (xiv) there is nothing in  these 

to exempt the contractor from the operations of any other Act  or Rule in 

force in the Republic of India. 
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MODEL RULES FOR THE PROTECTION OF HEALTH AND 

SANITARY ARRANGEMENTS FOR WORKERS 

 
1.0 APPLICATION 

These rules shall apply to all building and construction works in which 20 

(twenty) or more workers are ordinarily employed or are proposed to be 

employed in any day during the period during which the contractor work is in 

progress. 

 

2.0 DEFINITION 

Work place means a place where twenty or more workers are ordinarily 

employed or are proposed to be employed in connection with construction work 

on  any day during the period during which the contract  work is in progress. 

 

3.0 FIRST-AID FACILITIES 

3.1 At every work place first aid facilities shall be provided and maintained, so as to 

be easily accessible during working hours, First-Aid boxes at the rate of not less 

than one box per 150 contract labour or part thereof ordinarily employed. 

 

3.2 The First-Aid boxes shall be distinctly marked  with a red cross  on  white 

background and shall contain the following equipments: 

 

3.2.1 a) For work places in which number of contract labour employed does not 

exceed 50, Each First-Aid box shall contain the following equipments: 

i. Small sterilized dressings. 

 

ii. Medium size sterilized dressings. iii. 

 

Large size sterilized dressings. 

 

iv. Large sterilized burn dressings. 

 

v. 1 (30 ml) bottle containing a two percent alcoholic solution of iodine. 

 

vi. 1 (30 ml) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

 

vii. 1 snakebite lancet. 

 

viii. 1 (30 gms) bottle of potassium permanganate crystals. ix. 

 

1 pair of scissors. 

 

x. 1 copy of the First-Aid leaf-let issued by the Director General, Factory 

Advise Service & Labour Institute, Government of India. 

 

xi. 1 bottle containing 100 tablets (each of 5 grams) of aspirin. xii. 

 

Ointment for burns. 

 

xiii. A bottle of suitable surgical antiseptic solution. 
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3.2.2 For work places in  which the  number  of  contract labour exceed 50. Each First- 

Aid box shall contain the following equipments: 

 

i) 12 small sterilized dressings. 

ii) 6 medium size sterilized dressings. 

iii) 6 large size sterilized dressings. 

iv) 6 large size sterilized burn dressings. 

v) 6 (15 gms) packet sterilized cotton wool. 

 

vi) 1 (60 ml.) bottle containing a two percent iodine alcoholic solution. 

vii) 1 (60 ml.) bottle containing salvolatile having the dose and mode of 

administration indicated on the label. 

viii) 1 - roll of adhesive plaster. 

ix) 1 snake - bite lancet. 

x) 1 (30 gms.) Bottle of potassium permanganate crystals. 

xi) 1 pair of scissors. 

xii) 1 copy of the First-Aid leaf-let issued by  the Director General, Factory 

Advice Service and Labour Institutes, Government of India. 

xiii) A bottle containing 100 tablets (each of 5 grams) of aspirin. 

xiv) Ointment for burns. 

xv) A bottle of suitable surgical antiseptic solution. 

 

3.3 Adequate arrangements shall be made for immediate recoupment of the 

equipment when necessary. 

 

3.4 Nothing except the prescribed contents shall be kept in the First Aid box. 

 

3.5 The First Aid box shall be kept in charge of a responsible person who shall 

always be readily available during the working hours of the work place. 

 

3.6 A person in charge of the First-Aid box shall be a person trained in First-Aid 

treatment  in  work  places  where the  number  of  labour  employed  is  150 

or more. 

 

3.7 In work places where the number of labour employed is 500 or more and 

hospital facilities are  not available within easy  distance of the works, first- 

Aid Posts shall be established and run by a trained Compounder. The 

Compounder shall be on duty and shall be available at all hours when the 

workers are at work. 

 

3.8 Where work places are situated in places, which are not towns of cities, a 

suitable  motor  transport  shall  be  kept  readily  available  to  carry 

injured person or persons suddenly taken ill to the nearest hospital. 

 

4.0 DRINKING WATER 

4.1 In every work place, there shall be provided and maintained at suitable 

places,  easily accessible to labour,  a sufficient  supply of cold  water  fit 

for drinking. 
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4.2 Where drinking water is obtained from an intermittent public water supply, 

each work place shall be provided with storage where such drinking water 

shall be stored. 

 

4.3 Every water supply of storage shall be at a distance of not less than 50 feet 

from any latrines drain or other source of pollution, where water has to be 

drawn from an existing well which is within such proximity of latrine, drain 

or any other source of pollution, the well shall be properly chlorinated before 

water is drawn from it for drinking. All such wells shall be entirely closed in 

and be provided with a trap-door which shall be dust and water-proof. 

 

4.4 A reliable pump shall be fitted to each covered well, trap-door shall be kept 

locked and opened only for cleaning or inspection which shall be done at 

least once a month. 

 

5.0 WASHING FACILITIES 

5.1 In every work place adequate and suitable facilities for washing shall be 

provided and maintained for the use of labour employed herein. 

 

5.2 Separate and adequate screening facilities shall be provided for the use of male 

and female workers. 

 

5.3 Such facilities shall be conveniently accessible and shall be kept clean and 

hygienic condition. 

 

6.0 LATRINES AND URINALS 

6.1 Latrines shall be provided in every work place on the following scale, namely: 

 

a) Where females are employed there shall be at least one latrine for every 

25 females. 

b) Where males are employed, there shall be at least one latrine for every 25 

males. 

 

Provided that where the number of males or females exceeds 100, it shall be 

sufficient if there is one latrine for 25 males or females, as the case may be, 

upto the first 100, and one for every 50 thereafter. 

6.2 Every latrine shall be under cover and so partitioned off as to secure privacy, 

and shall have a proper door and fastenings. 

6.3 Construction of Latrines: The inside walls shall be constructed of masonry or 

some suitable heat resisting non-absorbent materials and shall be cement 

washed  inside  and  outside  at  least  once a  year.  Latrine  shall  not be 

a standard lower than bore-hole system. 

6.4 (a) Where workers of  both sexes  are  employed,  there  shall  be  displayed 

outside each  block of latrine and urinal, a notice in the language understood 

by the majority of the workers "For Men only" or "For Women only" as the 

case may be. 

(b) The notice shall also bear the figure of man or of a woman, as the case 

may be. 

6.5 There shall be at least one urinal for male workers up to 50 and one for 

female workers up to 50 employed at a time. Provided that where the number 

of male  or female  workmen, as the case may be, exceeds 500, it  shall 

be sufficient if there is one urinal for every 50 males or females up to the first 

500   and   one   for   every   100   or   part   thereof,   thereafter. 
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6.6 a) The latrines  and urinals  shall be adequately lighted and shall be 

maintained in a clean and sanitary condition at all times. 

 

b) Latrines and urinals other than  those  connected with  a  flush  sewerage 

system shall comply with the requirements of the Public Health Authorities. 

 

6.7 Water shall be provided by means of a tap or otherwise so as to be 

conveniently accessible in or near the latrines and urinals. 

 

6.8 Disposal of Excreta 

Unless otherwise arranged  for by the local sanitary authority arrangements 

for proper disposal of excreta by incineration at the work place shall be 

made  by  means  of  a  suitable  incinerator.  Alternatively,  excreta  may 

be disposed off by putting a layer of night soil at the bottom of a pucca 

tank prepared for the purpose and covering it with a 15 cm  layer of waste 

or for refuse and then covering it with a layer of earth for fortnight (when 

it will turn into manure). 

 

6.9 The Contractor shall, at his own expense, carry out all instruction issued to 

him by the Engineer-in-Charge to effect proper disposal of night soil and 

other conservancy work in respect of the Contractor's workmen or 

employees on the site. The Contractor shall be responsible for payment of 

any charges which may be levied by Municipal or Cantonment Authority for 

execution of such work on his behalf. 

 

7.0 PROVISION OF  SHELTER DURING REST 

At every place, there shall be provided, free of cost, four suitable sheds, two 

for males and the other two for rest separately for the women labour. The height 

of each shelter shall not be less than 3 meters from the floor level to the lowest 

part of the roof. These shall be kept clean and  the  space provided shall be on 

the basis of 0.6 sqm. per head. 

 

Provided   that  the  Engineer-in-Charges   may  permit,   subject  to 

his satisfaction, a portion of the building under construction or other alternative 

accommodation to be used for the purpose. 

 

8.0 CRECHES 

8.1 A every work place, at which 20 or more women workers are ordinarily 

employed, there shall be provided two rooms of reasonable dimensions for 

the use of their children under the age of six years. One room shall be used as a 

play room for the children and the other as their bedrooms. 

 

The rooms shall be constructed on  standard not lower than the following: 

i) Thatched roof 

 

ii) Mud floor and walls. 

 

iii) Planks spread over the mud floor and covered with matting 

 

8.2 The rooms shall be provided with suitable and sufficient openings for light and 

ventilation. There shall be adequate provision of sweepers to keep the places 

clean. 

 

8.3 The Contractor shall supply adequate number of toys and games in the 

playroom  and  sufficient  number  of  cots  and  beddings  in  the  bed-room. 
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8.4 The Contractor shall provide one Ayaa to look after the children in the crèche 

when the number of women workers does not exceed 50; and two when, the 

number of women workers exceed 50. 

8.5 The use of the rooms/earmarked as creches shall be restricted to children, 

their attendant and mother of the children. 

 

9.0 CANTEENS 

9.1 In every work place where the work regarding the employment of contract 

labour is likely to continue for six months  and  wherein contract labour 

numbering one  hundred  or  more  are  ordinarily  employed,  an  adequate 

canteen shall be provided by the Contractor for the use of such labour. 

9.2 The canteen  shall be maintained by the Contractor in an efficient manner. 

9.3 The canteen  shall consist of at least a dining hall, kitchen, and storeroom, 

pantry and washing places separately for workers and utensils. 

9.4 The canteen  shall be  sufficiently lighted  at  all times  when any person  has 

access to it. 

 

9.5 The floor shall be made of smooth and impervious material  and inside  walls 

shall be lime washed or colour washed at least once in each year. 

 

Provided that the inside walls of the kitchen shall be lime-washed every four 

months. 

9.6 The premises  of  the canteen shall be maintained  in  a clean  and sanitary 

condition. 

9.7 Waste Water shall be carried away in suitable covered drains and shall not be 

allowed to accumulate so as to cause a nuisance. 

9.8 Suitable arrangements shall be made for the collection and disposal of 

garbage. 

9.9 The dining hall shall accommodate at a time 30 persons of the labour working at 

time. 

9.10 The floor area of the dining hall, excluding the area occupied by the service 

counter and any furniture  except tables  and chair  shall not be less  than 

one square metre per dinner to be accommodated. 

 

9.11 a) A portion of the dining hall, and service counter shall be partitioned off 

and reserved for women workers in proportion to their number. 

 

b) Washing places for women shall be separate  and screened to secure 

privacy. 

 

9.12 Sufficient tables, stool, chairs or benches  shall  be available for the  number 

of dinners to be accommodated. 

9.13.1 a) There shall be provided and maintained sufficient utensils, crockery, 

furniture  and any other equipment  necessary  for the  efficient  running  of 

the canteen. 

b) The furniture, utensils and other equipment shall be maintained in a clean 

and hygienic condition. 

9.13.2 a) Suitable clean clothes for the employees serving in the canteen shall be 

provided and maintained. 

b) A service counter, if provided, shall have top of smooth and impervious 

material. 
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c) Suitable facilities including an adequate supply of hot water shall be 

provided for the cleaning of utensils and equipment. 

 

9.14 The food stuffs and other items to be served in the canteen shall be in 

conformity with the normal habits of the labour. 

 

9.15 The charge for food stuffs, beverages and any other items served in the 

canteen shall be based on 'No profit' No loss' and shall be conspicuously 

displayed in the canteen. 

 

9.16 In arriving at price of food stuffs, and other articles served in the canteen, 

the  following items  shall  not  be  taken  into  consideration  as 

expenditure, namely: 

a) The rent of land building; 

 

b) The depreciation and maintenance charges for the building and equipment 

provided for the canteen; 

 

c) The cost  of  purchase,  repair and replacement of  equipment including 

furniture, crockery, cutlery and utensils; 

 

d) The water charges and other charges incurred for lighting and ventilation; 

 

e) The interest and amounts spent on the provision and maintenance and 

equipment provided for in the canteen; 

 

9.17 The accounts pertaining to the canteen shall be audited once every 12  months 

by  registered accountants and auditors. 

 

10.0 ANTI MALARIAL PRECAUTIONS 

The Contractor shall at his own expense, conform to all anti-malarial 

instructions given to him by  the Engineer-in-Charge including the  filling  up 

of any borrows pits which may have been dug by him. 

 

11.0 AMENDMENTS 

J.D.A  may from time  to time,  add to or amend these  rules  and issue 

such directions  as  it  may  consider  necessary  for  the  purpose  of 

removing  any  difficulty  which  may  arise  in  the  administration  hereof. 
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CONTRACTOR’S LABOUR REGULATIONS 

1.0 SHORT TITLE 

These regulations may be called the Contractor "Labour Regulations". 

2.0 Definitions 

2.1 “Workman" means any person employed by the J.D.A or its Contractor 

directly  or  indirectly  through  a  sub-contractor,  with  or  without  the 

knowledge, of the J.D.A to do any skilled, semi-skilled, un-skilled, manual, 

supervisory, technical or clerical work for hire or reward, whether, the terms 

of employment are expressed or implied but does not include any person- 
 

a) Who is employed mainly in  a managerial or  administrative 

capacity; or 

b) Who being employed in a supervisory capacity draws wages 

exceeding Rupees Two Thousand Five hundred per person or 

exercises either by the nature of the duties attached to the office 

or  by  reason  of  powers  vested  to  him,  functions  mainly 

of managerial nature. 

c) Who is an out worker, that is to say, a person to whom any articles or materials are 

given out by or on behalf of the principal employer to be made up 

cleaned, washed, altered, ornamental finished, repaired, adopted or otherwise 

processed for sale for the purpose of the trade or business of the principal 

employer and the process is to be carried out either in the home of the out worker 

or in some other premises, not being premises under the control and 

management of the principal employer. 

2.2 "Fair Wages" means wages whether for time or piece work fixed and notified 

under the provisions of the minimum Wages Act from time to time. 

2.3 "Contractor" shall include every person who undertake to produce a given 

result other than a mere supply of goods or articles of manufacture through 

labour or who supplies labour for any work and includes a sub-contractor. 

2.4 "Wages" shall have the same meaning as defined in the Payment of Wages 

Act. 

2.4.1 Normally working hours of an adult employee should not exceed 9 hours a 

day. The working day shall be so arranged that inclusive of interval for rest, 

if any, it shall not spread over more than 12 hours on any day. 

2.4.2 When an adult worker is made to work for more than 9 hours on any day or 

for more than 48 hours in any week he shall be paid overtime for the extra 

hours put in by him at double the ordinary rate of wages. 

2.4.3.1 Every worker shall be given a weekly holiday on  a Sunday, in accordance 

with the provisions of the Minimum Wages (Central) Rules 1960 as amended 

from time to time, irrespective of whether such worker is governed by the 

Minimum Wages Act or not. 

2.4.3.2 Whether the Minimum Wages prescribed by the Government under the 

Minimum Wages Act are not inclusive of the wages for the weekly day of 

rest, the worker shall be entitled to rest day wages at the rate applicable to 

the next preceding day, provided he has worked under the same contractor 

for   a   continuous   period   of   not   less   than   6   days. 
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2.4.3.3 Where a contractor is permitted by  the Engineer-in-Charge to allow a worker 

to work on  a normal weekly holiday, he shall grant a substitute holiday to 

him for the whole day on one of the five days immediately before or after 

the normal weekly holidays and pay wages to such worker for the work 

performed on the normal weekly holiday at overtime rate. 

 

3.0 DISPLAY OF  NOTICE REGARDING-WAGES, ETC. 

The contractor shall before he commences his work on contract, display and 

correctly maintain and continue to display and correctly maintain in a clean and 

legible condition in conspicuous places on the work, notices in English and in 

the local Indian languages spoken by the majority of the workers, giving the 

minimum rates of wages fixed under the Minimum Wages Act, the actual wages 

being paid, the hours of work for which such wages are  earned,  wage period, 

dates of payment of wages and other relevant information as per Appendix 'A'. 

 

4.0 PAYMENT OF WAGES 

4.1 The contractor shall fix wage periods in respect of which wages shall be 

payable. 

 

4.2 No wage period shall exceed one month. 

 

4.3 The wages of every person employed as labour in an establishment or by a 

contractor where less than one thousand, such persons are employed shall 

be paid before the expiry of the seventh day and in other cases before the 

expiry of tenth day after the last day of the wage period in respect of which 

the wages are payable. 

4.4 Where the employment of any worker is terminated by or on behalf of the 

contractor the wages earned by him shall be paid before the expiry of the 

second working day from the date on which his employment is terminated. 

4.5 All payments of wages shall be made on a working day at the work premises 

and during the working time and on  a date notified in advance and in case 

the work is completed before the expiry of the wage period, final payment 

shall be made within 48 hours of the last working day. 

4.6 Wages due to every worker shall be paid to him direct or to other person 

authorized by him in this behalf. 

4.7 All wages shall be paid in current coin or currency or in both. 

4.8 Wages shall be paid  without  any deductions  of any kind except  those 

specified  by  the Central Government by  general or special order in this 

behalf or permissible under the Payment of Wages Act 1956. 

4.9 A notice showing the wage period and the place and time of disbursement of 

wages shall be displayed at the place of work and a copy sent by the 

contractor to the Engineer-in-Charge under acknowledgment. 

4.10 It shall be the duty of the contractor to ensure the disbursement of wages in 

the presence of the Engineer or any other authorized representatives of the 

Engineer-in-Charge who will be required to be present at the place and time 

of disbursement of wages by the contractor to workmen. 

4.11 The contractor shall obtain from the Engineer or any other authorized 

representative of the Engineer-in-Charge as the case may be, a certificate 

under his signature at the end of the entries in the "Register of Wages" or 

the "Wage-cum-Muster Roll"  as  the  case may be in  the  following form: 
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"Certified that the amount shown in column No. 14(net Amount paid) has been 

paid to the workmen concerned in my presence on................ at .......................... ". 

 

5.0 FINES AND DEDUCTIONS, WHICH MAY BE MADE FROM WAGES 

5.1 The wages of a worker shall be paid to him without any deduction of any 

kind except the following – 

 

a) Fines 

b) Deductions  for absence  from  duty  i.e.  from the  place  or 

the places where by the terms of his employment  he is 

required to work.  The amount of deduction shall be in 

proportion to the period for which he was absent. 

c) Deduction for damage to or loss of goods expressly entrusted to 

the employed persons for custody, or from loss of money or any 

other deduction which he is required to account where such 

damage or loss is directly attributable to his neglect or default. 

d) Deduction for recovery of advances or for adjustment of over 

payment of wages, advances granted shall be entered in a 

register. 

e) Any other deduction, which the Central Government may from 

time to time allow. 

 

5.2 No fines should be imposed on any worker save in respect of such acts and 

omissions   on   his   part  as  have  been  approved  by  the  Chief 

Labour Commissioner. 

 

NOTE: An approved list of Acts and Omissions for which fines can be imposed is 

enclosed at Appendix-I. 

 

5.3 No fine shall be imposed on a worker and no deduction for damage or loss 

shall  be  made  from  his  wages  until  the  worker  has  been  given 

an opportunity of showing cause against such fines or deductions. 

 

5.4 The total amount of fine which may be imposed in any one wage period on a 

worker shall not exceed an amount equal to three paisa in a Rupee of the 

total wages, payable to him in respect of that wage period. 

 

5.5 No fine imposed on  any worker shall be recovered from him in installment, 

or after the expiry of sixty days from the date on which it was imposed. 

 

5.6 Every fine shall be deemed to have been imposed on the day of the act or 

omission in respect of which it was imposed. 

 

6.0 LABOUR RECORDS 

6.1 The contractor shall maintain a "Register of persons employed" on work on 

contract in form XIII of the CL (R&A) Central Rules 1971 (Appendix-B). 

 

6.2 The contractor shall maintain a "Muster Roll" register in respect of all 

workmen employed by him on the work under contract in from XVI of the CL 

(R&A) Rules 1971 (Appendix-C). 
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6.3 The contractor shall maintain a "Wage Register" in respect of all workmen 

employed by him on the work in form (Appendix-D). 

 

6.4 Register of accidents - The contractor  shall maintain a register of accidents 

in such form as may be convenient at the work place but the same shall 

include the following particulars: 

 

a) Full particulars of the labourers who met with accident. 

b) Rate of wages 

c) Sex 

d) Age 

e) Nature of accident and cause of accident. 

f) Time and date of accident. 

g) Date and time when he/she admitted in Hospital 

h) Date of discharge from the Hospital 

i) Period of treatment and result of treatment 

j) Percentage of  loss of  earning capacity and disability as assessed by 

Medical Officer. 

k) Claim required to be paid under Workmen's Compensation Act. 

l) Date of payment of compensation. 

m) Amount paid with details of the person to whom the same was paid. 

n) Authority by whom the compensation was assessed. 

o) Remarks. 

6.5 Register of Fines - The contractor shall maintain a "Register of Fines" in the 

form (Appendix-H). 

 

The contractor shall display in a good condition and in a conspicuous place 

of work the approved list of Acts and Omission for which fines can be imposed 

(Appendix-I). 

6.6 Register of Deductions – The contractor shall maintain 

Deductions" for damage or loss in form (Appendix-J). 

a  "Register  of 

 

6.7 Register of Advances – The contractor shall maintain 

Advances" in form (Appendix-K). 

a  "Register  of 

 

6.8 Register of Overtime - The contractor shall maintain a "Register of 

Overtime" in form (Appendix-L). 

 

7.0 ATTENDANCE CARD-CUM WAGE SLIP: 

7.1 The contractor shall issue an attendance card-cum-wage slip to each 

workman employed by him in the specimen form at (Appendix-E). 

 

7.2 The card shall be valid for each wage period. 

 

7.3 The contractor  shall mark the attendance of each workman on  the card 

twice each day, once at the commencement of the day and again after the 

rest interval, before he actually starts work. 
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7.4 The card shall remain in  possession of  the worker during the wage period 

under reference. 

 

7.5 The contractor shall complete the wage slip portion on the reverse of the 

card at  least  a  day prior  to the  disbursement  of  wages  in  respect  of 

the wage period under reference. 

 

7.6 The contractor  shall obtain the signature or thump impression of  the worker 

on the wage slip at the time of disbursement of wages and retain the card 

with himself. 

 

8.0 EMPLOYMENT CARD 

The contractor  shall  issue  an  Employment  Card  in  form to  each  worker 

within three days of the employment of the worker (Appendix-F). 

 

9.0 SERVICE CERTIFICATE 

On  termination of employment for any reason  whatsoever the contractor 

shall issue to the workman whose services have been terminated, a service 

certificate in from Appendix-G. 

 

10.0 PRESERVATION OF LABOUR RECORDS 

All records required to be maintained under Regulations Nos. 6 and 7 shall 

be preserved in original for a period of three years from the date of last 

entries made in them and shall be made available for inspection by the 

Engineer-in-Charge, Labour Officer. 

 

11.0 POWER OF LABOUR OFFICERS TO MAKE INVESTIGATIONS INQUIRY 

The Labour Officer or any other person authorized by J.D.A on its behalf 

shall have power to make inquire with a view to ascertaining and enforcing 

due and proper observance of the Fair Wage Clauses and the Provisions of 

Regulations. He shall investigate into any complaint regarding the default 

made by the contractor or sub-contractor in regard to such provision. 

 

12.0 INSPECTION OF BOOK AND SLIPS 

The contractor shall allow inspection of all the prescribed labour records to 

any of his workers or to his agent at a convenient time and place after due 

notice is received or to the Labour officer or any other person, authorized by 

the Central Government on his behalf. 

 

13.0 SUBMISSION OF  RETURNS 

The contractor shall submit periodical returns as may be specified from time 

to time. 

 

14.0 AMENDMENTS 

The J.D.A may from to time, add or amend the regulations and on any 

question as to the application, interpretation or effect of these regulations 

the decision of the Zonal Chief concerned shall be final. 
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PENALTY 

 

1.0 Charges to be recovered from contractor for unsafe act or condition 

 

1.1 JDA has built an image of safety conscious organisation meticulously over a period 

of many years. Any reportable accident (fatality / injury) results in loss of life and/or 

property damage. These accidents not only result in loss of life but also damage the 

reputation of JDA. Most of the accidents are avoidable and caused preliminary due 

to contractors’ negligence. Hence JDA shall recover the cost of damages from the 

contractors for every reportable incident (fatality / injury). 

1.2 In addition every JDA work site is exposed to public scrutiny as the work is 

executed just on the right-of-way. Any unsafe act / unsafe condition observed by 

public further damage our reputation. Because of the non-voluntary compliance of 

contractors to the condition of contract on SHE and project SHE manual, JDA has 

been forced to establish safety-enforcing organization. The cost of established such 

organization is to be recovered from contractors for all observed safety violations at 

sites. 

1.3 The following table indicates the Safety, Health and Environment violation (unsafe act / 

unsafe condition) and charges to be recovered from contractors subject to a maximum limit 

@ 0.1% of the contract value in addition to all other penalties / compensation./ liquidated 

damages. 
 

S.N. TOPIC UNSAFE ACT/UNSAFE CONDITION DEDUCTABLE AMOUNT 

1. Injury and 

Incidence 

reporting 

i) Fatal accidents 

ii) Injury accident 

iii) Abnormal delay in reporting accidents 

or will full suppression of information 

about any accidents / dangerous 

occurrence 

i. Rs.1,00,000 for every 

fatality 

ii. Rs.15,000 for first 

grievously injured person 

and Rs.25,000 for every 

subsequent grievously 

injured person 

iii. Rs.75,000 for first 

violation and Rs.1,00,000 

for subsequent violations 

2. Housekeeping i) Housekeeping maintenance register 

not properly maintained up to date 

ii) Surrounding areas of drinking water 

tanks / taps not hygienically cleaned / 

maintained 

iii) Office, stores, toilet / urinals not 

properly cleaned and maintained. 

iv) Required dustbins at appropriate 

places not provided / not cleaned. 

v) Stairways, gangways, passageways 

blocked. 

vi) Lumber with protruding nails left as 

such 

vii) Openings unprotected 

Rs.2,000 per single violation. 
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  viii) Excavated earth not removed within a 

reasonable time. 

ix) Truck carrying excavated earth not 

covered / tyres not cleaned. 

x) Vehicles / equipments parked / placed 

on roads obstructing free flow of 

traffic 

xi) Unused surplus cables / steel scraps 

lying scattered 

xii) Wooden scraps, empty wooden cable 

drums lying scattered 

xiii) Water stagnation leading to mosquito 

breeding 

 

3. Working at 

Height / 

Ladders and 

Scaffolds 

i) Not using or anchoring Safety Belt 

ii) Not using Safety Net 

iii) Absence of life line or anchorage 

point to anchor safety belt 

iv) Using Bamboo ladders 

v) Painting of ladders 

vi) Improper usage (less than 1m 

extension above landing point, not 

maintaining 1:4 ratio) 

vii) Aluminium ladders without base 

rubber bush 

viii) Usage of broken / week ladders 

ix) Usage of re-bar welded ladders 

x) Improper guardrail, toe board, barriers 

and other means of collective 

protection 

xi) Improper working platform 

xii) Working at unprotected fragile 

surface 

xiii) Working at unprotected edges 

Rs.5,000 per single violation. 

4. Lifting 

appliances and 

gear 

i) Non availability of fitness certificate. 

ii) Documents not displayed on the 

machine or not available with the 

operator. 

iii) Maximum Safe Working Load not 

written on the machine. 

iv) Automatic safe load indicator not 

provided or not in working condition. 

v) Age of the operator less than 21 years 

or without any license. 

vi) Person riding on crane. 

vii) Creating more noise and smoke 

viii) Absence of portable fire extinguisher 

in driver cabin 

ix) Fail to guard hoist platform 

Rs.5,000 per single violation. 
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  x) No fencing of hoist rope movement 

area. 

xi) Hoist platform not in the horizontal 

position. 

 

5. Site Electrical 

safety 

i) Exposed electric lines (fermentative 

damage) and circuits in the workplace. 

ii) Inserting of bare wires into the socket 

iii) Improper grounding for the electrical 

appliances 

iv) Electrical cables running on the 

ground 

Rs.5,000 per single violation. 

6. Gas Cutting i) Wrong colour coding of cylinder. 

ii) Cylinders not stored in upright 

position. 

iii) Fail to put cylinders in a cylinder 

trolley. 

iv) Damaged hose. 

v) Using domestic LPG cylinders 

vi) Fail to store cylinder 6.6m away from 

fire prone materials 

vii) Fail to use hose clamps 

viii) Fire extinguisher not placed in the 

vicinity during operation 

Rs.5,000 per single violation. 

7. Welding i) Voltmeter and Ammeter not working 

ii) Improper grounding and return path. 

iii) Damaged welding cable 

iv) Bare openings in the cable. 

v) Non-availability of separate switch in 

the transformer 

vi) Non-availability of main switch 

control to switch off power to the 

welding unit. 

vii) Usage of reinforcement rod as return 

conductor 

viii) Damaged holder 

ix) Fire extinguisher not placed in the 

vicinity during operation 

Rs.5,000 per single violation. 

8. Fire precaution i) Smoking and open flames in fire 

prone area 

ii) Using more than 24V portable 

electrical appliances in the fire prone 

area 

iii) Not proper ventilation in cylinder 

storage area. 

iv) Absence of fire extinguishers 

v) Fire extinguishers not refilled once in 

a year. 

vi) Fire extinguisher placed in a not easily 

Rs.2,000 per single violation. 
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  accessible location  

9. Traffic 

Management 

a) Barricades 

i) Not Cleaned 

ii) Not in alignment 

iii) Not numbered 

iv) Not painted 

v) Red lights / reflectors not working 

vi) Damages not repaired 

vii) Not secured properly 

viii) Barricade inspector not employed 

ix) Protruding parts / portions repaired 

x) Barricades maintaining register not 

properly maintained up to date 

Rs.2,000 per single violation. 

b) Contractor Vehicles 

i) Over loading of vehicles 

ii) Unfit drivers or operators 

iii) Unlicensed vehicles 

iv) Absence of traffic marshals 

v) Absence of reversing alarm 

vi) Absence of fog light (at winter) 

vii) Power / hand brakes not in working 

condition. 

Rs.2000 per single violation. 

10. PPE i) Not having 

ii) Not wearing (or) using and kept it 

elsewhere 

iii) Using damaged one 

iv) Using wrong type 

v) Using wrong color helmet or helmet 

without logo 

vi) Using for other operation (e.g. Using 

safety helmet for storing materials or 

carrying water from one place to 

other) 

Rs.500 per single violation 

11. Occupational 

Health 

i) Fail to conduct Medical examination 

to workers 

ii) Workers not having ID card 

iii) Inadequate number of toilets 

iv) Toilets not cleaned properly 

v) Absence of water facilities for toilets 

and washing places 

vi) Absence of drinking water 

vii) Absence of first-aid person in work 

site. 

viii) Absence or inadequacy of first-aid 

box. 

ix) Smoking inside the construction site 

Rs.1,000 per single violation. 
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  x) Drink and drive or work 

xi) Excessive noise and vibration 

 

 

Appendix - 'A' 

 

LABOUR BOARD 

 

 

Name of work 

Name of Contractor 

Address of Contractor 

Name and Address of Unit 

Name of Labour Enforcement Officer 

Address of Labour Enforcement Officer 

Date: 
 

S. 

No. 

Category Minimum 

wage fixed 

Actual wages 

paid 

Number present Remarks 

      

 

 

Weekly Holiday 

Wage Period 

Date of Payment of wages 

Working hours 

Rest interval 

195



 

 

 

Appendix - 'B' 

 

FORM 13 

See rule 75 

 

REGISTER OF WORKMEN EMPLOYED BY CONTRACTOR 

 

 

Name and Address of Contractor 

 

Name and Address of Establishment in 

under which contract is carried on 

 

Nature and location of work 

 

Name & Address of Principal Employer 

 

 

Sl. No. Name and 

surname 

of 

workman 

Age 

& sex 

Father’s 

Husbands 

Name 

Nature of 

employment / 

designation 

Permanent home 

address of the 

workman (village 

and Tehsil Taluk 

and District) 

Local 

address 

1. 2. 3. 4. 5. 6. 7. 

 

 

 

 

 

Date of 

commencement of 

Employment 

Signature or 

thumb 

impression 

of the 

workman 

Date of 

termination of 

employment 

Reasons for 

termination 

Remarks 

1. 2. 3. 4. 5. 
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FORM XVI 

 

(See Rule 78(2) (193) 

MUSTER ROLL 

 

 

Name and address of contractor 

 

 

Name and address of establishment in/under 

which contract is carried on 

 

 

Nature and location of work 

 

 

Name and Address of Principal Employer 

 

 

For the month / fortnight 

197



 

 

 

 

Appendix - 'C' 

 

 

 

 

S. No. Name of the workman Sex Father’s/ 

Husband’s Name 

Dates Remarks 

1. 2. 3. 4. 5. 6. 

    1 2 3 4 5  

198



 

 

 

 

Appendix - 'D' 

 

 

FORM XVII (See Rule) 

78(2) (03) REGISTER OF 

WAGES 

Name and address of contractor 

 

Name and address of establishment in/under 

which contract is carried on 

 

Nature and location of work 

 

Name and Address of Principal Employer 

Wage period: per month/ fortnightly 

 

 

 

 

 

 

 

 

 

 

S. No. Name of 

Workman 

Serial No. 

in the 

register of 

workman 

Designation 

nature of 

work done 

Nos. of 

days 

worked 

Units of 

work 

done 

Daily 

rate of 

wages/ 

piece 

rate 

Basic 

Wages 

1. 2. 3. 4. 5. 6. 7. 8. 

 

 

Dearness 

allowance 

Overtime Other cash 

payments 

(Nature of 

payments 

to be 

indicated) 

Total Deduction 

if any 

(indicate 

nature) 

Net 

Amt 

paid 

Signature 

thumb 

impression 

of the 

workman 

Initial 

contractor or 

his 

representative 

9. 10. 11. 12. 13. 14. 15. 16. 
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Appendix - 'E’ 

 

 

 

FORM XIX 

[ SEE RULE 78 (2) (B) ] 

 

W A G E S L I P 

 
Name and address of contractor 

 

Name and Father's/Husband/s Name of workman 

Nature and location of work 

For the Week/Fortnight/Month ending 

 

1. No. of days worked 

 

2. No. of Units worked in case of piece rate workers 

 

3. Rate of daily wags/piece rate 

 

4. Amount of overtime wages 

 

5. Gross wages payable 

 

6. Deductions if any 

 

7. Net amount of wages paid 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Sign of the Contractor 
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Appendix - 'F' 

WAGE CARD 
 

Wage Card No. 

 

 

Name and address of Contractor Date of Issue 

 

Nature of work with location Designation 

 

Name of workman Month/Fortnight 

Rate of Wages 

 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24 25 

 

26 27 28 29 30 31 

 

 

Morning Rate 

 

Evening Amount 

 

Initial 

 

 

Received from the sum of Rs. On account 

of my wagon. 

 

 

 

 

 

Signature 

 

 

The wage card is valid for one month from the date of issue. 
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Appendix 'F' 

 

FORM XIV 

(See Rule 76) 

EMPLOYMENT CARD 

 

Name and address of contractor 

 

Name and address of establishment under which 

The contract is carried out 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

1. Name of the workman 

 

2. S. Name in the register of workman employed 

 

3. Nature of Employment/Designation 

 

4. Wage rate (with 

particulars of unit in 

case of piece work) 

 

5. Wage Period 

 

6. Tenure of employment 

 

7. Remarks 

 

 

 

 

 

 

 

 

 

 

 

Signature of Contractor 
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Appendix - 'G' 

 

 

 

Form XV 
(See Rule 77) 

(SERVICE CERTIFICATE) 

 

 

 

 

Name and address of contractor Nature and 

location of work Name and address of 

workman Age or date of birth Identification 

Marks Father's/Husbands Name 

Name and address of establishment in under which contract is 

carried on 

 

Name and address of Principal Employer 

 

 

 

 

 Total period of which 

employed 

   

S. No. From To Nature of 

work 

Rate of wages (with 

particular s of unit In 

case of piece work) 

Remarks 

1. 2. 3. 4. 5. 6. 

 

 

 

 

 

 

 

 

 

 

 

 

Signature 
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Appendix 'H 

 

 

 

 

Form XII 

[See Rule 78 (2) (d)] 

REGISTER OF FINES 

Name and address of contractor 

 

Name and address of establishment in/ under which contract 

is carried on 

 

Nature and location of work 

Name and address of workman 

Name and address of Principal Employer 

 

 

 

 

 

S. No. Name of 

workman 

Father’s/Husband 

Name 

Designation/nature 

of employment 

Act/Omission 

for which 

fine imposed 

Date of 

offence 

1. 2. 3. 4. 5. 6. 

 

 

 

 

Whether 

workman 

showed 

cause 

against fine 

Name of person 

in whose 

presence 

employees 

explanation was 

heard 

Wage period 

and wages 

payable 

Amount of 

fine Imposed 

Date on 

which fine 

realized 

Remarks 

7. 8. 9. 10. 11. 12. 

204



 

 

APPENDIX-‘I’ 

 

LIST OF ACTS AND OMISSIONS FOR WHICH FINES CAN BE IMPOSED 

 

In accordance with rule of Labour Regulations, to be displayed prominently at the 

site of work both in English and local language. 

1. Willful insubordination or disobedience, whether alone or in combination with 

other. 

2 Theft, fraud or dishonestly in connection with contractors beside a business or property 

of J.D.A 

3 Taking or giving bribes or any illegal gratifications 

 

4 Habitual late attendance. 

5 Drunk-ness fighting riotous or disorderly or indifferent behaviour. 

6 Habitual negligence. 

7 Smoking near or around the area where combustible or other materials are 

locked. 

 

8 Habitual indiscipline. 

9 Causing damage to work in the progress or to property of the J.D.A or of the 

contractor. 

10 Sleeping on duty. 

11 Malingering or slowing down work. 

 

12 Giving the false information regarding name, age, fathers name etc. 
R 

E 

13 Habitual loss of wage cards supplied by the employer. G 

14 Unauthorized  use  of  employers  properly  of  manufacturing  or  making  of 
E

 
S 

unauthorized articles at the work place. T 

15 Bad workmanship in construction and maintenance by skilled workers, which is E 

not approved by the J.D.A for which the contractors are compelled to undertake R 

rectifications. 
O 

16 Making false complaints and/or misleading statements. F 

 

17 Engaging on trade within the premises of the establishment. D 

E 

18 Any unauthorized divulgence of business affairs of the employees. D 

U 

19 Collection or canvassing for the collection of any money within the premises of C 

an establishment unless authorized by the employer.  T 

I 
20. Holding meeting inside the premises without previous sanction of the employers. 

O 
N 

21 Threatening or intimidating any workman or employee during the working hours 

within the premises F 

O 

R 
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Appendix - 'J' 

 

Form 

XX 

[See Rule 78 (2) 

(d)] 

 

REGISTER OF DEDUCTION FOR DAMAGES OR LOSS 

 

Name and address of contractor 

 

Name and address of establishment in/ under which 

contract is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

 

 

 

 

 

 

S. 

No. 

Name of 

workman 

Father’s/Husband 

Name 

Designation/ 

nature of 

employment 

Particulars of 

damage of 

loss 

Date of 

damage/loss 

1. 2. 3. 4. 5. 6. 

 

 
    Date of recovery  

Whether 

workman 

showed 

cause 

against 

deductions 

Name of person 

in whose 

presence 

employees 

explanation was 

heard 

Amount of 

deduction 

Imposed 

No. of 

installment 

First 

insta- 

llment 

Last 

Insta- 

llment 

Remarks 

7. 8. 9. 10. 11. 12. 13. 
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Appendix - 'K' 

 

 

 

 

Form XXII 

(See Rule 78(2)) 

 

REGISTER OF ADVANCES 

 
Name and address of contractor 

 

Name and address of establishment in/ under which contract 

is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

 

 

 

 

 

S. No. Name of 

workman 

Father’s/ 

Husband’s 

Name 

Designation/ 

nature of 

employment 

Wages period 

and wages 

payable 

Date and 

amount of 

advance 

given 

1. 2. 3. 4. 5. 6. 

 

 

 

 

 

Purpose / for 

which advance 

made 

No. of 

installments by 

which advance is 

to be paid 

Date and 

amount of each 

installment 

repaid 

Date on which 

last installment 

was repaid 

Remarks 

7. 8. 9. 10. 11. 
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Appendix - 'L' 

 

 

 

 

Form XXIII [See Rule 

78(2) (e)] REGISTER OF 

OVERTIME 

Name and address of contractor 

 

Name and address of establishment in/ under which 

contract is carried on 

 

Nature and location of work 

 

Name and address of Principal Employer 

 

 

 

 

 

S. No. Name of 

workman 

Father’s/ 

Husband’s 

Name 

Sex Designation/ 

nature of 

employment 

Date on 

which 

overtime 

worked 

1. 2. 3. 4. 5. 6. 

 

 

 

 

 

Total overtime 

worked or 

production in 

case of piece 

rated 

Normal rate 

of wages 

Overtime 

rate of 

wages 

Overtime 

earning 

Rate on 

which 

overtime 

wages 

paid 

Remarks 

7 8 9 10 11 12 
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Construction of Elevated Road at 

Gopalpura Bypass from Triveni Nagar 
ROB to Near Gujar Ki Thadi, Jaipur 

Section 8- GAD. 
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TBM 7 ON DIV  RL-413.767

X=X=576363.337  Y=2973319.233

TBM 5 ON DIV  RL-412.892

X=576761.414  Y=2973089.947

TBM 6 ON DIV  RL-411.339

X=576607.557  Y=2973176.423

TBM 4 ON DIV  RL-412.237

X=576982.076  Y=2972855.377

TBM 3 ON DIV  RL-412.345

X=577148.514  Y=2972667.110

TBM 2 ON DIV  RL-413.171

X=577373.747  Y=2972507.956

TBM 1 ON DIV  RL-411.32

X=577559.868  Y=2972400.902
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TBM 10 ON BRIDGE  RL-411.884

 X=577992.684  Y=2971932.304  

TBM 9 ON DIV  RL-412.266

X=577873.259  Y=2972113.036  
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HIP= 1+657.31
StartStn= 1+564.49
EndStn= 1+750.10

R (m)= 300.000
Lc (m)= 35.615
Ls1(m)= 75.000
Ls2 (m)= 75.000

Delta (deg)= 21.0083
Ts (m)= 93.561
Es (m)= 5.935
S (m)= 0.808

Design Speed(kmph)=80

HIP= 0+930.16StartStn= 0+867.17EndStn= 0+993.04R (m)= 350.000Lc (m)= 55.872Ls1(m)= 35.000Ls2 (m)= 35.000Delta (deg)= 14.8683Ts (m)= 63.210Es (m)= 3.115S (m)= 0.147Design Speed(kmph)=65

HIP= 2+284.25
StartStn= 2+195.88
EndStn= 2+372.60

R (m)= 300.000
Lc (m)= 26.714
Ls1(m)= 75.000
Ls2 (m)= 75.000

Delta (deg)= 19.3085
Ts (m)= 88.958
Es (m)= 5.129
S (m)= 0.808

Design Speed(kmph)=80

HIP= 1+299.02

StartStn= 1+189.31

EndStn= 1+408.60

R (m)= 800.000

Lc (m)= 99.293

Ls1(m)= 60.000

Ls2 (m)= 60.000

Delta (deg)= 11.4053

Ts (m)= 109.928

Es (m)= 4.168
S (m)= 0.188

Design Speed(kmph)=100

HIP= 2+496.72

StartStn= 2+460.23

EndStn= 2+533.21

Lc (m)= 72.976m

R (m)= 2000.000m

Delta(deg)= 2.0906

Ls (m)= 0

Design Speed(km/hr)=100

HIP= 0+329.70
StartStn= 0+242.31
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Bidder 
Name :

Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

1.00 Dismantling of flexible pavements and disposal of
dismantled materials up to a lead of 50 metres, stacking
serviceable and unserviceable materials separately as
directed by Engineer.
Bituminous courses.

1750.746 Cum 1020.00 1785760.92

INR  Seventeen Lakh 
Eighty Five Thousand 

Seven Hundred & Sixty  
and Paise Ninety Two Only

2.10 Earth work in excavation in foundation, trenches etc.
including dressing of sides and ramming of bottoms,
including getting out the excavated material, refilling
after laying pipe/ foundation and disposal of surplus
excavated material at a lead upto 50m suitable site as per
direction of Engineer for following depths, below natural
ground / Road top level.
In all types soils/ saturated soil such as moorum, sand,
sandy silt, clay, black cotton soil, kankar, etc. 
Depth upto 1.50 m.

14005.968 Cum 169.00 2367008.59

INR  Twenty Three Lakh 
Sixty Seven Thousand  
&Eight  and Paise Fifty 

Nine Only

2.20 Add extra for over all depth of excavation above 1.5 m
and upto  3.0 m over item no 4.9.1.1.

5252.238 Cum 25.50 133932.07

INR  One Lakh Thirty 
Three Thousand Nine 

Hundred & Thirty Two  
and Paise Seven Only

3.10 CARRIAGE OF MATERIALS (By Mechanical Means)
Remarks : The rates will be applicable to net quantities
after deduction of percentage for voids mentioned in the
specification under subhead "Carriage of
Materials"Carriage of Materials by mechanical transport
including loading,unloading and stacking ::Earth (Rate
for Lead 5 Km).

9804.180 Cum 88.98 872375.94

INR  Eight Lakh Seventy 
Two Thousand Three 

Hundred & Seventy Five  
and Paise Ninety Four Only

3.20 Stone, boulders, gravelly material.  Rate for  Lead 5 Km.

4201.790 Cum 83.74 351857.89

INR  Three Lakh Fifty One 
Thousand Eight Hundred & 

Fifty Seven  and Paise 
Eighty Nine Only

4.00 Providing, laying and compacting plain/ reinforced
cement concrete of specified grade in foundation/
levelling course/ pile cap using concrete mixer and
vibrater complete including cost of form work, as per
drawing and technical specifications and as per clause
1100, 1500,1700,2100 of MoRT&H specification including
all scaffolding material, labour, machinery. 
PCC Grade M -15.

592.612 Cum 3840.00 2275630.08

INR  Twenty Two Lakh 
Seventy Five Thousand Six 

Hundred & Thirty  and 
Paise Eight Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else 

Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR.

Name of Work: :  Construction of Elevated Road at Gopalpura Bypass from Triveni 
Nagar ROB to Near Gujar Ki Thadi.

Contract No:  EE-5/03/2025-26

Validate Print HelpValidate Print Help



Sl.
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In Words

1 2 3 4 5 6 7

5.00 Bored cast-in-situ R.C.C. pile with design mix concrete
using batching plant, transit mixer and concrete pump,
excluding reinforcement complete as per drawing and
technical specifications and removal of excavated earth
with all lifts and lead upto 1000 m. as per clause 1100,
1600 & 1700 of MoRT&H Specification including all
material, labour and machinery. 
1200 mm dia pile. RCC Grade M -35 (Design mix).

16060.000 Mtr. 9850.00 158191000.00
INR  Fifteen Crore Eighty 

One Lakh Ninety One 
Thousand    Only

6.00 Providing, laying and compacting design mix plain/
reinforced cement concrete of specified grade in
foundation/ levelling course/ pile cap using batching
plant, transit mixer and concrete pump and vibrater
including cost of form work, complete as per drawing
and technical specifications as per clause 1100,
1500,1700,2100 of MoRT&H specification including all
material, labour, machinery, and maintenance of
diversion.
RCC Grade M -35.

10001.016 Cum 5100.00 51005181.60

INR  Five Crore Ten Lakh 
Five Thousand One 

Hundred & Eighty One  
and Paise Sixty Only

7.00 Providing and laying TMT bar reinforcement at any level
in foundation/ pile/ pile cap complete as per drawing
and clause 1600 of MoRT&H Specification including all

 material, labour and machinery. 3800.982  tonne 64600.00 245543437.20

INR  Twenty Four Crore 
Fifty Five Lakh Forty Three 
Thousand Four Hundred & 

Thirty Seven  and Paise 
Twenty Only

8.00 Non destructive Integrated testing of cast-in-situ pile
using pile deriving analyzer or equivalent as detailed in

 specification and as approved by Engineer. 684.000 Nos. 1650.00 1128600.00
INR  Eleven Lakh Twenty 

Eight Thousand Six 
Hundred    Only

9.00 Providing structural steel liner upto 10mm thickness for
curbs,steining for wells and piles including fabricating
and setting out as per detailed drawing as per clause
1200 & 1900 of MoRT&H specification including all
material, labour and machinery.

360.000  tonne 71600.00 25776000.00
INR  Two Crore Fifty Seven 
Lakh Seventy Six Thousand    

   Only

10.10 Providing and laying structural plain/ reinforced cement
concrete (design mix) of specified grade in substructure
at all levels using batching plant, transit mixer, concrete
pump and vibrater including cost of form work complete
as per drawing and clause 1500, 1700 and 2200 of
MoRT&H specification including all scaffolding,
material, labour, machinery etc. 
RCC Grade M -40.

7530.776 Cum 5620.00 42322961.12

INR  Four Crore Twenty 
Three Lakh Twenty Two 

Thousand Nine Hundred & 
Sixty One  and Paise 

Twelve Only

10.20 RCC Grade M -25.

515.220 Cum 5460.00 2813101.20

INR  Twenty Eight Lakh 
Thirteen Thousand One 

Hundred & One  and Paise 
Twenty Only

11.00 Supplying, fitting and placing TMT bar reinforcement in
sub structure/ superstructure at all level complete as per
drawing and clause 1600 & 2200 of MoRT&H
Specification including all material, labour, machinery

 etc. 

6676.590  tonne 65700.00 438651963.00

INR  Forty Three Crore 
Eighty Six Lakh Fifty One 

Thousand Nine Hundred & 
Sixty Three  Only



Sl.
No.
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TOTAL AMOUNT 
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1 2 3 4 5 6 7

12.00 Supplying, fitting and fixing in position true to line and
level POTPTFE bearing consisting of a metal piston
supported by a disc or unreinforced elastomer confined
within a metal cylinder, sealing rings, dust seals, PTFE
surface sliding against stainless steel mating surface,
complete assembly to be of cast steel/fabricated
structural steel, metal and elastomer elements to be as
per IRC: 83 part-I & II respectively and other parts
conforming to BS: 5400, section 9.1 & 9.2 and clause 2006
of MoRT&H Specifications complete as per drawing and
approved technical specifications and as per clause 2000
& 2200 of MoRT&H Specification including all
scaffolding,material, labour, machinery etc.

111300.000
 Per Tonne

 Load
308.00 34280400.00

INR  Three Crore Forty Two 
Lakh Eighty Thousand Four 

Hundred    Only

13.00 Providing weep holes in brick/ stone masonry/ Plain/
Reinforced concrete abutment, wing wall/ return wall
with following dia AC pipe, extending through the full
width of the structure with slope of 1V : 20H towards
drawing face complete as per drawing, technical
specifications and clause 2205 of MoRT&H Specification
including all scaffolding, material, labour, machinery etc. 

 150 mm Dia. 

76.323 Mtr. 122.00 9311.41
INR  Nine Thousand Three 

Hundred & Eleven  and 
Paise Forty One Only

14.00 Back filing in foundation, trench behind abutment, wing
wall and return wall etc and below pipe bed in layers not
exceeding 20cm in depth, consolidating each deposited
layer compacted by mechanical means with all lead and
lift as per drawing and technical specification including
all material, labour, machinery as per clause 2100 and
2200 of MoRT&H specification including all material,
labour, machinery. 
Using selected granular material (as per clause 2200 of
MoRT&H).

478.126 Cum 836.00 399713.34

INR  Three Lakh Ninety 
Nine Thousand Seven 

Hundred & Thirteen  and 
Paise Thirty Four Only

15.00 Providing and laying structural reinforced/ prestressed
cement concrete (design mix) of specified grade using
batching plant, transit mixer, concrete pump and vibrater
in superstructure at all levels including cost of steel form
work complete as per clause 1500, 1600 and 1700 of
MoRT&H specification including all scaffolding,
material, labour, machinery etc. 
RCC/PSC Grade M -50. For Box girder/ voided slab and
balanced cantilever.

24708.844 Cum 7830.00 193470248.52

INR  Nineteen Crore Thirty 
Four Lakh Seventy 

Thousand Two Hundred & 
Forty Eight  and Paise Fifty 

Two Only

16.00 Providing and laying of Filter media with granular
materials/stone crushed aggregates satisfying the
requirements laid down in clause 2504.2.2. of MoRT&H
specifications with smaller size towards the soil and
bigger size towards the wall and provided over the entire
surface behind abutment, wing wall and return wall to
the full height compacted to a firm condition complete as
per drawing and technical specification including all
material, labour, machinery as per clause 710.1.4 of

 IRC:78 and clause 2200 of MoRT&H specification. 

141.366 Cum 1150.00 162570.90

INR  One Lakh Sixty Two 
Thousand Five Hundred & 
Seventy  and Paise Ninety 

Only
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17.00 Erection/Lauching of precast Girders/precast box
Girders on place by suitable method as per approved by

Engineer Incharge. The detailed methodolgy to be
submitted by agency including transportation of the
girder from the casting / stacking yard, lifting of the
girder. The rate includes the cost of operation of
Launching equipments and it's appurtances, secondary

 cranes required,  and TPS Beams etc complete. 

24708.850 Cum 10497.00 259368798.45

INR  Twenty Five Crore 
Ninety Three Lakh Sixty 
Eight Thousand Seven 

Hundred & Ninety Eight  
and Paise Forty Five Only

18.00 Providing GI binding wire in place of MS annealed
binding wire for binding the reinforcement complete in
all respect. (To be paid @ 6% of quantity of steel
reinforcement that will be used at site. 296.510 MT 223.00 66121.73

INR  Sixty Six Thousand 
One Hundred & Twenty 
One  and Paise Seventy 

Three Only

19.00 Providing and laying High tensile steel wires/ strands at
any level including all accessories for stressing, stressing
operations and grouting complete as per drawing,
technical specification and as per clause 1800 of

 MoRT&H Specification. 

807.279  tonne 147900.00 119396564.10

INR  Eleven Crore Ninety 
Three Lakh Ninety Six 

Thousand Five Hundred & 
Sixty Four  and Paise Ten 

Only

20.00 Providing and applying tack coat with Bitumen emulsion
(RS-1) sqm using emulsion pressure distributor at the
rate of 0.30 to 0.35 kg per sqm on the prepared non-
bituminous surfaces (cement concrete pavement) cleaned
with Hydraulic broom as per MoRD Specification Clause
503.

30013.500 Sqm 12.60 378170.10

INR  Three Lakh Seventy 
Eight Thousand One 

Hundred & Seventy  and 
Paise Ten Only

21.00 Providing and applying tack coat with Bitumen emulsion
(RS-1) sqm using emulsion distributor at the rate of 0.20
to 0.25 kg per sqm on the prepared bituminous surface
cleaned with Hydraulic broom as per MoRD
Specification Clause 503.

30013.500 Sqm 9.00 270121.50

INR  Two Lakh Seventy 
Thousand One Hundred & 

Twenty One  and Paise 
Fifty Only

22.00 Providing and laying bituminous concrete with 100-120
TPH batch type hot mix plant producing an average
output of 75 tonnes per hour using crushed aggregates of
specified grading, premixed with bituminous binder @
5.4 to 5.6 per cent of mix and filler, transporting the hot
mix to work site, laying with a hydrostatic paver finisher
with sensor control to the required grade, level and
alignment, rolling with smooth wheeled, vibratory and
tandem rollers to achieve the desired compaction as per
MoRT & H Specifications Clause 509 complete in all
respects
ii. Grading-II (13 mm nominal size) Bitumen (VG-30).

2761.242 MT 2934.00 8101484.03

INR  Eighty One Lakh One 
Thousand Four Hundred & 

Eighty Four  and Paise 
Three Only

23.00 Providing and laying 25 mm thick mastic asphalt
wearing course with paving grade bitumen meeting the
requirements given in table 500-29, prepared by using
mastic cooker and laid to required level and slope after
cleaning the surface, including providing anti-skid
surface with bitumen precoated fine grained hard stone
chipping of 13.2 mm nominal size at the rate of 0.005 cum
per 10 sqm and at an approximate spacing of 10 cm
center to center in both directions, pressed into surface
when the temperature of surfaces is not less than 100 C
protruding 1 mm to 4 mm over mastic surface, all
complete as per Clause 515.

30013.500 Sqm 382.50 11480163.75

INR  One Crore Fourteen 
Lakh Eighty Thousand One 

Hundred & Sixty Three  
and Paise Seventy Five Only



Sl.
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24.00 Providing, laying and fixing of strip seal expansion joint
catering to maximum horizontal movement upto 70 mm
complete as per approved drawings and as per clause
2600 of MoRT&H specifications to be installed by
manufacturer's authorized representative ensuring to
compliance to manufacturer's instruction for installation
including preparing the edges of bridge, welding to
exposed reinforcement, concreting with design mix of
grade of bridge or M-35 whichever is richer including all
material, labour, machinery etc complete.

1078.600 Mtr. 9060.00 9772116.00

INR  Ninety Seven Lakh 
Seventy Two Thousand 

One Hundred & Sixteen  
Only

25.00 Providing and constructing of Reinforced cement
concrete crash barrier at the edges of the road,
approaches to bridge structures and medians,
constructed with specified grade concrete using batching
plant, transit mixer, concrete pump and vibrator with 450
mm long at expansion joints filled with pre-moulded
asphalt filler board, keyed to the structure on which it is
built and installed as per design and dimensions in the
approved drawing and at locations directed by the
Engineer, all as specified as per clause 809 of MoRT&H
specification including all material, labour scaffolding etc.
RCC Grade M-40.

1633.434 Cum 6170.00 10078287.78

INR  One Crore Seventy 
Eight Thousand Two 

Hundred & Eighty Seven  
and Paise Seventy Eight 

Only

26.00 Providing and laying structural Reinforced cement
concrete (design mix) of specified grade using batching
plant, transit mixer, concrete pump and vibrater in
approach slab, friction slab, edge beam, footpath and
kerb as per approved drawing and specification as
directed by the Engineer as per clause 1500 &1700 of
MoRT&H specification including all scaffolding,
material, labour, machinery etc.
RCC M-30.

18.060 Cum 6310.00 113958.60

INR  One Lakh Thirteen 
Thousand Nine Hundred & 
Fifty Eight  and Paise Sixty 

Only

27.00 Providing and erecting Drainage Spouts with 0.15m long
GI pipe 150mm dia and GI bolt 10mm dia with
Galvanised MS flat clamp complete as per drawing and
Technical specification as per clause 2705 of MoRT&H
specifications including all material, labour, machinery
etc.

798.800 Nos. 862.00 688565.60

INR  Six Lakh Eighty Eight 
Thousand Five Hundred & 
Sixty Five  and Paise Sixty 

Only

28.00 Providing, lowering, laying, aligning, fixing in position at
and jointing at all level/ depths ISI marked HDPE pipes
of PE-100 grade & PN-6 for potable water as per IS 4984
(amended upto date) in trenches in complete including
all material, labour, testing and commissioning as per
Technical Specifications and as per direction of Engineer.
110 mm dia.

10000.000 Mtr. 318.00 3180000.00
INR  Thirty One Lakh 

Eighty Thousand    Only
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29.00 Providing and laying cast-in-situ cement concrete M-20
grade kerb stone channel top and bottom width 115 and
165 mm respectively, 250mm high laid with kerb laying
machine, on 150 mm thick PCC M-10 grade foundation
(laid manually) as per design, including fixing at site as
per clause 408 of MoRT&H Specification including all
material, labour, machinery, lighting, guarding and
maintenance of diversion. Using Concrete Batching and
Mixing Plant.

3434.800 Mtr. 319.00 1095701.20

INR  Ten Lakh Ninety Five 
Thousand Seven Hundred 
& One  and Paise Twenty 

Only

30.00 Painting two coats on specified surface with synthetic
enamel paint of approved brand and shade, after
thorough cleaning and necessary filling to give even
shade as per clause 803 of MoRT&H Specification
including all material, labour. On new plastered concrete
surface

13964.950 Sqm 83.00 1159090.85
INR  Eleven Lakh Fifty 

Nine Thousand  &Ninety  
and Paise Eighty Five Only

31.00 Providing and fixing G.I. Pipes railing of 80 mm dia.
(Class B) over brackets of 16 mm thick MS plate with 200
mm at bottom & 120 mm at top with 200 mm height
welded to 16 m thick MS Plates of size 200 X 175
anchored with 400 mm long 4-12 mm dia.steel bars at the
top of RCC crash barrier @1.0m c/c including fixing
arrangement as per the drawing, clause 800 of MoRTH
specification and as per the direction of the Engineer.

5302.800 Mtr. 1170.00 6204276.00
INR  Sixty Two Lakh Four 
Thousand Two Hundred & 

Seventy Six  Only

32.00 Providing, fixing, maintaining, shifting & refixing,
barricading of minimum 2.0 mtr height at stipulated
active site of the same project site, made with angle iron
frame of 50x50x5mm and GI sheet of 0.63mm thick
including primer painted initialy, painting, lettering &
border with reflective paint at the time of every shifing,
traffic diversion arrangement, safety guard, suitable
lightning arrangement during night, complete in all
respect till completion of the project as per technical
specification and direction of Engineer-In-charge and
same shall be possessed by the contractor after
completion of the Project. Payment under this item will
be released (1) 50% At the time of Providing new
barricading at the time of start of project at location and
plan as approved by the Engineer & certification (2) 50%
After completion of project including shifting re-erecting
and maintaining the barricading in position, during
entire construction tenure with requisite manpower
/flagman etc. complete for guiding traffic and safety etc
and dismantling after completion of project.

900.000 Sqm 2650.00 2385000.00
INR  Twenty Three Lakh 
Eighty Five Thousand    

Only
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33.10 Load testing of one or more spans of bridge as selected
by the Engineer as per approved load test procedure
following relevant IS/IRC/Railway codes with
contractor’s labour, deflection measuring instruments,
loading materials, recoding and analyzing the load
testing results including all lead & lift, etc. complete as
required. The rates are all inclusive and will be paid after
load test is finished and girder is cleared of the
kentledges /loading material etc. The load shall be 1.25
times the stipulated design load Based on Design load &
not span (Load = 200 T). For span design load upto 100
MT.

1.000 Per test 220000.00 220000.00
INR  Two Lakh Twenty 

Thousand    Only

33.20 Extra for increase of 100 MT or part thereof in the span
load capacity upto 800 MT 1.000

 Per 100 T
 Per Test

27500.00 27500.00
INR  Twenty Seven 

Thousand Five Hundred    
Only

34.00 Finishing walls with Premium Acrylic Smooth exterior
paint with Silicone additives of required shade. New
work (Two or more coats applied @ 1.43 ltr/ 10 sqm. over
and including base coat of water proofing cement paint
applied @ 2.20 kg/ 10 sqm).

37367.724 Sqm 90.50 3381779.02

INR  Thirty Three Lakh 
Eighty One Thousand 

Seven Hundred & Seventy 
Nine  and Paise Two Only

35.00 Providing and laying marking of center line and stop line
etc with hot thermoplastic compound 2.5 mm thick on
road/ plain surface, including reflectorising glass beads
@ 250 gms per sqm area with special applicator machine,
as per IRC:35 including cleaning the surface of all dirt,
dust and other foreign matter, demarcation at site and
traffic control involved. The finished surface to be level,
uniform and free from streaks and holes as per clause 803
of MoRT&H Specification including all material, labour,
machinery, lighting, guarding and maintenance of
diversion.

3777.269 Sqm 803.00 3033147.01

INR  Thirty Lakh Thirty 
Three Thousand One 

Hundred & Forty Seven  
and Paise One Only

36.10 Providing and fixing of retro- reflectorised cautionary,
mandatory and informatory sign as per IRC :67 made of
encapsulated lens type reflective sheeting vide clause
801.3, fixed over aluminium sheeting, 1.5 mm thick
supported on a mild steel angle iron post 3 metre long
and size 75 mm x 75 mm x 6 mm firmly fixed to the
ground by means of properly designed foundation with
M15 grade cement concrete 45 cm x 45 cm x 60 cm, 60 cm
below ground level as per approved drawing including
all material, labour. 60 cm circular.

20.000 Nos. 3660.00 73200.00
INR  Seventy Three 

Thousand Two Hundred    
Only

36.20 90 cm high octagon.

10.000 Nos. 6390.00 63900.00
INR  Sixty Three Thousand 

Nine Hundred    Only

36.30 90 cm high octagon.

20.000 Nos. 4130.00 82600.00
INR  Eighty Two Thousand 

Six Hundred    Only
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37.00 Providing and erecting direction and place identification
retro- reflectorised sign as per IRC :67 made of
encapsulated lens type reflective sheeting vide clause
801.3, fixed over aluminium sheeting 2 mm thick framed
to angle iron 40x40x5mm with area exceeding 0.9 sqm
supported on two nos mild steel angle iron post 75 mm x
75 mm x 6 mm, firmly fixed to the ground by means of
properly designed foundation with M 15 grade cement
concrete45 cm x 45 cm x 60 cm, 60 cm below ground level

 as per approved drawing including all material, labour. 

108.000 Sqm 9650.00 1042200.00
INR  Ten Lakh Forty Two 
Thousand Two Hundred    

Only

38.00 Providing and fixing SWISS type hazard marker made
out of 2mmthick M.S. sheet size of box is 15x15cm with
hold fast at bottom whole body is painted in white
stoving enamel paint with white/ high intensity grade
prismatic type sheeting on all four side complete in all
respect including all material, labour, and diversion.

20.000 Nos. 679.00 13580.00
INR  Thirteen Thousand 
Five Hundred & Eighty  

Only

39.00 Providing and fixing “SWISS” type bollard 134cm height
made out of 1.25mm thick M.S. sheet welded in conical
section having upper dia 15cm and lower dia 20cm with
another attachment of mandatory 7mm thick plate and
fixed with the help of 7cm long, 30cm dia chrome plated
MS tube, this part is fixed on the body with another
attachment of a cap 30x7cm, whole body is painted in
black stove enamel and mandatory plate in azure blue
with one compulsory keep left arrow with 10mm border
reflective strip each of 7.5cm on body complete in all
respect including all material, labour, diversion.

20.000 Nos. 1480.00 29600.00
INR  Twenty Nine 

Thousand Six Hundred    
Only

40.00 Supplying and installation of delineators (road way
indicators, hazard markers, object markers), 80-100 cm
high above ground level, painted black and white in 15
cm wide stripes, fitted with 80 x 100 mm rectangular or
75 mm dia circular reflectorised panels at the top, buried
or pressed into the ground and confirming toIRC-79 and
the drawings.

40.000 Nos. 1080.00 43200.00
INR  Forty Three Thousand 

Two Hundred    Only

41.00 SITC of Crystal control Solar Road warning Blinker
system with solar panel module with 300mm LED
Module of minimum 190 Nos., Blinker Units, Charging
circuit, suitable SMF Rechargeable Battery (12 Volt),
including wiring, connections etc. complete in all respect.

15.000 Nos. 13100.00 196500.00
INR  One Lakh Ninety Six 
Thousand Five Hundred    

Only

42.10 Providing and erecting overhead signs with a corrosion
resistant 2mm thick aluminium alloy sheet reflectorised
with high intensity retro-reflective sheeting of
encapsulated lens type with vertical and lateral clearance
given in clause 802.2

and 802.3 and installed as per clause 802.7 over a
designed support system of galvanised steel trestles and
trusses of sections and type as per structural design
requirements and approved plans. Truss and Vertical
Support.

5.000 tonne 86900.00 434500.00
INR  Four Lakh Thirty Four 
Thousand Five Hundred    

Only

42.20 Aluminium alloy plate for over head sign.

137.600 Sqm 1300.00 178880.00
INR  One Lakh Seventy 
Eight Thousand Eight 

Hundred & Eighty  Only
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43.00 Providing cutting, hoisting and fixing in position
including fabrication of 4mm thick aluminium composite
panel sheet (ACP) made of two aluminium sheet of
0.50mm thick each having a distance of 3.00mm filled
with rubber polymer to the entire satisfaction of engineer
in charge confirming to various concerned ASTM
standards includes nuts and bolts/ riveting.

216.000 Per Sqm 1180.00 254880.00
INR  Two Lakh Fifty Four 

Thousand Eight Hundred & 
Eighty  Only

44.00 Supplying and fixing of micro prismatic retro reflective
sheeting confirming to type XI of ASTM D4956, shall be
pressure fixed to the full face of the ACP sheet as back
ground sheet (in approved colour) and the top layer will
be overlaid with electro cut transparent film of approved
make and colour to create the desired road sign
including cutting, cleaning and pasting etc. Complete as
per design, drawing and direction of engineer in charge.
(Payment shall be made for flat area of sheet), Make
3M/Avery Dennison or equrvalent as approved by EIC,
Confirming to type XI of ASTM D4956.

216.000 Per Sqm 4620.00 997920.00
INR  Nine Lakh Ninety 
Seven Thousand Nine 

Hundred & Twenty  Only

45.00 Providing and fixing in position high bond (VHB) double
tape 24mm wide 2.3mm thick for jointing ACP sheet with
SS/MS frame including all processes like cleaning,
cutting, chemical application, pressing etc. as per sample
approved by the engineer-in-charge.

840.000  Per RM 236.00 198240.00
INR  One Lakh Ninety 
Eight Thousand Two 

Hundred & Forty  Only

46.00 Providing & fixing Dual directional reflective cat eye of
aluminum casted stud 100*100*20mm having plastic ABS
strip/containing 43x2=86 mini retro-reflective glass
beads of color white/red/yellow a side provided with
steel zinc plated nail of dia 12mm of length 120mm OR
shank for fixing to road by hammering. Also use vicro,
3m epoxy.

7000.000 Nos. 198.00 1386000.00
INR  Thirteen Lakh Eighty 

Six Thousand    Only

47.00 Providing & fixing 3M radium tape of approved colour &
Design complete in all respect as per instruction by
Enginner in Charge. 1000.000  RFT 166.00 166000.00

INR  One Lakh Sixty Six 
Thousand    Only

48.00 Providing and fixing steel gate, grating , and grills made
of angles, tees, square bars, flats,or black pipe with
holdfast and fittings complete as per design and drawing
including cutting welding and fabrication with priming
coat of red oxide.

8000.000 KG 66.60 532800.00
INR  Five Lakh Thirty Two 
Thousand Eight Hundred    

Only
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49.00 Providing & Fixing of median marker made of tough
high impact resistance injection moulded thermo plastic
body with an isosceles trapezoidal structure of length,
height & width not less than 12cm, 10cm respectively and 
thickness not less than 1.8mm. The median marker shall
have flourescent yellow colour retro reflective sheeting of
size not less than 8.5cm X 8.5cm and with fully reflective
micro prismatic as its retro reflective elements and meet
ASTM D4956-09 Type XI specification. The retro
reflective sheeting shall be on both the sides of the
median marker and shall be as protected with no
exposed edges that prevent edge lifting, vandalism,
sheeting damage etc. The median marker shall be fixed
with a combination of epoxy adhesive and grouting etc.
complete as directed by the Engineer -In-Charge.
(manufactured from 3M or equivalent).

7000.000 Nos. 338.00 2366000.00
INR  Twenty Three Lakh 

Sixty Six Thousand    Only

50.00 Dismantling of flexible pavements and disposal of
dismantled materials up to a lead of 50 metres, stacking
serviceable and unserviceable materials separately as
directed by Engineer.
Bituminous courses.

113.004 Cum 1020.00 115264.08

INR  One Lakh Fifteen 
Thousand Two Hundred & 
Sixty Four  and Paise Eight 

Only

51.00 Earth work in excavation in foundation, trenches etc.
including dressing of sides and ramming of bottoms,
including getting out the excavated material, refilling
after laying pipe/ foundation and disposal of surplus
excavated material at a lead upto 50m suitable site as per
direction of Engineer for following depths, below natural
ground / Road top level. In all types soils/ saturated soil
such as moorum, sand, sandy silt, clay, black cotton soil,
kankar, etc. 
Depth upto 1.50 m.

376.680 Cum 169.00 63658.92
INR  Sixty Three Thousand 
Six Hundred & Fifty Eight  
and Paise Ninety Two Only

52.00 Providing, laying and compacting plain/ reinforced
cement concrete of specified grade in foundation/
levelling course/ pile cap using concrete mixer and
vibrater complete including cost of form work, as per
drawing and technical specifications and as per clause
1100, 1500,1700,2100 of MoRT&H specification including
all scaffolding material, labour, machinery. PCC Grade M 
-15.

56.502 Cum 3840.00 216967.68

INR  Two Lakh Sixteen 
Thousand Nine Hundred & 
Sixty Seven  and Paise Sixty 

Eight Only

53.00 Providing and laying structural plain/ reinforced cement
concrete (design mix) of specified grade in substructure
at all levels using batching plant, transit mixer, concrete
pump and vibrater including cost of form work complete
as per drawing and clause 1500, 1700 and 2200 of
MoRT&H specification including all scaffolding,
material, labour, machinery etc. 
RCC Grade M -35.

851.658 Cum 5560.00 4735218.48

INR  Forty Seven Lakh 
Thirty Five Thousand Two 
Hundred & Eighteen  and 

Paise Forty Eight Only

54.00 Supplying, fitting and placing TMT bar reinforcement in
sub structure/ superstructure at all level complete as per
drawing and clause 1600 & 2200 of MoRT&H
Specification including all material, labour, machinery

 etc. 

127.402  tonne 65700.00 8370311.40

INR  Eighty Three Lakh 
Seventy Thousand Three 
Hundred & Eleven  and 

Paise Forty Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

55.00 Providing weep holes in brick/ stone masonry/ Plain/
Reinforced concrete abutment, wing wall/ return wall
with following dia AC pipe, extending through the full
width of the structure with slope of 1V : 20H towards
drawing face complete as per drawing, technical
specifications and clause 2205 of MoRT&H Specification
including all scaffolding, material, labour, machinery etc. 
150 mm Dia.

155.000 Mtr. 122.00 18910.00
INR  Eighteen Thousand 

Nine Hundred & Ten  Only

56.00 Earth work in excavation in foundation, trenches etc.
including dressing of sides and ramming of bottoms,
including getting out the excavated material, refilling
after laying pipe/ foundation and disposal of surplus
excavated material at a lead upto 50m suitable site as per
direction of Engineer for following depths, below natural
ground / Road top level.
In all types soils/ saturated soil such as moorum, sand,
sandy silt, clay, black cotton soil, kankar, etc. 
Depth upto 1.50 m

1800.000 Cum 169.00 304200.00
INR  Three Lakh Four 

Thousand Two Hundred    
Only

57.00 Providing, laying and compacting plain/ reinforced
cement concrete of specified grade in foundation/
levelling course/ pile cap using concrete mixer and
vibrater complete including cost of form work, as per
drawing and technical specifications and as per clause
1100, 1500,1700,2100 of MoRT&H specification including
all scaffolding material, labour, machinery. 
PCC Grade M -15.

180.000 Cum 3840.00 691200.00
INR  Six Lakh Ninety One 
Thousand Two Hundred    

Only

58.00 Providing, laying and compacting design mix plain/
reinforced cement concrete of specified grade in
foundation/ levelling course/ pile cap using batching
plant, transit mixer and concrete pump and vibrater
including cost of form work, complete as per drawing
and technical specifications as per clause 1100,
1500,1700,2100 of MoRT&H specification including all
material, labour, machinery, and maintenance of
diversion.
RCC Grade M -25.

360.000 Cum 5010.00 1803600.00
INR  Eighteen Lakh Three 
Thousand Six Hundred    

Only

59.00 Providing and laying TMT bar reinforcement at any level
in foundation/ pile/ pile cap complete as per drawing
and clause 1600 of MoRT&H Specification including all

 material, labour and machinery. 
21.600  tonne 64600.00 1395360.00

INR  Thirteen Lakh Ninety 
Five Thousand Three 

Hundred & Sixty  Only

60.00 Providing and fixing of reinforced Ferro-Cement drain
covers designed for 'AA' class loading duly marked on
cover with adequate steel reinforcement having thickness
75mm to 150mm anti corrosive bitumen painted M.S.
plate , Rim and M.S. lifting hooks, Admixtures like
plasticizer, bond improving compound, shrinkage,
resistance compound, abrasion resistant complete as per
approved design etc. 
Standard Size 1000x800mm (100mm thick) for span 451
to 700mm.

32.000 Sqm 1180.00 37760.00
INR  Thirty Seven 

Thousand Seven Hundred 
& Sixty  Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

61.00 Pavement milling (cold planning, asphalt milling, or
profiling) of existing all kinds of bituminous surfaces
(Mastic, DBM, BC, SDBC, SMA, PMC etc.) with specially
designed equipment up to the specified depth of
bituminous layer as per designed level & grade,
including disposal of milling material with all lead
(minimum 20 km from site) and lift complete as per
specification. The surface shall be free of bumps, ruts,
and other imperfections including the arrangement of
traffic diversion if required. Milling material recovered,
shall be loaded directly onto trucks/trolleys from the
milling machine & shall be the property of the contractor.
The milled road surface shall be swept clean prior to
opening to traffic. The milling machine is power-
operated, selfpropelled, and self-sufficient in power,
traction, and stability to remove a thickness of BT surface
to a specified depth. The machine should be able to
provide a uniform profile and cross slope, and capable of
accurately and automatically establishing profile grades
along each edge of the machine by referencing from the
existing pavement without damaging the bottom CC
surface if any. The machine should have an automatic
system for controlling grade elevation and cross slope etc.

1603.800 Cum 900.00 1443420.00
INR  Fourteen Lakh Forty 

Three Thousand Four 
Hundred & Twenty  Only

62.00 Tack Coat
Providing and applying tack coat with Bitumen

emulsion (RS-1) using emulsion distributor at the rate of
0.20 to 0.25 kg per sqm on the prepared bituminous
surface cleaned with Hydraulic broom as per MoRD
Specification Clause 503.

19470.000 Sqm 9.00 175230.00
INR  One Lakh Seventy 

Five Thousand Two 
Hundred & Thirty  Only

63.00 Providing and applying tack coat with Bitumen emulsion
(RS-1) using emulsion distributor at the rate of 0.25 to
0.30 kg per sqm on the prepared dry and hungry
bituminous surface cleaned with Hydraulic broom as per
MoRD Specification Clause 503.

19470.000 Sqm 10.80 210276.00
INR  Two Lakh Ten 

Thousand Two Hundred & 
Seventy Six  Only

64.00 Providing and laying dense graded bituminous
macadam with 100-120 TPH batch type HMP producing
an average output of 75 tones per hour using crushed
aggregates of specified grading, premixed with
bituminous binder @ 4.0 to 4.5 per cent by weight of total
mix and filler, transporting the hot mix to work site,
laying with a hydrostatic paver finisher with sensor
control to the required grade, level and alignment, rolling
with smooth wheeled, vibratory and tandem rollers to
achieve the desired compaction as per MoRT&H
Specifications Clause 507 complete in all respects.
for Grading II ( 19 mm nominal size ).

2190.380 MT 2722.50 5963309.55

INR  Fifty Nine Lakh Sixty 
Three Thousand Three 

Hundred & Nine  and Paise 
Fifty Five Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

65.00 Providing and laying bituminous concrete with 100-120
TPH batch type hot mix plant producing an average
output of 75 tonnes per hour using crushed aggregates of
specified grading, premixed with bituminous binder @
5.4 to 5.6 per cent of mix and filler, transporting the hot
mix to work site, laying with a hydrostatic paver finisher
with sensor control to the required grade, level and
alignment, rolling with smooth wheeled, vibratory and
tandem rollers to achieve the desired compaction as per
MoRT & H Specifications Clause 509 complete in all
respects for Grading-II (13 mm nominal size) Bitumen
(VG-30).

1791.240 MT 2934.00 5255498.16

INR  Fifty Two Lakh Fifty 
Five Thousand Four 

Hundred & Ninety Eight  
and Paise Sixteen Only

66.00 Dismantling of Structures
Dismantling of existing structures like culverts, bridges,
retaining walls and other structure comprising of
masonry, cement concrete, wood work, steel work,
including T&P and scaffolding wherever necessary,
sorting the dismantled material, disposal of
unserviceable material and stacking the serviceable
material with all lifts and lead of 1000 m as per MoRD
Specification Clause 202. By Mechanical Means.
Reinforced Cement Concrete.

630.000 Cum 360.00 226800.00
INR  Two Lakh Twenty Six 
Thousand Eight Hundred    

Only

67.00 Building Rubbish Stone metal (Grit and ballast etc.). For
10 Km.

3028.750 Cum 72.45 219432.94

INR  Two Lakh Nineteen 
Thousand Four Hundred & 

Thirty Two  and Paise 
Ninety Four Only

68.00 Providing and laying cast-in-situ cement concrete M-20
grade kerb stone channel top and bottom width 115 and
165 mm respectively, 250mm high laid with kerb laying
machine, on 150 mm thick PCC M-10 grade foundation
(laid manually) as per design, including fixing at site as
per clause 408 of MoRT&H Specification including all
material, labour, machinery, lighting, guarding and
maintenance of diversion. Using Concrete Batching and
Mixing Plant.

4354.000 Mtr. 319.00 1388926.00

INR  Thirteen Lakh Eighty 
Eight Thousand Nine 

Hundred & Twenty Six  
Only

69.00 Painting two coats on specified surface with synthetic
enamel paint of approved brand and shade, after
thorough cleaning and necessary filling to give even
shade as per clause 803 of MoRT&H Specification
including all material, labour. On new plastered concrete
surface.

3483.200 Sqm 83.00 289105.60
INR  Two Lakh Eighty Nine 
Thousand One Hundred & 
Five  and Paise Sixty Only

70.00 Dismantling of flexible pavements and disposal of
dismantled materials up to a lead of 50 metres, stacking
serviceable and unserviceable materials separately as
directed by Engineer.
Bituminous courses.

648.000 Cum 1020.00 660960.00
INR  Six Lakh Sixty 

Thousand Nine Hundred & 
Sixty  Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

71.00 Earth work in excavation in foundation, trenches etc.
including dressing of sides and ramming of bottoms,
including getting out the excavated material, refilling
after laying pipe/ foundation and disposal of surplus
excavated material at a lead upto 50m suitable site as per
direction of Engineer for following depths, below natural
ground / Road top level. In all types soils/ saturated soil
such as moorum, sand, sandy silt, clay, black cotton soil,
kankar, etc. Depth upto 1.5 m.

3240.000 Cum 169.00 547560.00
INR  Five Lakh Forty Seven 
Thousand Five Hundred & 

Sixty  Only

72.00 Providing, laying and compacting plain/ reinforced
cement concrete of specified grade in foundation/
leveling course/ pile cap using concrete mixer and
vibrater complete including cost of form work, as per
drawing and technical specifications and as per clause
1100, 1500,1700,2100 of MoRT&H specification including
all scaffolding material, labour, machinery. PCC Grade M 
-15.

21.600 Cum 3840.00 82944.00
INR  Eighty Two Thousand 
Nine Hundred & Forty Four  

 Only

73.00 Designing, providing and erection of Precast RCC facia
panels of thickness 180mm made with M-35 Grade
concrete batching plant, transit mixer, concrete pump
and vibrater for retaining earth with all elements and
accessories including reinforcing element, complete as
per approved drawing and clause 3100 of MoRT&H
specifications including all material, labour, machinery
etc. (Scope of work includes designing, getting approval,
casting in yard including reinforcement, curing, storing,
transporting, lifting, placing in position, erection with all
necessary fasteners etc complete).

1620.000 Sqm 4620.00 7484400.00
INR  Seventy Four Lakh 

Eighty Four Thousand Four 
Hundred    Only

74.00 Providing, placing and compacting to desired density
approved backfill material in layers as per approved
methodology including testing for reinforced fill portion
and random fill portion in the approaches between the
Reinforced Soil (RS) Wall panels as per approved
drawings as per clause 3103 of MoRT&H specification
The soil should be predominately coarse grained not
more than 10% of particle should pass 75 micron sieve
The item shall be measured and paid for the finished
volume of backfill and sub-grade placed in position
excluding the volume of filter media at base and behind
the RS walls.

9627.984 Cum 383.00 3687517.87

INR  Thirty Six Lakh Eighty 
Seven Thousand Five 

Hundred & Seventeen  and 
Paise Eighty Seven Only

75.00 Providing and laying of Filter media with granular
materials/stone crushed aggregates satisfying the
requirements laid down in clause 2504.2.2. of MoRT&H
specifications with smaller size towards the soil and
bigger size towards the wall and provided over the entire
surface behind
abutment, wing wall and return wall to the full height
compacted to a firm condition complete as per drawing
and technical specification including all material, labour,
machinery as per clause 710.1.4 of IRC:78 and clause 2200
of MoRT&H specification.

1101.600 Cum 1150.00 1266840.00
INR  Twelve Lakh Sixty Six 
Thousand Eight Hundred & 

Forty  Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

76.00 Providing and constructing of Reinforced cement
concrete crash barrier at the edges of the road,
approaches to bridge structures and medians,
constructed with specified grade concrete using batching
plant, transit mixer, concrete pump and vibrator with 450
mm long at expansion joints filled with pre-moulded
asphalt filler board, keyed to the structure on which it is
built and installed as per design and dimensions in the
approved drawing and at locations directed by the
Engineer, all as specified as per clause 809 of MoRT&H
specification including all material, labour scaffolding
etc. RCC M-40.

409.200 Cum 6170.00 2524764.00

INR  Twenty Five Lakh 
Twenty Four Thousand 
Seven Hundred & Sixty 

Four  Only

77.00 Supplying, fitting and placing TMT bar reinforcement in
sub structure/ superstructure at all level complete as per
drawing and clause 1600 & 2200 of MoRT&H
Specification including all material, labour, machinary
etc.

51.348 tonne 65700.00 3373563.60

INR  Thirty Three Lakh 
Seventy Three Thousand 

Five Hundred & Sixty 
Three  and Paise Sixty Only

78.00 Construction of subgrade and earthen shoulders with
approved material obtained from borrow area with all
lifts & leads,transporting to site, spreading, grading to
required slope and compacted in layers not exceeding
200mm thickness at OMC, with vibratory roller of 80-100
KN static weight or more to attain a density 97%
maximum dry density to meet requirement of table No.
300-2 as per MoRT&H specification clause 305. (Lead
taken upto 5 km).

1564.000 Cum 223.00 348772.00

INR  Three Lakh Forty 
Eight Thousand Seven 

Hundred & Seventy Two  
Only

79.00 Granular Sub-base with Well Graded Material (Table
400.1)
 By Mix in Place Method
Construction of granular sub-base by providing well
graded material, spreading in uniform layers with
Tractor Mount Grader on prepared surface, mixing by
mix in place method with rotavator at OMC, and
compacting with smooth wheel roller
to achieve the desired density, complete as per MoRD

Specification Clause 401. For Grading I Material.

625.600 Cum 400.50 250552.80

INR  Two Lakh Fifty 
Thousand Five Hundred & 
Fifty Two  and Paise Eighty 

Only

80.00 Wet Mix Macadam
Providing, laying, spreading and compacting graded
stone aggregate to wet mix macadam specification
including premixing the material with water at OMC in
mechanical mixer (Pug Mill), carriage of mixed material
by tipper to site, laying in uniform layers in sub-
base/base course on a well prepared sub-base and
compacting with smooth wheel roller of 80 to 100kN
weight to achieve the desired density including lighting,
barricading and maintenance of diversion, etc as per

Tables 400.11 & 400.12 and MoRD Specification Clause
406. By Mechanical Means with all lead.

782.000 Cum 1071.00 837522.00

INR  Eight Lakh Thirty 
Seven Thousand Five 

Hundred & Twenty Two  
Only



Sl.
No.

Item Description Quantity Units
Estimated

 Rate
TOTAL

 AMOUNT 
TOTAL AMOUNT 

In Words

1 2 3 4 5 6 7

81.00 Prime Coat
Low porosity
Providing and applying primer coat with bitumen
emulsion (SS-1) on prepared surface of granular base
including cleaning of road surface and spraying primer
at the rate of 0.70-1.0 kg/sqm using mechanical means as
per MoRD Specification Clause 502.

3128.000 Sqm 31.50 98532.00
INR  Ninety Eight 

Thousand Five Hundred & 
Thirty Two  Only

82.00 Tack Coat
Providing and applying tack coat with Bitumen emulsion
(RS-1) using emulsion distributor at the rate of 0.20 to
0.25 kg per sqm on the prepared bituminous surface
cleaned with Hydraulic broom as per MoRD
Specification Clause 503.

3128.000 Sqm 9.00 28152.00
INR  Twenty Eight 

Thousand One Hundred & 
Fifty Two  Only

83.00 Providing and applying tack coat with Bitumen emulsion
(RS-1) using emulsion distributor at the rate of 0.25 to
0.30 kg per sqm on the prepared granular surfaces
treated with primer & cleaned with Hydraulic broom as
per MoRD Specification Clause 503.

3128.000 Sqm 10.80 33782.40

INR  Thirty Three 
Thousand Seven Hundred 
& Eighty Two  and Paise 

Forty Only

84.00 Providing and laying dense graded bituminous
macadam with 100-120 TPH batch type HMP producing
an average output of 75 tones per hour using crushed
aggregates of specified grading, premixed with
bituminous binder @ 4.0 to 4.5 per cent by weight of total
mix and filler, transporting the hot mix to work site,
laying with a hydrostatic paver finisher with sensor
control to the required grade, level and alignment, rolling
with smooth wheeled, vibratory and tandem rollers to
achieve the desired compaction as per MoRT&H
Specifications Clause 507 complete in all respects.
for Grading II ( 19 mm nominal size ).

633.420 MT 2722.50 1724485.95

INR  Seventeen Lakh 
Twenty Four Thousand 
Four Hundred & Eighty 

Five  and Paise Ninety Five 
Only

85.00 Providing and laying bituminous concrete with 100-120
TPH batch type hot mix plant producing an average
output of 75 tonnes per hour using crushed aggregates of
specified grading, premixed with bituminous binder @
5.4 to 5.6 per cent of mix and filler, transporting the hot
mix to work site, laying with a hydrostatic paver finisher
with sensor control to the required grade, level and
alignment, rolling with smooth wheeled, vibratory and
tandem rollers to achieve the desired compaction as per
MoRT & H Specifications Clause 509 complete in all
respects for Grading-II (13 mm nominal size) Bitumen
(VG-30).

287.776 MT 2934.00 844334.78

INR  Eight Lakh Forty Four 
Thousand Three Hundred 
& Thirty Four  and Paise 

Seventy Eight Only

Total in Figures

1706721031.70

INR One Hundred Seventy 
Crore Sixty Seven Lakh 
Twenty One Thousand  
&Thirty One  and Paise 

Seventy Only
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1 2 3 4 5 6 7

Quoted Rate in Figures

Select 0.00 INR Zero Only

Quoted Rate in Words

INR Zero Only


