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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

BID DOCUMENTS 

 

 (PRE QUALIFICATION) 
 

FOR THE WORK OF  
 

Name of Work:- Providing, Laying and Jointing of Trunk Main Lines along with Manholes 

(part 1) for Sewerage Work in Bambala Area, Sanganer, under EE 

(PHE-I), JDA, Jaipur. 
 

 

 

Executive Engineer (PHE-I) 

JDA, Jaipur 

 

Period of Download  

Period of Upload           

: 

 

 

From 02.07.2025 to 02.08.2025 

From 02.07.2025 to 02.08.2025 

 

Date of Pre Bid Meeting 

 

: 11.07.2025 at 3:00 PM   

Date of Opening of Technical Bid : 07.08.2025 at 3:00 PM 

(Room No. 133, First Floor, Main 
Building, JDA Campus, Jaipur.) 

Tender Cost of  Bid 

Bid processing Fee 

Earnest Money 

 

: Rs. 5000.00 payable online only  
Rs. 2500.00 payable online only. 
Amount (INR) : 2% (Rs. 84,97,331/-) 
for AA class contractor or equivalent 
contractor registered in other Govt. 
department and 0.5% (21,24,333/-) 
for AA Class contractor enlisted in 
JDA. 

Completion period  : 18  Months  
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t;iqj fodkl izkf/kdj.k] t;iqj 
dejk uadejk uadejk uadejk ua----    131313133333    eq[; Hkou] jkefd’kksj O;kl Hkou] eq[; Hkou] jkefd’kksj O;kl Hkou] eq[; Hkou] jkefd’kksj O;kl Hkou] eq[; Hkou] jkefd’kksj O;kl Hkou] bbbbffffUUUUnjk njk njk njk llllffffddddZZZZy ty ty ty tooookkkkggggj yky uj yky uj yky uj yky ussssg: eg: eg: eg: ekkkkxxxxZ] Z] Z] Z] tttt;;;;iqj&3020iqj&3020iqj&3020iqj&302000004444    

Øekad% tfoizk@vf/k-vfHk- ¼ih,pbZ&A½@2025@Mh&                fnukad%&  

fufonk lwpuk 

fufonk lwpuk la0 vf/kfufonk lwpuk la0 vf/kfufonk lwpuk la0 vf/kfufonk lwpuk la0 vf/k----    vfHkvfHkvfHkvfHk----    ¼ih,pbZ&A½¼ih,pbZ&A½¼ih,pbZ&A½¼ih,pbZ&A½11110000@@@@2022022022025555&2&2&2&26666             

t;iqj fodkl izkf/kdj.k }kjk ^^Providing, Laying and Jointing of Trunk Main Lines along 

with Manholes (part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-

I), JDA, Jaipur.” ftldh vuqekfur ykxr : 4248-67 yk[k ds fy, vkWuykbZu fcM~l fnukad         
02-08-2025 dks lk;a 6%00 cts rd vkefU=r dh tkrh gSA fufonk cksyh dk vkWuykbZu 
vkosnu o Hkqxrku tfoizk iksVZy ij djus dh vfUre frfFk 02-08-2025 dks lk;a 6%00 cts rd 
gSA fufonk cksyh ds nLrkostksa dk foLr̀r fooj.k www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in ij ns[kk tk ldrk gSA 
 

1. (UBN No.       )     

fufofufofufofufonnnnk k k k eeeesa Hkkx yssa Hkkx yssa Hkkx yssa Hkkx ysuuuus oks oks oks okyyyyks dks dks dks dkkkks s s s ffffuuuuEu 'krksZ dh iEu 'krksZ dh iEu 'krksZ dh iEu 'krksZ dh iwwwwffffrrrrZ dZ dZ dZ djjjjuuuuh gksxhAh gksxhAh gksxhAh gksxhA    

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV www.jda.urban.rajasthan.gov.in 

ij iathd`r gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds fy, fufonk 
nLrkost 'kqYd] fufonk vekur jkf’k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu tek 
djuh gksxhA 

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds 

bZ&izksD;ksjesaV iksVZy eproc.rajasthan.gov.in ij iathd`r gksuk vko';d gSA 
 

 

vf/k'kk"kh vfHk;Urk ¼ih,pbZ&A½ 
tfoizk] t;iqj 

izfrfyfi%& izfrfyfi%& izfrfyfi%& izfrfyfi%&     
1- tu lEidZ vf/kdkjh] tfoizk dks rduhdh lgk;d ¼funs'kd vfHk;kfU=dh&izFke½ ds 

ekQZr lekpkj i= esa fu;ekuqlkj izdk'ku gsrqA 
Job No. JDA/EE PHE I/A & F/2025-2026/May/078 Dated : 12/05/2025 

 
vf/k’kk"kh vfHk;Urk ¼ih,pbZ&A½  

tfoizk] t;iqj 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
Room No. 133, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur – 302 004 

Telephone: +91-141-2569696  Email:- zephe1jda@yahoo.in 

No: - JDA/EE(PHE-I)/2025/D-     Dated:  

 

NOTICE INVITING BID  

NIB No. : JDA/EE (PHE-I)/10/2025-26 

Online Bids are invited up-to 6.00 PM of 02.08.2025 for “Providing, Laying and Jointing of 

Trunk Main Lines along with Manholes (part 1) for Sewerage Work in Bambala Area, 

Sanganer, under EE (PHE-I), JDA, Jaipur.” Estimated cost of Rs. 4248.67 Lakh. The last date for 

Applying Bid and making online payment on JDA portal is up-to 6.00 PM of 02.08.2025 Details may 

be seen in the Bidding Document at our office or the State Public Procurement Portal website 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.   

1. (UBN No.       )     

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the Bid, the 
Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee 
and Bid Security Deposit online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for 

online e-Bid submission.  
 

 

Executive Engineer (PHE-I) 
JDA, Jaipur 

Copy to :- 

1. PRO Cell, JDA, Jaipur through TA to DE (I) for publication in News paper as per rules. 
 

Job No. JDA/EE PHE I/A & F/2025-2026/May/078 Dated : 12/05/2025 
 

 

Executive Engineer (PHE-I) 
JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
 

Room No. 135, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur – 302 004 Telephone: +91-

141-2569696 Email: zephe1jda@yahoo.in 

No: - JDA/EE(PHE-I)/2025/D-       Dated:  
 

NIB No. : JDA/EE(PHE-I)/10/2025-26 
 

Name & Address of the Procuring Entity  
 

 Name: Executive Engineer (PHE-I), Jaipur Development Authority 
Address:  Room No. 133, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, 
Jawaharlal Nehru Marg, Jaipur – 302 004  
Telephone: +91-141-2569696  E.mail: zephe1jda@yahoo.in 

Subject Matter of Procurement   Providing, Laying and Jointing of Trunk Main Lines along with Manholes (part 

1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), JDA, 

Jaipur. 

 Job No. :  078/2025-26JDA/EE PHE I/A & F/2018-2019/Jun/100 dt. 23.06.2018 

Bid Procedure  Pre-qualification Method Tender (eg. TWO-stage Two part) open competitive) eBid 
procedure athttp://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 

Method) 
 Pre-qualification Method L1 (eg.Least Cost Based Selection (LCBS)-L1) 

Websites for downloading  
Bidding Document,  
Corrigendum's, Addendums,  etc. 

 Websites: www.sppp.rajasthan.gov.in,www.eproc.rajasthan. gov.in, 
www.jda.urban.rajasthan.gov.in 

Website for online Bid application 

participation and payment * 
 Website: www.jda.urban.rajasthan.gov.in 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding 

Document Fee, RISL Processing Fee and Bid Security Deposit online only. 
o Bidding document fee: Rs. 5000/- Rupees (Five Thousand Only)  
o RISL Processing Fee: Rs. 2500/- (Rupees Two Thousand Five Hundred Only) 
Requisite Bid Security Deposit 

Estimated Procurement Cost  INR 42,48,66,532.00  (Rupees Forty Two Crore Forty Eight Lacs Sixty Six Thousand 
Five Hundred Thirty Two Only)  

Bid Security Deposit  Amount (INR) : 2% (Rs. 84,97,331/-) for AA Class contractor registered in 
other department and 0.5% (21,24,333.00/-) for AA Class contractor 
enlisted in JDA. 

 Eligibility: Bidder who is AA Class or equivalent contractor registered in other 

Govt. Department and Bidder registered as contractor in AA in JDA. 

Date/Time/Place of Pre-Bid  11.07.2025 at 3.00 PM in "Manthan Hall", Third Floor, Main Building, Ram 
Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, JDA Campus, 
Jaipur 

 Interested bidders may submit their queries for the pre-bid meeting latest by 
10.07.2025 upto 3:00 PM on E-Mail : zephe1jda@yahoo.in 

Applying Bid and making Online 

Payment on JDA portal 

(www.jda.urban.rajasthan.gov.in) 

 Start Date: 02.07.2025 at 9:30 AM  
 End Date: 02.08.2025 at 6:00 PM 
 In case EMD in from BG Original Bank Guarantee is to be submitted in Room No 

MB-SF-225A (Room No. of DD (E&B) of Main Building, Jaipur Development 
Authority by 04.08.2025 10.00AM to 06.08.2025 upto 5.00 PM 

Bid Submission on e-Procurement Portal 

of GOR 

 Start Date: 02.07.2025 at 9:30 AM 
 End Date:  02.08.2025 at 6:00 PM 

Date/Time/Place of Technical Bid 

Opening 

  07.08.2025 at 3:00 PM, Room No. 133, Main Building, JDA, Jaipur 

Date/ Time/ Place of Financial Bid 

Opening   
 Will be intimated later to the Technically qualified bidders 

Bid Validity   120 days from the date of opening of bid  

Completion period of work  18 Months 

* Jaipur Development Authority has decided to receive, Tender Fee and RISL processing fee online through JDA Portal. The bid 
security options available in tender for participants are as mentioned below: 

A. Payment Options:  

Option-1:  

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG before applying in 
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the tender. The details of BG requires to be fed on JDA portal before paying balance amount (Tender Fee + RISL Processing Fee). 
This amount will be paid through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will not 
be available.   
 
If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway or through EFT 
(NEFT / RTGS) will be available.  
Option-2:  
Electronic Fund Transfer (EFT: NEFT/RTGS)  
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be generated by the system 
for the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through NEFT/RTGS 
(Claim against payment made through EFT in any other JDA bank account will not be acceptable and bidder stands disqualified 
from participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard procedures it may 
take 4 to 24 hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option 
to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.   
Option-3: Payment Gateway (Aggregator)  
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can use this facility from 
anywhere any time till the closing date & time of bid participation.  

B. Bid Participation Receipt  

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the payment details 
along with other details for bidding on e-Procurement portal of GOR.   

• In case complete payment is done through Payment Gateway, on successful transaction the “Bid Participation Receipt” will 
be generated on real time basis.  

• In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank (Auto Process) 
“Bid Participation Receipt” will be available on Login of Bidder on JDA portal. 

 

Note:  

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.  

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid 
shall not be accepted.   

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information 
Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA 
approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) 
need not procure a new DSC. Also, bidders must register on http://eproc.rajasthan.gov.in(bidders already registered on 
http://eproc.rajasthan.gov.in before 30-09-2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the 
complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any 
other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-Tendering 
process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DoIT&C, GoR on a regular 
basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking the training slot.  
Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-
Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is 
signed and executed between the procuring entity and the successful bidder.  

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to 
verify such information) and the information provided therein are intended only to help the bidders to prepare a logical bid-
proposal.  

10. The provisions of RTPP Act 2012 and Rules 2013 thereto shall be applicable for this procurement. Furthermore, in case of any 
inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the later shall prevail. 

  

 
 

 

(Dileep Lamba) 

Executive Engineer (PHE-I) 
JDA, Jaipur 
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As part of NIB Document  

 

Process for Participation & Depositing Payment Online   

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL Processing Fee and through online 

mode only for which the bidder has to get registered himself on JDA portal www.jaipurjda.org.  

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jaipurjda.org(by depositing Rs. 500.00 online, the validity of which remains 3 (three) 

years).   

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee, RISL Processing Fee and 

Bid Security Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for online e-Bid submission.  

Methods for depositing on line amount  

Option-1: Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG 

before applying in the tender. The details of BG requires to be fed on JDA portal before paying balance amount (Tender 

Fee + RISL Processing Fee). This amount will be paid through Payment Gateway only, option to make balance payment 

through EFT (RTGS/NEFT) will not be available. 

 

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be generated by 

the system for the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through 

NEFT/RTGS (Claim against payment made through EFT in any other JDA bank account will not be acceptable and 

bidder stands disqualified from participation in the bid applied for). After successful transaction through NEFT/RTGS, as 

per the standard procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-Process depending 

on the time of EFT done. Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours 

prior to closing date of bid participation. 

 

Option-3: Payment Gateway (Aggregator) 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can use this 

facility from anywhere any time till the closing date & time of bid participation. 

C. Bid Participation Receipt 

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the payment 

details along with other details for bidding on e-Procurement portal of GOR. 

• In case of BG as the remaining payment will be done through Payment Gateway, on successful transaction the 

“Bid Participation Receipt” will be generated on real time basis. 

• In case complete payment is done through Payment Gateway, on successful transaction the “Bid Participation 

Receipt” will be generated on real time basis. 

In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank (Auto 

Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA portal. 

While participation in the bid, a receipt will be generated through the system showing the submission details as per Bid 

Participation Receipt (Sample Enclosed). The bidder is required to fill the instrument numbers for various heads on e-

Procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt. 

Procedure for bidding: 
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Single part bid system:  

Single part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for Documents and Docket-2 

being for Financial Bid.  

Docket-1:- is for proof of deposition of Bid Security, cost of bidding document and bid processing fee along with 

copy of GST registration, signed Annexure “B” and copy of enlistment as contractor/ bidder in required 

category.  

Docket-2:- is for financial bid. 
 

The financial bid will be opened only for bidders whose proper Bid Security, copy of GST registration, 

proof for deposition of bidding document fee, RISL processing fee, copy of enlistment of contractor in the 

required category and signed Annexure “B” are found to be in order. Bid Security will be accepted only in the 

form of online deposition or in the form of Bank Guarantee. 
 

1. Two-part bid system:  
 

Two part (Two-envelope) (2 docket) system would be adopted, Docket-1 being for Technical Bid and 

Docket-2 being for Financial Bid.  

 

Docket-1:- There will be three separate folders- Folder-1 is for proof of deposition of Bid Security, cost of 

bidding document and bid processing fee alongwith copy of GST registration, signed Annexure “B” and 

copy of enlistment as contractor/ bidder in required category. Folder-II is for bid document and folder-III is 

for technical bid. 

 

Docket-2:- There will two separate folders-1 is for financial bid and 2 is for bill of quantities. 

 
The technical bid will be opened only for bidders whose proper Bid Security, copy of GST registration, 

proof for deposition of bidding document fee, RISL processing fee, copy of enlistment of contractor in the 

required category and signed Annexure “B” are found to be in order. Bid Security will be accepted only in the 

form of online deposition or in the form of Bank Guarantee 

 

 

Executive Engineer (PHE-I) 

JDA, Jaipur 
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Template of Online Receipt as part of NIB Document 

JAIPUR DEVELOPMENT AUTHORITY 

Bid Participation Receipt     Date & Time: ………………. 

Bid Detail 

Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: Procurement Entity:- 

Bid Title:  

Bid Value: Bid Opening Place: 

Bidder Detail 

Name of Entity:  Mobile No.: 

Registration Type: Instrument Amount: 

Payment Mode:  Payment Channel: 

Instrument No.: Instrument Date: 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date  

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

 Tender Fee   

 RISL Processing Fee   

 Bid Security Deposit   

Issuer Detail: Jaipur Development Authority Challan Number: 

 

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is 

available on JDA website www.jda.urban.rajasthan.gov.in 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

SCHEDULE AND SPECIFICATIONS 

  

Name of Work: - Providing, Laying and Jointing of Trunk Main Lines along with Manholes 

(part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), 

JDA, Jaipur 
 

1.  NIB No. : EE (PHE-I)/10/2025-26 

2.  Approximate cost :  4248.67 Lacs 

3. Cost of the Bid document   :  5000, Through On Line Payment  

 only. 

4. Bid  Processing Fees :   2500, Through On Line Payment  

 only.  

5.  Bid Security  
 

:  Amount (INR) : 2% (Rs. 84,97,331/-) for 

AA class contractor or equivalent 

contractor registered in other Govt. 

department and 0.5% (21,24,333/-) for 

AA Class contractor enlisted in JDA. 

6. Download of  Bid document :  From 02.07.2025 9.30 AM to 02.08.2025 

upto 6:00 PM 

7. Upload the  Bid Document :  From 02.07.2025 9.30 AM to 02.08.2025 

upto 6:00 PM 

8. Date of Pre Bid Meeting : 11.07.2025 at 3.00 PM 

9. Last Date of submission of  

Bid cost, Bid Process cost . 

: 02.08.2025 up to 6.00 PM through online 

only. 

10.  Date of opening of Bid  : 07.08.2025 at 3:00 PM (Room No. 133, 

First Floor, Main Building, JDA Campus, 

Jaipur) 

11.  Completion period of work : 18 Months 
 

SCHEDULE – A: INFORMATION USEFUL FOR THE CONTRACTORS: 

The bidder should see the site and fully understand the conditions of the site before bidding and include all 
leads, lift etc for the material in his item rate/percentage to be quoted on the rates given in Schedule ‘G’. The 
work shall be carried out in accordance with the Rajasthan PWD detailed specification and to the entire 
satisfaction of the Engineer – In – Charge of the work. 
 

SCHEDULE – B: LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT 

The drawing may be seen in the office of the undersigned. 
 

SCHEDULE – C: LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:  

List of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his own 
cost drawings required for the work after deposition necessary cost with JDA. 
 
SCHEDULE - D: TEST OF THE MATERIALS: 
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The test of the materials and workmanship shall be conducted by the JDA staff as necessary. The result of 

such tests should confirm to the standards laid down in the Indian standard & or the standards laid down in 

the detailed specifications of the work by the contractor. Qualified personnel required as per the contractor 

enlistment rules shall have to be engaged at site by the Contractor. The authority reserves the right to 

engage such staff and recover the expenses from the contractor on such account in case of his failure to do 

so. 

 

SCHEDULE – E: SAMPLES OF THE MATERIALS: 

The sample of the materials to be used by the contractor shall be deposited 15 days in advance with the 

Engineer In charge and be got approved by him before use.  

SCHEDULE - F: TIME OF COMPLETION: 

 The work should start within 10 days of the issue of the work order and complete within time limits.  

SCHEDULE – G: ATTACHED SEPARATELY BASED ON APPLICABLE BSRs IN JDA.  

SCHEDULE – H: SPECIAL CONDITION: Attached Separately. 

SCHEDULE – I: COST OF TENDER DOCUMENTS, PROCESSING FEES & BID SECURITY.  

The Bid Processing fee is payable in favor of M.D. RISL & Cost of bid document & Bid Security is 

payable in Favour of the Secretary, JDA, Jaipur. Bidders have to pay bid processing fees, cost of bidding 

documents, and Bid Security Online. If a bidder opts to deposit the bid security through bank guarantee, the 

bank guarantee should be valid for the next seven months after the bid opening date. A copy of the such 

bank guarantee will be required to be attached with the bid submission documents uploaded on the E-

procurement portal of GOR. The bank guarantee will be physically handed over upto prescribed time to 

Nodal officer of the on-line tendering system of JDA i.e. D.D( E&B) in room No. 215N Extension building, 

JDA, JLN marg, Jaipur, as per specified in bidding documents,  

Annexure-1.    Special Conditions of Contract regarding defect liability period. 

Annexure-2A. Bank guarantee will be in specified Performa enclosed with this bidding document for 

Bid Security. 

Annexure-2B. Bank guarantee will be in specified Performa enclosed with this bidding document for 

Performance Security.  

Annexure-A. Compliance with the code of integrity and no conflict of interest (RTPP Act/Rules). 

Annexure-B. Declaration by the bidder regarding qualifications (RTPP Act/Rules). 

Annexure-C. Grievance Redressal during the procurement process (RTPP Act/Rules). 

Annexure-D. Additional Conditions of Contract (RTPP Act/Rules). 

Annexure-E. Process for Tender Participation & Depositing Payment on ‘Online Tender  Participation’     

Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan. 

Annexure F : DLP period for various type of works. Office order D-29 dated 11.03.2016 

Annexure G : Payment mechanism for participating in tender: Office order D-399 dated 04.10.2016. 

Annexure H : GST Circular for participating in tender: Office order D-172 dated 12.07.2017. 

Annexure I : Finance (G&T) department, notification dated 22.10.2021 

Annexure J : JDA Order D-75 dated 26.08.2021  

Annexure K : Finance (G&T) department, notification dated 12.01.2022  

Annexure L : JDA Office Order No. JDA/EE & (TA to Dir. Engg.-I)/2022/D-194 dated 06.09.2022 

Annexure M : JV is applicable as per JDA’s order no. D-374 Dated 03.06.2015 

 

 
 

 

SIGNATURE OF CONTRACTOR 

with full address & Mobile No. : 

Executive Engineer (PHE-I) 

Jaipur Development Authority, 

Jaipur 
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SPECIAL CONDITIONS 

Schedule -H 

1. If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant 

BSR & Technical Sanction on which schedule 'G' has been prepared, shall prevail. 

2. The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971. 

3. The JDA shall have right to cause on audit and technical examination of the work and the final 

bills of the bidder including all supporting vouchers, abstract etc. to be made within two years 

after payment of the final bills and if as a result such audit any amount is found to have been over 

paid/excess in respect of any work done by the bidder under the contract or any work claimed by 

him to have been done under this contract and found not to have been executed the bidder shall be 

liable to refund such amount and it shall be lawful for the JDA to recover such sum from him in 

;the manner prescribed in special condition no. 8 or any other manner legally permissible and if it 

is found that the bidder was paid less then that was due to him under the contract in respect of any 

work executed by him under it, the amount of such under payment shall be paid by the JDA to the 

bidder.  

4. The bidder shall not work after the sunset and before sunrise without specific permission of the 

EIC. 

5. Whenever any claim against the bidder for the payment of a sum of money arises out or under the 

contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the 

security deposit of the bidder. In the event of the security being insufficient or if no security has 

been taken from the bidder then the balance of the total sum recoverable as the case may shall be 

deducted from any sum then due or which a any time there contract with the JDA should this sum 

be sufficient to recover the full amount recoverable, the bidder shall pay to JDA on demand the 

balance remaining due. The JDA shall further have the right to effect such recoveries under 

P.D.R. Act. 

6. The rate quoted by the bidder shall remain valid for a period of 120 days from the date of opening 

of the bids. 

7. By submission of this bid the bidder agree to abide with all printed conditions provided in the 

PWD/CPHEEO manual and subsequent modification.  

8. No conditions are to be added by the bidder and conditional bid is liable to be rejected. 

9. All transaction in the execution of this work and this bid will be liable to GST and any other tax 

imposed by Govt of Rajasthan/Govt of India. 
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10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No.6 or mutually 

extended prior or makes modifications in the rates, terms and conditions of the bid within the said 

period which are not acceptable to the department or fails to commence the work in the specified 

period, fails to execute the agreement the department shall without prejudice to any, other right or 

remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If any 

bidder, who having submitted a bid does not execute the agreement or start the work or dose not 

complete the work and the work has to be put to rebidding, he shall stand debarred for six months 

from participating of biding in JDA in addition to  forfeiture of Earnest Money / Security Deposit 

and other action under agreement. 

11. Any material not conforming to the specifications collected at site shall have to be removed by 

the bidder within a period of 3 days of the instructions, issued by the Engineer-In-charge in 

writing. Failing which, such material shall be removed by the Engineer-In-charge at risk and the 

bidder after expiry of 3 days period.  

12. The material collected at site and paid provisionally shall remain under the watch and ward of the 

bidder till it is consumed, fully on the work. 

13. The rates provided in bid documents are inclusive of all Taxes, royalty etc. 

14. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule, Source/ 

borrow pit area for the earth shall have to be arranged by the Bidder at his own cost. 

15. Special Conditions of the Contract regarding the Defect Liability Period (DLP) for works costing 

Rs. 25.00 lacs and more shall be applicable (Annexure-I). 

16. Conditions of RPWA-100 will be mandatory & acceptable to the bidder. 

17. The Security Deposit will be released in the following stages after satisfactory performance 

certificate issued by Engineer-In-Charge . 

Forfeiture of SD- In case contracting agency fails to rectify the defects within stipulated period 

notified to him by the Engineer-in-charge concerned under contract agreement, the Engineer-in-

charge shall serve a final notice for 5 days’ time reckoned from the date of issue of notice to rectify 

the defects. In case the contracting agency not responding to the notice and fails in rectification of 

defects the Engineer-in-charge will get the defects rectified at the risk and cost of the contracting 

agency. Action such as encashment of Bank Guarantee action under enlistment rules and clauses of 

agreement etc. shall also be taken against the contracting agency by the competent authority. 

18. As built drawing Submission after completion work for the final payment of the bill. The final 

drawing shall be submitted in one reproducible set and 5 copies of an approved size. The 

contractor shall submit all the completion drawing in workable soft copy (CD/pen drive) with 

GPS location/GEO tagging of manholes with proper directory of site. 
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19. JDA has full right to reject any or all bids without given any reasons. 

20. As per Supreme Court decision "All contracts with Governments shall require registration of 

workers under the building and other construction workers (Regulation of Employment and 

Conditions of Service) Act, 1996 and extension of benefits to such workers under the act." 

21. Defect Liability Period (DLP) as per JDA/Ex.En(TA to Dir. Engg-I)/2016/D-29 dated 

11.03.2016  or up to dated shall be applicable as per copy attached with document. 

22. The bidders are required to submit copy of their enlistment as bidder.  

23. The contractor will pay compensation to the house owner or to the owner of any adjoining 

property or any other works for the damaged sustained on account of this work while in progress 

or complete from his own pocket. 

24. Inspection of works during Defect Liability. The contracting agency shall undertake joint detailed 

inspection along with Engineer-in-charge/A.En., at least once in three months. The Engineer-in-

charge can reduce this frequency in case of emergency. 

25. One register has to be maintained by the agency for recording the inspection details of works in 

his jurisdiction under defect liability period. 

26. Payment for proving laying jointing of sewer line and construction of manhole will be made as 

follows:-  

A) 85 %of payment after providing laying jointing of sewer line and construction of manhole. 

B) 10 % after flow testing of sewer line. 

C) 05 % payment shall be made after commissioning of sewer line and completion of road 

restoration work. 

27. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT 

ACT, 2012 and Rules, 2013 will be applicable. If there is any contradiction in existing special 

conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE RAJASTHAN 

TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be 

applicable. 

28. The contractor will have to install display boards at site of work as directed by Engineer in charge 

in case of any accident due such issues contractor will be liable for any misshaping.  

29. The cost of samples including transportation’s as well as of the testing shall be borne by the 

contractor. The third party agency shall be any one of the following:-  

1. M/s.  CEIL 

2. M/s.  RITES 

3. M/s.  SGS 

Or “by any other” as approved by Engineer-In-Charge 
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30. Order issued by JDA time to time in respect of Price Escalation shall be applicable.  

31. In case the rate received in the bid is below than BSR rate, additional Performance security shall 

be deposited by the bidder as per Rule 75 (A) of RTPP Rules. 

32. The Annexure “B” (RTPP Act/Rules) is mandatory to be fulfilled & signed with seal by the bidder 

failing which the bid shall summarily be rejected without asking for any clarification. 

33. Contractors enlisted in JDA, should be get reviewed periodically. The registered bidder who has 

not been reviewed within a period of 5 years 3 months, shall not be allowed to participate in the 

bid. Contractors enlisted in other departments shall be as per the provision of PWF&AR 

 

Signature of Bidder                                  Executive Engineer (PHE-I) 

                    JDA, Jaipur 
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ANNEXURE '1'  

 

SPECIAL CONDITIONS OF CONTRACT REGARDING DEFECT LIABILITY PERIOD (DLP) FOR WORKS COSTING RS. 25.00 

LACS AND MORE 

Table-1  

S.No.  Type of work  DLP Period  

  

1.  Bridge Work  5 Years  

2.  CD Work  5 Years  

3.  CC Road. PQC Work  5 Years  

4.  CC tiles/Krebs/medians  5 Years  

5.  Drains  3 Years  

6.  Roads    

  (i) Two-layer WBM/GSB  6 months or one full rainy season whichever is 

later  

  (ii) For Renewal/Strengthening     

  (a) BT up to 30 mm thickness  1 Years  

  (b) BT above 30 mm to up to 40 mm  2 Years  

  (c) BT above 40 mm to up to 90 mm  3 Years  

  (d) BT above 90 mm thickness   5 Years  

  (iii) New Roads    

  (a)  BT up to 90 mm   3 Years  

  (b)  BT more than 90 mm  5 Years  

7.  Compound wall  3 Years  

8.  Building Work    

  (i) Work pertaining to Sanitary work electrical works, 

Joinery works and painting work.  

2 Years  

  (ii) Work pertaining to the Building structure and other 

civil works  

5 Years  

9.  Electric work except for maintenance  3 years  

10.  Sewer/Water supply including STP and water supply-

related work except for maintenance works.  

3 Years  

  

1. ROAD-WORKS  

1.1 The Defect Liability Period (DLP) for all Road works excluding patch repair work shall be as per the above 

table. Road works executed by the Contracting agency shall be maintained by them at their own cost for 

completion (DLP) from the actual date of completion of work as per the clause in the Contract Agreement 

and Special Condition of the Contract.  

1.2 No extra payment shall be made to the contracting agency on account of maintenance of Road works and 

removal of defect during the Defect Liability Period.  

1.3 The word “Road Works” means all new Road Works construction, widening, strengthening, up-gradation 

and renewal works    

1.4 The word “Maintenance of Road Works during Defect Liability Period” means   

(i) Routine maintenance of Road Works,   

(ii) To remove the defect as & when appear in part and the entire structure of Road Works, in 

the specified time and keeping the Road Surface with good riding quality and  

(iii) Damages due to improper drainage/drains, local flooding, depressions on roads etc.  

1.5 The contracting agency shall do the routine maintenance of Road works, including pavement, road side and 

cross drains including surface drains to the required standards and keep the entire road surface and 

structure in Defect free conditions during the entire period of routine maintenance, which begins at the 

completion of the construction work and ends after complete (DLP).  

1.6 The routine maintenance shall consist of the routine maintenance operation defined in the manual for the 

maintenance of roads of MoRTH and shall be carried out accordingly.  

1.7 The routine maintenance activities and their periodicity. 
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S.No. Name of Item/Activity  Frequency of operations in one year  

1  Restoration of rain cuts and dressing of berms.    Once in a year, generally after rains.   

2  Making up of shoulders.   As and when required.   

3  Maintenance of Bituminous surface road and/or gravel road/WBM 

road including filling pot holes and patch repairs etc.  

As and when required.  

4  Insurance of proper functioning of drains including civil maintenance 

and desalting of drains. (If constructed by the same Road agency or 

not)   

As and when required.  

5  Maintenance of road signs. (If installed by the same Road agency)  Maintenance as and when required. Repainting 

once in every one and a half years.   

6  Road Marking, Kerb Stone / Dand. (If done by the same Road agency) Thermoplastic Paint  

Maintenance as and when required. Repainting 

once in everyone & a half year.           

Ordinary Paint   

Maintenance as and when required. Repainting 

thrice in every year. 

7  Damages beyond the control of the agency.   Road cuts made by various agencies for utility, 

duly permitted by JDA / JNN will have to be 

repaired by the agency on the same rates of the 

contract agreement till DLP.  
  

 2. General  

2.1 Inspection of works during the Defect Liability Period   

2.1.1 The contracting agency shall undertake a joint detailed inspection along with Engineer-in-charge/A.En., at least once in three 

months in case of all Road works. The Engineer-in-charge can reduce this frequency in case of an emergency. The Contracting 

agency shall forward to the engineer in-charge the record of inspection and rectification immediately after the joint 

inspection. The Contracting agency shall pay particulars attention to those road sections, which are likely to be damaged 

during rainy season.   

2.1.2 One register has to be maintained by every AEN for recording the inspection details of works in his jurisdiction under defect 

liability period.   

 2.2 Conditions regarding Performance Security   
2.2.1 Security for DLP-  

The contracting agency shall have to furnish Performance Security in the form of Bank Guarantee valid from the actual date of completion, 

which shall be assigned by the Engineer-in-charge.  

2.2.2     The release of PS amount shall be as per following table 2 :-    

S.No.  

 

DLP 

Period  

1 Year  2 Years  3 Years  5 Years  

1.  After 1 year   100%  40%  20%  10%  

2.  After 2 year     60%  20%  10%  

3.  After 3 year       60%  10%  

4.  After 4 year         20%  

5.  After 5 year         50%  

  The Performance Security will be released as per the above table after a satisfactory performance certificate issued by Engineer-In-Charge:-  
2.2.3      Forfeiture of Performance Security 

In case the contracting agency fails to rectify the defects within the stipulated period notified to him by the Engineer-in-charge concerned 

under the contract agreement, the Engineer-in-charge shall serve a final notice for 5 days time reckoned from the date of issue of notice 

to rectify the defects. In case the contracting agency not responding to the notice and fails in the rectification of defects the Engineer-in-

charge will get the defect removed at the risk and cost of the contracting agency. Action such as encashment of Bank Guarantee and 

action under enlistment rules etc. shall also be taken against the contracting agency by the competent authority.  

Released PS   
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1.2.4 Force Majeure  

The defect that arises due to earthquakes, cyclones, and natural calamities shall not be the responsibility of contracting agency.   

2.2.5    Various conditions for managing DLP are as under :-  

 

(i) At the time of completion of work, final component shall be worked out for each individual item like BT/CC/tiles/ 

drains etc. (as per different categories in Table-I), DLP shall be operative based upon type of individual item ex:- CC-5 

years, BT-1/2/3/5 years, Drain-3 years etc.  

(ii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work cresses 

more than Rs. 25 lacs, DLP shall be operative as per rule for each individual item.  

(iii)Similarly, if any work is more than Rs. 25 lacs but after finalization amount of work is less than Rs. 25 lacs, DLP 

should be operative for six months or rainy season whichever is later.  

(iv) During DLP period if contractor fails to repair any work even after the issue of 7 days written notice, the same 

work shall be got executed by the respective Executive Engineer at the contractor’s risk and cost. This process 

shall be applicable throughout the DLP period. After completion of DLP period in such works contractor should be 

debarred and blacklisted, from JDA for three years as per RTPP rule 2012 and 2013 where his defaults twice in a 

single agreement or in two different works.  

(v) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by respective Executive 

Engineers to monitor the DLP repairs.  

(vi) Special and regular inspection shall also be carried out as per order no. JDA/XEN & TA to DE-I/2014-

15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRCULAR 2006/D-115 dated 04.05.2006 Point no. 3.  

(vii) In case JDA feels to take up work on any existing DLP road due to any reason, the following procedure should be 

adopted:  

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and the 

contractor shall be asked to complete the same. After completion of assessed repairs, DLP period shall 

be released after deduction amt. as per following table-III.  

Table-3 

            % Recovery on withdrawal of DLP 

of work order   

  
DLP period  

1 Year  2 Year  3 Year  4 Year  5 Year  

1 Year  1.12  -  -  -  -  
2 Year  2.55  1.43  -  -  -  
3 Year  4.38  3.26  1.83  -  -  
5 Year  9  7.88  6.45  4.62  2.47  

   

Note:- Calculation is to be done on a quarterly basis.  

(b) In case the Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the total amt. of 

such repairs works out to be more than the total retained amount of PS same shall be recovered from other works and 

as per PDR rules. The amount as per Table 3 is also to be deducted in addition to this amount.  

(viii) Based upon the type of work, DLP conditions for works to be carried out during the DLP period with their frequency of 

the respective type of work shall be prepared by respective SE‟s after approval of these periods.  

3. In case patch repairs/civil maintenance works costing more than Rs. 25.00Lakhs, defect liability period will as 

per clause 37(C) of Contract Agreement. 

 

         Executive Engineer (PHE-I) 

                                     JDA, Jaipur 
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Annexure-2A 

Specified Bank Guarantee Performa for Bid Security 
Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur 

 

Sub:  

 

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 

________________________________ [Name of the Bidder] against Bid Security for 

the……...………………………………………………………………………………………………………………………………………..JDA 

Jaipur WHEREAS, _____________________________ [name of Bidder with address] (hereinafter called “the 

Bidder”) has submitted his Bid dated ............................. for the work of Providing, Laying and Jointing 

of Trunk Main Lines along with Manholes (part 1) for Sewerage Work in Bambala Area, 

Sanganer, under EE (PHE-I), JDA, Jaipur (here in after called “ the Bid ”). 

 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________[name of country] having our registered office at 

___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 

Authority. (Hereinafter called “the Employer”) in the sum of Rupees __________________ [Amount of 

Security in figures] _________________ (in words) only for which payment will and truly to be made to the 

said Employer, the Bank binds itself, its successors, and assigns by these presents. 

That on demand of JDA , this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 
 

THE CONDITIONS of this obligation are: 

 

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid; 

(2) if the Bidder refuses to accept the correction of errors in his bid; 

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the period of 
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Bid validity; 

(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to Bidders, 

or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or more of 

the above conditions, specifying the occurred condition or conditions. 

 This Guarantee will remain in force up to and including the date 90 days after the date of expiration 

of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by 

the Bidder, a notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this 

Guarantee should reach the Bank no later than the above date. 

 

 The amount covered under the above Bank Guarantee shall be automatically credited in the 

accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 

675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its 

expiry date or produce NOC from JDA in writing for its release. 

 

Date __________________________Signature of the Bank________________________ 

 

Witness___________________________ Seal _____________________________ 

[Signature, Name, and Address] 

 

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7 months from 

the bid opening date] 
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Annexure-2B 

Specified Bank Guarantee Performa for Performance Security 
Section - 6 

Form of  (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

To 

Secretary, Jaipur Development Authority,Jaipur 

Sub:……………………………….  

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 

________________________________ [Name of the Bidder] against Performance Security for 

the……...…………………………………………………………………………………………………………………………………..JDA Jaipur WHEREAS, 

_____________________________ [name of Bidder with address] (hereinafter called “the Bidder”) has submitted his 

Bid dated ............................. for the work of Providing, Laying and Jointing of Trunk Main Lines along 

with Manholes (part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), 

JDA, Jaipur  (herein after called “ the Bid ”). 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________[name of country] having our registered office at ___________________ 

(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development Authority. (Hereinafter called “the 

Employer”) in the sum of Rupees __________________ [Amount of Security in figures] _________________ (in words) 

only for which payment will and truly to be made to the said Employer, the Bank binds itself, its successors, and assigns 

by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 
 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand within 

valid period of this guarantee. 

 This Guarantee will remain in force up to and including the date 90 days after the date of expiration of the Bid Validity, as 

stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the Bidder, a notice of which extension(s) to 

the Bank is hereby waived.  Any demand in respect of this Guarantee should reach the Bank no later than the above date. 

 The amount covered under the above Bank Guarantee shall be automatically credited to the accounts of JDA in ICICI Bank, 

JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 675401700518 on the date of expiry or its validity, unless 

the agencies get it re-validated well before its expiry date or produce NOC from JDA in writing for its release. 

Date_________________________Signature of the Bank________________________ 

 

Witness___________________________ Seal _____________________________ 

 

[Signature, Name and Address] 

[Note: To be furnished on appropriate non-judicial stamps.] 
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Annexure A 

(RTPP Act/Rules) 

Compliance with the Code of Integrity and No Conflict of Interest  
 

Any person participating in a procurement process shall-  
 

i Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for 

an unfair advantage in the procurement process or to otherwise influence the procurement process;  

ii Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other 

benefit or avoid an obligation;  

iii Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the transparency, 

fairness and progress of the procurement process;  

iv Not misuse any information shared between the procuring entity and the bidders with an intent to gain 

an unfair advantage in the procurement process;  

v Not indulge in any coercion including impairing or harming or threatening to do the same, directly or 

indirectly, to any party or to its property to influence the procurement process;  

vi Not obstruct any investigation or audit of a procurement process;  

vii Disclose conflict of interest, if any; and  

viii Disclose any previous transgressions with any entity in India or any other country during the last three 

years or any debarment by any other procuring entity.  
 

Conflict of interest: 
 

The Bidder participating in a bidding process must not have a Conflict of Interest. 
 

A Conflict of interest is considered to be a situation in which a party has interests that could improperly 

influence that party’s performance of official duties or responsibilities, contractual obligations, or compliance 

with applicable laws and regulations. 
 

A bidder may be considered to be in conflict of interest with one or more parties in the bidding process if, 

including but not limited to:   
 

A. Have controlling partners/shareholders in common; or 

B. Receive or have received any direct or indirect subsidy from any of them; or  

C. Have the same legal representative for purposes of the bid; or  

D. have a relationship with each other, directly or through common third parties, that puts them in a 

position to have access to information about or influence on the bid of another bidder, or influence the 

decisions of the procuring Entity regarding the bidding process; or  

E. The bidder participates in more than one bid in a bidding process. Participation by a bidder in more 

than one bid will result in the disqualification of all bids in which the bidder is involved. However, this 

does not limit the inclusion of the same subcontractor, not otherwise participating as a bidder, in more 

than one bid; or  

F. the bidder or any of its affiliates participated as a consultant in the preparation of the design or 

technical specifications of the goods, works or services that are the subject of the Bid; or  

G. Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as 

engineer-in-charge/consultant for the contract. 
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Annexure B 

(RTPP Act/Rules) 

Declaration by the Bidder regarding Qualifications 

Declaration by the Bidder 

In relation to my/our Bid submitted to ...................................................for procurement of 

.............................in response to their Notice inviting Bids No...............Dated................I/we 

..............................hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 

2012 that: 

 

1. I/we possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entry;  

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the state 

government or any local authority as specified in the Bidding Document. 

3. I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended and not the 

subject of legal proceedings for any of the foregoing reasons; 

4. I/we do not have, and our directors and officers not have, been convicted of any criminal offense 

related to my/our professional conduct or the making of false statements or misrepresentations as to 

my/our qualifications to enter into a procurement contract within a period of three years preceding 

the commencement of this procurement process, or not have been otherwise disqualified pursuant to 

debarment proceedings; 

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which 

materially affects fair competition; 

 

 

 

Date:        Signature of the bidder 
 

Place:         Name: 
 

        Designation:  
 

        Address:  

 

Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which the bid shall 

summarily be rejected without asking any clarification. 
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Annexure C 

(RTPP Act/Rules) 

Grievance Redressal during Procurement Process 
 

The designation and address of the First Appellate Authority :  

For works costing up to Rs. 300.00Lakhs - Jaipur Development Commissioner, JDA, Jaipur. 

For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 

The designation and address of the Second Appellate Authority:  

For works costing up to Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur. 

For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development  

      & Housing Department, GOR, Jaipur.  

 

(1)  Filing an appeal: -   

if any bidder or prospective bidder is aggrieved that any decision, action or omission of the procuring 

entity is in contravention to the provisions of the Act or the rules or the guidelines issued there under, 

he may file an appeal to First Appellate authority, as specified in the Bidding document within a period 

of ten days from the date of such decision or action, omission, as the case may be, clearly giving the 

specific ground or grounds on which, he feels aggrieved:  

Provided that after the declaration of a bidder as successful the appeal may be filed only by a bidder 

who has participated in procurement proceedings:  

Provided further that in case a procuring entity evaluates the technical bids before the opening of the 

financial bids, an appeal related to the matter of financial bids may be filed only by a bidder whose 

technical bid is found to be acceptable.   

(2) The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously as 

possible and shall Endeavour to dispose it of within thirty days from the date of the appeal. 

(3) If the officer designated under Para (1) fails to dispose of the appeal filed within the period specified in 

Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by the order passed 

by the first appellate authority, the bidder or prospective bidder or the procuring entity, as the case 

may be, may file a second appeal to the second appellate authority specified in the bidding document 

in this behalf within fifteen days from the expiry of the period specified in Para (2) or of the date of 

receipt of the order passed by the first appellate authority, as the case may be.  

(4)  Appeals not to lie in certain cases: -  

No appeal shall lie against any decision of the procuring entity relating to the following matters, 

namely: -  

(a) Determination of the need of procurement  

(b) Provisions limiting the participation of bidders in the bid process  

(c) The decision of whether or not to enter into negotiations  

(d) Cancellation of a procurement process  

(e) Applicability of the provisions of confidentiality  

(5)  Form of Appeals: -   

(a) An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies as 

there are respondents in the appeal.  

(b) Every appeal shall be accompanied by an order appealed against, if any,  

Affidavit verifying the facts stated in the appeal and proof of payment of fee,  

(c) Every appeal may be presented to the first appellate authority or second  

The appellate authority, as the case may be, in person or through registered post or authorized 

representative. 

 

(6)  Fee for filing Appeal: -   

 

(a) Fee for the first appeal shall be rupees two thousand five hundred and for the second appeal shall be 

rupees ten thousand, which shall be non-refundable. 
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(b) The fee shall be paid in the form of a bank demand draft or banker’s cheque of a scheduled bank in 

India payable in the name of the appellate authority concerned.   

 

(7)  Procedure for disposal of Appeal: -   

 

(a) The first appellate authority or second appellate authority as the case may be, upon the filing of the 

appeal, shall issue notice accompanied by a copy of the appeal, affidavit and documents, if any, to 

the respondents and fix a date of hearing 

(b) On the date fixed for hearing, the first appellate authority of the second appellate authority, as the 

case may be shall- 

(i)  Hear all the parties appeal presenting before him; and  

(ii) Peruse or inspect documents, relevant records or copies thereof relating to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant  

 records or copies thereof relating to the matter, the appellate authority 

concerned shall pass an order in writing and provide a copy of the order to the parties to appeal free 

of cost.  

(d) The order passed under sub-clause (c) above shall also be placed on the state public procurement 

portal. 
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Annexure D 

(RTPP Act/Rules) 

Additional Conditions of Contract 

 

1. Correction of arithmetical errors 
 

Provided that a financial bid is substantially responsive, the procuring entity will correct arithmetical 

errors during the evaluation of financial Bids on the following basis: 
 

(i) if there is a discrepancy between the unit price and the total price that is obtained by multiplying the 

unit price and quantity, the unit price shall prevail and the total price shall be corrected unless in the 

opinion of the procuring entity, there is an obvious misplacement of the decimal point in the unit 

price, in which case the total price as quoted shall govern and the unit price shall be corrected;  
 

(ii) if there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals 

shall prevail and the total shall be corrected; and  
 

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless the 

amount expressed in words is related to an arithmetic error, in which case the amount in figures shall 

prevail subject to (i) and (ii) above.  
 

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its bid 

shall be disqualified and its bid security shall be forfeited or its bid securing declaration shall be 

executed.  
 

2. Procuring Entity’s Right to Vary quantities. 
 

(i) At the time of award of the contract, the quantity of goods, works or services originally specified in the 

bidding documents may be increased or decreased, by a specified percentage, but such increase or 

decrease shall not exceed fifty percent, of the quantity specified in the bidding documents. It shall be 

without any change in the unit prices or other terms and conditions of the bid and the conditions of 

the contract.  
 

(ii) If the Procuring entity does not procure any subject matter of procurement or procures less than the 

quantity specified in the bidding document due to change circumstances, the bidder shall not be 

entitled to any claim or compensation except otherwise provided in the conditions of the contract. 
 

(iii) In case of procurement of goods or services, additional quantity may be procured by placing a repeat 

order on the rates and conditions of the original order. However, the additional quantity shall not be 

more than 25% of the value of goods of the original contract and shall be within one month from the 

date of expiry of the last supply. If the supplier fails to do so, the procuring entity shall be free to 

arrange for the balance supply by limited bidding or otherwise and the extra cost incurred shall be 

recovered from the supplier. 
 

3. Dividing quantities among more than one bidder at the time of award (In case of procurement of 

Goods):-  
 

As a general rule, all the quantities of the subject matter of procurement shall be procured from the 

Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject 

matter of procurement to be procured is very large and it may not be in the capacity of the Bidder, 

whose Bid is accepted, to deliver the entire quantity or when it is considered that the subject matter 

of procurement to be procured is of critical and vital nature, then in such cases, the quantity may be 

divided between the Bidder, whose Bid is accepted and the second lowest Bidder or even more 

Bidder in that order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid 

is accepted.  
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ANEXTURE-“E” 

Process for Tender Participation & Depositing Payment on ‘Online Tender 

Participation’ Portal of JDA & Bid Submission on ‘e-Procurement Portal’ of 

Government of Rajasthan: - 
 

A*Process for Tender Participation & Depositing Payment on ‘Online Tender Participation’ Portal of JDA 

1-Participate in tender 

a) Bidder can access ‘Online Tender Participation’ Portal of JDA at https://jda.urban.rajasthan.gov.in/jda or 

by Single-Sign-On at http://service.jaipurjda.org. 

b) Create user Login with a valid mobile number to register yourself for various Online Services of JDA. 

c) Select ‘Proceed as Citizen’ and then ‘Proceed for Subscription’ for ‘Tender Online Payment’. The 

prevailing plan for getting registered for tendering process of JDA is Rs. 500.00 with a validity period of 3 

Years (renewable). 

d) After successful payment, re-login and upload required documents for KYC (Know Your Client) compliance 

as per the type of entity viz. Individuals/ Company/ Partnership Firms/ Trusts & foundations. Besides, 

Bank Passbook / Cancelled Cheque consisting of Bank Account, IFSC Code is mandatory to be uploaded, 

to refund the bid security of unsuccessful bidder. 

e) After receiving the payment successfully and approving KYC documents the bidder will be authenticated 

by JDA for taking part in Tender. 

2-Deposit Tender Fee, RISL processing fee and Bid Security (EMD)  

• Option-1: Payment Gateway (Aggregator) 

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can 

use this facility from anywhere any time till the closing date & time of bid participation. 

• Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS) 

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be 

generated by the system for the complete amount. The payment can be made from any Bank any Branch 

using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA 

bank account will not be acceptable and bidder stands disqualified from participation in the bid applied 

for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24 

hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. 

Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to 

closing date of bid participation.  

3-Deposit Bid Security (EMD) 

The Bid Security (EMD) can be submitted through Bank Guarantee (BG). Bidder may opt Bank Guarantee (BG) 

against Bid Security (EMD), for which bidder requires to prepare BG before applying in the tender. The detail 

of BG requires to be fed on ‘Online Tender Participation’ Portal of JDA before paying balance amount (Tender 

Fee + RISL Processing Fee). This balance amount will be paid through Payment Gateway only, option to make 

balance payment through EFT (RTGS/NEFT) will not be available. 

4-Obtain Bid Participation Receipt 

After confirming payment, the bidder will get Bid Participation Receipt based on which user will get the 

payment details along with other details for bidding on e-Procurement portal of GOR.   

• In case of BG as the remaining payment will be done through Payment Gateway, on successful 

transaction the ‘Bid Participation Receipt’ will be generated on real time basis.  

• In case complete payment is done through Payment Gateway, on successful transaction the ‘Bid 

Participation Receipt’ will be generated on real time basis. 

• In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank 

(Auto Process) ‘Bid Participation Receipt’ will be available on Login of Bidder on JDA portal. 
 

B-**Bid Submission on ‘e-Procurement Portal’ of Government of Rajasthan 

1- Online e-Bid can be submitted after registration at e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in 
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2- It is mandatory to upload Bid Participation Receipt with the bid submission. 

3- Details of online payment available on Tender Participation Portal of JDA have to be filled in ‘offline 

payment’ section of e-Procurement portal. 

Note 

1- Bidder (authorized signatory) shall submit their offer on-line in electronic formats both for technical and 

financial proposal. 

2- In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted.  

3- To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 

per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 

procure the same from any CCA approved certifying agency, i.e., TCS, Safecrypt, nCode etc. Bidders who 

already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 

register on http://eproc.rajasthan.gov.in (bidders already registered on 

http://eproc.rajasthan.gov.in before 30-09-2011 must register again). 

4- JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 

requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow 

speed; choking of web site due to heavy load or any other unforeseen problems. 

5- Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 

the e-Tendering process. 

6- Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 

DoIT&C, GoR on a regular basis. Bidders interested in training may contact e-Procurement Cell, DoIT&C 

for booking the training slot. 

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 

Address: e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur 

7- The procuring entity reserves the complete right to cancel the bid process and reject any or all of the 

Bids. 

8- No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 

until a formal contract is signed and executed between the procuring entity and the successful bidder. 

9- Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 

the individual bidders to verify such information) and the information provided therein are intended only 

to help the bidders to prepare a logical bid-proposal. 

10- The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. 

Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the 

RTPP Act 2012 and Rules thereto, the later shall prevail. 
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Jaipur Development Authority, Jaipur. 

Bid Participation Receipt 

 Date & Time:- 

Bid Detail  

Bid ID: Procurement Entity:- 

Bid Title:  

Bid Value: Bid Opening Place: 

Bidder Detail 

Name of Entity:  Mobile No.: 

Registration Type: Instrument Amount: 

Payment Mode:  Payment Channel: 

Instrument No.: Instrument Date: 

 

Dates Detail 

Sr. No. Event Name Event Date 

1 Publishing Date  

2 Bid Opening Date  

 

Specific Instrument for eProc Rajasthan 

Instrument Type 

Instrument Number Head Name Amount Date 

 Tender Fee   

 RISL Processing Fee   

 Bid Security Deposit   

Issuer Detail: Jaipur Development Authority Challan Number: 

 

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is available 

on JDA website www.jda.urban.rajasthan.gov.in. 
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Annexure F: 
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Annexure G: 
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Annexure H: 
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Annexure I: 
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Annexure J: 
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Annexure K: 
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Annexure L  
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Annexure M 
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SPECIAL CONDITION OF THE CONTRACT FOR 

PRE QUALIFICATION OF CONTRACTORS 

Name of Work:- Providing, Laying and Jointing of Trunk Main Lines along with Manholes 

(part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), 

JDA, Jaipur. 
 

Special conditions of contract for PRE QUALIFICATION as detailed here under, shall be 

applicable in addition to all other terms and condition already prescribed under standard agreement 

forms/rules and regulations to contract. These conditions are over and above all the conditions. 

1. Procedure: 

              Procedure for PRE QUALIFICATION would be as follow: 

(a) Bid document shall be submitted on line through E-procurement website                          

http:// www.eproc.rajasthan.gov.in with Digital Signature Certificate (DSC). The bid is 

to be submitted in 3 envelops which shall comprise of-  

Envelop-1 being for Registration, Bid Security, Bid fee, Bid Processing Fee 

Envelop-2 being for Technical Bid and  

Envelope-3 being for Financial Bid. 

 (b) The technical bid will be opened only of those bidders those proper deposit Cost of Bid, 

Bid processing fee, Bid Security, GST registration and copy of registration of contractor 

in required category (registered in "AA" class in JDA/ Any Central Government 

Department/State Government Department/local body/railways or Corporations) are found 

to be in order.  All the payments will be accepted through on line process only. 

    (c) The Technical Bid envelope would be opened on the date 07.08.2025 at 3:00 PM online, 

JDA Campus, Jaipur. 

(d) The online Financial Bid would be opened only of those bidders who fulfill all the PRE 

QUALIFICATION criteria. 

2. Criteria:  

Criteria for PRE QUALIFICATION would be as follows:-  

(a) The bidder should have executed following quantities of work in last five financial year. 

However the bidder may opt current year in the said financial assessment period 
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S. No. ITEM Quantity* 

1 
P/L/J of sewer lines 400 mm & above dia 
(In R.Mtr.) 

4164.00 

2 
P/L/J of sewer lines by trenchless 
technology for min size 225 mm (outer dia) 
and above (In R.Mtr.) 

670.00 

3 

GSB/WMM/WBM (in cum) 
Note: If quantity is mentioned in Sqm 

than thickness should also be mentioned 

by the Concerning Authority to assess 

the quantity in Cum 

4895.00 

4 

BT work by paver (DBM/SDBC/BC etc.) 
(M.T.)  Note: 

 If quantity in certificate is mention in 
Cum than considering Density for 
DBM/SDBC etc. as - 2.28 MT/cum & 
for BC as - 2.30 MT/Cum, Quantity will 
be calculated to convert it into MT 

If quantity in certificate is mention in Sqm 

than thickness is mandatory to be 

mentioned by the Concern Authority to 

convert the qty in MT as per the density 

mention above. 

1404.00 

The bidder has to furnish certificate in units as desired. In case work executed/completed has other 
units for measurement then certificate as per qualifying criteria has to be furnished. 
Note :- 

i The Bidder should enclose the certificate having quantities financial year wise otherwise 

the certificate will not be considered. 

ii Quantities of all the items mentioned in criteria 2(a) should be executed during last five 

financial year. 

iii Certificate issued by Govt. of India, State Govt., Union Territory and Govt. Undertakings, 

Autonomous Bodies shall only be considered. 

(b) The bidder should have completed/executed at least ONE similar work in last SEVEN financial 
years (including current year, if opted by the bidder) of value minimum 50% of the estimated 
cost of the work (bid cost) updated to present price level.  

Note :- 

(i) The starting & completion date of the work is to be in between above said financial years. 

If no, then maximum work (not less than 70%) is to be completed/ executed in above said 

financial year. 

(ii) If bidder submitted certificate having different components / nature of work then proper 

completion certificate of required similar nature component is to be enclosed.  

(c) The bidder should have achieved an annual financial turnover of at least 60% of the estimated 
cost of the work (bid cost) in any one of last SEVEN financial years (including current year, if 
opted by the bidder) 

Note:-- 

(i)  The bidder should enclose certificate of Turn over from Chartered Accountant for last 

Seven financial years & audited balance sheet of the year which is considered by the 

bidder in criteria 2 (c). 
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(ii)  If current year or last year has been opted by bidder whose balance sheet is not submitted 

till the submission of bid then certificate from Chartered Accountant should be enclosed. 

(d) The bidder should give Affidavit to deploy the machinery and equipment as specified in 
Schedule– III, for the execution of this work.  

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if 
available bid capacity is equal to or more than the total Bid value. 

The available bid capacity will be calculated as under:  

Bid Capacity= (A x N x 3 – B)  
Where     

A = Maximum  value  of civil engineering work of similar nature major- sewer work 
(executed in any one year during the last 7 financial years (updated to present 
Price level) taking in to  account the  completed as well  as works in  progress. 
However, the bidder may opt current year in the Seven year assessment period 

N =  Number of year prescribed for completion of the work for which bids are invited. 
In present case value of N shall be 1.5. 

B =  Value, at present price level of existing commitments and ongoing works   to be   
executed   during   'N'   period (period prescribed for completion of the works for 
which the bids are invited) 

Note:- 

(f) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Civil Engineering Work in last five Financial Year. 

(g) Litigation History:-Bidder should provide accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him over the last 
FIVE years. The maximum value (updated at the present price level) of disputed amount 
claimed in the litigation/arbitration resulting from contracts executed in last FIVE years 
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 
furnished in Schedule VI.  

 Note:- 

(i)  The  present price level for turnover, cost of completed work & disputed amount of  similar 

nature,  the previous year’s value shall be given weight age of 10% per year as follows :- 

(a) For Current Year-      2025-26 1.00 

(b) For first last year -      2024-25         1.00 

(c) For second year    2023-24   1.10 

(d) For thirth years    2022-23  1.21 

(e)       For Fourth years    2021-22 1.33 

(f)       For Fifth years     2020-21 1. 46 

(g) For Sixth years     2019-20 1. 60 
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(h) For Seventh years     2018-19 1. 76 

 

3. Documentation : 
The bidder should furnish the following documents along with the technical bid: 
 

(a) Information regarding financial resources and capability in Schedule –I. 
(b) Information regarding works executed in the last SEVEN years in Schedule–II  
(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  
(d) Affidavit regarding machinery and equipment required for deployment, as detailed in 

scheduled – III. 
(e) Information regarding details of maximum value of civil engineering works executed during 

the last five years taking into account the completed as well as works in progress in schedule 
– IV.  

(f) Information regarding existing commitments and ongoing works to be completed in schedule 
– V. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in schedule – 
VI. 

(h) Calculation of Bid capacity in schedule – VII. 
(i) Affidavit as per Annexure I. 
(j) Information regarding technical staff to be furnished in Schedule-VIII 
4. Important Notes:  

(a) The bidder must ensure that all the information required in the Documents is furnished by him 
complete in all respects. He would not be allowed to withdraw any document, or to rectify 
any information furnished therein, after submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in schedule I, to VII is 
correct. If any information is found incorrect, the offer of the bidder shall be rejected and 
action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
5. Rejection of bids 

 The department reserves the rights to reject any bid or to disqualify any or all the bidders, 
without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   clauses 3 (a) to 3 (j) 
or  is not in accordance  with procedure specified in Para 1,  or is not accompanied with 
earnest money & GST registration of bidder in required category it would be liable for 
rejection. 

(ii) Furnishing of incorrect or incomplete or concealment of any information   required in the 
bid documents would render the bid liable for rejection. 

(iii) The bidder shall prepare bid in the digital/ electronic mode for uploading on e-procurement 
portal in the format/type of file specified in evaluation qualification criteria” all the 
documents uploaded should be digitally signed with DSC of authorized signatory, deemed 
as all the pages of the uploaded documents are signed.” 

(iv) The self-declaration and annexure “B” enclosed by the bidder regarding qualifications of 
RTPP Act, 2012 and Rules, 2013 along with bid documents, should be signed by the 
participating bidders before uploading bid documents otherwise the bid will be rejected as 
per officer order No. 194 dated 06.09.2022. 

6.  Eligibility 

(i) The bid for this contract will be considered only from those bidders (proprietorship firms, 
partnership firms, companies, corporations,) who meet requisite qualification criteria 
prescribed.   
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(ii) Bidders shall not have conflict of interest. All bidders to have a conflict of interest in this bid 
shall be disqualified. Bidders shall be considered to have a conflict of interest if: 

a. One firm applies for bid both as an individual firm and in a group. 

b. If bidders in two different applications have controlling shareholders in common. 

c. Submit more than one application in this bid process. 

d. If the bidder has participated as a consultant or it has more than 50% stake in 

consultant engaged in the preparation of the design or technical specification of the 

works that are subject to this bid. 

e. A firm which has purchased the bid documents in their name can submit the bid as 

an individual firm only. 

f. Bidders must not have been black listed or de registered by any Central/ State 

Government department or Public Sector Undertaking. Also no work of the bidder 

must have been rescinded by client after award of contract during last 3 years. The 

bidder should submit undertaking on Non Judicial stamp of Rs.100/- to this effect 

in the Performa of Annexure 2. 

(iii) A firm shall submit only one bid either by himself. If a firm submits more than one bid by 

himself, all the bids in which he has participated shall be considered invalid. 

(iv) All bids submitted shall include the following information. 

1. All the bidders shall submit with his bid, general information about the bidder in 

prescribed Performa of ( Annexure 3, page 1 of 2) with full details of his ownership 

and control and, if the bidder is joint venture or consortium , full details of ownership 

and control of each member thereof (Annexure 3, page 2 of 2) 

2.   JV is applicable as per JDA’s order no. D-374 Dated 03.06.2015 and RTPP Rules-2013 

Sr. 39  

7.  Bid Evaluation Sheet:-- 

  The contractor has to submit on line, duly filled Bid Evaluation Sheet in the prescribed 

form given as Annexure-4. For this purpose the bidder should mark page numbers on all the 

documents being uploaded by him in support of the bid and mention carefully the relevant 

page number in the Bid Evaluation Sheet. Any unwanted pages should not be uploaded. Only 

the page number mentioned by the bidder in the respective column No 5 of the Bid Evaluation 

sheet will be considered for evaluation of the bid. 

 

 

Executive Engineer (PHE-I) 

JDA, Jaipur 
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SCHEDULE-I 

FINANCIAL RESOURCES AND CAPABILITY 

(Reference clause 3(a) 

 

1. Name of Bidder:- 

 

2. Total financial turnover achieved by the bidder in the last seven financial years; 

 

S.No. Year Turnover 

(1) 2025-26  

(2) 2024-25  

(3) 2023-24  

(4) 2022-23  

(5) 2021-22  

(6) 2020-21  

(7) 2019-20  

(8) 2018-19  

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is considered by him as per 

criteria 2(a). 

3. Total financial Turnover projected in the current financial year. 

4. Has the bidder ever been debarred from tendering for Central Government/State Government/any 

Government undertaking? 

Yes/No, If yes, give details. 

5. Has bidder ever been declared insolvent? 

Yes/No, If yes, give details. 

6. Name(s) and Address of Branch/(s) for bidder’s Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

Date: 
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SCHEDULE-II 

(Reference clause 3(b)& 3(c) 

 

DETAILS OF QUANTITIES OF WORKS EXECUTED DURING LAST FIVE FINANCIAL YEARS 

 

S. 

No. 

Name of Works (with 

agreement No. & Date) 

Client Place (district/state) Financial Year Principal Items of 

work As per 2(a) 

      

      

      

      

      

      

      

      

      

 

Note:- Certificates from concerned Engineers-in-charge should be enclosed in support and verification of the above 

statement. 

Date: 

 

 

 

 

 

 

 

 

 

 

 

Attested photo of the 

bidder 
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SCHEDULE-III 

(Reference clause 3(d) 

Self Declaration 

I/We………………………………...Proprietor/Partner/ Authorized signatory of 

M/s……………………………………………………….under take the oath that I/We will deploy the machinery and 

equipment listed below as and when required in the execution of this work. 

S. 

No. 

Name of Machinery Minimum Requirement  Availability 

Owned  Leased 

1. Total stations /Auto level 2   

2. Poklain 1   

3. Hydra 20 T   2   

4. JCB  6   

5. Dumper  6   

6. Vibrator  (Needle/ Plate / screed)  2   

7. Water Tanker 2   

8. Tractor with Trolley 2   

9. Sensor  Paver 1   

10. Vibratory Roller 2   

11. Static Roller 2   

12. Earth  Compactor 1   

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief. 

Signature of Bidder 

 

Note:- This self declaration is mandatory to be signed by the bidder failing which the bid shall summarily be 

rejected without asking any clarification. 
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SCHEDULE-IV 

(Reference clause 3(e) 

 

DETAILS OF MAXIMUM VALUE OF CIVIL WORKS of SIMILAR NATURE (P/L/J of Sewer line with construction of man 

hole) EXECUTED IN ANY ONE YEAR DURING LAST SEVEN YEARS.  

 

FINANCIAL YEAR IN LAST SEVEN 

YEARS 

COST OF WORK EXECUTED IN FINANCIAL 

YEAR 
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SCHEDULE-V 

(Reference clause 3(f) 

 

DETAILS OF EXISTING COMMITMENTS & ON GOING WOERKS TO BE COMPLETED 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client  Cost of 

work as 

per Work 

Order  

Stipulated date of 

commencement  

Stipulated date 

of completion 

Value of 

balance 

work on 

date of 

tender  

Likely date of 

completion of 

balance work  
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SCHEDULE-VI 

(Reference clause 3(g) 

 

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S. 

No. 

Name of Works 

(with agreement 

No. & Date) 

Client Work 

Order 

Disputed Amount 

claimed in Litigation/ 

Arbitration 

Date of Raising 

Disputed 

Amount 

Actual 

Award 

Amount, if 

the case is 

Decided 

Cause of 

Litigation & 

matter in 

Dispute 
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SCHEDULE-VII 

(Reference clause 3(h) 

 

BID CAPACITY 

1. A= Maximum value of civil Engineering works Executed in any one 

year during the last Seven Years (Updated to present price 

level) 

 

……………Lacs Certified details enclosed at Page 

No………………. 

2. N= Number of years prescribed for completion of the work for 

which bids are invited 

 

1.5  

3. B= Value, at present price level of existing Commitments and 

ongoing works to be Completed during the next N Period. 

 

……………Lacs Certified details enclosed at Page 

No………………. 

 

Bid Capacity= A x N x 3-B 

    = ………………Lacs  
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Schedule- VIII 

(Reference clause 3(J) 

Details Regarding Evaluation Criteria 

Name of work :- Providing, Laying and Jointing of Trunk Main Lines along with Manholes (part 1) for Sewerage Work 

in Bambala Area, Sanganer, under EE (PHE-I), JDA, Jaipur 

S. 

No. 

Item Minimum 

Requirement 

 (As per Bid) 

Remark   

Year  Qty. Page 

No. 

1 Copy of GST Reg. Certificate         

2 Copy of Registration certificate         

3 

1. Proof of Bid Security deposition 

2. Proof of bidding document cost deposition 

3. Proof of RISL fees deposition. 

        

4 The bidder should have executed following quantities of work in last five 

financial year. However the bidder may opt current year in the said 

financial assessment period 
  

      

 a P/L/J of sewer lines 400 mm & above dia (In R.Mtr.) 4164.00         

b 

P/L/J of sewer lines by trenchless technology for min size 225 mm (outer 

dia) and above (In R.Mtr.) 
670.00     

 c 

GSB/WMM/WBM (in cum) 

Note: If quantity is mentioned in Sqm than thickness should also be 

mentioned by the Concerning Authority to assess the quantity in Cum 

4895.00         

d 

BT work by paver (DBM/SDBC/BC etc.) (M.T.)  Note: 

 If quantity in certificate is mention in Cum than considering Density for 

DBM/SDBC etc. as - 2.28 MT/cum & for BC as - 2.30 MT/Cum, Quantity 

will be calculated to convert it into MT 

If quantity in certificate is mention in Sqm than thickness is mandatory to 

be mentioned by the Concern Authority to convert the qty in MT as per 

the density mention above. 

1404.00     

5 The bidder should have completed/executed at least ONE similar work in 

last SEVEN financial years (including current year, if opted by the bidder) of 

value minimum 50% of the estimated cost of the work (bid cost) updated 

to present price level.   

        

6 The bidder should have achieved an annual financial turnover of at least 

60% of the estimated cost of the work (bid cost) in any one of last SEVEN 

financial years (including current year, if opted by the bidder) 

  

        

7 The bidder should give declaration to deploy the machinery and 

equipment as specified in schedule-III, for the execution of this work. Duly 

Self attested.   

      

8 Bid Capacity (AxNx3-B) 

Here A is Maximum value of civil engineering work executed in any one of 

last 7 financial years. N  is number of Years Prescribed for completion of 

the work. B is value at present price level of existing commitments and 

ongoing.    

      

9 Decleration in support of information finished by bidder in Annexure-I         

10 Schedule-VI (Details of Litigation).          

11 Signed Annexure "B"(RTPP Act/Rules)         

     
Note:- This sheet must be prepared and submitted by the bidders. 
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Self Declaration 

 

I/We…………………………………………………………Proprietor/Partner/Authorized signatory of 

M/s………………………………………………………….under take the oath that the information furnished by me/us in schedule I to 

VIII of the assessment Bid for…………………………………………………………………………………………………………………………………………is 

correct to the best of my/our knowledge. If any information id found to be incorrect JDA has right to reject the Bid and 

to take action against me/us as per rules. 

 

 

…………………………………. 

Proprietor/Partner/Authorized signatory 

M/s……………………………………………………… 

………………………………………………………… 

Note:- This Self Declaration is mandatory to be signed by the bidder failing which the bid shall summarily be 

rejected without asking any clarification. 

 

 

  

Attested photo of the 

bidder 
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ANNEXURE_2 

(Refer clause 6,(ii),f, of Special Conditions of Contract) 

UNDERTAKING FOR NOT BLACKLISTED 

(Self-Declaration) 

(On a Non Judicial Stamp of Rs 100/-) 

 

We do hereby undertake that we have not been Blacklisted or Deregistered by any Central/ State 

Government or Public Sector Undertaking, Autonomous Bodies etc., and also that none of our work 

has rescinded by the client after award of contract during last 3 years. 

 

Stamp and Signature of Authorized Signatory 

 

 

------------------------------------------------------------------------------------------------------------------------------------- 

Note: 

1. The undertaking shall be signed by authorized signatory of the bidder. 
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GENERAL INFORMATION OF TENDERER 

ANNEXURE_3 

page 1 of 2 

Refer clause 6(IV, 1) of Special Conditions of Contract for Pre-qualification of contractors. 

A. BIDDER  INFORMATION SHEET 

BIDDER s Legal Name Sole Proprietorship Firm/Partnership Firm /Private Limited 

Company/Public Limited Company/ Joint 

Venture/Consortium 

In case of single entity, 

ownership & control of the 

Tenderer 

 

In case of JV/Consortium,  Legal 

name of each partner with 

percentage participation (also 

Provide information of each 

member in separate sheet (page 2  

of 2) 

Legal Name of JV/Consortium 

member 

% participation 

Lead member of JV/Consortium,     

Bidder's  actual or intended 

country of constitution 

  

Bidder's legal address, telephone 

numbers, fax numbers, e-mail 

address. 

  

Bidder's authorized 

representative or person-in-

charge in case of JV/Consortium,  

(name, designation address) 

  

 

 

SIGNATURE OF AUTHORIZED SIGNATORY 

ON BEHALF OF BIDDER  
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page 2 of 2 

 

B. JV/CONSORTIUM MEMBER INFORMATION 

JV/Consortium Member of 

Legal Name 

 

Legal status of the 

JV/Consortium Member 

Sole Proprietorship Firm/Partnership Firm /Private 

Limited Company/Public Limited Company 

Ownership & control of the 

JV/Consortium Member 

 

JV/Consortium Member 

country of constitution 

 

JV/Consortium Member of 

legal address, telephone 

numbers, fax numbers, e-mail 

address) 

 

JV/Consortium Member's 

authorized representative 

(name, designation address) 

 

 

    ATTACH ATTESTED COPIES OF FOLLOWING ORIGINAL DOCUMENTS 

• Document in support of legal status and ownership & control of the bidder  or each member in 
case of JV/Consortium (undertaking for sole proprietorship/ partnership deed/ Memorandum 
& Articles of Association 

• In case JV/Consortium, submit MoU/Agreement (duly notarized) entered into by the joint 
venture/consortium members, containing intended percentage participation, nomination of 
Lead Member and division of responsibility to clearly define the work of each member etc. 

• Authorization/POA in favour of authorized representative of tenderer to represent the bidder  
and also in favour of authorized representative of each member in case of JV/Consortium 

 

SIGNATURE OF AUTHORIZED 

SIGNATORY 

ON BEHALF OF BIDDER  
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ANNEXURE 4 

(Refer Clause 7) 

Bid Evaluation Sheet 

Name of Work:- Providing, Laying and Jointing of Trunk Main Lines along with Manholes 

(part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), 

JDA, Jaipur. 

S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

 Special Conditions of 

Contract for Pre-

Qualification 

    

1 Clause  (1b) Procedure     

 Cost of Bid Document Rs. 5000/-    

 Bid processing fee Rs. 2500/-    

 Bid Security:- Amount (INR) : 
2% (Rs. 
84,97,331/-) for 
AA class 
contractor or 
equivalent 
contractor 
registered in other 
Govt. department 
and 0.5% 
(21,24,333/-) for 
AA Class 
contractor enlisted 
in JDA. 

   

 GST registration     

 Copy of registration of 
contractor 

(registered in "AA" 
class or equivalent 
in JDA/Any 
Central 
Government 
Department/State 
Government 
Department/local 
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S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

body/railways or 
Corporations) 

2 Clause (2a) Criteria     

 The bidder should have executed 

following quantities of work in last 

five financial year. However the 

bidder may opt current year in the 

said financial assessment period   

   

1 
P/L/J of sewer lines 400 mm & above 

dia (In R.Mtr.) 
4164.00    

2 
P/L/J of sewer lines by trenchless 

technology for min size 225 mm 

(outer dia) and above (In R.Mtr.) 
670.00 

   

3 

GSB/WMM/WBM (in cum) 

Note: If quantity is mentioned in 

Sqm than thickness should also be 

mentioned by the Concerning 

Authority to assess the quantity in 

Cum 

4895.00 

   

4 

BT work by paver (DBM/SDBC/BC 

etc.) (M.T.)  Note: 

 If quantity in certificate is 

mention in Cum than 

considering Density for 

DBM/SDBC etc. as - 2.28 

MT/cum & for BC as - 2.30 

MT/Cum, Quantity will be 

calculated to convert it into MT 

If quantity in certificate is mention in 

Sqm than thickness is mandatory to 

be mentioned by the Concern 

Authority to convert the qty in MT as 

per the density mention above. 

1404.00 

   

3 Clause (2b)     

5 The bidder should have 

completed/executed at least ONE 

similar work in last SEVEN financial 

years (including current year, if 

opted by the bidder) of value 

minimum 50% of the estimated cost 

of the work (bid cost) updated to 

present price level. 
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S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

A Value of work executed To be submitted 

and uploaded by 

bidder. 

   

B Financial year    

4 Clause (2c)     

 The bidder should have achieved an 

annual financial turnover of at least 

60% of the estimated cost of the 

work (bid cost) in any one of last 

SEVEN financial years (including 

current year, if opted by the bidder) 

    

A Annual Turn over To be submitted 

and uploaded by 

bidder. 

   

B Financial Year    

5 Clause (2d)     

 Affidavit to deploy 
machinery and equipment 
as specified in Schedule -
III, As per Clause 2d of 
Special Conditions. 

To be submitted 
and uploaded by 
bidder with 
signature. 

   

6 Clause (2e)     

8 Bid Capacity= (A x N x 3 
- B)    As per Clause 2e of 
Special Conditions. 
Schedule-VII. 

To be submitted 
and uploaded by 
bidder with 
signature. 
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S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

(i) A= Maximum  value  of 
civil engineering work 
of similar nature major- 
sewer work (executed in 
last 7 financial years 
(updated to present Price 
level) taking in to  
account the  completed 
as well  as works in  
progress. However, the 
bidder may opt current 
year in the Seven year 
assessment period 

To be submitted 
and uploaded by 
bidder with 
signature. 

   

(ii) N= 1.5      

(iii) B= Value, at present price 
level of existing 
commitments and 
ongoing works   to be   
executed   during   'N'   
period (period prescribed 
for completion of the 
works for which the bids 
are invited 

To be submitted 
and uploaded by 
bidder with 
signature. 

   

7 Clause (2f)     

(iv) Litigation History- As per 

Clause 2f of Special 

Conditions. 

To be submitted 

and uploaded by 

bidder with 

signature. 

   

8 Clause(3) 

Documentation 

    

 Affidavit for Correctness 

of documents ( a to j) 

To be submitted 

and uploaded by 

bidder with 
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S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

signature. 

 Schedule-I     

 Schedule-II     

 Schedule-III     

 Schedule-IV     

 Schedule-V     

 Schedule-VI     

 Schedule-VII     

 Schedule-VIII     

9 Clause(3)(k) 

Documentation 

    

 Declaration by bidder 

under RTTP Act. 

 (Annexure A, B, C, D) 

To be submitted 

and uploaded by 

bidder with 

Signature. 

   

 Annexure-A     

 Annexure-B     

 Annexure-C     

 Annexure-D     

10 Clause(4)(b)     
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S.No. Criteria Required 

Qualification 

Bidders 

qualification 

(YES/NO) 

Bidders 

uploaded 

document 

Page No. in 

support of 

qualification. 

Remark 

(If any) 

1   2 3 4 5 6 

 The bidder should give an 

affidavit that the 

information furnished in 

schedule I, to VII is 

correct. If any 

information is found 

incorrect, the offer of the 

bidder shall be rejected 

and action be taken as per 

rules 

To be submitted 

and uploaded by 

bidder with 

signature. 

   

11 Clause 6(f)     

 Undertaking for not being 

blacklisted. 

To be submitted 

and uploaded by 

bidder with 

signature. 

   

 Annexure-1     

 Annexure-2     

 Annexure-3     

 

Signature of Bidder with Seal 
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SECTION – 1 
(Instructions to Bidders) 
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SECTION – 1 

INSTRUCTIONS TO BIDDERS  

1.0 Percentage Rate Bids are invited from eligible contractors for the “Providing, Laying and 

Jointing of Trunk Main Lines along with Manholes (part 1) for Sewerage Work in 

Bambala Area, Sanganer, under EE (PHE-I), JDA, Jaipur” 
 

(hereinafter referred to as the “Contract Work”). 

• The work include providing, laying and jointing of sewer line size of trunk sewer pipe line 
from RCC NP-3 1600 mm dia & Trenchless RCC 1600 mm dia. The work also include 
testing and commission of complete sewer network which to be laid under this project and 
road restorations work.  For detail scope of work, refer to  special technical specification of 
work. 

• Any other work required to be carried out to complete the works in all respects in accordance 
with the provisions of the contract and / or as directed  by  the  Engineer in Charge  ensuring  
structural  stability  and  safety  during  and  after  construction  even  though  not  specifically  
mentioned  in  the  contract  but reasonably  implied  as  necessary for  successful  
implementation  of  the  contract 

1.0 COST OF  BID DOCUMENTS, BID PROCESSING FEE  

 The bidder shall bear all costs associated with the preparation and submission of the bids for 

the works and Jaipur Development Authority will,  in  no  case,  be  responsible  or  liable  for  

any  such  costs,  regardless  of  the  conduct  or  outcome of  the  bid process. 

1.2.1 Process for participation & Depositing Payment Online 

Jaipur Development Authority, has decided to receive Bidding document fee, RISL 

Processing Fee through online mode only for which the bidder has to get registered himself on 

JDA portal www.jaipurjda.org. 

To participate in the bid, bidder has to be: 

1. Registered on JDA website www.jaipurjda.org (by depositing Rs. 500.00 online, the validity 
of which remains 3 (three) years.) 
For participating in the Bid, the Bidder has to apply for this Bid and pay the bid Document 
Fee, RISL Processing Fee online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in 
for online e-Bid submission. 
Methods for depositing online amount. 

 Online through internet Banking, Debit card or Credit Card. 
 In case the amount exceeds the online payment limit, the payment may be made through 

RTGS/NEFT/Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of 
ICICI Bank limited, JDA Campus Jaipur. 

 

In Case of RTGS/NEFT/Transfer the bidder is required to deposit the requisite amount in the 

dedicated bank account number as mentioned above and has to get the UTR/ Reference number from 

the bank. This number requires to be updated whiling applying the bid on JDA portal. 
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While participation in the bid, a receipt will be generated through the system showing the submission 

details as per Annexure-4. The bidder is required to fill the instrument numbers for various heads on 

e-procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt. 

More details about Registration Process, Terms and Conditions and FAQ along with contact details is 

available on JDA website www.jaipurjda.org under e-Services>>JDA tender. 

NOTE: JDA will not be responsible for delay in online submission due to any reason. To avoid 

this, bidders are requested to upload the complete bid well advance in time so as to avoid 11 th 

hour issues like slow speed, chocking of web site due to heavy load or any other unforeseen 

problems. 

1.3 SITE   VISIT 

1.3.1 The  bidder  shall,  prior  to  submitting  his bid for   the  work,  visit  and  examine  the  Site  

of  works    and   its   surroundings  at   his  own  expense   and  obtain  and  ascertain   for  

himself  on  his   own  responsibility  all  information  that   may  be  necessary   for   

preparing  his   bid  and  entering  into  a  Contract -  including,    the   actual  conditions  

regarding  the   nature  and  conditions  of  site,  availability  of  materials,  labour,  probable  

sites  for  labour  camps, stores,  etc.,  and  the   extent  of  lead  and  lift  required  for  the  

work  in  complete   form  over  the  entire  duration  of  the  Contract  after  taking  into   

consideration  local  conditions,  traffic  restrictions,  obstructions   in  work,  if  any,  and  

allow   for  all   expenses  likely  to   be  incurred  due  to  any  such  conditions,  restrictions,  

obstructions,  etc.,  in  the   quoted  Contract  price  for  the  work. 

1.3.2 A  bidder  shall  be  deemed  to  have   full   knowledge  of  the   site,  whether  he  inspects  it  

or  not,  and  no  extra  charges   consequent  on  any  misunderstanding  or  otherwise  shall  

be  allowed. 

1.3.3 The  bidder  and  any   of  his  personnel   or  agents  will   be  granted  permission  by  the  

Director (Engineering) or   his  authorized  nominee,  on receipt  of  formal   application  in  

respect  thereof   a   week    in  advance   of   the  proposed  date  of  inspection  of  site,   to   

enter  upon  his  premises  and  lands   for  purpose  of  such  inspection,   but  only  on   the  

express   condition  that   the  Bidder,  his   personnel  or  agents,  will  release  and  

indemnify,  the  Employer  and  his  personnel  and  agents  from  and  against  all  liability  in  

respect  thereof  and  will  be  responsible  for  personal  injury  (whether  fatal  or  otherwise),  

loss  of  or  damage  to  property  and  any  other  loss,  damage,  costs  and  expenses  

however  caused  which,  but  for  the  exercise  of  such  permission,  would  not  have  

arisen.        

1.4 CONTENTS OF   BID   DOCUMENTS 

1.4.1 The   set  of   Bid  Documents  issued   for   the  purpose  of  biding  shall  comprise  the  

following : 

 DESCRIPTION 
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SECTION-1 INSTRUCTIONS TO 

BIDDERS 

SECTION-2 GENERAL 

CONDITIONS OF 

CONTRACT 

SECTION-3 OTHER CONDITIONS 

OF CONTRACT 

SECTION-4 TECHNICAL 

SPECIFICATIONS 

SECTION-5 FORM OF 

AGREEMENT 

SECTION-6  BANK GAURANTEE 

SECTION-7 DRAWINGS 

1.4.2 The   bidder  is  expected  to   examine  carefully  all  instructions,  conditions,  forms,  terms,  

and  performance  specification  and  drawings  in  the  Bid  Documents.  Failure   to   with   

the requirements of   Bid   submission shall   be at   the Bidder’s own risk.   Pursuant  to  

clause   1.18,   bids  which  are  not  substantially  responsive   to   the  requirements  of   the  

Bid  documents  shall  be   summarily   rejected. 

1.4.3 At   any  time  prior  to   the  last   date  for  submission  of   bids,   the  employer   may,   for  

any   reason   whether   at  his  own  initiative  or  in  response   to  a  clarification  requested  

by a  prospective  bidder,  modify  the   Bid   Documents  by  the  issuance  of  an   

Addendum. 

1.4.4 The  Addendum  will  be  prepared   in   writing and uploaded on E- Tendering portal for 

information of  all  prospective  Bidder  who  wish to participate,  and  will be  binding  upon   

them,  irrespective  of  whether  the   prospective  bidder   acknowledge  receipt  of   the  same 

or  not. 

1.4.5.  The   forms,  Bill  of  Quantities,  Performa  and  schedules  provided  in these  Bid  

Documents  shall  be  filled without  exception (subject  to  extensions  of  the  schedule  in  

the  same  format). 

1.4.6 The  bid  prepared  by  the bidder,  and  all  correspondence  and  documents  relating  to  the  

bid  exchanged  by  the  Bidder  and  the  Employer,  shall  be  written  in  the  English  

language  only.   Supporting  documents  and  printed  literature   furnished by  the  bidder  

may  be  in  another   language  provided  they  are  accompanied   with  an  appropriate  
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translation  of  pertinent  passages  in  English  language.  For  the  purpose  of  interpretation  

of   the  Bid,  the  English  language  shall  prevail. 

1.5    BID PRICES 

1.5.1 Unless  explicitly   stated   otherwise  in  the  Bid  Documents,  the  contract  shall  be  for  the  

whole  work based  on  the  departmental   design, Bill of quantities, rates and prices  

submitted  by  the  Bidder. 

1.5.2 The  Bidder  shall   fill  in   rates on percentage above/below  for  all  items  of  Schedule G 

(For BSR items ) of  works  described  in  the  Bill  of  Quantities  in  both  figures  and  

words.   In  case,  there  is  any  discrepancy  in  the  rates  quoted  in  figures  and  words,  the 

rate quoted in words will be applicable.  

If on check there are discrepancies the following procedure shall be followed:- 

(i) Where there is a difference between the rates in figures and words, lower of the two 
rates shall be taken as valid and correct rate. 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the amount 
is not worked out correctly, the rate quoted by the contractor shall be taken as correct 
and not the amount worked out. 

(iii) While quoting rates, if rate/rates against any item or items are found to be omitted, the 

rate given in the Schedule 'G' by the department for such items will be taken into 

account while preparing comparative statement and contractor shall be bound to 

execute such item on 'G' Schedule rates. 

 In case where percentage is given but the 'above' or 'below' not scored, the bid will be non-

responsive. 

The Contractor should quote his rates only in one language i.e. either in Hindi or English. 

Rates should be quoted in figures as well as in words. In case a Contractor has quoted rates in 

both the languages, and the rates so quoted differ, then the lower of the two shall be treated as 

the rate quoted by the Contractor. 

1.5.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under the 

Contract, or for any other cause, as on the date thirty days prior to the closing date for 

submission of bids, shall be included in the total Contract Price submitted by the Bidder and 

the evaluation and comparison of Bids by the Employer shall be made accordingly. 

1.6 BID SECURITY 
Amount (INR) : 2% (Rs. 84,97,331/-) for AA class contractor or equivalent contractor 
registered in other Govt. department and 0.5% (21,24,333/-) for AA Class contractor enlisted 
in JDA. 
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires 
to prepare BG before applying in the tender. The details of BG requires to be fed on JDA 
portal before paying balance amount (Tender Fee + RISL Processing Fee). This amount will 
be paid through Payment Gateway only, option to make balance payment through EFT 
(RTGS/NEFT) will not be available.  
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1.7     VARIATIONS  OR  DEVIATIONS  IN  BID  DOCUMENTS 

1.7.1 The  Bidder  shall  submit  an  offer  which  complies  fully  with  the  basic  requirements  of  
the  Bid  Documents  as  indicated  in  Drawings  and  Specifications. 

1.7.2 All  bidder  are  cautioned  that  no  conditional  offers,  variations  or  deviations by  the  
bidder  in  respect  of  any  items  proposed  by the  bidder shall  be  entertained  or  
considered  further  in  the   process  of  bid  evaluation.  Furthermore,  any  deviation  from  
contract conditions, specifications,  or  other  requirements  stipulated  in  these  Bid  
Documents shall  be  summarily  rejected  as  non-responsive. 

1.8 VALIDITY OF BID 

1.8.1 The  Bid  shall  remain  valid  for  a  period  of 120 days after  the  date  of  opening  of  bid. 

1.8.1 In  exceptional  circumstances,  prior  to  expiry  of  the  original  bid  validity  period, the  
Employer  may  request  the  Bidder  for  a   specified  extension  in  the  period  of validity.  
The  request  and  the  responses  thereto  shall  be  made  in  writing  through  post,  fax  etc. 
A  bidder  may  refuse  the  request  without  forfeiting  his  Earnest  Money.  A  bidder 
agreeing  to  the  request  will  neither be  required  nor  permitted  to  modify  his  bid, but  
will  be  required  to  extend  the  validity   of   his  Earnest  Money  correspondingly.  The 
provision  of  Clause  1.6  regarding  discharge  and  forfeiture  of  earnest  money  shall 
continue  to  apply  during  the  extended  period  of  bid  validity. 
 

1.9 FORMAT  AND  SIGNING  OF  BIDS 

1.9.1 If  the  Bid  is  made  by  a  proprietary  firm,  it  shall  be  signed  by  the  proprietor  with  his  
full  name  and  the  full  name  of  his  firm  with  its  current  address. 

1.9.2 If  the  bid  is  made  by  a  firm  in partnership, it  shall  be  signed  by  a partner  holding  the 
power  of  Attorney  for  the  firm.  A certified copy of the power of Attorney shall 
accompany the Bid.   The  Certified  copy  of  the partnership  deed,  current  address  of  the  
firm  and  full  name  and  current  address  of  all  the  partners   of  the  firm  shall  also  
accompany  the  Bid.   

1.9.3 If  the  bid  is  made  by  a  private  limited  company  or  a  public  limited  corporation,  it  
shall be  signed  by  a  duly  authorised  person  holding  the  power  of  attorney  for  such  
limited  company   or  corporation.  A  certified  copy  of  the  Power  of  Attorney  shall  
accompany  the  Bid.  Such  Limited  company  or  corporation  may  be  required  to  furnish  
satisfactory  evidence  of  its  existence  before  the  contract  is  awarded. 

1.9.4  The bid   shall  be  typed or  written  in  indelible  ink  and  shall  be  signed  by  a  person  or  

persons  duly  authorised  to  sign  the  Bidder  legally  to  the  contract  in  all  respects.    

Proof  of  such  authorization  shall  be  furnished  in  the  form  of  a  written  Power  of  

 Attorney  which  shall  accompany  the  Bid on stamp paper duly notarised.  All  pages   of    

the  Bid  where  entries  or  amendments  have  been  made  shall  be  initialed by  the  person  

or   persons  signing  the  Bid. 

1.9.5  The  complete  bid  shall  be  without  alterations,  interlineations  or  erasures,  except  those  

to  accord  with  instructions  issued   by   the  Employer  or  as  necessary  to  correct  errors   

made  by    the  Bidder,   in  which  case  such  corrections  shall  be  initiated   by  person  and  

persons  signing  the  Bid. 

1.10  SEALING  AND  MARKING  OF  BIDS 

1.10.1 The Bidder shall SUBMIT the Bid THROUGH E-TENDERING ONLY.     
1.11 DEADLINE FOR   BID SUBMISSION 
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1.11.1 Bids  must  be  submitted  by bidders on E-Tendering portal  not  later  than  6:00 PM I.S.T  

on 02.08.2025, and bid  shall  be  opened  at 3:00 PM I.S.T on 07.08.2025 in  the  presence  of  

those  bidders  who  may  choose  to  be  present. If  such  last  date  is  declared  as  a  public  

holiday by  the  Employer  in  the  Receiving Office,  the  next  official  working  day  would  

be  deemed  as  the  last  date for  submission  and  opening  of  the  bids. 

1.11.2 Any Bid submitted by the bidder without depositing requisite fee on the due date and time 

will not be opened and shall be treated as non-responsive and thus, rejected. 

1.11.3 The bidder shall have to submit the original affidavits etc. and other documents uploaded in 

the Technical Bid as and when demanded by JDA.   

1.11.4 JDA will not be responsible for delay in online submission due to any reason. For this, 

bidders are requested to upload the complete bid well advance in time so as to avoid 11th 

hour issues like slow speed: chocking of web site due to heavy load or any other 

unforeseen problems. 

1.12 MODIFICATION AND WITHDRAWAL OF   BIDS 

1.12.1  The  Bidder  may  modify  or  withdraw  his  bid  after  bid  submission,  provided  that  the 

modification  or  notice  of  withdrawal  is  received    in  writing  by  the  Employer  in  the  

office of the Director(Engineering-I), Jaipur Development authority,   prior  to  the  prescribed  

deadline  for  submission  of  Bids. 

1.12.2 The Bidder's   modification or notice  of  withdrawal  shall  be  prepared,   sealed,  marked  

and delivered  in  accordance  with  the  provisions  of  Clause  1.11   for   submission  of  

Bids, with  the  inner  envelopes additionally marked "MODIFICATION"  or 

"WITHDRAWAL"  as  appropriate. 

1.12.3  Modifications to Bid will be   permitted only pursuant to   Clause   1.13.1   above.  Any 

subsequent set(s)   of   modifications will be summarily rejected. 

1.12.4  No   Bid  shall  be  modified  by  the  Bidder  subsequent  to  the  deadline   for  submission  

of  the  Bids,  failing  which  the  Earnest  Money   Deposit   shall  stand  forfeited. 

1.12.5  No  Bid  shall  be  withdrawn  in  the interval  between  the  deadline   for  submission  of  

bids  and  the  expiry  of   the  period  of  validity   of  bids  specified  in  the  Bid  Documents.   

The  withdrawal  of   bid  in  any  form  whatsoever  during  this   interval  shall   entail  the  

forfeiture  of   the  Earnest  Money  Deposit  pursuant  to  Clause  1.6,  without  any  further  

notice  or  opportunity  to   the  bidder  and  without  prejudice  to  any  other  legal   rights  

and  remedies  open  to   the Employer.   

1.13 BID OPENING & EVALUATION 

1.13.1  Bids,  including submissions  made  pursuant  to  Clause  1.14  shall  be  opened  by  the 

committee of Superintendent Engineer-X or  his  authorized  representative  on  behalf   of  

the  Employer,  in  the presence  of  such  of  the  Bidder   representatives   who  choose  to  

attend,  at ______ PM  I.S.T.  on  ______ and  at  the following address:-  
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 Room No. 135, MBFF, Main Building,  

 Jaipur Development Authority  

 Indira Circle, Jawahar Lal Nehru Marg  

 Jaipur – 302004 (Rajasthan) 

 The  Bidder's  representatives   who  are  present  shall  sign  a   register  giving  evidence  to  

their  attendance. 

1.13.2  Bids  for  which  an  acceptable  Notice  of  withdrawal   had  been  submitted   pursuant   to  

Clause  1.12.1  shall   not  be  opened.   The   Employer   will  examine  bids  to  determine  

whether  they  are  complete,  whether  the  requisite  bid  securities  have   been  furnished,  

whether  the  documents  have  been  properly   signed  and  whether  the  bids  are  generally  

in  order. 

1.13.6 At  the  Bid  Opening  the  Employer  will  announce  only  the  Bidders'  names,  the  Bid  

Prices,  written  notification  of  Bid  modifications  and  withdrawals  (if  any),  the  deposit  

of  the  requisite  Earnest  Money   Deposit,  and  such  other  details  as  the  Employer,  at  

his  discretion,  may  consider  appropriate. 

1.13.7 Minutes  of  the  bid  opening  including  the  information  disclosed  to  those  present  in 

accordance  with  sub-clause 1.14 shall  be  prepared  by  the  Employer  for   records.  and  

the  process of  bid  opening  shall  be  transparent.  

1.13.8 After  the  public  opening  of  bids,  information  relating  to  the  examination,  clarification,   

evaluation  and  comparison  of  bids  and  recommendations  concerning  the  award  of  

contract  shall   not  be  disclosed  to  bidders  or  other  persons   not  officially  concerned  

with  such  process. 

1.13.9  Any  efforts  by  a  bidder  to   influence  the  Employer  in  the process  of   examination,  

clarification,  evaluation  and  comparison  of  bids,  and  in  decisions  concerning  award  of  

contract,  may  result   in  the    rejection  of  the  Bidder's  bid.  Any  proved  act  or  attempt  

by  any  bidder  in  breach  of  the  above  may   immediately   entail  delisting   without  

prejudice  to  any  other  legal  rights  and  remedies  available  to  the  Employer. 

1.14 CLARIFICATION   OF BIDS 

1.14.1  To  assist  in  the  examination,  evaluation  and  comparison   of  bids,   the  employer   may  

ask   the  Bidders   individually  for  clarifications  of  their  bids as per order issued in JDA 

vide No.-169 dated 21.11.2014. 

1.15 CORRECTION OF   ERRORS 

1.15.1  Tenders determined to be substantially responsive will  be  checked  by  the  Employer  for  

any  arithmetical  errors  in  computation  and  summation.  The Employer will correct errors 

as follows: 
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a) Where  there  is  a  discrepancy   between   the  amounts  in  figures  and  in  words,  the  

amount in words will  govern  ; 

b) In case  of  any  discrepancy  between  the  descriptions  in  the  Scope  of  Work,  

Specifications,  Drawings,  Drawings  of  Contract  and   Bill  of  Quantities,  the  following  

order  of  preference  in   descending  order   of  importance,   shall  prevail  : 

1. Description  of  Work 

2. Specification 

3. Drawings 

4. Conditions  of  Contract 

5. Bill  of  Quantities 

1.15.2  The  amount  in  the  'Form  of  Bid'  will  be  adjusted   by   the  Employer   in   accordance  

with    the  above  procedure  for   the  correction  of  errors   and,  with   the  concurrence  of  

the  bidders, shall  be  considered  as  binding  upon  the  bidders.  If   a  bidder  does  not  

accept  the  corrected  amount  of  bid,  his  bid    shall  be  rejected  and  the  tender  Earnest  

Money   shall  be  forfeited. 

1.16 EVALUATION AND COMPARISON OF   BIDS 

1.16.1  The  Employer  will  evaluate  and  compare   only  those  bids   determined   to  be  

substantially  responsive  to   the  requirements  of   the  Bid  Documents  in   accordance  

with  Clauses  1.15    and   1.16  hereof and Bid Evaluation Sheet at Annexure 3, duly filled 

by bidder. 

1.16.2  In  evaluating  bids,   the    Employer will  determine  for  each  bid  its  Evaluated   Bid  

Price   by  adjusting  the  Bid  Price  by  making  any   corrections  for  errors  in  accordance  

with  clause  1.15,  by  making  an  appropriate  adjustment  for  any  other  applicable  or  

quantifiable  variations  not  reflected  in   the  priced  bid  in  accordance  with  clause  1.15   

and  such  other   factors  as   the  Employer  deems  necessary. 

1.16.3  If   the  bid  of  the  successful  bidder  is  seriously  unbalanced  or 'front- loaded' in  relation  

to  the  Engineer-in-Charge's  estimate  of   the  real  cost  of   the   work  to  be  performed  

under  the  contract  (as  determined  by   the  Engineer-in-charge)  by  more  than  the  

amount  of  the  performance  security,  the  Employer  may  require  that   the  amount  of  the  

performance  security  be  increased  at   the   expense  of  the  successful   bidder  to   a  level  

sufficient  to  protect  the   Employer  against  financial  loss  in  the  event  of  subsequent  

default  of   the  successful  bidder  under  the  Contract. 

1.16.4 Variations, deviations  and  other  factors  which  are  in  excess  of  the  requirements  of  the  

Tender  Documents,  or  otherwise  result  in  the  accrual  of  unsolicited  benefits  to  the   

Employer,  shall  not  be  taken  into  account  in  the  tender  evaluation. 

1.17 AWARD OF CONTRACT CRITERIA 

1.17.1  Subject  to  clause  1.19,  the  Employer  will  award  the  contract  to  the   bidder  whose  

tender   has  been  determined  to  be  substantially  responsive   to   the  Tender   Documents  

and  who   has  offered  the  lowest  Evaluated  Tender  Price  PROVIDED  FURTHER    that,  
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in   the  opinion  of  the  Employer,  the  bidder  has  the   capability   and  resources  to  carry   

out  the  Contract  work  effectively. 

1.18 EMPLOYER'S  RIGHT  TO  ACCEPT  ANY  TENDER  AND  TO   REJECT ANY  

OR  ALL  TENDERS. 

 The  Employer  reserves  the  right  to  accept  or  reject  any  bid,  and  to  annul  the  biding  

process  and  reject  one  or  all  bids,  at  any  time  prior  to  the  award  of  contract,  without  

thereby  incurring  any  liability  to  the   affected  bidder  or  bidders  or  any  obligation  to  

inform  the  affected  bidder  or  bidders  of  the  grounds  of  the  Employer's   action. 

1.19    NOTIFICATION OF AWARD OF CONTRACT 

1.19.1 Prior  to  the  expiry  of  the period  of  tender validity  prescribed  by  the  Employer,  the  

Employer  will notify  the  successful  bidder  by  telegram /  cable   fax or E-mail (and  

subsequently  confirm  in  writing  by  Registered  Letter)  that  his  tender   has  been  

accepted.  This  letter  called  "Letter  of  Acceptance"  shall  name  the  sum  which  the  

Employer  will  pay  to  the   Contractor  in consideration of  the execution,  completion  and  

maintenance  of  the  work  by  the  Contractor  as  prescribed   by  the  Contract   (called  the   

"Contract  Price"). 

1.19.2  The  Letter  of  Acceptance  will  form  part of   the  Contract  and  agreement executed   

between  the  parties  in  accordance  with  the  Form  of  Agreement   provided  in  the  Bid  

Documents. 

1.19.3  Upon  furnishing  by  the  successful  bidder  of  a  Performance  Security  in   accordance  

with  the  provisions  of the special conditions of contract,   the  Employer  will  promptly  

notify  the  unsuccessful bidders  that  their  bids  have  been  unsuccessful  and  will  

discharge / return  without  interest.   

1.20  SIGNING OF AGREEMENT 

1.20.1  At  the  same  time  as  he  notifies the  successful  Bidder  that  his  Bid  has  been  accepted,  

the  Employer  will  instruct  the   successful   bidder  to  sign and execute the agreement 

within  fourteen  (14)  days  of  issue  of  the  Letter  of  Acceptance. 

1.21  FAILURE TO EXECUTE AGREEMENT  

 The contractor shall execute the agreement within fourteen (14) days of issue of Letter of 

Acceptance, failure to do so shall constitute sufficient grounds for the annulment of the award 

of contract and forfeiture of the Earnest Money Deposit. 
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SECTION – 2 
(General Conditions of Contract) 

  



  Trunk Line Bambala Sanganer Area 

78 

 

SECTION - 2 

GENERAL CONDITIONS OF CONTRACT 

DEFINITIONS   

1. The "Contract" means the documents forming the bid and acceptance thereof and the formal 

agreement executed between the Jaipur Development Authority and the Contractor, together with 

the documents referred to therein, including these conditions,  Notice inviting Bids, Instructions 

to Bidders, Special Conditions of Contract, Specifications, Drawings and Designs, Tender and 

other information submitted by the Contractor and instructions issued from time to time by the 

Engineer-in-charge and all these documents taken together shall be deemed to form one contract 

and shall be complementary to another. 

2. In the contract the following expressions shall, unless the context otherwise requires, have the 

meanings herein respectively assigned to them :- 

a) The "WORKS OR WORK" shall, unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by, 

or by virtue of the contract contracted to be executed, whether temporary or permanent 

and whether original, altered, substituted or additional. 

b) The "SITE" shall mean the land an/or the other places on, into or through which work 

is to be executed under the contract, or any adjacent land, path or street, through which 

work is to be executed under the contract, or any adjacent land, path or street, which 

may be allotted or used for the purpose of carrying out the contract. 

c) The "CONTRACTOR" shall mean the individual or firm or company, whether 

incorporated or not, undertaking the works and shall include the legal personal 

representatives of such individual or the persons composing such firm or company, the 

successor of such firm or company and the permitted assign of such individual or firm 

or company. 

d) The "ENGINEER-IN-CHARGE" shall mean the Executive Engineer In charge of 

Jaipur Development Authority who shall supervise and be in-charge of the work. 

e) The "GOVERNMENT","DEPARTMENT” shall mean the Jaipur Development 

Authority. 

f) The "Accepting Authority" shall mean Executive Committee of Jaipur Development 

Authority. 

g) The "Director" or "Chief Engineer" shall mean The Director (Engineering-I) of Jaipur 

Development Authority.   

h) The 'Superintending Engineer' shall mean the Superintending Engineer of Jaipur 

Development Authority. 

i) "ESTIMATED COST" shall mean the cost of the work or works as estimated on the basis 

of the TENDERED rate or rates agreed to between the parties to the contract. 
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j) Where the context so requires, words importing the singular only also include the plural 

and vice-versa.  Any reference to masculine gender shall wherever required include 

feminine gender and vice versa. 

k) Headings and marginal notes to these General Conditions of Contract shall not be deemed 

to form a part thereof or be taken into consideration in the interpretation or construction 

thereof or of the contract. 

The clause 23 of contract agreement i.e. standing committee for settlement of disputes is read as: 

If any question, difference or objection, whatsoever shall arise in any way, in connection with or 

arising out of this instrument, or the meaning of operation of any part thereof, of the rights, duties or 

liabilities of either party men, save in so far, as the decision of any such matter, as herein before 

provided for, and been so decided, every such matter/ constituting a total claim of Rs. 50,000/- or 

above, whether its decision has been otherwise provided for an whether it has been finally decided 

accordingly, or whether the rights or obligations of the parities, as the result of such termination, shall 

be referred for decision to the empowered standing committee, which would consist of the 

followings: 

(i) Jaipur Development Commissioner, JDA, Jaipur -Chairman 

(ii) Director Engineering-I, JDA, Jaipur 

(iii) Director (Finance), JDA, Jaipur 

(iv) Director (Law), JDA, Jaipur 

(v) Superintending Engineer, JDA, Jaipur - Member Secretary  

The Engineer-in-Charge, on receipt of application along with nonrefundable prescribed fee, (the fee 

would be two percent of the amount in dispute, not exceeding Rs. One lac) from the contractor, shall 

refer the disputes to the committee within a period of three months from the date of receipt of 

application. 

The contractor shall be furnished, free of cost one certified copy of the contract documents except 

standard specifications. Schedule of Rates and such other printed and published documents, together 

with all drawings as may be forming part of the Bid Documents.  None of these documents shall be 

used for any purpose other than that of this contract. 

Procedure and application form referring cases for settlement by the Standing Committee shall be, as 

given in form RPWA 90. 
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AGREEMENT No. ................. 

Year .................... 20 

..................................... Circle. 

Division  .................................................. 

Sub- Division ......................................... 

Name of Work ......................................................................................................................... 

Name of Contractor ................................................................................................................. 

Sanction No. ....................... Dt.......................... RS.  ............................................................. 

Technical Sanction No. ............................................................................................................ 

Job No. .................................................................................................................................... 

 (a) Stipulated Date of Start of work  ...................................................................... 

 (b) Stipulated Date of Completion of work  ........................................................... 

 (c) Actual Date of Completion  .............................................................................. 

  Extension applied on &sanctioned  .................................................................. 

 

 Vide: C.E. /S.E. /E.E. No........................... Dt. ...................... 20 

Details of Documents         Page : 

 (a)  Percentage Rate Tender R.P. W.A. 100 

  (See rule 322 & note 1 below rule 331) 

 (b) Schedule A to F  

 (c) Schedule H  

 (d) Schedule G  

 (e) Schedule  

 (f) General Specification and Conditions of Contract  

 (g) Contractor's Labour Regulations  

 (h) ............................................................................................................. 

 (i) ......................................................................................................... 
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No.            Date : 

Copy forwarded to:   

 1. ACE (OIC Engg.-III) / (Finance), JDA, Jaipur  

 2. Additional Chief Engineer, JDA, Jaipur  

 3. Additional Director (Revenue)/CAO, JDA, Jaipur 

 4. The Assistant Engineer / JEN 

 5. Auditor  

 6. Shri ........................................................ Contractor  

 7. M/s  .......................................................................... 

 

Amended up to ___________ Effective from _______________ 
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CONTRACT FOR WORK 

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS 

1. All works, proposed for execution by Contract, will be notified in a form of invitation to 

tender pasted on public places and on a board hung up in the office of and signed by the 

JDA or other duly authorized Engineer.  

The form of invitation to bid will state the work to be carried out, as well as the date of 

submitting and opening of bids and the time allowed for arraying out the work, also the 

amount of Earnest Money to be deposited with the bid and the amount of the Performance 

Guarantee and/or Security Deposit to be deposited by the successful bidder and the 

percentage, if any, to be deducted from bills. Copies of the specifications, designs and 

drawings and estimated rates/scheduled rates and any other documents required in 

connection with the work signed for the purpose of identification by the Executive 

Engineer shall be open for inspection by the Contractor at the office of the JDA or other 

duly authorized Engineer during office hours.  

2. In the event of the bid being submitted by a firm, it must be signed separately by each 

partner, thereof, or in the event of the absence of any partner, it must be signed on his 

behalf, by a person holding a power of Attorney, authorizing to do so. Such power of 

Attorney will be submitted with the bid and it must disclose that the firm, is duly 

registered under the Indian Partnership Act, by submitting the copy or registration 

certificate.  

3. Receipts for payments, made on account of a work when executed, by a firm must also be 

signed by the several partners, except where the contractors and described in their bid as a 

firm, in which case the receipts must be signed in the name of the firm by one of the 

partners or by some other person having authority to give effectual receipts for the firm.  

4. Any person, who submits percentage rate bid, shall fill up the usual printed form stating at 

how much percent above or below the rates specified in Schedule G. he is willing to 

undertake the work. Only one rate of percentage, more or less, on all the estimated 

rates/scheduled rates shall be mentioned. Tenders, which propose any alteration in the 

work specified in the said form of invitation to tender, or in the time allowed for carrying 

out the work, or which contain any other conditions of any sort will be liable to rejection. 

No single bid shall include more than one work, but Contractors, who wish to bid for two 

or more works, shall submit a separate bid for each work. Bids shall have the name and 

number of work, to which they refer, written outside the envelope.  

5. The JDA or other duly authorized Engineer will open the bids in the presence of any 

contractor(s) or their authorized representatives who may be present at the time, and will 

announce and enter the rates/amounts of all bids in the Register of Opening of Bids, 

(Form RPWA 20A). In the event of the bid being accepted, a receipt for the Earnest 

Money deposited shall be given to the Contractor, who shall sign copies of the 

specifications and other documents mentioned in Rule 1. In the event of a bid being 

rejected, the Earnest Money forwarded with such unaccepted bids shall, be returned to the 

Contractor making the same.  
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6. The JDA or other duly authorized Engineer shall have the right of rejecting all or any of 

the bids without assigning any reason. 

7. The receipt of an Accountant, Cashier or any other official, not authorized to receive such 

amount, will not be considered as an acknowledgement of payment to the JDA or other 

duly authorized Engineer. 

8. The memorandum of work tendered for, memorandum of materials and of tools and plant 

to be supplied by the Department and their rates, shall be filled in and completed in the 

office of the JDA or duly authorized Engineer before the tender form is issued.  

9. If it is found that the bid is not submitted in proper manner, or contains too many 

corrections and or unreasonable rates or amounts, it would be open for the Engineer-in-

charge not to consider the bid, forfeit the amount of earnest money and/ or     de-list the 

contractor. 

10. The bidder shall sign a declaration under the Official Secrets Act for maintaining secrecy 

of the bid documents, drawing or other records connected with the work given to him in 

form given below. The unsuccessful bidders shall return all the drawings given to them.  

Declaration : -  

“I / We hereby declare that I/We shall treat the tender documents, drawings and other 

records, connected with the work, as secret confidential documents, and shall not 

communicate information derived there form to any person other than a person to whom 

I/We am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the same. " 

11. Any percentage rate bid containing Item-wise rates, and any item rate bid containing 

percentage rate below or above estimated/scheduled rates, will be summarily rejected. 

However, if a bidder voluntarily offers a rebate for payment within a stipulated period, 

this may be considered.  

12. On acceptance of the bid, the name of the accredited representative (s) of the Contractor 

(with a photograph and signature attested), who would be responsible for taking 

instruction from the Engineer in charge, shall be communicated to the Engineer-in-charge.  

13. Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be 

governed by Clause 36 A, B and C and B of the Conditions of Contract. Deduction of 

Income Tax at source will be made as per provisions of the Income Tax Act, in *** from 

time to time.  

14. The bid to work shall not be witnessed by a Contractor of Contractors who 

himself/themselves has/have bided or who may and has/have bided for the same work. 

Failure to observe the secrecy of the bids will bid of the contractors, biding as well as 

witnessing the bid, liable to summary rejection.  

15. If on check, there are differences between the rate quoted by the Contractor in words and 

figures, or in the amount worked out by him, the following procedure shall be followed :-  

(i) Where there is a difference between the rates in figures and words, the rate written 

in words shall prevail.  



  Trunk Line Bambala Sanganer Area 

84 

 

(ii) When the rate quoted by the contractor in figures and in words tallies, but the 

amount is not worked out correctly, the rate quoted by the contractor shall be taken 

as correct and not the amount worked out.  

(iii) While quoting rates, if rate/rates against any item of items are found to be omitted, 

the rate given in the Schedule 'G' by the department for such items will be taken 

into account while preparing comparative statement and contractor shall be bound 

to execute such item on 'G' schedule rates. 

(iv) In case where percentage is given but the 'above' or 'below' not scored, the bid will 

be non-responsive.   

16. The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the 

rules and orders issued, there under, from time to time. If he fails to do so, his failure will 

be a breach of the contract and the original sanctioning authority in his discretion may 

cancel the contract. The Contractor shall also be liable for any pecuniary liability arising 

on account of relocations by him of the provisions of the Act.  

17. The Contractor shall read the specifications and study the working drawings carefully 

before submitting the bid.  

18. The site for execution of the work will be made available as soon as the work is awarded. 

In case, it is not possible for the Department to make the entire site available on the award 

of the work, the Contractor shall arrange his working programme accordingly. No claim, 

whatsoever, for not giving the site in full on award of the work or for giving the site 

gradually in parts will be tenable. The contractor may satisfy himself regarding site, 

acquisition of land, approach road etc.  

19. The bid documents show already the specific terms and conditions on which bids are 

required by the Government. Hence, all bids should be in strict conformity with the bid 

documents and should be fulfilled in, wherever necessary, and initiated. Incomplete bids 

are liable to be rejected. The terms and conditions of the bid documents are firm; as such 

conditional bids are liable to the rejected.  

20. The bidder, while submitting bid, must provide adequate information regarding his 

financial, technical and organizational capacity and working experience to execute the 

work of the nature and magnitude.  

21. The JDA or other duly authorized Engineer reserves the right in ask for submission of 

samples as in respect of materials for which the bidder has quoted his rates before the bid 

can be considered for acceptance. If the bidder, who is called upon, to do so, does not 

submit within seven days of written order to do so, the Engineer-in Charge shall be at 

liberty to forfeit the said earnest money absolutely.  

22. The Contractor shall submit the list of the works, which are in hand (progress). In the 

following form : 

Name of 
work 

Name and particular of the Sub 
Division/Division, 

Where work is being executed 

Amount 
of work 

Position of 
works in 
progress 

Remarks 
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1 2 3 4 5 

     

     

23. The Contractor should quote his rates only in one language i.e. either in Hindi or English. 
Rates should be quoted in figures as well as in words. In case a Contractor has quoted 
rates in both the languages, and the rates so quoted differ, then the lower of the two shall 
be treated as the rate quoted by the Contractor.  

24. All additions, deletions, corrections and overwriting, must be serially numbered and 
attested by the Contractor at every page, so also by the officer opening the tenders, so as 
to make further disputes impossible on this score.  

25. After acceptance of the bid, the Contractor or all partners (in the case of partnership firm) 
will append photograph and signatures duly attested, at the time of execution of 
Agreement.  

26. If any contractor, who having submitted a bid does not execute the agreement or start the 
work or does not complete the work and the work has to be put to re-biding, he shall stand 
debarred from participating in such re-biding in addition to forfeiture of Earnest 
Money/Security Deposit/Performance Guarantee and other action under agreement. 

27. The bid documents shall be issued to those contractors only having valid enlistment as on 
the date of issue of documents.  

28. (a) If a bidder reduces the rates voluntarily after opening of the tenders/negotiations, his 
offer shall stand cancelled automatically, his earnest money shall be forfeited and 
action for debarring him from business shall be taken as per enlistment rules.  

(b) If a non-bidder offers lower rates after opening of tenders, action for debarring him 
from business shall be taken as per enlistment rules.  

29.  Contractors shall submit only unconditional tenders. Conditional bids are liable to be 
rejected summarily.  

 

Bid for works 

I/ We hereby tender for the execution for the Jaipur Development Commissioner of Jaipur 
Development Authority of the work specified in the underwritten memorandum within the time 
specified in such memorandum at the rates, (in figures) ..... % (As well as in words) 
............................................................................................................ percent below/above the amount, 
entered in the schedule G in all respects in accordance with the specifications, designs, drawings and 
instructions in writing referred to in Rule 1 in all respects in accordance with such conditions so far 
as applicable. I/We have visited the site of work and am/are fully aware of all the difficulties and 
conditions likely to affect carrying out the work. I / We have fully acquainted myself/ourselves about 
the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground, 
working conditions including stacking of materials, installation of tools & plant, conditions effecting 
accommodation and movement of labour etc. required for the satisfactory execution of contract.  

Memorandum 

(a) General - description of work :- Providing, Laying and Jointing of Trunk Main Lines 

along with Manholes (part 1) for Sewerage Work in Bambala Area, Sanganer, under 

EE (PHE-I), JDA, Jaipur 
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(b) Estimated cost :- 4248.67 Lacs 

(c) Performance Guarantee & Security Deposit : 

(i) "The security deposit as per Finance (G&T) Department GOR Notification Dated 
18.12.2020 or prevailing orders of GOR shall be deducted from each running bill and 
shall be refunded as per rules on completions of the contract as per terms and 
condition. However the amount of security deposit deducted from running bills shall 
not be converted into any mode of securities bank guarantee, FDR etc. The earnest   
money deposited shall however be adjusted while deducting security deposit from first 
running bill of the contractor. There will be no maximum limit of security deposit. 

However, a contractor may elect to deposit of full amount of security deposit in the 
shape of bank guarantee or any acceptable form of security before or at the time of 
executing agreement. However, in case during execution, cost of works exceeds as 
above, balance security deposit shall be deducted from the "Running Account Bills". 

(ii) Bank Guarantee shall in all cases be payable at the respective branch of the bank in 
Jaipur City. 

(d) Time allowed for the completion of work (to be reckoned from the 15th day after the date 
of written order to commence the work) is 18 Months. Should this bid be accepted in 
whole or In Part, I/We hereby agree to abide by and fulfill all the terms and provisions of 
the conditions of contract annexed hereto and of the Notice Inviting Bid, or in default 
thereof, to forfeit and pay to the Jaipur Development Commissioner of Jaipur Development 
Authority of Rajasthan or his successors in office, the sum of money mentioned in the said 
conditions.  

(e) A sum of Rs. ....................................................... is forwarded herewith in the form of Cash, 
Bank Draft, Bankers Cheque as Earnest Money. This amount of earnest money shall 
absolutely be forfeited to the Jaipur Development Commissioner of Jaipur Development 
Authority or his successor in office without prejudice to any other right or remedies of 
Jaipur Development Commissioner of Jaipur Development Authority or his successor in 
his office, should. I/ We fall to commence the work specified in the above memorandum.   

 

 

Signature of Witness        Signature of Contractor  

Witness's address & occupation     Address of Contractor  

Date: 

The above bid is hereby accepted by me on behalf of the Jaipur Development Commissioner of 
Jaipur Development Authority. 

 

 

Dated:         Executive Engineer (PHE-I)  
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CONDITIONS OF CONTRACT 

Clause 1: Security Deposit:  

 The security deposit @ as per Finance (G&T) Department GOR Notification Dated 

18.12.2020 or prevailing orders of GOR shall be deducted from each running bill and shall be 

refunded as per rules on completions of the contract as per terms and condition. However the amount 

of security deposit deducted from running bills shall not be converted into any mode of securities 

bank guarantee, FDR etc. The earnest money deposited shall however be adjusted while deducting 

security deposit from first running bill of the contractor. There will be no maximum limit of security 

deposit. 

 A contractor may however, elect to furnish bank guarantee or any acceptable form of security 

for an amount equal to the full amount of security deposit of the work order before or at the time of 

executing the agreement. However during execution of the work if cost of work exceeds as shown at 

the time of furnishing bank guarantee, balance security deposit shall be deducted from the "Running 

Account Bills". 

 All compensation or other sums of money payable by the Contractor to Jaipur Development 

Authority under the terms of his contract may be deducted from or paid by the sale of a sufficient part 

of his Performance Guarantee and/or Security Deposit, or from interest arising there from, or from 

any sums, which may be due or may become due to the Contractor by the JDA on any account 

whatsoever, and in the event of this Security Deposit being reduced by reason of any such deduction 

or sale as aforesaid, the Contractor shall within ten days thereafter, make good in cash or Bank 

Guarantee of Nationalized/Scheduled Bank, as aforesaid, any sum or sums which may have been 

deducted from or raised by sale of his Performance Guarantee and / or Security Deposit or any part 

thereof.  

 In case of Bank Guarantee of any Nationalized/Scheduled Bank is furnished by the Contractor 

to the Jaipur Development Authority, as part of the Security Deposit/Performance Guarantee and the 

bank goes into liquidation or, for any reason, is unable to make payment against the said Bank 

Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on 

demand, furnish additional security to the Jaipur Development Authority to make good the deficit.  

The liability or obligation of the bank under the Guarantee Bond shall not be affected or 

suspended by any dispute between the Engineer-in-charge and the Contractor, and the payment, 

under the Guarantee Bond by the bank to the Jaipur Development Authority shall not wait till 

disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, merely 

on a demand from the Jaipur Development Authority stating that the amount claimed is required to 

meet the recoveries due or likely to be due from the Contractor. The demand, so made, shall be 

conclusive as regards, to amount due and payable by the bank, under the guarantee limited to the 

amount specified in the guarantee Bond. The guarantee will not discharged due to the change in the 

constitution of the Bank or the Contractor.  

The Bank Guarantee shall remain valid up to the specified date unless extended on demand by 

the Engineer-in-charge, which shall include the period of completion of the contract and the defect 

removal period as per terms or the Agreement, Bank's liability shall, stand automatically discharged 

unless a claim in writing is lodged with the Bank within the period stated in the Bank Guarantee 
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including the extended period. After satisfactory completion of the contract and clearance of all dues 

by the Contractor, the Director (Engineering)-I or duly authorized Engineer will discharge the Bank 

Guarantee after expiry of the original or the extended period, as the case may be. In case the date of 

expiry of the Bank Guarantee is a holiday, it will be deemed to expire on the close of the next 

working day.  

 Jaipur Development Authority is not concerned with any interest accruing to the Contractor. 

On any form of Security (primary or collateral) lodged by him with the bank or any sums payable to 

sureties obtained by the Bank as counter guarantee to secure its own position. These will be the 

matters between the Bank and the Contractor.  

 Clause 2: Compensation for delay:  

The time allowed for carrying out the work, as entered in the tender, shall be strictly observed 

by the Contractor and shall be reckoned from the 15th day after the date of written order to commence 

the work given to the Contractor. If the contractor does not commence the work within the period 

specified in the work order, he shall stand liable for the forfeiture of the amount of Earnest Money, 

Performance Guarantee and Security Deposit. Besides, appropriate action may be taken by the 

Engineer-in-charge/competent authority to debar him from taking part in future bids for a specified 

period or black list him. The work shall, throughout the stipulated period of completion of the 

contract, be proceeded with all due diligence, time being essence of the contract, on the part of the 

Contractor. To ensure good progress during the execution of work, the contractor shall be bound, in 

all cases in which the time allowed for any work exceeds one month (save for special jobs), to 

complete 1/8th of the whole of the work before 1/4th of the whole time allowed under the contract 

has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4 of 

such time *** elapsed. If the contractor fails to complete the work in accordance with this time 

schedule in terms of cost in money, and the delay in execution of work is attributable to the 

contractor, the contractor shall be liable to pay compensation to the Jaipur Development Authority at 

every time span as below: -  

A. Time Span of full stipulated period 1/4th 

 

1/2th 

 

3/4th 

 

Full 

B. Work to be completed in terms or 
money. 

(......... days) 

1/8th 

(......... days) 

3/8th 

(....... days) 

3/4th 

(........ days) 

Full 

C. Compensation payable by the 
contractor for delay at the stage of 
: 

(Rs.............) 

2.5% of 
Scheduled 

work 
remained 

unexecuted 
on the last 

day of (1/4) 
time span. 

(Rs.............) 

5% of 
Scheduled 

work 
remained 

unexecuted 
on the last 

day of (1/2) 
time span. 

(Rs...........) 

7.5% of 
Scheduled 

work 
remained 

unexecuted 
on the last 

day of 
(3/4) time 

span. 

(Rs............) 

10% of 
Scheduled 

work 
remained 

unexecuted 
on the last 

day of 
contracted 
full period. 

 



  Trunk Line Bambala Sanganer Area 

89 

 

Note:- In case delayed period over a particular span is stilt up and is jointly attributable to 

government and contractor, the competent authority may reduce the compensation in proportion of 

delay attributable to government over entire delayed over that span after clubbing up the split delays 

attributable to government and this reduced compensation would be application over the entire 

delayed period without paying any escalation. Following illustration is given. 

 First time span is of 6 months, delay is of 30 days which is split over as under 5 days 

[attributable to government] + 5 days [attributable to contractor] + 5 days [attributable to 

government] + 5 days clubbed to 15 days [attributable to government] and 15 days [attributable to 

contractor]. The normal compensation 30 days as per clause 2 of agreement is 2.5 which can be 

reduced as 2.5 15/30 1.25 over 30 days without any escalation by competent authority. 

 The contractor shall, further, be found to carry out the work in accordance with the date and 

quantity entered the progress statement attached to the bid. 

In case the delay in execution of work is attributable to the contractor, then span wise 

compensation as laid down in this clause shall be mandatory. However, in case the slow progress in 

one time span is covered up within original stipulated period, then the amount of such compensation 

levied earlier shall be refunded. The Price escalation, if any, admissible under clause 45 of 

Conditions of Contract would be admissible only on such rates and cost of work, as would be 

admissible if work would have been carried out in that particular time span. The Engineer-in-charge 

shall review the progress achieved in every time span, and grant stage wise extension in case of slow 

progress with compensation, if the delay is attributable to contractor, otherwise without 

compensation.  

 However, if for any special job, a time schedule has been submitted by the Contractor before 

execution of the agreement and it is entered in agreement as well as same has been accepted by the 

Engineer-in charge, the Contractor shall complete the work within the said time schedule. In the 

event of the Contractor failing to comply with this condition, he shall be liable to pay compensation 

as prescribed in forgoing paragraph of this clause provided that the entire amount of compensation to 

be levied under the provisions of this Clause shall not exceed 10% of the value of the contract. While 

granting extension in time attributable to the Jaipur Development Authority reasons shall be recorded 

for each delay.  

Clause 3: Risk & Cost Clause: 

 The Engineer-in-charge or the Competent Authority defined under rules may, without 

prejudice to his rights against the Contractor, in respect of any delay or interior workmanship or 

otherwise, or to any claims for damages in respect of any breaches of the contract and without 

prejudice to any rights or remedies under any of the provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing, absolutely determine the 

contract in any of the following cases :-  

(i) If Contractor having been given by the Engineer-in-charge, a notice in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in any 

inefficient or otherwise improper of un-workman like manner, shall omit to comply with 

the requirements of such notice for a period of seven days, thereafter, or if the Contractor 

shall delay or suspend the execution of the work so that either in the judgment of the 
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Engineer-in-charge (which shall be final and binding) he will be unable to secure 

completion of the work by the date for completion of he has already, failed to complete 

the work by that date. 

(ii) If the Contractor, being a company, shall pass a resolution or the Court shall make an 

order that the company shall be wound up or if a receiver or a manager, on behalf of a 

creditor, shall be appointed or if circumstances shall arise, which entitle the Court or 

Creditor to appoint a receiver or a manager or which entitle the Court to make a winding 

up order.  

(iii) If the Contractor commits breach of any of the terms and conditions of this contract.  

(iv) If the contractor commits any acts mentioned in clause 19 hereof. 

 When the contractor has made himself liable for action under any of the cases aforesaid. The 

Engineer in-charge behalf of the Jaipur Development Commissioner of Jaipur Development 

Authority shall have powers. 

(a) To determine or rescind the contract as aforesaid of which determination or rescission 

notice in witting to the contractor under the hand of the Engineer in charge shall be 

conclusive evidence upon such determination or rescission, the earnest money, full 

security deposit of the contract and performance guarantee of the contractor shall be liable 

to be forfeited and shall be absolutely at the disposals of Jaipur Development Authority. 

(b) To employ labour paid by the department and to supply materials to carry our the work or 

any part of the work debiting the contractor with the cost of the labour and the price of the 

material (of the amount of which cost and price certified by the Engineer in charge shall 

be final and conclusive against the contractor) and crediting him with the value of the 

work done in all respects in the same manner and at the same rates as if it had been carried 

out by the contractor under the terms of this contract. The certificate of the divisional 

officer as to the value of the work done, shall be final and conclusive evidence against the 

contractor provided always that action under the sub clause shall only be taken after 

giving notice in writing to the contractor. Provided also that if the expenses incurred the 

department are less than amount payable to the contractor at his agreement rates the 

difference shall not be paid to the contractor. 

(c) After giving notice to the contractor to measure up the work of the contractor and to take 

such part thereof as shall be unexecuted out of his hands and to give it to another 

contractor to complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor if the whole work had been 

executed by him (of the amount of which excess the certificate in writing of the Engineer-

in-charge shall be final and conclusive) shall be borne and paid by the original contractor 

and may be deducted from any money due to him by Jaipur Development Authority under 

this contract or on any other account whatsoever or from his earnest money, security 

deposit, performance guarantee, enlistment security or the proceeds of sales thereof or a 

sufficient part thereof as the case may be. In the event of any one or more of the above 

courses being adopted by the engineer in charge the contractor shall not claim to 

compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a 
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view to the execution of the work or the performance of contract. And in case action is 

taken under any of provisions aforesaid the contractor shall not be entitled to recover or be 

paid any sum for any work thereof or actually performed under this contract unless and 

until the Engineer in charge has certified in writing the performance of such work and the 

value payable in respect thereof and he shall only be entitled to be paid the value so 

certified. 

Clause 4: Contractor remains liable to pay compensation, if action not taken under   

clause 3: 

(i) In any case in which any of the powers conferred by clause 3 hereof shall have become 

exercisable and the same shall have not been exercised the non exercise thereof shall not 

constitute waiver of any of the conditions thereof and such power shall not with starting 

be exercisable in the event of any future case of default by the contractor for which by any 

clause or clauses hereof he is declared liable to pay compensation amounting to the whole 

of his security deposit/performance guarantee/Easiest money/Enlistment security and the 

liability of the contractor for past and future compensation shall remain unaffected. 

Powers to take possession of or require removal sale of contractor plant. 

(ii) In the event of the Engineer in charge putting in force powers vested in him under the 

preceding clause 3, he may, if he so desires, take possession of all or any tools plants 

materials and stores in or upon the works or the site, thereof, or belonging to the 

contractor of procured by him and intended to be used for the execution of the work or 

any part thereof paying or allowing for the same in account at the contract rates or in case 

of these not being applicable, at current market rates, to be certified by the JDA or duly 

authorized Engineer (whose certificate thereof shall be final and conclusive) otherwise the 

Engineer in charge may give notice in writing to the contractor or his clerk of the works 

foreman or other authorized agent require him to remove such tools, plant, materials or 

stores from the premises (within a time to be specified in such notice) and in the event of 

the contractor failing to comply with any requisition, the JDA or other duly authorized 

Engineer may remove them at the contractors expenses by auction or private sale on 

account of the contractor and at his risk in all respects, and the certificate of the JDA or 

other duly authorized Engineers, as to the expense of any such removal, and the amount of 

the proceeds and expense of any such sale shall be final and conclusive against the 

contractor. 

Clause 5: Extension of Time: 

 If the contractor desires an extension of time for completion of the work on the ground of his 

having been unavoidably hindered in its execution or on any other grounds he shall apply in writing 

to the Engineer in charge within 30 days of the date of the hindrance on account of which he desires 

such extension as aforesaid and the authority competent to grant extension under the rule/delegation 

of powers or other duly authorized Engineer shall if in his opinion (which shall be final) reasonable 

grounds be shown therefore authorize such extension of time if any as may, in his opinion be 

necessary or proper, if the period of completion of contractor expires before the expiry of the period 

of one month provided in this clause the application for extension shall be made before the expiry of 

the period stipulated for completion of contract the competent authority shall grant such extension at 
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each such occasion within a period of 30 days of receipt of application from contractor and shall not 

wait for finally of work. Such extensions shall be granted in accordance with provisions under clause 

(2) of this agreement. 

Clause 5 A: Monthly returns of extra claims: 

 Contractor has to submit a return every month for any work claimed as extra. The contractor 

delivery the return in the office of the executive engineer and obtain receipt number of the receipt 

register of the day on or before 10th day of every month during the continuance of the work covered 

by this contract a return showing details of any work claimed as extra by the contractor which value 

shall be based upon the rates and prices mentioned in the contractor or in the schedule of rates in 

force in the district for the time being. The contractor shall be deemed to have waived all claims not 

included in such return and will have no right to enforce any such claims not included whatsoever be 

the circumstance. 

Clause 6: Final certificate:  

 On completion of the work the contractor shall send a registered notice to the Engineer in 

charge giving the date of completion and sending a copy of it to the officer accepting the contractor 

on behalf of the J.D.C. and shall request Engineer In-Charge to give him a certificate of completion 

but no such certificate shall be given nor shall the work be considered to be complete unit the 

contractor shall have removed from the site on which the work shall be executed all scaffolding 

surplus materials and rubbish and cleared off the dirt from all wood work doors walls floors or other 

parts of any building in upon or about which the work is to be executed or of which he may have 

possession for the execution thereof he had filled up the pits. If the contractor shall fail to comply 

with the requirements of this clause as to removal of scaffolding surplus materials and rubbish and 

clearing off dirt and filling of pits on or before the date fixed for completion of the work, the 

Engineer-in-Charge may, at the expenses of the contractor, remove such scaffolding, surplus 

materials and the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the 

pit, as aforesaid and the contractor shall forthwith pay the amount of all expense so incurred and shall 

have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum 

actually realized by the sale thereof. On completion, the work shall be measured by the Engineer in 

charge himself or through his subordinates whose measurements shall be binding and conclusive 

against the contractor. Provided that if subsequent to the taking of measurements by the subordinate 

as aforesaid, the Engineer in charge had reason to believe that the measurements taken by his 

subordinates are not correct the engineer in charge shall have the power to cancel the measurements 

already taken by his subordinates and acknowledged by the contractor and to take measurements 

again after giving reasonable notice to the contractor and such pre-measurement  shall be binding on 

the contractor. 

 Within ten/thirty days of the receipt of the notice Engineer in charge shall inspect the work 

and if there is no visible defects on the face of the work shall give the contractor, a certificate of 

completion. If the Engineer in charge finds that the work has been fully completed. It shall be 

mentioned in the certificate so granted. If on the other hand, it is found that there are certain visible 

defects to be removed the certificate to be granted by Engineer in charge shall specifically mention 

the details of the visible defects along with the estimate of the cost for removing these defects. The 
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final certificate of work shall be given after the visible defects pointed out as above have been 

removed. Ten days will apply to works at the headquarters of Engineer-in-charge and thirty days for 

works at other place. 

Clause: 7: Payment on intermediate certificate to be regarded as advance: 

 No Payment shall be made for works estimated to cost less than rupees twenty five thousand 

till after the whole of the works shall have been completed and a certificate of completion given. But 

in the case of works estimated to cost more than Rupees twenty five thousand the contractor for shall 

on submitting the bill therefore, be entitled to receive a monthly payment proportionate to the part 

thereof then approved and passed by the engineer in charge, whose certificate of such approval and 

passing of sum so payable shall be final and conclusive. Running Account bill shall be paid within 15 

days from presentation. But all such intermediate payment shall be regarded as payments by way of 

advance against the final payment only and not as payments for work actually done and completed 

and shall not erected or considered as an admission of the due performance of the contract or any part 

thereof in any respect or the accruing of any claim nor shall it conclude determine or effect in any 

way the powers of the Engineer -in-charge under these conditions or any of them to final settlement 

and adjustment of the accounts or otherwise or in any other way vary of effect the contract. The final 

bill shall be made/submitted by the Contractor within one month of the date fixed for completion of 

the work otherwise the Engineer-in-charge's certificate of the measurement and of the total amount 

payable for the work accordingly shall be final and binding on all parties.  

Clause 7 A: Time Limit for Payments of Final Bills:  
 

 The final bill shall be paid within 3 months on presentation by the contractor after issuance of 

final completion certificate in accordance with clause 6 of the conditions of contract. If, there shall be 

any dispute about any item(s) of the work, then the undisputed item(s) only, shall be paid within the 

said period of 3 months if a final bill (which contains no disputed item or disputed amount of any 

item) is not paid within the period of 3 months from presentation of final bill or 6 months from the 

date of receipt of registered notice regarding completion of work in accordance with clause 6 of the 

conditions of the contract, the defects, if any shall be brought to the notice of the higher authority. 

The period of 3 months shall commence from the date of rectification of the defects. The higher 

authority shall ensure that in no case final bill should be left unpaid after 9 months from the receipt of 

registered notice regarding completion of work. The contractor shall submit a memorandum of the 

disputed items along with justification in support within 30 days from the disallowance thereof, and if 

he fail, to do so, his claims shall be deemed to have been fully waived and absolutely extinguished.  

 

Clause 8: Bills to be submitted monthly:  

 

 A bill shall be submitted by the Contractor each month on or before the date fixed by the 

Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall take 

or cause to be taken the requisite measurement for the purpose of having the same verified and the 

claim, as far as admissible, authorized or paid, if possible, before the expiry of ten days from the 

presentation of the bill. If the Contractor does not submit the bill within the time fixed, as aforesaid, 

the Engineer-in-charge may depute a subordinate to measure up to said work in the presence of the 
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Contractor, whose signature in the Measurement Book will be sufficient warrant and the Engineer-in-

charge may prepare a bill from such Measurement, Book, which shall be binding on the Contractor in 

all respects.  

Clause 8 A: Contractor to be given time to file objection to the Measurements recorded by the 

Department: -  

 Before taking any measurement of any work, as have been referred to in preceding Clauses 6, 

7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall given reasonable notice to the 

Contractor. If the Contractor fails to be present at the time of taking measurements after such notice 

or fails to sign or to record the difference within a week from the date of measurement in the manner 

required by the Engineer-in-charge, then in any such event, the measurements taken by the Engineer-

in-charge or by the subordinates deputed by him, as the case may be, shall be final and binding on the 

Contractor and the Contractor shall have no right to dispute the same.  

Clause 8 B: Recovery of cost of preparation of the Bill: 

 In case of contractors of class "A" and "AA" do not submit the bill with time fixed, the 

Engineer-in-charge may prepare the bill as per provision of clause 8 of the conditions of contract but 

deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue on 

account of preparation of bill. 

Clause 9: Bills to be on printed forms:  

The Contractor shall submit all bills on the printed forms, to be had on application, at the office 

of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in 

the bid or in the case of any extra work ordered in pursuance of these conditions, and not mentioned 

or provided for in the bid, at the rates hereinafter provided for such work.  

Clause 9 A: Payments of Contractor's Bills to Banks:  

Payments due to the Contractor may if so desired by him, be made to his Bank instead of direct 

to him, provided that the contractor has furnished to the Engineer-in-charge 

A. an authorization in the form of a legally valid document, such as a Power of Attorney 

conferring authority on the Bank to receive payments, and  

(ii) his owe acceptance of the correctness of the account made out, as being due, to him, by 

Government, or his signature on the bill or other claim preferred against Jaipur Development 

Authority before settlement by the Engineer-in-charge of the account or claim, by payment to the 

Bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the 

payment, the Contractor should, whenever possible, present his bill duly receipted and discharged 

through his Banker. Nothing, herein contained, shall operate to create in favour of the Bank any 

rights vis-à-vis the Jaipur Development Commissioner of Jaipur Development Authority.  

Clause 10: Stores supplied by Jaipur Development Authority: -  

If the specification of estimate of the work provides for the use of any special description of 

material, to be supplied from Engineer-in-charge's stores, or if, it is required that contractor shall use 

certain stores to be provided by the Engineer-in-charge specified in the schedule or memorandum 

hereto annexed, the Contractor shall be bound to procure and shall be supplied such materials and 

stores as are, for time to time, required to be used by him for the purpose of the contract only, and the 

value of the full quantity of materials and stores, so supplied; at the rate specified in the said schedule 

or memorandum, may be set off or which may be deducted from any sum, them due or thereafter 
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become due, to the contractor under the contract or otherwise or against or from the performance 

Guarantee and or Security Deposit or the proceeds of sale, if the same is held in Jaipur Development 

Authority securities, the same or a sufficient portion thereof being in this case, sold for this purpose. 

All materials supplied to the Contractor, either from departmental stores or with the assistance of 

Government, shall remain the absolute property of Government. The Contractor shall be the trustee 

of the Stores/Materials, so supplied/procured and these shall not, on any account, be removed from 

the site of work and shall be all times open to inspection by the Engineer-In-charge. Any such 

material unused and in perfectly good condition at the time of completion or determination or 

rescinding of the contract, shall be returned to the Divisional Officer's Stores. If by a notice in writing 

under his hand, he shall so require, and if on service of such notice, the contractor fails to return the 

materials so required he shall be liable to pay the price of such materials in accordance with the 

provision of Clause 10B in bid. But the Contractor shall not be entitled to return any such materials, 

unless with such consent, and shall have no claim for compensation on account of any such materials, 

so supplied to him as a foresaid being unused by him, or for any wastage in or damage to any such 

materials. For the stores returned by the Contractors, he shall be paid for at the price originally 

charged excluding storage charges, in case of material supplied from departmental stores and actual 

cost including freight, cartage, taxes etc. paid by the contractor, in case of supplies received with the 

assistance of Government, which, however, should in no case exceed market rate prevailing at the 

time the materials are taken back. The decision of the Engineer-in charge as to the price of the stores 

returned keeping in view its condition etc, shall be final and conclusive. In the event of breach of the 

aforesaid condition, the Contractor shall in addition to throwing himself open in account for 

contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the 

Government, all advantages or profits resulting, or which in the usual course, would result to him by 

reason of such breach. Provided that the contractor shall, in no case be entitled to any compensation 

or damage on account of any delay in supply thereof, all or any such materials and stores. 

Clause 10A: Rejection of materials procured by the contractor: 

 The Engineer-in charge shall have full powers to require the removal from the premises of all 

materials which in his opinion are not in accordance with the specifications and, in case of default, 

the Engineer-charge shall be at liberty to employ other person (s) to remove the same without being 

answerable or accountable for any loss of damage, that may happen or arise to such materials to 

substituted thereof, and in case of default, Engineer-in charge may cause the same to be supplied and 

all costs. Which may attend such removal and substitution, are to be born by the contractor. 

Clause 10B: Penal rate in case of excess consumption: 

 The contractor shall also be charged for the materials consumed in excess of the requirements 

calculated on the basis of standard consumption approved by the department at double of the issue 

rate including storage and supervision charge or market rate, whichever is higher. A Material supply 

and consumption statement in prescribed From RPWA 35A shall be submitted with every Running 

Account Bill, distinguishing material supplied by the Government and the material procured by the 

Contractor himself. The recovery for such material shall be made from Running Account Bill next 

after the consumption and shall not be referred certificate of such nature shall be given in each 

running Account Bill. 
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Clause 10 C: Hire of Plant and Machinery: 

 Special Plant and Machinery, required for execution of the work may be issued to the 

contractor, if available, on the rates of hire charges and other terms and condition as per departmental 

Rules, as schedule annexed to these conditions. Rates of such Plant & machinery shall be got revised 

periodically so as to bring them at per with market rate: 

Clause 11: Works to be executed in accordance with specifications, Drawings, Orders, etc. 

 The Contractor shall execute the whole and every part of the work in the most substantial and 

satisfactory manner and both as regards materials and otherwise in every respect in strict accordance 

with the Specification. The Contractor shall also conform exactly fully and faithfully to the designs, 

drawings and instructions in writing relating to the work assigned by the Engineer-in-charge and 

lodged in his office and to which the contractor shall be entitled to have access at such office or on 

the site of the work for the purpose of inspection during office hours and contractor shall, if he so 

require, be entitled, at his own expense, to make or cause to be made copies of specifications and of 

all such designs, drawings and instructions, as aforesaid. A certificate of executing works as per 

approved design and specifications etc. shall be given on each Running Account. 

 These specifications of work, material, methodology of execution, drawings and designs shall 

be signed by the contractor and executive Engineer while executing agreement and shall from part of 

agreement. 

Clause 12: 

 The Engineer-in-charge shall have power to make any alteration omission or additions to or 

substitutions for the original specification, drawings, designs and instructions, that may appear to him 

to be necessary during the progress of the work and the contractor shall carry out the work 

accordance with any instruction which may be given to him in writing signed by the Engineer-In-

Charge and such alterations, omissions, additions or substitutions shall not invalidate the contract and 

any altered, additional or substituted work, which the contractor may be directed to do in the manner 

above specified, as part of the work shall be carried out work shall be extended in the proportion that 

the altered, additional or substituted work bears to the original contract work, and the certificate of 

the Engineer-in-charge shall be conclusive as to such proportion.  The rates for such additional 

altered or substituted work under this clause shall be worked out in accordance with the following 

provisions in their respective order.  

(i) If the rate for the additional, altered or substituted work are specified in the contract for 

the work, the contractor is bound to carry out the additional, altered or substituted work at 

the same rates as are specified in the contract for the work. 

(ii) If the rates for the additional, altered or substituted work are not specifically provided in 

the contract for the work , such rates will be derived from the rates for a similar class of 

work as are specified in the contract for the work. 

(iii) If the rates for the altered, additional or substituted work can not be determined in the 

manner specified in the sub-clause (i) to (ii) above, then the rates for such composite work 

items shall be worked out on the basis of the concerned Schedule of Rates of the Districts 

/ Area specified above minus / plus the percentage which the total tendered amount bears 

to the estimated cost of the entire work put to bid.  Provided always that if the rates for a 
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particular part of parts of the item is not in the Schedule of Rates, the rate for such part or 

parts will be determined by the Engineer-in-Charge on the basis of the prevailing market 

rates when the work was done.  

(iv) If the rate for the altered, additional or substituted work item cannot be determined in the 

manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 days of 

the date of receipt of order to carry out the work, inform the Engineer-in-Charge of the 

rates which it is his intention to charge for which class of work supported by analysis of 

the rate or rates claimed and the Engineer-in-Charge shall determine the rates or rates on 

the basis of prevailing market rates, and pay the contractor accordingly.  However, the 

Engineer-in-Charge by notice in writing will be at liberty to cancel his order to carry out 

such class of work and arrange to carry it out in such manner, as he may consider 

advisable.  But under no circumstances, the contractor shall suspend the work on the plea 

of non-settlement of rates on items failing under the clause.  

(v) Except in case of items relating to foundations, provisions contained sub-clauses (i) to (iv) 

above shall not apply to contract or substituted items as individually exceed the 

percentage set out in the bid documents under Clause 12.A. 

For the purpose of operation of Clause 12(v) the following works shall be treated as work 

relating to foundations:-  

(a) For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground level 

whichever is lower, excluding items above flooring and D.P.C. but including base 

concrete below floors. 

(b) For abutments, pier, retaining wall of culverts and bridges, walls of water reservoir 

and the bed of floor level. 

(c) For retaining walls, where floor levels is not determinate 1.2 meters above the 

average ground level or bed level.  

(d) For roads, all items of excavation and filling including treatment of sub base and 

soling work. 

(e) For water supply lines, sewer lines underground storm water drains and similar 

work all items of work below ground level except items of pipe work for proper 

masonry work. 

(f) For open storm water drains, all items of work except lining of drains.  

(g) Any other items of similar nature which Engineer-in-charge may decide relating to 

foundation. 

The rate of any such work, except the items relating to foundations, which is in excess of the 

deviation limit, shall be determined in accordance with the provisions contained in Clause 12A. 

Clause 12A: 

The quantum of additional work for each item shall not exceed 50% of the original quantity 

given in the agreement and the total value of additional work shall not exceed 20% of the total 

contract value, unless otherwise mutually agreed by the Engineer-in-charge and the Contractor. This 
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limit shall not be applicable on items relating to foundation work which shall be executed as per 

original rates or provision of clause 12(i) to (iv) 

In case of contract substituted items or additional items, which results in exceeding the 

deviation limit laid down in this clause except items relating to foundation work. Which the 

contractor is required to do under Clause 12 above, the contractor shall within 7 days from the receipt 

of order, claim revision of the rate supported by proper analysis in respect of such items for quantities 

in excess of the deviation limit notwithstanding the fact that the rates for such items exist in the bid 

for the main work or can be derived in accordance with the provision of sub clause (ii) of Clause 12 

and the Engineer-in-charge, may revise their rates having derived in according with the provision of 

sub-clause may revise their rates having regard to prevailing market rates and the contractor shall be 

paid in accordance with the rates so fixed.  The Engineer-in-charge shall be at liberty to cancel his 

order to carry out such increased quantities of work by giving notice in writing to the contractor and 

arrange to carry out in such manner, as he may consider advisable. But under no circumstances, the 

contractor shall suspend the work on the plea of non-settlement of rates of items failing under this 

clause. 

All the provisions of the preceding paragraph shall equally apply to decrease in rates of items 

for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items 

exist in the bid for the main work or can be derived in accordance with the provisions of sub-clause 

(ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having regard to the 

prevailing market rates unless otherwise mutually agreed by the engineer-in-charge and the 

contractor. 

Clause 13: No compensation for alteration in or restriction of work to be carried out: 

If at any time after the commencement of the work the Jaipur Development Authority shall, 

for any reason, whatsoever, not require the whole work, thereof, as specified in the bid, to be carried 

out, the Engineer-in-charge shall give notice, in writing of the fact to the contractor, who shall have 

no claim to any payments or compensation, whatsoever, on account of any profit or advantage, which 

he might have derived from the execution of the work in full but which he did not derive in 

consequence of the full amount of the work not having been carried out.  Neither, shall he have any 

claim for compensation by reason of alterations having been made in the original specifications, 

drawings and design and instructions, which shall involve any curtailment of the work as originally 

contemplated. Provided, that the contractor shall be paid the charges for the cartage only, of materials 

actually brought to the site of the work by him for bonafide use and rendered surplus as a result of the 

abandonment or curtailment of the work or any portion thereof, and taken them back by the 

contractor provided, however that the Engineer-in-charge shall have, in all such cases, the option of 

taking over all or any such materials at their purchase price or at local market rates whichever may be 

less.  In the case the option of taking over all or any such materials at their purchase price or at local 

market rates whichever may be less.  In the case of such stores, having been issued from Jaipur 

Development Authority stores, charges recovered, including storage charges, shall be refunded after 

taking into consideration any deduction for claim on account of any deterioration or damage while in 

the custody of the contractor and in this respect the decision of the Engineer in Charge shall be final.  
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Clause 14: Action and compensation payable in case of bad work: 

If, it shall appear to the JDA or any authorized authority or the Engineer-in-Charge or his 

subordinates in charge of the work, or to the committee of retired officers / officers appointed by the 

Jaipur Development Authority for the purpose that any work has been executed with unsound, 

imperfect or unskillful workmanship, prior with material of any interior description, or that any 

materials or articles provided by him for the execution of the work are unsound or of a quality 

inferior to that contracted, or otherwise not in accordance with contract, the contractor shall be 

demand in writing from the Engineer in charge, specifically the work / materials or articles 

complained of, notwithstanding that the same may have been inadvertently passed, certified and paid 

for, will rectify or remove and reconstruct the work, so specified, in whole or in part, has the case 

may be, remove the materials or articles, so specialties and provide other proper and suitable 

materials or articles at his own cost and in the event of his failing to do so, within a period to be 

specified by the Engineer-in-charge in his demand, as aforesaid, then the contractor shall be liable to 

pay compensation, at the rate of one percent on the bided amount of work for every week not 

exceeding ten percent, while his failure to do so shall continue, and in the case of any such failure, 

the Engineer - in - Charge may rectify or remove and re-execute the work or remove and replace 

within others, the materials or articles or articles complained of as the case may be, at the risk and 

expense, in all respects of the contractor. 

Clause 15: Work to be open to inspection: Contractor or his responsible agent to be present. 

 All work, under or in course of execution or executed in pursuance of the contract, shall at all 

times, be open to inspection and supervisor of the Engineer-in-charge and his superior officers e.g. 

Superintending Engineer, Additional JDA, Chief Technical Engineer, JDA, and his subordinates 

and any other authorized agency of the Jaipur Development Authority and the contractor shall at all 

times during the usual working hours, and at all other times at which reasonable notice of the 

intention of the Engineer in charge in or his subordinate and any other authorized agency of Jaipur 

Development Authority or committee of retired officers / officers appointed by the Jaipur 

Development Authority for the purpose to visit the works shall have been given to the Contractor, 

either himself be present to receive orders and instructions or have a reasonable agent, duly 

accredited in writing, present for the purpose.  Orders given to the Contractor agent shall be 

considered to have the same force as if they had been given to the contractor himself.  

Clause 16: Notice to be given before any work is covered up: 

 The Contractor shall give not less than 7 days’ notice, in writing, to the Engineer-in-Charge of 

the work, before covering up or otherwise placing beyond the reach of measurement, any work in 

order that they may be measured and correct dimensions thereof, be taken before the same is so 

covered up or placed beyond the reach of measurement and shall no cover up or place beyond the 

reach of measurement any work without the consent in writing of the Engineer-in-charge of the work 

and if, any work shall be covered up or placed beyond the reach of measurement without such notice 

having been given or consent obtained, the same shall be uncovered at the Contractor's expenses or in 

default, thereof, no payment or allowance shall be made for such work, or for the materials, with 

which the same was executed.  
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Clause 17: Contractor liable for damage done and for imperfections: 

If the Contractor of his work people or servants shall break, deface, injure or destroy any part 

of a building in which they may be working or any building, road, fence, enclosure or cultivated 

ground continuous to the  premises on which the work or any part of it is being executed, or if any 

damage shall happen to the work. While in progress, from any cause, whatsoever, or any 

imperfections become apparent in it, within a period specified in clause 37, after a certificate, final or 

otherwise of its completion, shall have been given by the Engineer-in-charge, may cause the same to 

be made good by other workmen and deduct the expense (of which the certificate of the Engineer-in-

charge shall be final) from any sums that may be then, or at any time thereafter, may become due to 

the contractor, or from his security deposit, or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

Clause 18: Contractor to supply Plant, Ladders, Scaffolding etc.  

The contractor shall arrange and supply, at his own cost, all material (except such special 

materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in-charge's 

stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary 

works requisite or proper for the proper execution of the work, whether original, altered, or 

substituted, and whether included in the specification or other documents, forming part of the 

contract, or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-charge, as to any matter as to 

which, under the conditions, he is entitled to be satisfied of which he is entitled to require, together 

with carriage thereof, to and from the work.  The contractor shall also arrange and supply, without 

charge, the requisite number of persons with the means and material necessary of the purpose of 

setting out work and counting, weighing and assisting, in the measurement or examination at any 

time and from time to time of the work, or materials.  Failing his so doing, the same may be provided 

by the Engineer-in-charge at the expenses of the Contractor, and the expenses maybe deducted from 

any money due to the Contractor under the contract, or from his performance Guarantee and / or 

security deposit or the proceeds of sale thereof, or a sufficient portion thereof.  The contractor shall 

also provide all necessary fencing and lights required to protect the public from accident and shall be 

bound to bear the expenses of difference of every suit, action or other proceeding at law, that may be 

brought by any person for injury sustained owing to neglect of the above precautions, and to pay any 

damages and costs, which may be awarded in any such suit, action proceedings to any such person or 

which may, with the consent of the Contractor be paid to compromise any claim by any such person. 

Clause 19: Work not to be sub-let contract may be rescinded and security deposit and 

performance forfeited for sub-letting, bribing or if contractor becomes insolvent.  

 The contract shall not be assigned or sublet without the written approval of the JDA, and if 

the contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or 

commence any insolvency proceedings or mark any composition with his creditors, or attempt to so 

to do, or if any bride, gratuity, gift, loan, requisite reward or advantage, pecuniary or otherwise, shall 

either, directly or indirectly, be given promised or offered by the Contractor or any of his servants or 

agents, to any public officer or person, in the employ of Government, in any way relating to his office 

or employment, or if any such officer or person shall become, in any way, directly or indirectly 

interested in the contract, the JDA may thereupon, by notice, in writing resigned the contract and the 
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performance guarantee and security deposit of the contractor shall, thereupon, stand forfeited and be 

absolutely at the disposal of Jaipur Development Authority and the same consequences shall ensure 

as, if the contract had been rescinded under clause 3 thereof, and in addition the contractor shall not 

be entitled to recover or be paid for any work therefore, actually performed under the contract.  

Clause 20: Sums payable by way of compensation to be considered as reasonable compensation 

without reference to actual loss: 

All sums payable by way of compensation under any of these conditions shall be considered 

as reasonable compensation to be applied to the use of Jaipur Development Authority without 

reference to the actual loss or damage sustained and whether or not any damage shall have been 

sustained.  

Clause 21: Changes in Constitution of firm: 

 Where the Contractor is partnership firm, the previous approval, in writing, of the Engineer-

in-charge shall be obtained before business any change is made in the constitution of the firm.  Where 

the contractor is an individual or a Hindu undivided family business concern, such approval, as 

aforesaid, shall likewise be obtained before the contractor enters into any partnership agreement 

where under the partnership firm would have the right to carry out the work thereby undertaken by 

the contractor. If, previous approval, as aforesaid, is not obtained, the contract shall be deemed to 

have been assigned in contravention of clause 19 thereof, and the same action may be taken and the 

same consequence shall ensure, as provided in the said clause 19. 

Clause 22: Work to be under direction of Engineer-in-charge 

  All the works, to be executed under the contract, shall be executed under the direction 

and subject to the approval. In all respect, of the Engineer-in-charge of the Jaipur Development 

Authority for the time being, who shall be entitled to direct, of what point or points and in what 

manner, they are to be commenced and from time to time carried on. 

 

Clause 23: Standing committee for Settlement of disputes: 

If any question, difference or objection, whatsoever shall arise in any way, in connection with 

or arising out of this instrument, or the meaning of operation of any part thereof, or the rights, duties 

or liabilities of either party then, save in so far, as the decision of any such matter, as herein before 

provided for, and been so decided, every such matter constituting a total claim of Rs.50000/- or 

above, whether its decision has been otherwise provided for an whether it has been finally decided 

accordingly, or whether the contract should be terminated or has been rightly terminated and as 

regards the rights or obligations of the parties, as the result of such termination, shall be referred for 

decision to the Empowered Standing Committee, which would consist of the followings:- 

1. Jaipur Development Commissioner, JDA, Jaipur -Chairman 

2. Director Engineering-III, JDA, Jaipur 

3. Director (Finance), JDA, Jaipur 

4. Director (Law), JDA, Jaipur 
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5. Superintending Engineer, JDA, Jaipur - Member Secretary  

 The Engineer-in-charge, on receipt of application along with non-refundable 

prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. One Lakh) 

from the contractor, shall refer the disputes to the committee within a period of three months from the 

date of receipt of application. 

  The contractor shall be furnished, free of cost one certified copy of the contract 

documents except standard specifications. Schedule of Rates and such other printed and published 

documents, together with all drawings as may be forming part of the Bid Documents.  None of these 

documents shall be used for any purpose other than that of this contract. 

  Procedure and application form referring cases for settlement by the Standing 

Committee shall be, as given in form RPWA 90. 

Clause 23 A: Contractor to indemnify for infringement of Patent or design. 

 Contractor shall fully indemnify the Jaipur Development Authority against any action, claim 

or proceeding, relating to infringement or use of any patent or design or any alleged patent or design, 

rights, and shall pay any royalties, which may be payable in respect of any articles or part thereof 

included in the contract, in the event of any, claims made under or action brought against 

Government.  In respect of any such matters, as aforesaid, the contractor shall be immediately, 

noticed thereof, and the contractor shall be at liberty at his own expense, to settle any dispute or to 

conduct any litigation, that may arise there from provided that the contractor shall not be liable to 

indemnify the Jaipur Development Authority, if the infringement of the patent or design or any 

alleged patent, or design, right is the direct result of an order passed by the Engineer-in-charge in his 

behalf. 

Clause 24: Imported Store articles to be obtained from Government: 

 The contractor shall obtain form the stores of the Engineer-in-charge, all imported store 

articles, which may be required for the work or any part thereof, or in making up articles required 

thereof, or in connection therewith, unless he has obtained permission in writing, from the Engineer-

in-charge, to obtain such stores an articles from elsewhere.  The value of such stores and articles, as 

may be supplied to the contractor by the Engineer-in-charge, will be debited to the contractor, in his 

account, at the rates shown in the schedule attached to the contract, and if they are not entered in the 

schedule, they will be debited at cost price, which for the purposes of this contract, shall include the 

cost of carriage and all other expenses, whatsoever, which shall have been incurred in obtaining 

delivery of the same at the stores aforesaid plus storage charges.  

Clause 25: Lump sums in estimates: 

When the estimate on which a bid is made includes lump sums, in respect of parts of the 

work, the contractor shall be entitled to payment in respect of the item of work involved, or the part 

of the work in question at the same rates, as are payable under the contract for such items or if the 

part of the work in question is not, in the opinion of the Engineer-in-charge capable of measurement, 

in Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the 
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certificate in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum 

or sums payable to him under the provisions of this clause.  

Clause 26: Action where no Specification: 

In case of any class of work for which there is no such specification as is mentioned in rule 1, 

such work shall be carried out in accordance with the detailed specification of the department and 

also in accordance with the instructions and requirement of the Engineer-in-charge. 

Clause 27: Definition of work; 

The expression "Work" or "Works" where used in these conditions, shall unless there be 

something either in subject or context, repugnant to such construction, be construed and taken to 

mean the works by or by virtue of the contract contracted to be executed, whether temporary or 

permanent, and whether original, altered, substituted or additional. 

Clause 27 A: Definition of Engineer-in-charge. 

The term :Engineer-in-charge" means the Executive Engineer, who shall supervise, and be in 

charge of the work, and who shall sign the contract on behalf of the Jaipur Development 

Commissioner of Jaipur Development Authority.  

Clause 28:  

It cannot be guaranteed that the work will be started immediately after the bids have been 

received.  No claims for increase of rate will be entered, if the bids for starting work are delayed.  

Clause 29: Payments at reduced rates on account of items of work not accepted and not 

completed to be at the discretion of the Engineer-in-charge. 

The rates for several items of works, estimated to cost more than Rs.1000/- agreed within, 

will be valid only when the item concerned is accepted, as having been completed fully in accordance 

with the sanctioned specifications.  In cases, where the items of work are not accepted, as so 

completed, the Engineer-in-charge may make payment on account of such items, at such reduced 

rates as he considers reasonable, in the preparation of final or on account bills, and his decision in the 

matter shall be final and binding.  

Clause 29A: Payments at part rates: 

The rates for several items of works may be paid at his rates provisionally in running bills in 

proportion to the quantum of items executed at the discretion of Engineer-in-charge.  In case of item 

rates, if the rate quoted for certain items are very high in comparison to the average / overall bid 

premium, then the payment at running stages shall not be made more than the average sanctioned 

premium.  The deferred payment, will however be released after successful completion of the work.  

Clause 30: Contractor's percentage, whether applied to net or gross amount of bills: 

The percentage referred to in the "Bid of Works" will be deducted / added from / to the gross 

amount of the bill before deducting the value of any stock issued.  
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Clause 31: Contractor to adhere to labour laws / regulation: 

 The contractor shall adhere to the requirements of the Workmen's Compensation Act and 

Labour Legislation in force from time to time and be responsible for and shall pay any compensation 

to his workmen which would be payable for injuries under the workmen Compensation Act, 

hereinafter called the said Act. If such compensation to his workmen which would be payable for 

injuries under the Workmen's Compensation Act, hereinafter called the said Act. If such 

compensation is paid by the State as Principal employer under sub Section (1) of section 12 of the 

said Act, on behalf of the contractor it shall be recoverable by the State from the Contractor under sub 

section (2) of the said section. Such compensation shall be recovered in the manner laid down in 

clause I of the conditions of contract.  

Note:  All Contractors with Government shall require registration of workers under the Building & 

other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and 

extension of benefit to such workers under the Act. 

Clause 32: Withdrawal of work from the Contractor: 

If the Engineer-in-charge shall at any time and for any reasons, whatsoever, including 

inability to maintain prorate progress, think any portion of the work should not be executed or should 

be withdrawn from the contractor, he may, by notice in writing to that effect require the contractor 

not to execute the portion of the work specified in the notice or may withdraw from the contractor for 

the portion of work, so specified, and the contractor shall not be entitled to any compensation, by 

reason of such portion of work having been withdraw from him.  The Engineer-in-charge may 

supplement the work by engaging another agency to execute such portion of the work at the cost of 

the original contractor, without prejudice to his rights under Clause 2.  He shall also be competent to 

levy compensation for delay in progress.  The recovery of excess cost shall be made from next 

available running bill or any other claim and shall not be deferred. 

Clause 33: The contractor includes clearance, leveling and dressing of site within a distance of 15 

meters of the structure / building on all sides except where the building adjoins another building. 

Clause 34: Project Works: 

The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone work and 

other work requiring protection and to maintain such protection, as long as work is in progress.  He 

shall remove and replace this protection, as required by the Engineer-in-charge, from time to time.  

Any damage to the work, so protected, no matter how it may be caused, shall be made good by the 

contractor free of cost. 

All templates, forms, moulds, centering, false works and models, which in the opinion of the 

Engineer-in-charge are necessary for the proper and workman like execution of the work, shall be 

provided by the Contractor free of cost.  

Clause 35: Contractor liable for settlement of claims caused by his delays: 

If the progress of the work has fallen so much in arrears as to prevent other contractors on the work, 

from carrying out their part of the work within the stipulated time, he will be liable for settlement of 
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any claim, put in by any of these contractors for the expenses of keeping their labour unemployed, to 

the extent considered reasonable by the Engineer-in-charge. 

Clause 36A: The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and 

duties in respect of materials actually consumed on public work, shall be borne by the Contractor.  

Clause 36B:  

The cost of all water connections, necessary for execution of work, and the cost of water consumed 

and hire charges of meters and the cost of electricity consumed in connection the execution of work, 

shall be paid by the Contractor except where other specifically indicated.  

Clause 36C: Payment of Sales Tax and any other Taxes: 

Royalty or other tax on materials, issued in the process of fulfilling contract payable to the Jaipur 

Development Authority under rules in force will be paid by the Contractor himself.  

Clause 36D: 

In respect of goods and materials procured by the Contractor for use in works under the contract, 

sales tax will be paid by the contractor, himself.  But in respect of all such goods manufactured and 

supplied by the Contractor and works executed under the contract, the responsibility of payment of 

Sales tax would be that of the Engineer-in-charge. 

Clause 37: Refund of Performance Guarantee and Security Deposit: 

 The performance Guarantee and / or security deposit will be refunded after the expiry of the 

period, as prescribed below:- 

(a) In case of contracts relating to hiring of trucks and other 'T'&P' transportation including 
loading, unloading of materials, the amount of performance guarantee / security deposit is 
refundable along with the final bill.  

(b) Supplies of material: As per provision of the G.F. & A.R. 

(c) Ordinary repair: 3 months after completion of the work provided the final bill has been paid.  

(d) Original works / special repairs / renewal works: Six months after completion except in case 
of works, such as building works, bridge works, cross drainage work, Dams, canals water 
supply and sewerage schemes (except where provided otherwise in any specified case) etc., 
the Performance Guarantee / Security Deposit will be refunded 6 months after completion or 
expiry of one full rainy season, or after expiry of defect liability period as defined in the 
special condition of agreement whichever is later, provided the final bill has been paid. 
(Regarding "refund of performance guarantee and security deposit"). 

"In case of road, bridge and CD works (original/special, repairs/renewals). The defect 

Liability period shall be three years after completion of works". 

(e) The Security Deposit amount shall become due and shall be paid to the contractor after expiry 
of Defect Liability Period  
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(f) The Security Deposit will be released in the following stages after satisfactory performance 
certificate issued by Engineer-In-Charge :-- 

               1       After completion of one year               20 % of SD Amount  

               2       After completion of two years             20 % of SD Amount 

               3      After completion of three years          Remaining 60% of SD Amount  

Clause 38: Fair Wage Clause:  

(a) The Contractor shall pay not less than fair wages / minimum wages to laborious 
engaged by him on the work as revised from time to time by the Jaipur Development 
Authority but the Jaipur Development Authority shall not be liable to pay anything 
extra for it except as stipulated escalation clause (clause 45) of the agreement.  

Explanation: Fair wage means minimum wages for time or piece work, fixed or 

revised, by the State Govt. the Minimum Wages Act. 1948. 

(b) The Contractor shall, notwithstanding the provisions of any contract to the country, 
cause to be paid fair wages to labourers indirectly engaged on the work, including any 
labour engaged by his sub-contractors in connection with the said work as if the 
labourers have been immediately or directly employed by him. 

(c) In respect of all labourers immediately or directly employed on the work, for the 
purpose of the contractor's part of this agreement, the (Contractor shall comply with or 
cause to be complied with the Public Works Department Contractors Labour 
Regulations made, or that may be made by the Government, from time to time.  With  
regard to payment of wages, wages period, deductions from wages, 

(d) recovery of wages not paid, and unauthorized deductions, maintenance of wages 
register, wages card, publication of scale of wages and other terms of employment, 
inspection and submission of periodical returns and other matters of a like nature.  

(e) The Engineer-in-charge shall have the right to deduct from the money due to the 

contractor any sum required or estimated to be required for making good the loss 

suffered by a worker or workers, by reasons of non-fulfillment of the conditions of the 

contract, for the benefit of the worker or workers, non-payment of wages or of 

deductions made there from, which are not justified by the terms of the contract, or as 

a result of non - observance of the aforesaid regulations. 

(f) Vis-à-vis the Jaipur Development Authority of Rajasthan, the Contractor shall be 

primarily liable for all payments to be made and for the observance of the regulations 

aforesaid, without prejudice to his right to claim indemnify from his sub-contractors.  

(g) The regulations, aforesaid, shall be deemed to be part of this contract and any breach, 

thereof, shall be deemed to be breach of the contract.  

Clause 39: Contractor to engage technical staff:  
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The contractor shall engage the technical staff as follows, on the contract works at his own cost for 

which nothing extra will be payable.  

(a) For work costing Rs. 100 Lakh and above :- One Graduate Engineer  . 

(b) For work costing between Rs. 50 Lakh to Rs. 100 Lakh :- One qualified Diploma 

holder having experience  of not less than three years  . 

(c) For work costing between Rs. 15 Lakh to Rs. 50 Lakh :- One qualified Diploma 

holder 

The technical staff should be available at site, whenever required by Engineer-in-

charge to take instructions. 

Clause 39A: The contractor shall comply with the provisions of the Apprenticeship Act, 

1961, and the Rules and orders issued, there-under, from time to time.  If he fails to do so, his failure 

will be a breach of contract.  The contractor shall also be liable for any pecuniary liability arising on 

account of any violation by him of the provisions of said Act.  

Clause 40: Safety of Works :The Contractor shall follow the safety code. The contractor 

shall be fully responsible for safety of works at site taking note of all the necessary provisions as per 

Employer's conditions of contract for safety, Health and Environment Manual (SHE Manual)  

available at Section 7, which shall be binding on the contractor. The contractor's price shall be 

inclusive of all the necessary costs to meet the prescribed safety standards. In the case the contractor 

fails in the above, the Employer may provide necessary arrangements and recover the cost from 

contractor. 

Clause 41: Near Relatives barred from tendering: The contractor shall not be permitted to bid for 

works, in same Circle, in which his near relative is posted as Accountant or as an officer in any 

capacity between the grades of the Superintending Engineer and Assistant Engineer (both inclusive).  

He shall also intimate the names of persons, who are working with him in any capacity or are 

subsequently employed by him and who are near relative to any gazetted officer in the organization / 

Department.  Any breach of this condition by the contractor would render him liable to be removed 

from the approval list of contractors of the Department.  If such facts is noticed (a) before sanction of 

bid, his offer shall be declared invalid and earnest money shall be forfeited, (b) after sanction of the 

bid then bid sanctioning authority may at his discretion forfeit his earnest money, performance 

guarantee, security deposit and enlistment deposit and the work / remaining work may allot to any 

registered contractor on the same rates as per rules.  

Note : By the term 'near relative' is meant wife, husband, parents and grandparents, children and 

grand children, brothers and sisters, uncles and cousins and their corresponding in laws. 

Clause 42: Retired Gazetted Officers barred for 2 years: No Engineer of Gazetted rank or other 

Gazetted officer, employed in Engineering or Administrative duties in an Engineering Department of 

the Jaipur Development Authority, is allowed to work as a contractor for a period of 2 years, of his 

retirement from Jaipur Development Authority Service without the previous permission of Jaipur 

Development Authority.  The contract is liable to be cancelled, if either the contractor or any of his 
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employee found, at any time, to be such a person, who had not obtained the permission from as 

aforesaid before submission of the bid or engagement in the contractors service as the case may be. 

Clause 43: Quality Control 

The Jaipur Development Authority shall have right to exercise proper quality Control 

measures.  

Clause 43A: 

 The work whether fully constructed or not and all materials machinery tools and plant 

scaffolding temporary buildings and other things connected therewith shall be at the risk of the 

contractor until the work has been delivered to the Engineer in charge and a certificate from him to 

effect obtained. 

Clause 44: death of Contractor: 

 Without prejudice to any of the rights or remedies under the contract, if the contractor dies, 

the legal heirs of the contractor or the JDA or duly authorized Engineer shall have the option of 

terminating the contract without any compensation. 

Clause 45: Price variations Clause: 

 If during the progress of the contract of value exceeding Rs. 50.00 Lakh (accepted tendered 

amount minus cost of material supplied by the department) and where stipulated completion period is 

more than 3 months (both the conditions should be fulfilled).  The price of any materials/ bitumen / 

diesel / petrol / cement and steel incorporated in the works (not being materials to be supplied by the 

department) and / or wages of labour increases or decreases, as compared to the price and / or wages 

prevailing at the last date of submission of bid for the work the amount payable to contractors for the 

work shall be adjusted for increase or decrease in the rates of materials (excepting those materials 

supplied by the department)/ labour / bitumen diesel / petrol / cement and steel. If negotiated rates 

have been accepted, prices as on the date of negotiations shall be considered for price adjustment.  

Similarly, if rates received on the date of opening of bids have been accepted, then prices on the date 

of opening of bid shall be considered for price adjustment.  

Increase or decrease in the cost of labour / material / bitumen / cement / diesel and petrol shall 

be calculated and petrol shall be calculated quarterly in accordance with the following formula. 

(a) Labour :  

    VL = 0.75 x   PL x R (IL1 –IL.0)  

                             100     I L.0 

VL =   Increase or decrease in the cost of work during the quarter under consideration due to change 

in rates for labour. 
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R =  The value of the work done in rupees during the quarter under consideration excluding the 

cost of materials supplied by the department and excluding other items as mentioned in the 

clause.  

Ii0 =  The average consumer price index for industrial workers (whole-sale prices) for the quarter in 

which submission of bid (as published in Reserve Bank of India Journal / labour Bureau 

Shimla, for the area). 

Li1 = The average consumer price index for industrial workers (whole-sales-price) for the quarter of 

calendar year under consideration (as published in Reserve Bank of India Journal / labour 

Bureau Shimla, for the area). 

PL = Percent of Labour components. 

Note : In case of revision of minimum wages by the Jaipur Development Authority or other 

competent authority, nothing extra would be payable except the price escalation permissible 

under this clause.  

(B) Material (excluding material supplied by the department) 

VM =  0.75 x  PMx  R (LLMI -LM0) 

                      100LMO
 

VM = Increase or decrease in the cost during the quarter under consideration due to change in the 

rates of material. 

R = The value of the work done in rupees during the quarter under consideration excluding the 

cost of materials supplied by the department and excluding other items as mentioned in this 

clause.  

LMO= The average wholesale price index (all commodities) for the quarter in which submission of 

bid (as published in Reserve Bank of India Journal / Economic Advisor to Government of 

India, Ministry of Industries, for the area). 

LM1 = The average wholesale price index (all commodities) for the quarter under consideration (as 

published in Reserve Bank of India Journal / Economic Adviser to Government of India.  

Ministry of Industries, for the area).  

PM = Percentage of material component (excluding materials supplied for the Department). 

(c) Bitumen 

Vb =  0.85 x   Pbx  R (B1 -B0) 

100BO
 

Vb=   Increase or decrease in the cost of the work during the month under consideration due to 

changes in the rate for bitumen.   
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R = The value of the work done in rupees during the quarter under consideration excluding the 

cost of material supplied by the department and excluding other items as mentioned in this 

clause. 

Bo = The official retail price of bitumen at the IOC depot it nearest center on the day 28 days prior 

last date of submission of Bids. 

B1 = The official retail price of bitumen of IOC depot it nearest center for the 15 day of the month 

under consideration.   

Pb= Percentage of bitumen component of the work. 

(D) Petroleum 

  V1 = 0.75 x P1x  R (F1 -F0) 

100 FO
 

V1 =  Increase or decrease in the cost of work during the month under consideration due to change 

in the rate for fuel and lubricants.   

R= The value of the work done in rupees during the quarter under consideration excluding the 

cost of materials supplied by the department and excluding other items as mentioned in this 

clause.  

F0 = The average wholesale price index of high speed diesel (HSD) as published by the Economic 

Advisor to the Government of India, Ministry of Industry on the day of last day of submission 

of bid. 

F1 =  The average wholesale price index HSD for the quarter under consideration as published 

weekly by the Economic Advisor to the Govt. of India, Ministry of Industry for the quarter 

under consideration. 

P1 = Percentage of fuel and lubricants component excluding fuel and lubricants  supplied by the 

Department (Specified in the sanctioned estimate for the work). 

P =  Percentage of fuel and lubricants component excluding fuel and lubricants supplied by the 

Department (Specified in the sanctioned estimate for the work). 

R =  Total work done during the quarter as prescribed under this clause.  

Note: For application of this clause price of HSD is chosen to indicate fuel and lubricant 

component.  

(e) Cement 

Vc=  0.75 x  Pcx R (LC1 -LCO) 

 100LCO
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Vc = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of cement. 

R = The value of the work done in rupees during the quarter under consideration excluding the 

cost of cement supplied by the department and excluding other items as mentioned in this 

clause. 

LCO = The average wholesale price index for the quarter in which last date of submission of bid (as 

published by the Economic Adviser to Government of India, Ministry of Industries). 

LCI = The average wholesale price index for the quarter under consideration (as published by the 

Economic Adviser to Government of India, Ministry of Industries). 

PC = Percentage of cement components (excluding cement supplied by the Department). 

(F) Steel 

 VS = 0.75x Pcx R (LS1 -LSO) 

        100 LSO
 

Vs = Increase or decrease in the cost of the work during the quarter under consideration due to 

change in the rates of steel. 

R = The Value of the work done in rupees during the quarter under consideration excluding the 

cost of steel supplied by the department and excluding other items as mentioned in this clause. 

LSO = The average wholesale price index for the quarter in which last date of submission of bid (as 

published by the Economic Adviser to Government of India, Ministry of Industries) 

LS1 = The average wholesale price index for the quarter under consideration (as published by the 

Economic Adviser to Government of India, Ministry of Industries) 

Clause 45A: Price Variation in installation of elevators supply/installation of Centrally Air 

Conditioning and Central Evaporation Cooling Works.  

In all cases of contracts for installation of elevators, supply/installation of Central Air 

Conditioning and Central Evaporation Cooling Works, the Price quoted shall be based on the Indian 

Electrical and Electronic Manufacturers Association (IEEMA) price variation clause based on the 

cost of raw materials/components and labour cost as on the date of quotation/bid and the same is 

deeded to be related to wholesale price index number of metal products and All India Average 

consumer price index number of industrial workers as specified below. In case of any variation in 

these index numbers the prices shall be adjustment up or down in accordance with following formula: 

 P= Po   {15+55 MP +   Wo(D)   + 15 Wo(I)} 

     100                MPoWoWo 

Where : 
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P = Price payable as adjusted in accordance with the price variation formula. 

P0 = Price quoted/confirmed 

MP0 = Wholesale Price Index Number for metal products as published by the office of the Economic 

Adviser, Ministry of Industry, Government of India, in their weekly bulleting, Revised Index 

Number of Wholesale Price (Base 1981-82 =100 for the week ending first Saturday of the 

relevant calendar month). The relevant month shall be that in which price was offered or 

negotiated whichever is later.   

W0 = All India Average Consumer Price Index Number for Industrial Workers (Base : 1982 = 100), 

as published by Labour Bureau, Ministry of Labour, Government of India, for relevant 

calendar Month. The relevant Month shall be that in which price was offered or negotiated 

whichever is later. 

MP = Wholesale Price Index Number of Metal Products as published by the office of Economic 

Adviser, Ministry of Industry, Government of India, in their weekly bulletin Revised index 

Number of wholesale price (Base : 1981-82 = 100). The applicable wholesale Price Index 

Number for Metal Products as pre-availing on 1st Saturday of the Month covering the date 

FOUR months price to the date of delivery and would be as published by IEEMA. 

WO(1) = All India Average Consumer Price Index Number for Industrial workers (Base : 1982 = 100) 

as published by Labour Bureau, Ministry of Labour, Government of India. The applicable All 

India Consumer Price Index Number of Industrial workers prevailing for the FOUR months 

prior to the date of completion of installation/Progress parts of installation and would be as 

published by IEEMA. The date of delivery shall be the date on which the manufactured 

material is actually supplied at site. The data of completion of installation (or progress part of 

installation shall be the date on which the work is notified as being completed and is available 

for inspection/duly tested). In the absence of such notification, the date of completion is not 

intimated, such completion shall be considered by the Engineer-in-charge which shall be 

final. 

Note-1 The wholesale price index number for metal products is published weekly by the 

office of the Economic Adviser, but if there are any changes, the same are 

incorporated in the issue appearing in the following week.  For the purpose of this 

price variation clause, the final index figures shall apply. 

Note- 2 The sole purpose of the above stipulation is to arrive at the entire contract under the 

various situations.  The above stipulation does not indicate any intentions to sell 

materials under this contact as movables. 

Note- 3 The indices MP& Work are regularly published by IEEMA in monthly basic price 

circulars based on information bulletins from the authorities mentioned.  These will be 

used for determining price variation and only IEEMA circulars will be shown as 

evidence, if required. 

GENERAL CONDITIONS FOR ADMISSIBILITY OF ESCALATION 
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1. The exact percentage of labour/material (excluding materials to be supplied by the department 

/battements/diesel and petrol compensate and labour component for the work shall be 

approved by the authority while sanctioning the detailed estimates. 

2. The breakup of components of labour/materials (excluding materials to be supplied by the 

department) bitumen/diesel and petrol as indicated in clause 45 have been pre-determined as 

bellows: 

(a) Labour     -   

(b) Material   -            

(c) Bitumen    -  

(d) POL              -            

(e) Cement                    -  

(f) Steel  Reinforcement -  

Total    -   

3. While allowing price escalation the following shall be deducted from the value of the of work 

done ® (a) cost of material supplied by the department (b) cost of services rendered as per 

clause 34 (c) of secured Advance/any advance added earlier but deducted agreed rates. now 

after work is measured (d) cost of extra items, the rates for which have been worked out based 

on market rates/ mutually agreed rates. 

4. The first statement escalation shall be prepared at the end of three months in which the work 

was awarded and the work done from the date of start to the end of this period shall be taken 

into account. For subsequent statement cost of work done during every quarter shall be taken 

into account. At the completion of work the work done during the last quarter of fraction there 

of shall be taken into account. 

5. For the purpose of reckoning the work done during any period the bills prepared during the 

period shall be considered. The dates of recording measurements in the Measurement book by 

the Assistant Engineer shall be the guiding factor to decide the bills relevant to any period. 

The date of completion as finally recorded by the competent authority in the measurement 

Book shall be the criterion. 

6. The index relevant to any quarter for which such compensation is paid shall be the 

arithmetical average of the indices relevant of the calendar month. 

7. Price adjustment clause shall be applicable only the work that is carried out with the stipulated 

time or extension thereof as are not attributable to the contractor. 

8. If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less the 

value of work actually done excluding cost of Material supplied by the Department exceeds 

Rs. 50 lac and completion period is more than 3 months then escalation would be payable 

only in respect of value of work in excess over Rs. 50 lac from the date of satisfying both the 

conditions. 
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9. Where originally stipulated period is 3 months or less but actual period of extension exceeds 

beyond 3 months on account of reasons not attributable to contractor escalation amount would 

be payable only in respect of extended period if amount of work is more than Rs. 50 lac. 

10. In case the contractor does not make prorate progress in the first or another time span and the 

short fall in progress is covered up by him during subsequent time span within original 

stipulated period then the price escalation of such work expected to be done in the previous 

time span shall be notionally given based upon the price index of that quarter in which such 

work was required to be done. 

11. No claims for price adjustment other than those provided herein shall be entertained. 

12. If the period of completion including extended period attributable to Jaipur Development 

Authority exceeds twelve months but cost does not exceeds more than Rs. 50 lacs no 

escalation is admissible. 

13. Similarly if cost of works increases more than Rs. 50 lac but completion period including 

extended period attributable to Jaipur Development Authority is less than 3 months no 

escalation is admissible. 

14. No provisional escalation is payable on the basis of indices of the previous quarter in absence 

of non pub location of indices in concede quarter by the RBI. 

15. Escalation is always payable quarterly and no provisional escalation is payable monthly or 

fortnightly. 

16. In case at the time of executing agreement both the conditions (completion period 3 months 

and amount of work Rs. 50 lac for admissibility of price escalation are not fulfilled and 

subsequently due to additional work and extension of time attributable to Jaipur Development 

Authority both the conditions become fulfilled in that case the escalation shall be payable 

from the date of satisfying both the conditions and only for work done beyond Rs. 50 lac and 

in period of work beyond 3 months. 

17. The contractor shall for the purpose of this conditions keep such books of account and other 

documents as are necessary to show the amount of any increase climbed or reduction 

available and shall allow inspection of the same by a duly authorised representative of Jaipur 

Development Authority and further shall at the request of the Engineer in charge furnish 

verified in such a manner as the Engineer in charge may require any documents so kept and 

such other information as the Engineer in charge may require. 

Clause 46 Force Majeure: 

Neither party shall be liable to each other for any loss or damage occasioned by or arising out 

of acts of God such as unprecedented floods volcanic eruptions earthquake or other invasion of nature 

and other acts. 

Clause 47: General discrepancies and errors: 

In case of percentage rate bids if there is any typographical or clerical error in the rates shown 

by the Department in the “G” schedule the rates as given in the basic schedule of Rates of the 

Department of the area shall be taken as correct. 
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Clause 48: Post payment audit & technical examination: 

The Jaipur Development Authority shall have right to cause an audit and technical 

examination of the works, and the final bills of the contractor, including all supporting vouches, 

abstracts etc., to be made within 2 years after payment of the final bill and if as a result of such audit 

and technical examination any sum is found to have been over paid in respect of any work done by 

the contractor under the contract or any work claimed by him to have been done by him under the 

contract and found not to have been executed below specifications, the contractor shall be liable to 

refund the amount of over payment and it shall be lawful for Department in recover the same from 

him in the manner prescribed in clause 50 or in any other manner legally permissible and if it is found 

that the contract was paid less than what due to him under the contract in respect of any work 

executed by him under it the amount of such under payment shall be duly paid by the Jaipur 

Development Authority to the contractor. 

Clause 48A:  Pre check or post check of Bills: 

The Jaipur Development Authority shall have right to provide a system of pre-check of 

contractor bills by specified organisation and payment by an Engineer or an accounts officer/Sr. 

Accounts Officer/Chief Accounts Officer/ Financial advisor as the Jaipur Development Authority 

may in its absolute discretion prescribe any overpayments/excess payments detected as a result of 

such pre-check or post check of contractor’s bills can be recovered from the contractor’s bills in the 

manner herein before provided and the contractor will refund such over/excess payments. 

Clause 48 B: Check Measurements: 

The department reserves to itself the right to prescribe a scale of check measurement of work 

in general or specific scale for specific works or by other special orders (about which the decision of 

the department shall be final) checking of measurement by superior officer shall supersede 

measurements by the subordinate officer and the former will become the basis of the payment. Any 

over/excess payment detected as a result of such check measurement or otherwise at any stage upto 

the date completion and the defect removal period specified elsewhere in this contract shall be 

recoverable from the contractor as any other dues payable to the government. 

Clause 49: Dismantled Materials: 

The Contractor in course of the work should understand that all materials e.g. bricks still and 

other obtainable in the work by dismantling etc. will be considered as the property of the Jaipur 

Development Authority and will be disposed off to the best advantage of the Jaipur Development 

Authority as per directions of the Engineer in-charge. 

Clause 50: Recovery from contractors: 

Whenever any claim against the contractor for the payment of a sum of money arises out of or under 

the contract the Department shall be entitled to recover such sum by appropriating in part or whole of 

the performance guarantee and/or security deposit. Security Deposit at the time of enlistment of the 

contractor. In the event of the security being insufficient or if no security has been taken then the 

balance or the total sum recoverable, as the case may be shall be deducted from any sum then due or 

which at any time thereafter may become due to the contractor, under this or any other contract with 

the Jaipur Development Commissioner of Jaipur Development Authority of Rajasthan should this 
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sum be not sufficient to cover the full amount recoverable the contractor shall pay to the department 

on demand the balance remaining dues. 

The department shall further have the right to affect such recoveries under public Demands 

recovery Act. 

Clause 51: Jurisdiction Court: 

In the event of any dispute arising between the parties hereto in respect of any of the matters 

comprised in this agreement the same shall be settled by a competent court having jurisdiction over 

the place where agreement is executed and by no other court after completion of proceeding under 

clause 23 of this contract. 

Schedule of Material to be supplied by the Department if available 

(Referred is in Clause 10) 

S.No. Particulars  Quantity Rates Place of 

Delivery 
   Unit Rupees 

1 NIL NIL  NIL  

 

Schedule of Machinery /T&P to be supplied by the Department: 

The following Machinery/ T & P shall be supplied by the Department if available to 

the contractor on hire as per rules of the Department for supply for machinery /T& P to 

the contractors on hire charges (Referred to in Clause 10 C) 

S.No. Item Rate (Rs.) Place of Delivery Return  

1                    NIL NIL  

Progress Statements referred to in clause 2 of conditions of contract. 

Name of work Date from which 

the work should 

be commenced  

Date by which the 

work should be 

completed  

Monthly rate of 

progress  

1 2 3 4 

    

The contractor has been informed that his bid has been accepted. 

 

 

Dated …………….Signature  Dated………..Signature of Contractor  
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Notes: For Filling in the Progress Statement Form 

1. Columns 2.3 and 4 must be initialed and dated by the contractor  

2. Column 4 must be initialed and dated by the JDA or other duly authorised Engineer also. 

3. The date in column 2 correspond to the date on which the order to commence work is given to 

the contractor read with clause 2 of the conditions of contract. 

4. The date in column 3 must correspond to the period stated in sub clause (e) of the 

Memorandum below bid for works: 

5. Column 4 this will ordinarily be worked out proportionately thus for example if     ` 240000/- 

is the cost of whole or portion of work bided for and six months period of completion then the 

monthly rate of progress should be Rs. 4000. If necessary quantities may also be specified in 

this column at the discretion of the JDA. 

6. The certificate as to intimation of acceptance of bid printed at the foot of the form must be 

signed and dated both by the Director Engineering-I or other duly authorised Engineer and the 

contractor. 
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ANNEXURE TO APPENDIX XI 

  RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS 

LABOUR REGULATIONS 

1. Short Title: These Regulations may be called "The Rajasthan Public Works Department 

Contractor's-Labour Regulations." 

2. Definition : In these Regulations unless otherwise expressed or indicated, the following 

works and expressions shall have the meaning hereby assigned to them respectively, that is to 

say – 

(i) "Labour" means works employed by a Rajasthan P.W. Department contractor 

directly or indirectly through a sub-contractor or other person by an agent on his behalf. 

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by the 

State Government under the Minimum Wages Act, 1948. 

(iii) "Contractor" shall include every person whether sub-contractor or headman or 

Agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the Payment of Wages Act and 

includes time and piece, rate wages. 

3. Display of Notice regarding wages etc.: The contractor shall (a) before he commences his 

work on contract, display and inconspicuous place on the work notices in English and the 

correctly maintain in Hindi by the majority of the workers giving the rate of wages which 

have been certified by the Executive, Engineer, the Superintending Engineer, the Chief 

Engineer or Labour Commissioner as fair wages and the hours of works for which such wages 

are earned, and (b) such a copy of such notices to the Certifying Officers. 

4. Payment of Wages : 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

5. Fixation of wage periods : 

(i) The contractor shall fix the wage periods in respect of which the wages shall be payable. 

(ii) No wage period shall exceed one month. 

(iii) Wages of every workman employed on the contract shall be paid before the expiry of ten days 

after the last day of the wage period in respect of which the wages are payable. 

(iv) When the employment of any worker is terminated by or on behalf or the contractor, the 

wages earned by him shall be paid before the expiry of the day succeeding the one on which 

his employment is terminated. 

(v) All payments of the wages shall be made on a working day except when the work is 

completed before the expiry of the wage period, in which case, final payments shall be made 

within 48 hours of the last working day. 
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 Note: The term "working day" means a day on which labour is employed in progress. 

6. Wage Book and Wage Slips etc. 

(i) The contractor shall maintain a Wage Book of each worker in such form as may be 

convenient but the same shall include the following particulars :- 

(a) Rate of daily or monthly wages. 

(b) Nature of work on which employed. 

(c) Total number of days worked during each wage period. 

(d) Total amount payable for the work during each wage period. 

(e) All deductions made from the wages with an indication in each case of the ground for which 

the deduction in made. 

(f) Wages actually paid for each wage period. 

 (ii) The contractor shall also maintain a wage slip for each worker employed on the work. 

 (iii) The Executive Engineer may grant an exemption from the maintenance of the wage 

books and wages slips to a contractor who, in his opinion, may not directly or 

indirectly employ more than 50 persons on the work. 

7. Fines and deductions which may be made from wages: 

 (i) The wages of a worker shall be paid to him without any deductions of any kind except 

those authorised, namely the following: 

  (a) Fines 

  (b) Deductions for absence from duty i.e. from the place or places where, by the 

terms of his employment, he is required to work. The amount of deduction 

shall be in proportion to the period for which he was absent. 

  (c) Deductions for damages to or loss of goods expressly entrusted to the 

employed person for custody or for loss or any other deductions of money, 

which he is required to account where such damages or losses are directly 

attributable to his neglect or default. 

 (i) The Rajasthan Government may, from time to time, allow deductions other than those 

specified in clause I above. 

 (ii) No fines shall be imposed on a worker and on deduction for damage or loss shall be 

made until worker has been given an opportunity or showing cause against each fine 

or deductions. 

(i) The total amount of fines, which may be imposed in any one wage period on a worker, 

shall not exceed an amount equal to three paise in rupee of the wage payable to him in 

respect of that wage period. 

(ii) No fine imposed on any worker shall be recovered from him by installments or after 

expiry of 60 days from the date on which it was imposed. 
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8. Register of fines etc.: The contractor shall maintain a register of fines and of all deductions 

for damage or loss. Such register shall mention the reasons for which fine was imposed of 

deduction for damage or loss was made. The Contractor shall maintain both in English and 

local Indian Language a list approved by the labour Commissioner clearly stating the acts and 

omission for which penalty or fine may be imposed on a workman and display it in a good 

condition in conspicuous place on the work. 

9. Preservation of Register: The wage register, the wage card and the register of fines 

deduction required to be maintained under these regulations, shall be preserved for 12 months 

after the date or the 1st entry made in them. 

10. Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare 

Officer or any other person, authorized by the State Government on their behalf shall have 

power to make enquiries with a view to ascertaining and enforcing due and proper observance 

of the fair wage clauses and provisions of the regulations. He shall investigate into any 

complaint regarding default made by the Contractor of Sub-Contractor in regard to such 

provisions. 

11. Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized 

as a aforesaid, shall submit a report of the result of his investigation or enquiry to the 

Executive Engineer concerned indicating the extent, if any to which the defaults has been 

committed with a note that necessary deductions from the contractors bill be made and the 

wage and other dues be paid to the labour concerned in case an appeal is made by contractor 

under clause 12 of these regulations, actual payment to Labours will be made by the 

Executive Engineer after the Labour Commissioner had given decision on such appeal. 

12. Appeal against the decision of labour Welfare Officers: Any person aggrieved by the 

decision and recommendation of the Labour Officer or other persons, so authorised, and may 

appeal against. Such decision to the Labour Commissioner within 30 days from the date do 

decision forwarding simultaneously a copy of his appeal to Executive Engineer concerned but 

subject to such appeal the decision of the Officer shall be final and binding upon the 

contractor. 

12-A. No Party shall be allowed to be represented by a lawyer during any investigation enquiry 

appeal or any other proceedings  

13. Inspection of Wage Books and Slips: The contractor shall allow inspection of the wage 

books and wage slips and register of fines and deductions to any of his workers or to his agent 

at a convenient time and place after due notice is received or to the Labour Welfare Officer or 

any other person authorised by the State Government on his behalf. 

14. Submission of Returns: The contractor shall submit periodical returns as may be specified 

from time to time. 

15. Amendments: The Jaipur Development Authority may from time to time add to or amend 

these regulations and on any questions as to the application interpretation effect of these 

regulations the decision of the Labour commissioner to the Jaipur Development Authority or 

any other person authorised by the State Jaipur Development Authority in that behalf shall be 

final 
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SCHEDULE OF FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER LIST OF 

ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED 

(1) Without insubordination or disobediences whether alone or combination with another.  

(2) The fraud or dishonesty in connection with the contractors business or property of the   

     Rajasthan P.W.D./ JDA. 

(3) Taking or giving bribes or any illegal gratification  

(4) Labour late attendance  

(5) Drunkenness fighting not or disorderly or indecent behavior  

(6) Habitual negligence  

(7) Smoking near or around the area where combustible or other materials are stocked  

(8) Habitual indiscipline  

(9) Causing damage work in progress or to property of the Rajasthan P.W.D./ JDA or the contractor 

(10) Sleeping on duty  

(11) Malingering or sowing down work.  

(12) Giving of information regarding name age father’s name  

(13) Habitual loss of wage cards supplied by the employers  

(14) Un-authorised use of employer’s property or manufacturing or making of unauthorized articles 

at the work place.  

(15)Bad workmanship in construction and maintenance by skilled workers is not approved   

by the department and for which contractors are compelled to undertake rectification. 

(16) Making false complains and/or misleading statement  

(17) Engaging in trade within the premises of the establishment  

(18) Any delinquency of business affairs of the employers  

(19) Collection or canvassing for the collection of any money within the premises of an  

establishment unlessauthorized by the employer. 

(20) Holding meeting inside the premises without previous sanction have the employer 

(21) Threatening or intimidating any workman or employee during the working hours    

Within the premises. 

 Progress Statement referred to in Clause 3 of Conditions of Contract. 

Name of works Date from which 

the work should 

be commenced 

Date by which the 

work should be 

completed 

Monthly rate of 

progress 

1 2 3 4 

    

The contractor has been informed that this bid has been accepted. 

 

Sig. Contractor 

 

Sig. Engineer In-Charge 
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NOTES FOR FILLING IN THE PROGRESS STATEMENT FROM THE LAST PAGE 

 

1. Columns 2,3 and 4 must be signed  and dated by the contractor, 

2. Column 4 must be signed and dated by the Director (Engineering) or other duly 

authorised Engineer also. 

3. The date in column 2 should correspond to the date on which the order to commence 

works is given to the contractor specified in line 3 clause 2 page 3 of the conditions or 

contract. 

4. The date in column 3 must correspond to the period stated in clause (f) page 2 of the 

bid. 

5. Column 4. This will ordinarily be worked out proportionately thus, for example, if    `. 

240000/- is the cost of the whole or portion of work bided for and six months period of 

completion then the monthly rate of progress should be Rs. 4000. If necessary, 

quantities may also be specified in this column at the discretion of the JDA. 

6. The certificate as to intimation acceptance of bid printed at the foot of the form must 

be signed and dated both by the JDA or other duly authorised Engineer and the 

Contractor. 

 

 

(Signature of contractor)     (Signature of Engineer) 
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STATEMENT OF PAYMENT & RECOVERIES TO BE ATTACHED WITH THE 

AGREEMENT OF WORKS 

 

   Recoveries N
et 
A
m
t. 

C.B.
Vr. 
No. 
& 
Date 

Date 
rates  
of 

S. 

No. 

Gross 
amt. 
of Bill 

Progres
sive 
total 
amt. of 
Bills 

Material
s T&P 

Quantit
y 
Hours 

Amount S.D. Incom
e tax 
deduct
ion 

Sal
es 
Tax 

Ro
yalt
y 

Other 
Recov
eries  

Total 
Recov
eries 

D.A.O E.
E. 

1 2 3 4(a) 4(b) 4(c) 4(d) 4(e) 4(f) 4(i) 4(j) 4(j) 5 6 7 8 

                

                

                

                

                

                

                

                

                

                

                

  

 

 

Signature of Bidder 
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SECTION – 3 
(OTHER CONDITIONS OF CONTRACT) 
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SECTION - 3 

OTHER CONDITIONS OF CONTRACT 

3.1 GENERAL 

3.1.1 These OTHER Conditions of Contract' (OCC) shall be applicable to this bid in 

amplification/modification of the 'General Conditions of Contract'(GCC). 

3.1.2 In case any clause provided in GCC is modified/amplified in OCC, then provision in OCC 

will be binding and will prevail over the corresponding provisions in GCC. 

3.1.3 The Contractor shall carry out the Works based on the following: 

(i) Rajasthan PWD/Jaipur JDA Standard Specifications (Civil works) 

(ii) MORT&H/IRC Specifications (latest revision) wherever applicable 

 The attention of the contractor is drawn to those clauses of codes, which require supporting 

specification either by the engineer or by mutual agreement between the Contractor and 

Employer. In such cases, it is the responsibility of the Contractor to seek clarification on any 

uncertainty and obtain prior approval of the Engineer before taking up the 

supply/construction. In absence of such prior clarification, the Engineer’s choice/design will 

be final and binding on the Contractor without involving separately any additional payment. 

The latest edition of all Specifications / Standards till 30 (Thirty) days before the final date of 

submission of the bid, shall be adopted. 

3.2 SCOPE OF WORK AND DEVIATIONS 

3.2.1 Scope of work would be as specified under technical specification of work  

3.2.2 The Contractor is not to vary or deviate from the drawings/specifications/stipulations as 

submitted by contractor and finally approved by Jaipur Development Authority(JDA) for 

execution, conditions of bid documents or instructions to execute work of any kind, 

whatsoever, unless so authorised by the Engineer-in-charge (E.I.C.) in writing.  If, compliance 

with the E.I.C's aforesaid order involves extra work and/or expense beyond that is involved in 

the execution of the contract work, then unless the same were issued in consequence of some 

breach of this contract on part of the Contractor(s), the latter shall be entitled to be paid the 

price of the said work to be valued as provided in 'GCC'. 

3.2.3 The several documents forming the contract are to be taken as mutually explanatory to one 

another, detailed drawings being followed in preference to small scale drawings and figured 

dimensions in preference to the measured ones. 

3.2.4 The right to carry out the work either in conformity with or in a manner entirely different 

from the terms of these Bid Documents that may be considered the most suitable before or 

subsequent to the receipt of bids due to exigencies of work is reserved with the EIC. 

3.2.5 It shall be the responsibility of the Contractor to promptly bring to the notice of E.I.C. any 

error or discrepancy in the Contract Documents and obtain his orders thereon.  Only stated 

dimensions are to be taken and not those obtained by scaling drawings.  In case any feature of 
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the work is not fully described and set forth in the drawings and specifications, the Contractor 

shall forthwith apply to the EIC for further instructions, drawings and specifications. 

3.2.6 In case of errors, omission and/or disagreement between written and scaled dimension in the 

drawings and between the drawings and specifications, the following principles shall be 

followed. 

a) As between the written description or written dimension in the drawing and the 

corresponding one in the specification, the former shall apply. 

b) The drawing on a large scale shall take precedence over that on a smaller scale, and 

c) Drawing approved as construction drawing from time to time shall supersede 

corresponding drawing previously approved. 

3.3 RATES AND OTHER FINANCIAL CONDITIONS 

3.3.1 The rate quoted in the bid must be for the finished work as per the drawings and specifications 

and unless clearly specified otherwise, shall be inclusive of all expenses for the proper and 

entire completion of work and shall be inclusive of all labour, material and other inputs, taxes, 

duties and levies including sales tax, municipal taxes, local taxes, octroi, all royalties, patent 

rights, other incidental charges etc.  The rate offered shall be final and no claim whatsoever 

on any account shall be entertained. 

3.3.2 GST registration  

3.3.2.1 GST registration required for payment to the contractor. 

3.3.3 Insurance 

3.3.3.1 Requirements 

 Before commencing execution of works, it shall be mandatory for the contractor to obtain at 

his own cost insurance cover to meet the cost of compensation to be paid by the contractor for 

any accidents/incidents pertaining to J.D.A staff, site execution staff, labour, materials, plant 

and third party damages etc., under the following requirements: 

a. Contractor's all risk and Third Party Cover. 

b. Liability under the Workmen's Compensation Act, 1923, Minimum Wages   Act, 

1948, and Contract Labour (Regulation and Abolition) Act 1970. 

c. Accidents to staff, Engineer, Supervisors and others who are not governed by 

Workmen's Compensation Act. 

d. Damage to Material, Machinery and works due to fire, theft etc. 

e. Any other risk may be specified in the Special Conditions of Contract. 

3.3.3.2 Insurance policy in joint names of Contractor and Employer 

The policy referred to under sub-clause 3.3.3.1 above shall be obtained in the joint names of 

the contractor and the employer and shall inter-alia provide coverage against the following, 

arising out or in connection with execution of works, their maintenance and performance of 

the contract. 

• Loss of life or injury involving public, employee of the contractor, or that of Employer 

or Engineer, labour etc. 
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• Injury, loss or damages to works or property belonging to public, Government Bodies, 

Local Authorities, utility organizations, contractors, employers or others etc. 

3.3.3.3 Currency of Insurance Policy 

The policies shall remain in force throughout the period of execution of the works and till the 

expiry of the maintenance period.  The contractor shall, submit to the Engineer or his 

representative the copies of various insurance policies obtained by him as also the rates of 

premium and the receipts for premium paid by him to ensure that the policies indeed continue 

to be in force. 

3.3.3.4 Deduction of Income Tax (TDS) 

Deduction towards income tax and any other tax shall be made at source from each on 

account bill by the employer as per rules of Central Govt./ State Govt. 

3.3.4 Release of Security Deposit 

The Security Deposit will be release as per provisions of Clause 37 of GCC after passing of 

Final Bill  after satisfactory performance certificate issued by Engineer-In-Charge or as per 

order issued by JDA D-29 dated 11.03.2016. 

Provided always that, no 'Security Deposit' amount shall become due nor payable to the 

contractor unless all the stipulations of the contract have been fulfilled by the contractor and 

all claims and demands made by the employer for and in respect of damage or loss by, from 

or in consequence of the works have been finally satisfied. 

3.4 SETTING OUT 

3.4.1 The Contractor(s) is/are to set out the whole of the work in conjunction with an officer to be 

deputed by the EIC and during the progress of the work to amend on the requisition of the 

EIC any errors which may arise therein and provide all the necessary labour materials and 

equipment’s for so doing. The contractor(s) is/are to provide all tools, plant, machinery, 

labour and materials (with the exceptions noted in the relevant clauses for issue of 

departmental materials as per schedule attached) which may be necessary and required for the 

work.  All materials and workmanship shall conform to the relevant specifications mentioned 

in the bid documents. 

3.5 SITE, TRANSPORTATIONS AND CONTRACTOR'S OFFICE 

3.5.1 The Contractor shall set up an office in Jaipur in case he does not have one already, for 

planning and co-ordination of the present bid/contract.  He shall furnish to the Employer 

postal address of the same. 

3.5.1.2 The contractor shall provide and maintain at the work site, an air conditioned site office for 

Employer's engineering staff, of  floor area not less than 35 Sq M with two rooms of adequate 

size reasonably furnished  with furniture , computer with operating system software and  latest 

(authenticated ) working software like Auto Cad, Primavera / MS project MS word, MS 

Excel, etc, and coloured multi-functional printer (MFP) A-3 size printer. The site office shall 

also be equipped with   broadband connection (speed not less than 2.0 mpbs), with attached 

toilet and watch and ward and one attendant. The contractor shall also arrange all necessary 
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IRC codes, IS codes MoRTH Specifications and other technical literature, etc as directed by 

EIC of latest version in soft copies as well as hard copies, in the site office. The contractor 

shall bear the monthly cost of electricity, water consumption, broadband, stationary and other 

consumables of the site office. Nothing extra shall be payable on this account and the bided 

cost of contract shall be deemed to include in the cost for the main works. In case of non-

satisfaction of the services being provided or maintained a maximum deduction of Rs. 

10,000.00 per month will be made by the EIC. 

3.5.1.3 Any notice or instructions to be given to the Contractor under the terms of the contract shall 

be deemed to have been served on him if it has been delivered to his authorised agent or 

representative at site, or if it has been sent by registered post to the site office or to the address 

of the firm last provided by the Contractor. 

3.5.2 Use and Care of Site 

3.5.2.1 The Contractor shall not demolish, remove or alter structure or other facilities on the site 

without prior approval of the EIC. 

3.5.2.2 All garbage shall be burnt or removed from the site as it accumulates.  All surface and sub soil 

drains shall be maintained in clean, sound and satisfactory state of performance. 

3.5.3 Materials, tools and plants. 

3.5.3.1 The Contractor shall supply at his own cost all materials, plants, tools, appliances, 

implements, ladders, tackle, scaffolding and temporary works or any other item required 

for the proper execution of the work, whether original, altered or substituted and whether 

included in the specification or other documents forming part of the contract referred to in 

these conditions or not, which may be necessary for the purpose of satisfying or complying 

with the requirements of the EIC to any matter as to which under these conditions he is 

entitled to be satisfied or which he is entitled to require together with carriage thereof to 

and from the work.  Materials so supplied shall have the approval of EIC before being used 

on the works.  All the rejected materials shall be removed at once from the site of work at 

the Contractor's own cost. 

   3.5.4 Storage of Materials 

3.5.4.1 Materials required for the work whether purchased by the contractor or supplied by the 

Employer shall be stored by the Contractor only at places, in standard profiles and in the 

manner approved by the EIC.  The Contractor shall construct suitable godown at the site 

of work for safety against damage due to sun, rain, dampness, fire, theft etc.  Storage of 

cement at site of work shall be at Contractor's expense and risk.  In the event of any 

damage occurring to cement due to faulty storage in Contractor's sheds, or on account of 

negligence on his part, such damage shall be the liability of the Contractor. 

3.5.4.2        Safety of materials  

Storage and safe custody of materials shall be the responsibility of the Contractor.  He 

shall employ necessary watch and ward establishment for that purpose and no extra claim 

whatsoever shall be entertained on this account. 
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3.5.5        Supply of water and electric power 

3.5.5.1 The contractor shall have to make his own arrangement for water supply and electric 

power necessary for the work. Any recommendatory letters to the concerned department 

shall be issued by the JDA for this purpose if requested by the contractor.  However, JDA 

shall not be responsible for any delay in getting the required supply and no claim on this 

account will be acceptable by JDA. 

3.5.5.2 Electric supply, charges and precautions  

The electric connections shall be obtained by the contractor for use for the work under 

the contract subject to the following conditions:- 

a) The charges pertaining to electric supply including installation of temporary 

connection including the cost of making electric sub-station if needed, laying cables 

wherever necessary upto the meter from the relevant electricity supply authority pole 

and from meter upto actual consumption point and the cost of electricity shall be borne 

by the Contractor.  The Contractor shall also bear the entire cost of connection charges 

in case electric connection is discontinued by the electric supply authority. 

b) It will be the responsibility of the Contractor to make necessary arrangements for the 

illumination to be provided on the main road in the work area.  The Contractor shall 

make his own arrangement for any further requirements in respect of illumination at 

site of work.  No claim whatsoever on this ground shall be entertained and the 

Contractor shall bear the full expenses in respect of the same. 

c) The Contractor shall at all times observe the Indian Electricity Rules and any other 

rules/bye laws applicable at the time and any damage/penalty on account of violation 

of any of the rules/bye laws shall be responsibility of the Contractor. 

d) The Employer shall in no way be responsible for any delay in getting the electric 

connection and no claim on this account whatsoever, shall be entertained.  It should be 

clearly understood that the Contractor has to make his own arrangement for use before 

the electric connection is made available and also to be used as a stand-by 

arrangement in case of power failure etc. or in the case of disconnection of electric 

supply by electric supply authority for any reason. 

e) It shall be mandatory for contractor to provide safety light during night for safe 

movement of traffic and provide follow safety instruction provided in IRC code for 

safety in construction zone. 

 

3.6 ACCESS ROADS AND HAUL ROADS 

3.6.1 Existing public roads may be used by the Contractor to carry out construction activities with 

prior approval of the competent authority.  The Contractor shall pay all statutory vehicle 

licenses and permit fees for the use of public roads. 

3.6.2 The Contractor shall indemnify the Employer against all claims for damage to any road or 

bridge caused by movement of his traffic, including such claims as may be made directly 

against the Employer and shall negotiate and pay all claims arising out of such damage. 
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3.6.3 No extra payment will be made for construction and maintenance of any temporary haul roads 

including any special protection or strengthening required and all cost of such works shall be 

deemed to have been included in the cost quoted by the Contractor. 

3.7 SAFETY, LIGHTING AND FIRE PREVENTION 

Safety of Workers 

1.7.1 Over and above the provisions made in Safety Code included in GCC and Conditions of 

Contract for Safety, Health and Environment  the following will also be applicable. 

1.7.2 In respect of all workmen directly employed on the work for the performance of the 

Contractor's part of this agreement, the Contractor shall at his expense arrange for the 

safety provisions as per Indian Standard Safety Codes given below and shall at his own 

expense provide for all facilities in connection therewith.  In case the Contractor fails to 

make arrangements, and provide necessary facilities as aforesaid, he shall be liable to pay 

penalty prescribed under relevant clauses of these bid documents for each default and in 

addition the EIC shall be at liberty to make arrangement and provide facilities as aforesaid 

and recover the cost incurred on that account from the contractor and no claims 

whatsoever shall be entertained. 

1. IS 3696 (Part I); Safety Code for Scaffolds and Ladders. 

2. IS 3696 (Part II); Safety Code for Scaffolds and Ladders Part II. 

3. IS 3764, Safety Code for excavation work. 

4. IS 4081 , Safety Code for blasting and drilling operations 

5. IS 4138, Safety Code for working in compressed air. 

6. IS 5121; Safety Code for piling and other deep foundations. 

7. IS 5121, Safety Code construction involving use of hot bituminous materials. 

8. IS 7293, Safety Code for working with construction machinery. 

9. IS 7969, Safety Code for storage and handling of building materials. 

10. IRC safety code for construction zone IRC(SP) 55 2001 

11. Any other code and/or as per directions of EIC. 

1.7.3 NIGHT WORK:- Normally No work during night work shall be allowed .In any 

special situation permission from EIC is required to execute the work during the 

night. 

1.7.4 SECURITY  MEASURES 

Security arrangement for the work shall be adequate conforming to IS Codes, applicable rules 

and laws of the land.  The contractor shall be held responsible for the action or inaction on the 

part of his staff and employees and also those of any approved sub-contractor.  The 

Contractor shall also provide and maintain adequate security personnel on continuous basis 

for ensuring security of the works for duration of contract. 

1.7.5 ANCILLARY AND TEMPORARY WORKS 

i. The contractor's proposals for execution of all ancillary and temporary works shall be in 

conformity with the proposals submitted along with the Tender and modification thereto as 

approved by the EIC. 

ii. The Contractor shall submit drawings, supporting design calculations when called for by the 

EIC and other relevant details of all such work to the EIC for approval well before he desires 
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to commence such works.  Approval by the EIC of any such proposal shall not relieve the 

Contractor of his responsibility. 

iii. No extra payment shall be made for complying with the provisions of this clause.  The cost 

of the same shall be deemed to be included in the Tendered Cost as accepted by the 

Employer. 

iv. No separate payment shall be made for complying with provisions of this clause and all costs 

shall be deemed to have been included in the Tendered Cost as accepted by the Employer. 

v. The Contractor shall make his own arrangement for the disposal of the spoils from the works 

to such place where the same shall not cause nuisance and shall be acceptable to the 

authorities concerned. 

 

1.7.6 SERVICES 

i Underground and overhead services are likely to be met with during construction.  These are 

to be protected against damage by the Contractor at his own cost. 

ii The contractor shall not have any claim in case of delay in shifting of services or removal of 

obstructions.  However, suitable extension of time shall be granted by Engineer-in-charge for 

such delays proportionately.  Shifting charges shall be met by the Employer. 

iii No extra payment will be made to the contractor for damage caused by rains, floods, 

earthquake, fire, accidents and other natural calamities during the execution of work. 

 

1.7.7 PROGRESS & PROJECT MONITORING 

          (Amplification of clause 2 of GCC) 

i After the work order issued by JDA, the contractor shall submit within 10 days the complete 

detailed  work programme mentioning Key Dates  for the mile stones and got it approved by  

JDA, failing which JDA may fix key dates at its own which shall be binding to the contractor 

and shall be applicable for deduction of  liquidated damages. The contractor shall also submit 

monthly programme in   the first week of every month to the EIC  an up to date. 

ii Whenever the contractor proposes to change the construction programme he shall 

immediately advise the EIC in writing and, if the EIC considers the change a major one, the 

contractor shall submit a revised programme for approval. 

iii If the contractor falls behind the approved construction programme, he shall, within fourteen 

days of the date of such default, submit for approval a revision of the construction 

programme showing the proposed measures, including augmentation of plant, labour and 

material resources to complete the works on time. 

iv The Employer or the EIC will hold periodical Progress Status Review Meeting.  The 

Contractor shall depute his Engineers/Managers at appropriate level as decided by the EIC to 

attend the Review Meeting. 
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v Progress photographs of the major events shall be submitted by the Contractor along with the 

Progress Reports.  No extra payment will be made for supply of progress photographs.  

vi No separate payment shall be made for the requirement under this clause and the same shall 

be deemed to be included in the Tendered Cost as accepted by the Employer. 

 

1.7.8    RIGHT OF WAY 

i Right of way to the work site will be provided to the contractor.  The contractor shall prepare 

at his own cost approach road to the site of work.  The Employer reserves the right to make 

use of the service road for themselves, all other connected agencies in the area as and when 

necessary without any payment to the contractor.   If the contractor wishes to use the existing 

roads, he may do so after taking permission from competent authority and after due 

strengthening of such roads to take any anticipated heaviest traffic at their own cost as may 

be required by the authority. 

ii The contractor shall plan transportation of construction materials, components and 

equipment’s over public roads in accordance with traffic regulations as applicable at the time 

and without causing any obstruction to other traffic or causing accident.  No claim 

whatsoever will be entertained on this account. 

iii All arrangements for maintenance of traffic diversion including traffic signals/regulations 

during construction and maintenance period shall be considered as incidental to the work and 

contractor's responsibility and nothing extra shall be payable in this respect. 

iv The contractor shall take all necessary measures for the safety of traffic and the workers 

during construction and provide, erect and maintain such barricades including signs, 

markings, flags, lights and flagmen as necessary, all around the excavation/construction area 

and at such intermediate points, as directed by the EIC including the proper identification of 

the construction areas.  He shall be responsible for all damages and accidents on account of 

construction and other relevant activities.  Nothing extra shall be paid on account of above. 

v The temporary warning signs/lamps shall be installed at all barricades during the hours of 

darkness and kept lit there at all times during these hours and nothing shall be paid extra on 

this account.  However, traffic police signals shall not be the responsibility of the contractor. 

 

3.8   TIME MANAGEMENT 

 

3.8.1 Commencement of Work 

The Contractor shall commence the Works on the date specified in the Letter of 

Acceptance or if no date is specified in the Letter of Acceptance, on the date specified in 

an instruction in writing to that effect from the Engineer. Thereafter the Contractor shall 

proceed with due diligence, without delay, and in accordance with the programme or any 

revised or modified programme of the Works. Time will be the essence of Contract and 

time for Completion shall run from the date the Contractor is to commence the Works 

under this Clause.  
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3.8.4.1 Access for Engineer 

The Contractor shall allow the Engineer or the Engineer’s Representative, at all times 

access to the Site, and to any place where work in connection with the Contract is being 

carried out or is intended to be carried out and to any place where Materials or plant are 

being manufactured, fabricated and/or assembled for the Works. The Contractor shall 

ensure that sub Contracts if any shall contain provisions entitling the Engineer or any 

person authorised by him to have such access. 

3.8.4.2 Access Road and Way Leaves 

Providing access roads/ way leaves to the Site will be Contractor’s responsibility. 

3.9 Time for Completion  

Time is the essence of Contract and will remain so at all times during the pendency of the 

Contract including the extended period of Contract. The Contractor shall ensure defect 

free completion of the whole of the Works and/or parts thereof before the same is taken 

over by the Employer.  

3.10 Delay 

3.10.1 Failure or delay by the Employer or the Engineer, to hand over to the Contractor the Site 

necessary for execution of Works, or any part of the Works, or to give necessary notice to 

commence the Works, or to provide necessary Drawings or instructions or clarifications 

or to supply any material, plant or machinery, which under the Contract, is the 

responsibility of the Employer, shall in no way affect or vitiate the Contract or alter the 

character thereof; or entitle the Contractor to damages or compensation thereof but in any 

such case, the Engineer shall extend the time period for the completion of the Contract, as 

in his opinion is / are reasonable. 

3.10.2 In case of delay on the part of the Contractor, the Contractor shall be liable to pay 

liquidated damages in addition to any other compensation for the damages suffered by the 

Employer.  This is without prejudice to the right of the Employer to rescind the Contract. 

3.11 Extension of Time for Completion not on Contractor’s fault 

The time within which, the Works or any phase or part of the work is to be completed, 

may be extended by the Engineer by such further period of time as may reasonably reflect 

delay in completion of Works notwithstanding due diligence and the taking of all 

reasonable steps by the Contractor to avoid or reduce such delay, caused by any of the 

following events 

i. “Force Majeure” referred to in Clause 46.0 

ii. The issue of any instruction or major Variation  by the Engineer 

iii. The Contractor not being given possession of or access to the Site or any 

part thereof in accordance with the Contract 

iv. Instruction of the Engineer to suspend the Works and the Contractor not 

being in default as to reasons of suspension.  

v. Acts or omissions of Other Contractors in executing work not forming part 

of this Contract and on whose performance, the performance of the 

Contractor necessarily depends. 
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vi. Any act of prevention or Breach of Contract by the Employer and not 

mentioned in this Clause 

vii. Any order of Court restraining the performance of the Contract in full or in 

any part thereof 

viii. Any other event or occurrence which, according to the Employer is not due 

to the Contractor’s failure or fault, and is beyond his control 

However, the Contractor shall not be entitled to any extension of time where the instructions 

or acts of the Employer or the Engineer are necessitated by or intended to cure any default of 

or breach of Contract by the Contractor.  If the Contractor considers himself to be entitled to 

an extension of time for Completion, he shall give notice to the Engineer of such intention as 

soon as possible and in any event within 28 days of the start of the event giving rise to the 

delay, together with any notice required by the Contract and relevant to such Clause. 

3.12    Extension of Time for Delay due to Contractor and Liquidated Damage  

3.12.1 Extension of Time for Delays due to Contractor 

If the delay in the completion of the whole Works or a portion of the Works, for which an 

earlier completion period is stipulated, is due to the Contractor’s failure or fault, and the 

Engineer is of the view that the remaining Works or the portions of Works can be completed 

by the Contractor in a reasonable and acceptable short time, then, the Engineer may allow the 

Contractor extension or further extension of time at its discretion with or without liquidated 

damages, for completion, as he may decide. 

3.12.2 Liquidated Damages 

3.12.2.1 In case the Engineer decides to extend the Contract with liquidated damages for 

delays due to Contractor, in that case without prejudice to any other right or remedy available 

to the Employer, the liquidated damages shall be levied as per clause 3.12.2.2. 

The decision of the Engineer as to the Liquidated Damages payable by the Contractor under 

this Clause shall be final and binding. For submission of detailed work programme, key dates 

etc.  

3.12.2.2 These liquidated damages shall  not relieve the contractor from his obligation to 

complete the works or from any other of his obligations and liabilities under this contract. 

These liquidated damages levied shall be in addition to all other penalties/ compensations/ 

liquidated damages.  

3.14     Suspension  

3.14 .1 Suspension of Work:- The Engineer may at any time instruct the Contractor to 

suspend progress of part or all of the Works. During suspension, the Contractor will protect, 

store and secure such part or whole of the Works against any deterioration, loss or damage. 

3.14.2 Consequences of Suspension:- The Contractor shall not be entitled to extra cost (if 

any), incurred by him, during the period of suspension of Work. If such suspension is 

a. Provided for in the Contract, or 

b. Necessary for proper execution of Woks or by reasons of weather condition or by 

some default on the part of the Contractor, or 

c. Necessary for the safety of Works or any part thereof or 
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d. Necessary for the safety of adjoining public or other property or safety of the public or 

workmen or those who have to be at the Site or 

e. To ensure safety and to avoid disruption of traffic and utilities, as also to permit fast 

repairs and restoration of any damaged utilities. 

3.15 TERMINATION OF CONTRACT 

 

3.15.1 Termination for Employer’s Convenience 

(i) The Employer may terminate the Contract by giving notice to the Contractor with 
effect from the date stated in the notice, for its convenience and without need to give 
reasons. 

(ii) The Contractor must comply with the instructions of the Employer to wind down and 
stop work and the Contractor must leave the Site by the date stated in the termination 
notice and remove all Temporary Works it has brought on to the Site except for those 
items identified in the termination notice as to be retained on the Site. 

(iii) After termination under Clause 3.15.1, subject to its other rights under the Contract, 
the Employer must pay to the Contractor: 
a. the value of approved Materials actually brought to the Site and reasonably 

required to execute the Works during next three months, as per approved 
programme, and 

b. Value of Work completed up-to-date by the Contractor at rates specified in the 
Contract, after taking into account any deductions, retentions, setoff 

c. In addition, a sum not exceeding 2% (two percent) of the value of the work 
remaining incomplete on the date of Termination notice taking effect. 

(iv) The payment as above are full compensation for termination under this clause and the 
Contractor has no claim for damages or other entitlements whether under the Contract 
or otherwise. 

(v) Any remaining tools, plants, equipment’s and surplus Materials of Employer with 
Contractor will be returned to the Employer at Employer’s depot at Contractor’s cost. 
In case of failure of the Contractor to do so, the Employer will be entitled to recover 
their cost from the Contractor from the amount becoming due to the Contractor or 
from any other money due in any other Contracts. The decision of the Engineer of 
amount to be recovered will be final decision and full credit at rates initially charged 
to the Contractor shall be allowed for such Materials. Similarly the Employer shall be 
entitled to recover the cost of unreturned material, plant, equipment and tools from the 
Contractor where such Materials have been supplied free of cost and plant, equipment 
and tools free of cost or on lease basis to the Contractor as stipulated in the Special 
Conditions of Contract. 
 

(vi) Provided further, that any diminution of quantities against individual items of the 
Contract, merely as a variation when the work is completed, shall not constitute 
foreclosure of Contract in terms of this clause, and no compensation or payment 
whatsoever as per this clause will be due or payable to the Contractor on that account. 

 

3.15.3 Rescission of Contract Due To Death of Contractor / Partner 

If the Contractor is an individual or a sole proprietary concern, and the Contractor dies, 
or if the Contractor is a partnership concern and one of the partners dies, in that case 
unless the Employer is satisfied that the legal representative of the individual 
Contractor or of the sole proprietor, , or in the case of a partnership firm, all surviving 
partners, are capable of carrying out and completing the Contract, the Employer shall 
be entitled to rescind the Contract as to its incomplete part. The Engineer’s decision in 
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this regard will be final and binding on the parties. In that event, the Employer shall 
not be liable to pay any compensation to the legal heirs of the deceased Contractor and 
/ or to the surviving partners of the Contractor’s firm, on account of such cancellation 
of Contract.  Provided further that the legal representatives of the Deceased Contractor 
the surviving partners, shall also not be liable to pay any damages, to the Employer, in 
respect of incomplete part of the Contract.  Any liability incurred by the deceased 
Contractor, or by the deceased partner of the Contracting firm, shall be recovered from 
the legal representatives of the deceased Contractor or from the surviving partners of 
the said Contracting firm as the case may be. 

3.15.4 Termination of Contract Due To Contractor’s Default 

3.15.4.1 Notice to Correct 

If the Contractor fails to carry out any obligation under the Contract, the Engineer may 
by notice require the Contractor to make good the failure and remedy it within a 
specified reasonable time as the Engineer may deem reasonable. 

3.15.4.2 Conditions Leading To termination Of Contract 

The Employer shall be entitled to terminate the Contract if the Contractor or any one of 
its constituents, 

a) fails to comply with a notice under Sub clause 3.15.4.1 
b) abandons or repudiates the Contract 
c) without reasonable excuse fails to commence the Works  in accordance with the Contract 
d) sub Contracts the whole of the Works or assigns the Contract without Approval of the 

Employer 
e) becomes bankrupt or insolvent or goes into liquidation except voluntary liquidation for 

the purpose of amalgamation or reconstruction  
f) persistently disregards instructions of the Engineer or contravenes any provisions of the 

Contract, or 
g) fails to adhere to the agreed programme of work by margin of 10% of the stipulated 

period or 21 days, whichever is earlier, or fails to complete the Works or parts of the 
Works within the stipulated or extended period of completion,  or is unlikely to complete 
the whole Work or part thereof within time because of poor record of progress; or 

h) fails to remove Materials from the Site, or pull down and replace work, after receiving 
notice from the Engineer to the effect that the said Materials or Works have been 
condemned or rejected, or  

i) fails to take steps to employ competent and/or additional staff and labour, or 
j) fails to afford the Engineer or his representative proper facilities for inspecting the Works 

or any part thereof, or 
k) indulges in corrupt or fraudulent practices as explained in Clause 3.16.1 (a) (ii) 

In any one these events or circumstances, the Employer may upon giving 14 days’ notice 

to the Contractor, terminate the Contract and expel the Contractor from the Site. The 

Employer shall give a 2 days’ notice to the Contractor towards the end of this 14 day 

period following which the Contractor shall remove all his plants and Machinery from the 

Site within these two days failing which Liquidated Damages shall be levied on the 

Contractor. However, in case of sub-paragraph (e) or (i), the Employer may by notice 

terminate the Contract immediately. 

The Employer’s election to terminate the Contract shall not prejudice any other rights of 

the Employer under the Contract.  
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After termination, the Employer may complete the Works and/ arrange for any other 

entities to do so at the risk and cost of the Contractor. The Employer and his entities may 

then use, the roads, the Contractor’s documents and his design document made by or on 

behalf of the Contractor.   

On termination of Contract due to Contractor’s default, the Employer shall be entitled to  

a. forfeit the whole or such portion of the Performance Security amount as he may consider 
fit, and 

b. Recover from the Contractor the cost of carrying out the balance work in excess of the 
sum which he would have been paid according to the certificate of the Engineer, if the 
Works had been carried out and completed by the Contractor under the terms of Contract.  
Such certificate shall be final and binding upon the Contractor.  The amount to be 
recovered may be deducted by the Employer from any monies then due or which, at any 
time thereafter, may become due to the Contractor alone or jointly under this or any other 
Contract or otherwise. 

3.15.4.3 Non-exercise of power not to constitute waiver 

Provided always that in case any of the powers conferred upon the Employer by Sub-

clause 3.15.4.1 and Sub-clause 3.15.4.2  above, shall have become exercisable, and the 

same may not have been exercised, the non-exercise thereof shall not constitute waiver of 

any of the conditions thereof. 

3.16 CORRUPT OR FRAUDULENT PRACTICES  

 

3.16.1 The Employer requires that the Bidders/Contractors observe the highest standards 

of ethics during   

           Tendering and execution of this Contract. In pursuance with this policy, the 

Employer: 

 

a. defines, for the purpose of these provisions, the terms set forth below as follows: 

(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of 

value to Employer, Engineer or any of their employees, influence in the procurement 

process or in Contract execution; and 

(ii) “fraudulent practice” means a misrepresentation of facts in order to influence a 

procurement process or the execution of a Contract to the detriment of the Employer, 

and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish bid prices at artificial non-competitive levels and to deprive the 

Employer of the benefits of free and open competition. 

b. Will reject the Tender for the work or rescinds the Contract if the Employer 

determines that the Bidder/Contractor has engaged in corrupt or fraudulent practices. 

c. Will declare a Contractor ineligible, either indefinitely or for a stated period of time, to 

be awarded a Contract/s if he at any time determines that the Contractor has engaged 

in corrupt or fraudulent practices in competing for, or in executing the Contract. 
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GENERAL TECHNICAL SPECIFICATIONS  
 

1. SCOPE OF WORK 

Providing, Laying and Jointing of Trunk Main Lines along with Manholes (part 1) for Sewerage 

Work in Bambala Area, Sanganer, under EE (PHE-I), JDA, Jaipur is long demand of public is 

approaching all platform for laying sewer lines in this area.  

In this proposal the size of sewer pipe line is RCC NP-3/NP-4 1600 mm dia. The sewer pipe material 

used in this work are RCC pipes 1600 mm dia NP-3 RCC pipes and precast/cast-in-situ manhole in 

M-40 grade for sewer network, for Bambala Area, Sanganer 

A. The main activities in construction of sewer network are as follows: 

• The whole sewer network proposed work for Bambala Area, Shikarpura Road, Sanganer to be 

covered in this work. 

• Preparation of L-section of sewer network to be laid under this package & its approval from 

Engineer -in -charge prior to start the work. 

• Procurement of various construction material  such as pipes (RCC NP-3/NP-4), manhole in 

M-40 (Precast, cast in situ), manhole cover, bedding material, shuttering, barricading etc after 

proper third party/Engg in charge inspection 

• Excavation for sewer line with safety 

•  Laying of sewer line 

• Making connection of sewer line with existing sewer manhole 

• construction of manhole 

• laying of pipe for  house connection 

• providing proper barricading  

• Providing proper shuttering  

• providing Proper bedding 

• Hydraulic test of sewer line  and manhole 

• Backfilling of excavated soil & removal of extra soil  

• Proper compaction of trench. 

• Restoration of Road 

• Providing alternate pathway for safe movement  of vehicles 

• Taking proper safety  measures 

• Safety of public utilities 

• Restoration of public utilities damaged due this work if any 

• Providing temporary mobile toilet 

• Commissioning  of whole  sewer line . 

• Maintaining sewer line in running condition during Defect liability period 

• Submission of As built Drawing mentioning all details of executed work including geo 
tagging of manholes in workable soft as well as hard copy. 

• Any other work which required for successful execution of this work as directed by Engineer 
in charge 
 

B. Miscellaneous   

• Submission of monthly progress report 
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• All aspects of quality assurance  (including test loading) for various components of the work 
as specified or as directed; 

• Clearing of Site and handing over of the works, as specified or as directed; 

• Submission of  detailed  programme  showing  the  sequence  of  activities, method  of  
construction,  details  of  constructional  plant  and  equipments,  with  which  the  bidder  
proposes  to  carry  out  the  entire  work,  as  shown  in  the  relevant  drawings  and  as  
specified.,  

• Detail project planning programme  

• Furnishing of all requisite particulars as stated above 

• Any other work required to be carried out to complete the works in all respects in accordance 
with the provisions of the contract and / or as directed  by  the  Engineer in Charge  ensuring  
proper functioning of sewer line  and  safety  during  and  after  construction  even  though  
not  specifically  mentioned  in  the  contract  but reasonably  implied  as  necessary for  
successful  implementation  of  the  contract. 

• Provision for site office for Engineer in charge at his own cost 

• Providing vehicle for transporting JDA technical staff responsible for execution of this work 

• Provision for site laboratory with all equipments necessary for conducting day to day test as 
per requirement of work specification 

2. TECHNICAL SPECIFICATION 

A. PIPE WORK 

1     DOUBLE WALL CORRUGATED (DWC) HDPE PIPES: 

a) APPLICABLE CODES 

The manufacturing, testing, supplying and testing at work sites of HDPE-DWC pipes shall 
comply with IS 16098 Part-II: 2013 and all currently applicable statutes, regulations, standards 
and Codes. In particular, the following standards, unless otherwise specified herein, shall be 
referred. In all cases the latest revision of the Codes shall be referred to. If requirements of 
this Specification conflict with the requirements of the standards / Codes, this Specification shall 
govern: 
 

Code No. Title/Specification 

IS 4905:1968 Methods for random sampling. 

IS 5382:1985 Specification for rubber sealing rings for gas mains, 

water mains and sewers (first revision). Type-I & Type-

IS 12235 Methods of test for thermoplastics pipes & fittings. 

(Part 1): 1986 Method of measurement of outside diameter. 

(Part 5):1986 Reversion test 

(Part 8):1986 Internal hydrostatic pressure test 

IS 16098 Part-

II:2013 
Structured   wall   plastics   pipes   for   non   pressure   

drainage   and sewerage- specifications. 

Others Codes not specifically mentioned here but pertaining to the use of HDPE-DWC pipes 
form part of these Specifications. 

The manufacturer’s own rework material conforming to the requirements given in 3.25 of 
IS:16098 is permissible. No other rework material shall be used. 

b) MARKING : GENERAL 
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Marking shall be labeled, printed or formed directly on the pipe or fitting, in such a way that after 
storage, weathering and handling the legibility shall be maintained. Marking shall not initiate 
cracks or other types of defects which adversely influence the performance of the pipes or 
the fitting. Minimum Required Marking. 

c) PIPES 

Each pipes shall be marked at intervals of maximum 3 m, at least once per pipe, with the 
following information: 

• Manufacturer’s name/Trademark; 

• Diameter series, nominal size; 

• Stiffness class; 

• Material; and Lot number/batch number containing information regarding period 
of manufacture. 

d) FITTINGS  

Each fitting shall be marked with the following information: 

a) Manufacturer’s name/Trade-mark; 

b) Diameter series, nominal size; 

c) Nominal angle; 

d) Stiffness class; 

e) Material; and Lot number/batch number containing information regarding period of 
manufacture. 

f) BIS Certification Marking each pipe or fittings may also be marked with the standard 
Mark. 

The use of the Standard mark is governed by the provisions of the Bureau of Indian Standards Act, 
1986 and the Rules and Regulations made there under 

e) PRODUCT IDENTIFICATION 

Product markings on Crumple Plastic Pipe will include the following information to 
facilitate jobsite inspection. 

Nominal pipe size Manufacturer’s name Date code Application standard(s) 

f) WORKMANSHIP/ APPEARANCE 

Pipes shall be free from all defect including indentations, delaminating, bubbles, pinholes, 
cracks, pits, blisters, foreign inclusions that due to their nature degree or extent detrimentally 
affect the strength and serviceability of the pipe. The pipe shall be as uniform as commercially 
practicable in colour opacity, density and other physical properties as per relevant IS Code or 
equivalent International Code. The inside surface of each pipe shall be free of scouring, cavities, 
bulges, dents, ridges and other defects that result in a variation of inside diameter from that 
obtained on adjacent unaffected portions of the surface. The pipe ends shall be cut clearly and 
square to the axis of the pipe 

g) MEASUREMENT 

The net length of pipes as laid or fixed shall be measured in running meters correct to a cm. 

h)  INSPECTION AND TESTING: 

The pipe shall be delivered at site after inspection by the nominated inspectors by the Employer. 

Physical Dimensions and visual inspection: The Manufacturers test reports shall be provided for 
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review. Mechanical Characteristics shall be in accordance to IS 16098- 2013. Ring Flexibility shall be 

as per IS 16098. 

Pipe manufacturers are a valuable resource during the project planning stage since they are 
familiar with adapters that work well with their own products. 

i) BELL & SPIGOT COUPLERS WITH “O” RING GASKETS 

These couplers to impede or prevent the infiltration or infiltration of liquids in NON-
PRESSURE application. 

1. Bell & Spigot Couplers with “O” Ring Gaskets:- These couplers are produced on 
the pipe during the pipe extrusion process. Bell & Spigot pipes are available in 20-foot 
lengths, each coupler Spigot End comes with a non-pressure pipe water leak restriction 
gasket manufactured per ASTM-D-477. one should not test until the pipes have been 
backfilled or restrained for safety. 

 

j) UNLOADING  

a) The Contractor should set aside an area for products to be stored 
on site. 

b) This area should be flat, free of large rocks, rough surfaces and 
debris. 

c) It should also be out of the way of construction 
traffic. 

d) Pipe may be delivered either palletized or loose, depending on the type and quantity 
of product. 

e) Pallets may be unloaded with a backhoe, forklift or other piece of equipment and a 
nylon sling or cushioned cable. 

f) The sling should be wrapped around the pallet at the third points as it lifts the 
pallet onto the ground. As an alternative to using a sling to unload full pallets, the 
pallet may be opened and lengths of pipe unloaded individually be carefully rolling 
single lengths of loose pipe from the delivery truck onto the front end loader, then 
onto the ground. 

g) Alternately, the pipe can also be lifted using a nylon sling or cushioned cable at the 
third points. 

h) End handling with a forklift MUST NOT be used as pipe damage 
will occur. 

i) Due to joint weight, larger diameter pipes should not be off loaded 
by hand. 

k) JOB SITE STORAGE 

a) Reasonable care should be used in handling pipe. 

b) The pipe should not be dropped, dragged or bumped against other pipe or objects. 

c) Palletized pipe should remain in the pallet for jobsite storage. 

d) Non-palletized pipe can be stockpiled for temporary storage in a flat debris-free area out of the 
way of construction traffic. 

e) Begin the stockpile with secured timbers spaced the width of the proposed stockpile at a distance 
not exceeding the third points. 

f) For pipe with attached bells, a recommended stacking method is to alternate the direction of the 
pipe lengths so that the bells are not stacked on each other. 
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g) As upto three pipes can be laid before alternating directions. Subsequent layers should follow the 
same pattern as the first but with fewer sticks of pipe in each row. 

h) For smooth interior pipe, storage space can be minimized by nesting smaller diameters into large 
diameter pipe. 

i) Factory  installed  gaskets  on  the  spigot  should  be  protected  by  positioning  them  between 
corrugations. 

l) STRINGING THE PIPE 

a) Placing the pipe and accessories along the open trench, or “stringing” Can save handling time. 

b) Each pipe length should be laid on a level surface as near as possible to the trench on the 
side opposite the excavated trench material; allow some space between pipe to protect pipe 
ends. 

c) The pipe should be out of the way of any equipment in a location that will allow 
excavation to proceed uninterrupted. 

2  UNPLASTICIZED POLY VINYL CHLORIDE (upvc) PIPES: 

a) APPLICABLE CODES 

The manufacturing, testing, supplying and testing at work sites of upvc pipes(SWR) type B shall 
comply with IS 13592 and all currently applicable statutes, regulations, standards and Codes. 
In particular, the following standards, unless otherwise specified herein, shall be referred. In all 
cases the latest revision of the Codes shall be referred to. If requirements of this Specification 
conflict with the requirements of the standards/Codes, this Specification shall govern: 

 

Code No. Title/Specification 

IS 4905:1968 Methods for random sampling. 

IS 5382:1985 Specification for rubber sealing  rings  for gas mains, water mains  and 
sewers (first revision). 

IS 13592-1992 Un plasticized non-pressure polyvinyl chloride (PVC-U) pipes for use in 
underground drainage and sewerage systems— Specification 

Others Codes not specifically mentioned here but pertaining to the use of PVC-U pipes form part of 
these Specifications. 

b) MARKING  

Each pipe shall be clearly and indelibly marked in ink/ paint or hot embossed on white base at 
intervals of not more than 3 m, but at least once per pipe, in the colour differs from the basic colour 
of the pipe. The marking shall be legible without magnification. The marking shall not initiate 
cracks or other types of defects which adversely influence the performance of the pipe. Marking by 
indentation reducing the wall thickness not more than 0.15 mm shall be deemed to conform to 
this clause without infringing the requirements for the wall thickness. The markings shall include the 
following: 

a) Identification of the source of manufacture or trade-mark, 

b) The nominal pipe diameter, 

c) Stiffness class of pipe, 

d) Insertion depth of end for joint to be marked on perimeter of pipe on both the  ends by 10 
mm thick red colour.  

e) Batch No. /Lot No. or date of manufacture. 

c) INSPECTION AND TESTING: 
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The material will be inspected and tested by the third party Inspectors to be nominated by the 
Employer. The sampling procedure to be adopted and the criteria for conformity shall be as 
given in Annex F of IS: 13592-1992 

Physical Dimensions and visual inspection: The Manufacturers test reports shall be provided 
for review. 

Vicat Softening temperature shall be carried out as per Annex A of IS 13592 Ring Stiffness 

shall be as per IS 13592. 

Resistance to Internal Hydrostatic pressure shall meet the requirements of IS 13592. 

d) JOINTS 

Elastomeric sealing rings shall be free from substances (for example, plasticizers) that can 
have a detrimental effect on the polyvinyl chloride of the pipes or fittings used in conjunction 
with the pipes. 

The design of the profile and dimensions of the sealing ring is left to the manufacturer, as 
long as the pipe with the sealing ring meets the requirements of this standard. Where the 
design of the socket is such that the sealing ring is not firmly fixed in position, the housing for 
the ring shall be so designed as to minimize the possibility of the ring being dislodged during 
insertion of the pipe (or spigot of a fitting) to complete the joint. 

Elastomeric sealing rings shall be in accordance with one of the types (Type 1 to Type 6) of 
IS 5382. The manufacturer has to, however, specify the type of sealing ring (namely Type 1, 
2, 3, 4, 5 or 6) that is being offered. 

 

3 RCC PIPES 

PRECAST CONCRETE PIPES WITH REINFORCEMENT ACCORDING TO IS   458: 2003. 

RAW MATERIAL  

1) All types and sizes of steel used for longitudinal and spiral reinforcement shall be ISI marked 
conforming to the relevant Indian Standard as mentioned in IS 458. 

2) Fly ash, if used - IS 3812 (Part 1). 
3) All types and sizes of coarse and fine aggregate – clause 5.3 of IS 458 and clause 3 of IS 383. 
4) Cement used for the manufacture of concrete pipes shall be ISI marked conforming to the 

relevant Indian Standard as mentioned in IS 458. 
5) Water used for mixing of concrete and curing of pipes – clause 5.7 of IS 458 and clause 5.4 of IS 

456. 
6) Concrete used in manufacturing of pipes/collar shall conform to clause 5.5 of IS 458. Strength of 

concrete shall be ensured by testing concrete cubes/cylinder. 
7) Rubber ring chords used in pipe joint (If supplied) – IS 5382. 
8) Chemical admixtures (If used) – IS 9103. 
 

Note:- If different type and/or sizes of steel for reinforcement are used, it shall be treated as 

additional raw material. Similarly, if source and/or size and types of coarse and fine 

aggregates changed, it shall be treated as additional raw material 

GROUPING GUIDELINES 



  Trunk Line Bambala Sanganer Area 

145 

 

1. IS 458 : 2003 covers Precast Concrete Pipes which are categorized as under: 
a) Reinforced/Unreinforced 

b) Manufacturing process - Spun/Vibrated cast 

c) Pressure rating class - NP1, NP2, NP3, NP4, P1, P2 and P3 

d) Sizes - 80 mm to 2600 mm (based on class of pipes) 

e) Joints - Flush jointed/Spigot and Socket ended/collar jointed 

2. Precast Concrete Pipes are classified as under based on sizes and pressure rating. 
3. Considering the above, the following grouping guidelines for GoL/CSoL have been 

developed: 
(a) Precast concrete pipes and collars (as applicable) of any two sizes from each group and each 

class shall be tested in the factory for all the requirements to cover the complete range of sizes 
in that class. 

(b) Samples from each type of joint (collar joint/flush jointed/spigot and socket ended) and each 
manufacturing process (spun cast/vibrated cast) shall be tested as per the above grouping for 
covering the pipes with the particular type of joint and manufacturing process tested. 

4. The Firm shall declare the varieties of pipes they intend to cover in the Licence. The Scope of 
Licence may be restricted based on the Manufacturing capability and Testing facilities of the 
Manufacturer. 

5. During the operation of the Licence, BO shall ensure that all the Varieties covered in the Licence 
are tested in rotation to the extent possible. 

6. Cement Concrete cubes/Mortar cubes shall be cast in the factory during surveillance visits and the 
quality of concrete/mortar used in manufacturing of pipes shall be assessed through independent 
testing. Details of mix design may also be obtained from the firm.  
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LIST OF TEST EQUIPMENT 

Major test equipment required to test as per the Indian Standard:- 

 

Sl. 
No. 

Tests used in with 
Clause Reference 

Test Equipment 

1 Dimension and 
Tolerance/ 
Workmanship and 
Finish Clause 8 & 
9 

Steel Tape, Steel Scale , Steel Scale, Vernier Calipers, Digital 
Micrometer,  Straight  Edge  as  per  IS  3597,  Go  &  No-Go 
Calipers. 

2 Three-edge bearing 
test Cl. 10.2(b) 

Three Edge Load Bearing Test arrangement with Hydraulic 
Jack  and  Load  gauge  complete  assembly  as  per  IS  3597, 
Gauge Leaf as per IS 3597 (0.25 mm thickness) 

3 Hydrostatic Test 
Cl. 10.2 (a) 

Hydrostatic Test Arrangement fitted with “water gauge or 
“pressure gauge of suitable range and least count ” and water 
filling arrangement as per IS 3597 

4 Permeability Test 
Cl. 10.2(c) 

Permeability Test Arrangement  with graduated glass tubes, 
metal cups, wash bottles, crocks etc as per IS 3597 

5 Compressive strength 
of concrete cube 
Cl. 10.1.1 

Compressive Strength Test Machine fitted with Load Gauge 
suitable to test cement concrete/mortar test 
Cube Moulds  of size 150 x 150 x 150 mm if cement concrete 
used   and size 7.09 x 7.09 x 7.09 mm if mortar is used for 
manufacturing of pipes 

6 Split tensile strength 
of Concrete cylinder 
Clause 10.1.1 

Cylindrical Mould and testing machine of adequate range and 
least count as per IS 5816 

7 Weighment of 
reinforced cage 
Cl.8.1 

Weighing Balance of suitable least count and range 

8 Size of aggregates 
Cl. 5.3 

Sieve Set IS Sieve Designations : 80mm, 40mm, 20mm, 10 mm, 
4.75 mm, 2.36mm, 1.18mm. 600 micron, 300 micron and 150 
micron. 

 

The above list is indicative only and may not be treated as exhaustive. 

 

SCHEME OF INSPECTION AND TESTING 

1. LABORATORY:- A laboratory shall be maintained which shall be suitably equipped (as 
per the requirement given in column 2 of Table 1) and staffed, where different tests given 
in the specification shall be carried out in accordance with the methods given in the 
specification. The manufacturer shall prepare a calibration plan for the test equipments. 
1. TEST RECORDS –The manufacturer shall maintain test records for the tests 

carried out to establish conformity. 
2. LABELLING AND MARKING – As per the requirements of IS 458:2003. 
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3. CONTROL UNIT – Every 50 pipes/collars or part thereof, of same class and 
size, manufactured/cast in a month under similar conditions (from same 
consignment of cement, same mix ratio for concrete and similar curing condition) 
shall constitute a control unit. 

4. LEVELS OF CONTROL - The tests as indicated in column 1 of Table 1 and the 
levels of control submitted by the manufacturer in column 3 of Table 1, shall be 
carried out on the whole production of the factory which is covered by this plan 
and appropriate records maintained in accordance with paragraph 2.0 above. 
4.1 All the production which conforms to the Indian Standards and covered by 
the licence should be marked with Standard Mark. 

5. REJECTIONS–Disposal of non-conforming product shall be done in such a way 
so as to ensure that there is no violation of provisions of BIS Act, 2016. 
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TABLE 1 
 

(1) (2) (3) 

Test Details Test 

equipment 

requiremen

t 

R: required 

(or)2 

S: Sub-

contracting 

permitted 

Recommended Levels of Control 

Clause Requiremen

t 

Test Methods 

Clause 

Reference 

No. of 

Sample 

Frequenc

y 

Remarks 

4.1 

10.2 (a) 

Hydrostatic test 

(pressure pipe) 

7 IS 3597 R Each 

pipe 

  

4.2 
10.2 (a) 

Hydrostatic test 
(non-pressure 
pipe) 

7 IS 3597 R 1 Each 

control 
unit 

 

10.2 (b) Three-edge 

bearing 

test 

5 IS 3597 R 2 Each 

control 

unit 

Minimum safe load shall 

be applied. Results 

recorded 

as Pass/Fail 

1 * Load  shall  be  applied  

till  a  crack  of  0.25  

mm  is 

produced and further 

increased till  ultimate 

load is reached. 

10.2 (c) 

10.2.1 

Permeability 

test 

8 IS 3597 R 1 *  

5 Material 

5.2 Cement 5.2 IS 458 S - - Cement    received    shall    

be    ISI    marked    and 

accompanied with test 

certificate. 

5.3 Aggregates 5.3 IS 458 

IS 383 

S One Once in 

year 

for each 

size. 

Additional sample shall be 

tested wherever there is 

change in source of raw 

material. 

5.4 Reinforcement 5.4 IS 458 S - - Reinforcement material 

received shall be ISI marked 

and accompanied with test 

certificate. 
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5.5 
10.1.1 

Compression 

Test 

on 

Concrete/mort

ar Cubes 

5.5.1 

5.5.3 

10.1.1 

IS 458 R One 

consis

ting 

of 3 

cubes 

from 

each 

consi

gnme

nt of 

ceme

nt 

Supply  of  cement  executed  against  

order  spread  over  up  to  three 

months shall be taken as one 

consignment for this test only. One 

sample may be tested in a month in 

case same mix is used for different 

size/class of pipes. 

 

 

 

5.5 Splitting tensile 5.5.2 IS 458 R One 
consisti

One 
sample 10.1.1 strength test 10.1.1 IS 5816  differen
t 
size/cla
ss of 
pipes 
(For 
pressur
e pipes 

of 3 
cylinders 
from each 

consignment 
of cement 

5.6 Rubber ring 5.6 IS 458 
IS 5832 

S 1 Each 
size and 
source 

No 
furt
her 

5.7 Water 5.4 IS 456 S 1 Once 
in a 
year or 

5.8 Chemical 
admixture
s (if used) 

 IS 9103 S 1 Each 
consign
ment 

No 
furt
her 
testi6.1 Design/General 6.1 IS 458 R Each pipe - 

6.2 Reinforcement 6.2 IS 458 R Each pipe - Eac
h 7.3 7.3 rang
e of 
obs
erve

7.3.1 
7.3.2 

6.2 Clear cover and 6.2 IS 458 R 1 Each 
10th 

Cle
ar 6.4 pitch of spirals 6.4 contro

l unit 
and  
posiens
ured 

6.3 Ends of pipes 6.3 IS 458 R Each pipe - 

6.3.1 Flexible rubber 
ring 
joint testing 

6.3.1 IS 458 R - - As 
per 
agre

8.1 Dimension & 8.1 IS 458 R Each pipe - Ma
y be 
che

8.2 Tolerances 8.2 
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9 Workmanship, 
finish and 
deviation from 
straight 

9.1 
9.2 

IS 
458 

R Each 
pipe 

- - 

 

* Three edge bearing (ultimate load) test and permeability test shall be carried out on every 10th 

control unit for sizes upto and including 600 mm and on 20th control unit for sizes above 600 
mm. 

Note-1 Hydrostatic test, three edge bearing test, Permeability test and Deviation from straightness test 
is not applicable to collars. 

Note 2 - Sub-contracting is permitted to a laboratory recognized by the Bureau or Government 
laboratories empanelled by the Bureau. 

 Note 3 - The control unit and levels of control as decided by the Bureau are obligatory to which the 
licensee shall comply with. 

EXCAVATION WORK - CODE OF SAFETY 

Excavation is one of the important phases of sewer line activity. Due to insufficient attention to the 

safety aspects, it sometimes becomes a major hazard and cause of many serious accidents. Safety 

aspects may assume such a great importance In all works, contractor shall be responsible for the strict 

observance, of the safety rules. Sides of excavation shall be inspected by supervisor during the course 

of excavation from time to time and after every rain, storm or other hazard-increasing occurrence and 

protection against slides and cavings shall be increased, if necessary. Complete information on the 

underground structures (such as water pipelines, gas mains, electrical conduit system and other civic 

facilities) is essential before doing the excavation work. Proper precautions shall be taken to prevent 

accident to the workmen engaged in excavation work and calamities for the general public. 

Where medical facilities are not available nearby, first aid facilities like a first-aid kit shall be 

maintained at the site of work. Workers shall be instructed to use safety devices and appliances 

provided to them whenever it is necessary to do so, safety helmets shall be worn by all persons 

entering trench where hazards from falling stones, timber or other materials exist. 

Appropriate safety footwear (rubber boots, protective covers, etc) shall be worn by workers/ 

employees who are engaged in work requiring such protection. 

MINIMUM BERM  

Excavated material shall be kept away from the edge of the trench to provide a clear berm of a width 

of not less than one third the final depth of excavation or as required by design. In special cases, 

where the disposal area is limited or where the application of this requirement is impracticable, the 

person in charge may adopt a berm of reduced width in any case not less than 1 m provided the 

material being excavated is sufficiently stable and the shoring is designed to carry the additional load. 

In all such cases substantial toe-boards shall be provided to prevent ‘roll backs’ into the trench. 
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LADDERS  

Excavations shall have at least one ladder per 10 m of length or fraction thereof in case of relatively 

less hazardous works. Ladders shall extend at least one metre above the top of the cut to provide a 

hand hold when stepping on or off the ladder At every part of a trench likely to be frequented by the 

public such fences, guards or barricades as will prevent a person or livestock from falling into the 

trench shall be provided and maintained in place at all times. 

PROVISION OF LIGHTING AND WARNING SIGNALS 

Excavation areas shall be adequately lighted during night work. During the hours of darkness all 

public side walks and walkways shall be adequately illuminated and warning lights shall be placed in 

proper sites to ensure safety of pedestrians and the vehicular traffic. 

SHORING AND TIMBERING 

General 

All trenches in soil more than 1.5 m deep shall be securely shored and timbered. All trenches in 

friable or unstable rock exceeding 2 m in depth shall be securely shored and timbered. Not with 

standing anything said above, it shall be understood that the need for shoring is a matter which shall 

receive careful and frequent consideration even in trenches less than 1.5 m or 2 m in depth (as the 

case may be) and where there is any doubt as to the safety of the work without shoring, no further 

excavation or other work shall be continued until adequate shoring is provided. 

COMPOSITION OF MATERIALS  

Approved quality of sal wood shall be used for shoring and timbering a trench. Any other structural 

material having strength not less than that of sal wood may also be used for the purpose. 

BARRICADING  

Contractor shall provide barricading as per the IS code specification. The work of excavation shall be 

taken up only after proper barricading. The left over work for next day shall be properly barricading 

including providing light illuminations during night.  

The barricading of manhole pit is also required. No trench/pit without barricading shall be allowed. In 

case contractor fails to provide barricading even after direction of engineer in charge them engineer 

in charge shall be free to provide barricading and charges shall be deducted from contractor's running 

bills. Any direction regarding barricading given by Engineer In Charge.  

Shall be followed properly. The liability of any accident due to absence of proper barricading shall be 

of contractor.   

LAYING AND JOINTING OF SEWERS 

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case 
of spigot and socket pipe, the socket end of the pipe shall face upstream. 

The sewer lines shall be laid such that the marking on pipes appears at the top of the pipes. 

Properly fitted temporary wooden stoppers shall be provided to close the ends of all 
incomplete sewer line. The stoppers are only to be removed when pipes are being laid and 
jointed. Opening of sewer at end of day’s work shall be capped and sealed. 
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Sewer pipe laying and jointing shall be started and completed only section wise as per the 
instruction of the engineer in charger’s Representative. The sections shall be chosen manhole to 
manhole. However in unavoidable circumstances the section of sewer line shall be changed as 
per site condition & as directed by Project Employer’s Representative. The work of sewer line 
laying, manhole construction and house sewer connections shall be done simultaneously so that 
all the necessary testing can be done efficiently. 

After laying of pipe line the trench shall be filled up to top of pipe with moist soil. The trench 
can be filled up to the top of the pipe level with moist soil to ensure curing of concrete and 
then after testing of sewer line, trench should be filled. In the duration before filling the trench, soil 
should be kept moist to ensure adequate curing. 

The sewer lines shall be secured in place with approved backfill material tamped under it and 
proper care shall be taken during tamping at the socket end of the pipe to check that it is not 
damaged. The watering shall be done on the refilled material in the trench before compaction 
based on the OMC of the soil to achieve 90 % MDD of the refilled material. 

Special arrangements such as cranes, tripods with chain pulley block for lowering the pipes 
and fittings shall be made by Contractor at his own cost. In no case pipes and fittings shall be 
dropped. 

The posts and rails shall in no case be removed until the trench is excavated, the pipes are laid 
and engineer in charge’s Representative gives permission to proceed with the backfilling. 

The pipes fittings and other construction material shall be placed along the alignment in advance 
with utmost care during transit so that they are not damaged. Any damage due to these reasons 
shall be Contractor’s liability. 

BEDDING  OF  SEWER  LINES 
The bedding below the pipe line and backfilling shall be provided as per the standard / 
approved drawing / as per direction of the engineer in charge or his Representative. After the 
work of laying and jointing of pipes is completed, the pipes line shall be subjected to 
hydraulic test at work site. The pipes line should be tested immediately after laying of pipe line. 
The water required for testing and for any other purpose shall be arranged by the Contractor at 
his own cost..For bedding IS code 783:1995 may be referred. 

PRECAST RCC MANHOLES GENERAL 
It is proposed to provide circular manholes. The general construction of the manhole shall be RCC 

Precast manholes as per the approved drawings. The contractor will be responsible to ensure 

procurement and placement of the precast elements in position without any damage. The 

jointing of the various elements will be made so as to achieve the required water tightness. RCC 

pre-cast and RCC cast in situ elements shall be tested in accordance with the provisions of IS 

456:2000. 

The manholes shall generally conform to I.S. 4111.RCC works shall generally confirm to 

IS.456-2000. The location of manhole shall be as per the approved drawing or layout given 

by the Engineer in charge or his representative. The Manhole dimensions and other details 

shall be as per the approved drawings. The Contractor, while constructing the manholes, shall 

suitably provide U-PVC pipe connection lines for the house sewer connection to prevent the 

undue breaking of man hole or road in future, as directed by the Engineer in charge. The 

location of manholes shall be as per the approved drawing or layout given by the Engineer in 

charge. The vent shaft connection shall be as per the approved drawing. 
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Pre-cast RCC M – 40 manhole & sewer chambers shall be procured / constructed 

simultaneously with the laying of sewers as per approved drawing and detailed specification. 

RCC precast manholes shall be constructed as per approved drawings. 

In case of Pre-cast RCC manholes, design mix concrete of grade M-40 shall only be used for the 

pre-cast manhole elements as per approved drawings. 

The Contractor shall provide steel reinforcement as per design requirement in each Pre- Cast M-

40 Grade Circular Rings including Starter Base Wall at the bottom of the manhole 

chamber, subject to a minimum of nominal reinforcement as per Code of “Practice of Plain 

and Reinforced Concrete” IS:456 2000. No extra payment shall be made to the contractor on 

this part. The Contractor should therefore take provisions accordingly. 

Contractor may study the design, drawings and specifications carefully and if felt necessary, 

may increase the sectional thickness, reinforcement or the grade of concrete suitably. No extra 

payment shall be made to the contractor over the rates quoted by the contractor for any 

modifications / changes proposed by him. The contractor shall be fully responsible for the 

structural safety of the pre-cast manhole elements /components. 

The manhole shall be used only after third party inspection/inspection by Engg-in charge or his 

representative. Any data or information received by the Contractor, from the department or 

otherwise, shall not relieve the Contractor from his responsibility for the design and execution 

and structural stability of the pre-cast elements. 

ECCENTRIC  CONICAL PIECE IN M40 GRADE: GENERAL 

a) The work involves construction of Pre-cast RCC M-40 grade circular manhole chamber of 

designated diameter for various invert depths including required excavation of earth in all types 

of soils such as murrum, sand, sandy silt, black cotton soil, hard soil, kankar etc. disposing of 

surplus excavated material within a lead of 50 meter. The work includes laying of 150 mm thick 

plain cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 20 mm 

nominal size) 1600/1800/2100 mm diameter bedding in foundation, providing and laying of 

plain cement concrete 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate ) in channel & 

circular starter base wall up to 50 mm above outer dia. of sewer pipe and P&F in position of 125 

mm thick 150/225/300 mm high Pre- Cast M-40 grade cement concrete ring at bottom and 

consecutive standard size 300 mm high rings. The work includes P&F pre-cast reinforced 

cement concrete eccentric conical piece of M40 grade, 125 mm thick having 560 mm and 

1000/1200/1500 mm internal diameter at top & bottom respectively, fitted with Ferro-cement 

cover of 33 kg cast iron double seal ring & frame (heavy-duty) etc to withstand for class AA 

loading including supply and fixing of Ferro-cement footsteps and sealing of all joints with 

cement mortar 1:1 complete job as per detailed specifications, drawings and directions of 

Engineer in charge. 

b) The height of the M-40 grade cement concrete circular rings of manhole can be increased 

only after the approval of Engineer in charge. 
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TOP ECCENTRIC CONICAL PIECE 

Providing and fixing of Pre-cast RCC M-40 grade concrete eccentric conical piece for 
manhole manufactured using Weigh Batching Plant. Only Design Mix Concrete of Grade M-40 
shall be used.  

Shape: - Eccentric frustum of cone of designated diameter and thickness as per the enclosed 
drawings and specifications  

Testing: Apart from the usual strength test on of the concrete mix non-destructive test for strength 
of the concrete is to be carried out on sample piece of pre-cast manhole elements as per the 
instruction of Engineer in charge. 

CIRCULAR RINGS 

Providing and fixing of Pre-cast M-40 grade cement concrete circular rings for manhole 
chambers manufactured by using Weight Batching Plant. 

Only Design Mix Concrete of Grade M-40 shall be used. 

Shape: - Circular in shape with end keys at top and bottom of designated diameter, height and 
thickness as per the enclosed drawings and specifications. The height of rings can be increased in 
the multiples of 30cms after inspection and approval of Engineer in charge. 

Testing: Apart from the usual strength test on of the concrete mix non-destructive test for strength 
of the concrete is to be carried out on sample piece of pre-cast manhole elements lot as per 
the instruction of Engineer in charge. 

The contractor shall be responsible for the quality of the works during the executions of works 
with good Engineering practices. He shall, therefore, have his own independent and adequate 
setup for ensuring the same. 

MANHOLE FRAME AND COVER STEEL FIBRE REINFORCED 

CONCRETE (SFRC) 

The selection of samples per lot for testing, failure percentage, no. of test, Concrete mix 
curing, etc shall be as per IS 12592 (part-I) for Pre-Cast Concrete Manhole Cover. The load of 
class AA shall be as per IRC guidelines. 

The Manhole cover shall be heavy duty whereas for Road Side Chamber Cover and frame 
shall be medium duty in Steel Fibre Reinforced Concrete (SFRC) and shall confirm to IS 
12592 (Part I & II) except for the scraper manhole. The inspection and testing for these shall 
be done by Third Party agency also in the presence of Engineer in charge or his 
representative. The load test shall be done in accordance with Table 1 of IS 12592 (Part – 
I).The cover & frame shall be manufactured as per approved drawing. The frame and cover of 
manhole shall be in SFRC as per approved drawing. 

VENT SHAFTS  GENERAL 

Vent shafts shall be erected at places shown on the Drawings of longitudinal sections of the 
sewers or as directed by Engineer representative. 

RCC  VENT SHAFTS 

RCC vent shaft shall be of 100 mm Ø and 6.0 m height from ground level with inside 
core 150 X 150 at top & 200 X 200 at bottom in PCC M15 foundation including flue 
chamber in brick masonry CM 1:4 with 20 mm thick cement plastering CM 1:3. This 
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shall be connected to the nearest manhole shaft by 150 mm diameter RCC pipe or as 
directed by Engineer representative. 

MEASUREMENT FOR  VENT SHAFT 

The rate quoted in Schedule of Quantities and Rates for Vent shaft shall be deemed to 
include the cost of RCC vent shaft, necessary excavation to manhole inclusive of concrete 
encasement, erecting, etc. complete. The measurement for vent shaft shall be on per 
number basis. 

THIRD PARTY INSPECTION 

There are materials such as pipes, pre cast manholes, manhole covers, vent shaft which  
requires inspection for specification  at manufacturers place .The contractor shall be 
responsible for inspection at his own cost. The whole charge such as inspection fee etc 
shall be borne by contractor. The contractor shall inform  engineer in charge prior to 
inspection .Engineer in charge may himself witness the inspection at manufacturers  place 
. In case the engineer in charge witness inspection then contractor shall make all 
arrangements at his own cost 

PRECAUTIONARY MEASURES 

Provisions for following precautionary measures shall be made by contractor at his 
own cost and precautions shall be taken by the contractor accordingly 

A. Traffic Control 

Place easily readable and clear warning signs well ahead of work area Fence off adequate 
space around the manhole for placing equipment and deposition of still removed Place 
barricades or signs to channelize the traffic, if possible Vehicles can be parked between the 
traffic and the work area Use flagman at the two ends for controlling flow of traffic from 
each direction and to avoid a traffic jam, if the road is narrow and only one lane of traffic is 
possible. 

B. Manhole Safety 

Ventilate the sewer line by opening two or three manholes on both the sides where 
work is to be carried out. The manholes should be opened at least one hour before start of 
operations. The opened manholes should be properly fenced to prevent any person, 
especially children, accidentally falling into the sewer. Dummy covers with BRC welded 
fabric can be used. 

Where it is desirable to use the blowers, operate these for at least 30 minutes before start 
and during cleaning operations to ventilate the lowest working levels. 

Use safety harness and life line before entering the sewer line. Two helpers at the top 
should be provided for each person. The person standing at the top must send signals at 
every few minutes interval to the person in the manhole to ensure safety. 

Test for hazardous gases before entry of a person into the sewer line and also in 
between if the operations are for a longer time. 

C. Infection 

The personnel working in sewerage cleaning systems are prone to infections and hence the 
following precautions should be taken: 

a) Emergency first aid treatment kits shall be provided to take care of all minor injuries like 
cuts and burns 
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D. Safety Equipment 

The various safety equipments that are normally required in sewer cleaning work are 
gas masks, oxygen breathing apparatus, portable lighting equipment, no sparking tools, 
portable air blowers, safety belts, inhalators and diver’s suit. 

The use of the particular safety equipment is governed by the detection of various gases 
and oxygen deficiency. 

Knowledge of the type of gases in the atmosphere and of the working location becomes 
essential for the selection of the right type of safety equipment. 

E. Safety Belt 

This consists of a body belt with a buckle and a shoulder harness. The life line is of high 
grade spliced manila rope, nylon rope or a steel cable anchored with rings on each side 
of the belt and provided with safety straps for anchoring of securing to a stable support. 
The life line should be about 15m in length and the overall assembly should be capable 
of withstanding a tensile load of 2000 Kg. The safety belt and life line should be tested 
by lifting the wearer clear of ground before each day’s use. 

AS BUILT DRAWING: 

The  contractor shall prepare as built drawing for completed work simultaneously .As built drawing 
will include all details of work like length of pipe line, diameter of pipeline, pipe material, , manhole 
location ,manhole diameter, invert depth etc 

DEFECT LIABILITY PERIOD: 

Defect Liability Period (DLP) as per JDA/Ex.En(TA to Dir. Engg-I)/2016/D-29 dated 11.03.2016  or 
up to dated shall be applicable or copy attached with document. The contractor shall be responsible 
for following activities during defect liability period: 

1. The Contractor ensures that there is a steady and uninterrupted flow of waste water 

2. Identify and inform the Employer/Employer Representative about the illegal connections 
on the Sewerage Network within seven days of its being detected. 

3. The Contractor shall carry out all such work which are necessary for sewer flow during 
Defect liability period 

4. The Contractor’s responsibility shall also include the safety and security of the 
Works during the course of Operation and Maintenance. 

 

STANDARD ROAD RESTORATION SPECIFICATION 

GENERAL 

This part of the specification covers the construction & rehabilitation of roads within the project 
area. Setting of work, procedures for laying and compaction, and workmanship for the road 
items are to be carried out as per the provisions laid down in this section. 

DEFINITIONS 

MORTH: means the clauses/sections of the publication no. of Ministry of Surface 
Transportation. IRC13: means Indian Road Congress Special Publication No. 13 
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ROAD WORKS 

The Contractor shall obtain all permits required for carrying out works such as excavation on 
public roads and shall liaise with the appropriate authorities with regard to the timing and 
execution of the road works. 

The Contractor shall be responsible for establishing and maintaining temporary road diversions for 
the duration of the road works. The road shall be kept open at all times during the road works 
period, and the work shall be carried out in such a manner as to minimize the disruption to traffic. 

MAINTENANCE OF EXISTING ACCESS ROADS 

The Contractor shall only use existing access roads within the Site boundary which are necessary 
for the execution of the Works. The Contractor shall be solely responsible for the maintenance 
of the existing site access roads. This responsibility shall continue until the completion of 
the Defects Liability Period, or until such earlier date as the Engineer Representative may advise 
the Contractor in writing. Such maintenance work shall include general up-keep, and any 
necessary repairs to damaged road surfaces, pavement, drainage, associated slopes, etc to 
original condition. While carrying out such maintenance work, the Contractor shall make 
arrangements to maintain through passage for the Engineer and his staff's vehicles over these 
access roads, which may comprise temporary diversions all to the approval and satisfaction of the 
Engineer Representative. 

The Contractor shall take every precaution while operating tracked or unsprung vehicles on 
surfaced roads and shall use planking or some other protective material to protect the road surface. 

REINSTATING THE ROAD SURFACE 

The dismantled and dug out concrete road surface shall be reinstated M-30 grade concrete as 
specified in particular specification. Concrete roads shall be reinstated with 100mm thick 
layer of cement concrete mix of 1:4:8 with 40 mm nominal size crusher broken aggregate to 
be flush with existing road surface for cement concrete roads and layers of WMM/WBM 
without wearing coat for WMM/WBM roads in all respects as directed by Engineer 
representative. 

The dismantled and dug out BT road surface shall be reinstated to original conditions, with 
one layer of Granular Sub base of 150 mm thick of grading –I  as per MoRTH specification 
and layer of Wet Mix Macadam crust of 200 mm as per clause of MoRTH pecifications, 
Prime coat with bitumen emulsion (SS-1) spraying primer at the rate of 0.70-1.0 kg/ sqm 
using mechanical means as per MoRTH Specification Clause 502 and tack coat with Bitumen 
emulsion (RS-1) using emulsion distributor at the rate of 0.20 to 0.25 kg per sqm & Bitumen 
emulsion (RS-1) using emulsion distributor at the rate of 0.25 to 0.30 kg per sqm as per the 
clause of MoRTH Specifications, complete and/or as directed by the Engineer 
Representative. The road restoration shall be carried out immediately after completion of all 
the works. 

ROAD CUTTING AND REINSTATEMENT 

The damaged sections of the road shall be restored completely to the satisfaction of the 
Engineer Representative. The provision of road restoration shall be as per the provision of 
Engineer Requirements and shall be strictly adhered to. 
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OTHER  GENERAL TECHNICAL REQUIREMENTS FOR ROAD RESTORATION 

 

1. Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is 

essential for the work. Which shall have to be arranged by the bidder at his own level/cost? 

2. Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a 

mechanical pressure. 

3. No extra lead of earth/material shall be paid over and above as specified in ‘G’ schedule. 

Source/borrow pit area for earth shall have to be arranged by the Bidder at his own cost. 

4. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works.  

5. No extra payment shall be made to the contracting agency on account of maintenance of  Road 

works and removal of defect during Defect Liability Period. 

6. The contracting agency shall undertake joint detailed inspection along  with Engineer-in-

charge/A.En., at least once in three months in case of all Road works. The Engineer-in-charge can 

reduce this frequency in case of emergency. The Contracting agency shall forward to the 

Engineer-in-charge the record of inspection and rectification immediately after the joint 

inspection. The Contracting agency shall pay particulars attention on those road sections, which 

are likely to be damaged during rainy season.  

7. One register has to be maintained by every A.En for recording the inspection details of works in 

his jurisdiction under defect liability period.  

8. The agency shall make advance stock of materials of seven days to facilitate proper sampling and 

testing. 

1. The agency shall make available all testing equipment required at plant and site along with 

technicians. 

2. Agency to take levels of road jointly with site staff of the Engineer In Charge before 

execution of the work at his own cost and get the final levels approved from Engineer In 

Charge before execution. 

3. The Agency shall deploy Engineer & Technical staff as required at plant and site, In case of 

failure JDA shall engage and deduct the actual salanies from payment due. 

4. Ad mixtures/ plasticizers shall be of Fosroc/Sika make or equivalent or as approved by the 

Engineer in charge. 

5. The contractor has to submit JOB MiX/MIX design for M-30/M-40 concrete, 

GSB,WMM,DBM and BC etc  From  approved lab/GOVT Engineering college lab prior to 

start of work. The permission to start work shall be given by Engineer in charge after approval 

by competent authority. 

 

 
 

 

 

 

 



  Trunk Line Bambala Sanganer Area 

159 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION – 5 
(FORM OF AGREEMENT) 
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SECTION -5 

FORM OF AGREEMENT 

This AGREEMENT is made on ……………… day of ……………….. 2016 between (Name of 

Employer ………………………..) (Mailing Address of Employer 

………………………………………………………………….) hereinafter called "the Employer", of 

the one part (Name of Contractor ……………………….. ………………………………… 

(Hereinafter called "the Contractor) of the other part.  

Whereas the Employer is desirous that certain works should be executed viz. (brief description 

work)…………………………………………………………………... and has by Letter of 

Acceptance dated (Date of letter of acceptance ) ………………………………… accepted Bid by the 

Contractor for the execution completion and maintenance of such works. NOW THIS AGREEMENT 

WITNESSETH AS FALLOWS. 

In this Agreement words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of contract hereinafter referred to.  

The following documents shall be deemed to form and be read and construed as parts of the 

agreement viz: 

SECTION DESCRIPTION 

SECTION-1 INSTRUCTIONS TO BIDDERS 

SECTION-2 GENERAL CONDITIONS OF CONTRACT 

SECTION-3 OTHER CONDITIONS OF CONTRACT 

SECTION-4 TECHNICAL SPECIFICATIONS 

SECTION-5 FORM OF AGREEMENT 

SECTION-6  BANK GUARANTEE 

SECTION-7 DRAWINGS 

 

3. The aforesaid documents shall be taken as complementary and mutually explanatory of one 

another, but in the case of ambiguities or discrepancies shall take precedence in the order set 

out above. 

4. In consideration of the payment to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute, complete and 

maintain the works in conformity in all respects with the provisions of the Contract. 
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5. The employer thereby covenants to pay the Contractor in consideration of the execution, 

completion and maintenance of the work of Contract Price at the time and in the manner 

prescribed by the Contract.  

 

IN WITNESS whereof the parties have caused their respective Common Seals to be hereunto affixed 

(or have hereunto set their respective hands and seals) the day and year first above written, SIGNED 

SEALED AND DELIVERED by the. 

 

Said ……………………….   Said …………………………..  

(Name ……………………..)   (Name ……………………..) 

on behalf of the Contractor    on behalf of the Contractor  

 

In the presence of :     In the presence of :    

 

 

Name:       Name: 

 

Address      Address 

-------------------------------------------------------------------------------------------------------------------------- 

This form is included in the bid documents only for the information of the bidders. Only the 

successful bids will in due course be required to complete the form.  
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SECTION – 6 
 

(Form of Bank Guarantee) 
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Annexure-2A 

Specified Bank Guarantee Performa for Bid Security 
Section - 6 

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

 

To 

Secretary, 

Jaipur Development Authority, 

Jaipur 

 

Sub:  

 

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 

________________________________ [Name of the Bidder] against Bid Security for 

the……...………………………………………………………………………………………………………………………………………..JDA 

Jaipur WHEREAS, _____________________________ [name of Bidder with address] (hereinafter called “the 

Bidder”) has submitted his Bid dated ............................. for the work of Providing, Laying and Jointing 

of Trunk Main Lines along with Manholes (part 1) for Sewerage Work in Bambala Area, 

Sanganer, under EE (PHE-I), JDA, Jaipur (here in after called “ the Bid ”). 

 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________[name of country] having our registered office at 

___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 

Authority. (Hereinafter called “the Employer”) in the sum of Rupees __________________ [Amount of 

Security in figures] _________________ (in words) only for which payment will and truly to be made to the 

said Employer, the Bank binds itself, its successors, and assigns by these presents. 

That on demand of JDA , this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 

 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 
 

THE CONDITIONS of this obligation are: 

 

(4) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid; 

(5) if the Bidder refuses to accept the correction of errors in his bid; 
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(6) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the period of 

Bid validity; 

(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to Bidders, 

or 

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to Bidders; 
 

We undertake to pay to the Employer up to the above amount upon receipt of his first written 

demand, without the Employer having to substantiate his demand, provided that in his demand the 

Employer will note that the amount claimed by him is due to him owing to the occurrence of one or more of 

the above conditions, specifying the occurred condition or conditions. 

 This Guarantee will remain in force up to and including the date 90 days after the date of expiration 

of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be agreed by 

the Bidder, a notice of which extension(s) to the Bank is hereby waived.  Any demand in respect of this 

Guarantee should reach the Bank no later than the above date. 

 

 The amount covered under the above Bank Guarantee shall be automatically credited in the 

accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 

675401700518 on the date of expiry or its validity, unless the agencies get it re-validated well before its 

expiry date or produce NOC from JDA in writing for its release. 

 

Date __________________________Signature of the Bank________________________ 

 

Witness___________________________ Seal _____________________________ 

[Signature, Name, and Address] 

 

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7 months from 

the bid opening date] 

 

 

 

  



  Trunk Line Bambala Sanganer Area 

165 

 

Annexure-2B 

Specified Bank Guarantee Performa for Performance Security 
Section - 6 

Form of  (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City. 

To 

Secretary, Jaipur Development Authority,Jaipur 

Sub:……………………………….  

Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in words] on behalf of 

________________________________ [Name of the Bidder] against Performance Security for 

the……...…………………………………………………………………………………………………………………………………..JDA Jaipur WHEREAS, 

_____________________________ [name of Bidder with address] (hereinafter called “the Bidder”) has submitted his 

Bid dated ............................. for the work of Providing, Laying and Jointing of Trunk Main Lines along 

with Manholes (part 1) for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), 

JDA, Jaipur  (herein after called “ the Bid ”). 

KNOW ALL PEOPLE by these presents that we  ________________________________ 

________________________________ (Name of Bank) of having our registered office at 

_________________________________[name of country] having our registered office at ___________________ 

(hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development Authority. (Hereinafter called “the 

Employer”) in the sum of Rupees __________________ [Amount of Security in figures] _________________ (in words) 

only for which payment will and truly to be made to the said Employer, the Bank binds itself, its successors, and assigns 

by these presents. 

That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City. 

1. Name of Bank: 

2. Name of the branch with branch code: 

3. Address: 

4. E-Mail Id: 

5. Telephone No. 

6. Fax No.: 
 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____. 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand within 

valid period of this guarantee. 

 This Guarantee will remain in force up to and including the date 90 days after the date of expiration of the Bid Validity, as 

stated in the Instructions to Bidders, or any such extension thereto as may be agreed by the Bidder, a notice of which extension(s) to 

the Bank is hereby waived.  Any demand in respect of this Guarantee should reach the Bank no later than the above date. 

 The amount covered under the above Bank Guarantee shall be automatically credited to the accounts of JDA in ICICI Bank, 

JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank Account No. 675401700518 on the date of expiry or its validity, unless 

the agencies get it re-validated well before its expiry date or produce NOC from JDA in writing for its release. 

Date_________________________Signature of the Bank________________________ 

 

Witness___________________________ Seal _____________________________ 

 

[Signature, Name and Address] 

[Note: To be furnished on appropriate non-judicial stamps.] 
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Price 

Schedule 

Part-A & Part-B 
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JAIPUR DEVELOPMENT AUTHORITY 
EXECUTIVE ENGINEER PHE-I 

Estimate 

Name of work:- Providing, Laying and Jointing of Trunk Main Lines along with Manholes (part 1)  

                           for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), JDA, Jaipur. 

Part 'A' Sewer Line Works (RUIDP SOR 2023)     

Sr. 

No 

Particulars Unit Qty Rate  Amount 

1 Earth work for Sewer line and Manhole in excavation in 

foundation, trenches manholes, road side chambers etc. 

including dressing of sides and ramming of bottoms, 

including getting out the excavated material, refilling after 

laying pipe/ foundation and disposal of surplus excavated 

material at a lead upto 50m suitable site as per direction 

of Engineer for following depths, below natural ground / 

Road top level including allowances for any additional 

excavation beyond the drawings (measurement for 

payment to be as per standard drawings), re-handling of 

material/earth to complete the task. 

In all types soils/ saturated soil such as moorum, sand, 

sandy silt, clay, black cotton soil, kankar, etc. 

        

1.01 Depth upto 1.5 m Cum 62956.440 299.00 18823975.56 

1.02 Add extra for over all depth of excavation above 1.5 m and 

upto 3.0 m over item no 17.1.1.1 
Cum 23123.400 20.90 483279.06 

1.03 Add extra for over all depth of excavation above 3.0 m and 

upto 4.5 m over item no 17.1.1.1 
Cum 2485.940 47.80 118827.93 

1.04 Add extra for over all depth of excavation above 4.5 m and 

upto 6.0 m over item no 17.1.1.1 Cum 325.210 83.70 27220.08 

2 Providing and fixing CLOSE timbering in trenches of sewer 

line and manholes including strutting, shoring and packing 

cavities (wherever required) complete. (Measurements to 

be taken of the face area timbered) for following depth 

below NGL. 

        

2.01 Depth upto 3.0 m Sqm 47546.000 142.50 6775305.00 

2.02 Depth more than 3.0 m and upto 6.0 m Sqm 2600.000 144.00 374400.00 
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3 Providing at site, lowering & laying in trenches, aligning & 

jointing of RCC pipes NP3 class (with s/s ends) IS: 458 1988 

(amended up to date) marked and pipes from 300 mm 

upto 2000 mm manufactured through vertical / vibrated 

casting process all levels with Rubber gaskets (EPDM/SBR) 

for sewer lines as per IS: 5382 (including cost of Rubber 

gaskets lubricants) as per drawing, sectional hydro testing 

of the sewer pipe line (including cost and conveyance of 

water to site for testing) etc.. complete as directed by 

Engineer. Note: E/w to be measured and paid separately. 

Length of pipe shall be measured in between the outer 

wall of two manholes / Inspection chambers. Pipe in the 

manhole/inspection chamber‘s wall shall deemed to be 

included in the item of manhole/inspection chamber shall 

not be payable. 

        

3.01 1600 mm internal diameter  Mtr. 8327.100 15950.00 132817245.00 

4 Providing, laying and jointing RCC NP4 jacking pipe (with 

steel pushing collar) with suitable leak proof joints (with 

using `12mm MDF sheets etc.) with compliance for 

maintaining slope as per design by trenchless method 

adopting Micro tunnelling method or any suitable 

mechanical technology below ground at all depth under 

running traffic condition including carrying out survey 

work at the job site for determining underground cable 

trenches like telephone, power cable, water & sanitary 

lines and resistivity tests for finding the soil strata using 

necessary equipment’s for completion of work, mobilizing 

of machineries and specialized crew at the job site, etc. 

complete in all respects, including excavation of drive pit 

and exit pit (upto 3 metre depth) with proper protection 

at the three sides, providing and casting of MS cutting 

edges for front shield and constructing thrust bed at 

designed level as directed by the Engineer, necessary de-

watering and providing concrete foundations at the base 

of the Drive pit, crane for handling of pipes, and any other 

machinery, tool & tackles required, construction of 

temporary works as per requirement complete in all 

respect (all depths) with all lead and lifts, as per 

specification and the direction of the Engineer. Note- 1. 

Manual Pipe jacking is not permitted for workmen safety 

reasons. 2. Length of pipe shall be measured in between 

the outer wall of two manholes / Inspection chambers. 

Pipe in the manhole/inspection chamber’s wall shall 

deemed to be included in the item of manhole/inspection 

chamber shall not be payable. 

        

4.01 1600 mm dia RCC pipe Metre 1339.000 135400.00 181300600.00 
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5 Providing granular bedding having width= outer dia of 

pipe (Bc) + 500mm, thickness below pipe 0.25Bc or 

100mm (whichever is higher) and haunching 0.5Bc, with 

graded hard crusher broken stone of 100% passing 

through 20mm sheive, 20 to 50% passing through 10mm 

sheive and 100% retain on 6.3mm sheive, laying in layers 

of thickness 10/15cm including ramming, consolidation 

etc complete for all type of pipes of following sizes as per 

drawing and or as directed by Engineer. 

        

5.01 1600 mm internal diameter Mtr. 8327.100 1748.00 14555770.80 

6 Providing and constructing of RCC M-20 grade cast-in-situ 

circular manholes of "Type-F" with internal dia 2.4m and 

depth upto 12.0m (2.0 in conical shape) having 150 mm 

thick RCC M-20 wall, including 360 mm thick RCC M-20 

grade base slab (foundation), PCC M15 for benching and 

channel portion, PCC M20 250mm thick for fixing the 

manhole frame and cover, vata in CM1:1 around pipe 

entering and leaving the manhole, providing and fixing of 

SFRC footsteps of approved make at every 0.34m height, 

supplying and fixing heavy duty SFRC manhole frame and 

cover as per IS 12592 (Part I and II) having clear opening of 

330mm, including form work, reinforcement, curing, 

watering, hydro testing of manhole, conveyance & cost of 

water, dewatering etc. complete as directed by the 

Engineer 

        

6.01 Manhole of depth 3.6m as per drawing and direction of 

Engineer. 
Nos. 128.000 94800.00 12134400.00 

7 Providing and constructing extra depth of manhole for 

depth beyond 3.6 m and upto 8.0 with 150mm thick RCC 

M-20 wall as per drawing and direction of Engineer 

Mtr. 297.000 20900.00 6207300.00 

8 Providing and laying in position cement concrete of 

specified grade over a prepared base course complete 

including finishing, curing all material, labour, machinery, 

lighting, guarding for road restoration under sewer line 

and manhole work using RMC (ready mix concrete plant) 

and Transit mixer including allowances for any additional 

road restoration beyond the drawings (measurement for 

payment to be as per standard drawings) to complete the 

task. including Providing/mixing of synthetic fibers 

compulsorily complying with IS 16481:2022 of 06 mm/12 

mm length to be mixed @ 0.25% by weight of Cement 

i.e.125 gms per 50 kg Cement up to 900 gms per cum of 

Concrete/ mortar. 

        

8.01 PCC/ RCC Grade M -25  Cum 116.280 6540.00 760471.20 

9 Providing, laying and compacting plain/ reinforced cement 

concrete of specified grade in foundation/ levelling 

course/pile cap using concrete mixer and vibrator 

complete including cost of form work, as per drawing and 

technical specifications and as per clause 1100, 

1500,1700,2100 of MoRT&H specification including all 

scaffolding material, labour, machinery. 

        

9.01 PCC Grade M -15 Cum 153.800 5220.00 802836.00 
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10 Providing and laying TMT bar reinforcement at any level in 

foundation/ pile/ pile cap complete as per drawing and 

clause 1600 of MoRT&H Specification including all 

material, labour and machinery. 

Reinforcement with TMT bar in sub structure 

Tonne 12.790 83600.00 1069244.00 

11 Providing and making connection to the manhole/ road 

side chamber/ property chamber by cutting hole in wall, 

making good the same with brick work/ stone masonry 

work in cement mortar 1:4, plaster in cement mortar 1:3, 

encasement of pipe at manhole with 75mm thick M15 

grade concrete etc complete as directed by Engineer. 

Each 600.000 999.00 599400.00 

12 Providing at site, lowering & laying in trenches, aligning & 

jointing of U-PVC pipe as per IS 13592 (amended up to 

date) and as per specifications with rubber rings with 

socket and spigot joint, (EPDM/SBR) for all depths for pipe 

length as per drawing and specification including hydraulic 

field testing (including the cost and conveyance of water 

to site for testing) and commissioning etc complete as 

directed by Engineer for house sewer connection work. 

Note E/w to be measured and paid separately. Length of 

pipe shall be measured in between the outer wall of two 

manholes Inspection chambers. Pipe in the 

manhole/inspection chamber‘s wall shall deemed to be 

included in the item of manhole/inspection chamber shall 

not be payable. 110 mm Nominal Dia. 

Mtr. 3900.000 245.00 955500.00 

13 Providing, fixing and erecting precast RCC (M20) Vent 

shaft with cowl, 125mm and 225mm internal and external 

dia respectively at top, 300mm and 450mm internal and 

external dia at bottom and 9.0m over all length, bottom 

1.175m below ground level fixed in the pit 

900mmx900mmx1500mm with PCC M15, 250mm in bed 

and minimum 200mm all around with top 150mm in PCC 

M15 with 20mm nominal size graded stone aggregate , 

junction of vent shaft and concrete grouted with cement 

mortar 1: including making connection with sewer 

manhole with 150mm dia NP4 RCC pipe (IS 458-

ammended upto date) as required including Type-A 

bedding complete as per standard design and finished 

with water proofing cement of approved brand as per 

drawings and/or as directed by Engineer. 

Note : Only Excavation work will be measured and paid 

separately 

Each 25.000 31900.00 797500.00 

14 Supplying & fixing 560mm opening dia SFRC manhole 

cover as per IS : 12592-2002 in existing manholes frame 

complete in all respect as directed by the Engineer. 

EHD-35 

Each 79.000 1698.00 134142.00 

15 Carriage of material from quarry / crusher to work site 

including loading, unloading and stacking all complete. 

Earth, Sand, Lime, Morrum manure or sludge 

        

15.01 For 5 Km. Cum 43334.522 63.80 2764742.50 
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16 Providing Barricading for Trenches using 80 - 100 mm dia 

Wooden Ballies as vertical post, atleast 1.5m above 

ground level and atleast 30-45 cm below ground level at a 

spacing of 3 m. Two rows of PVC Tape (preferably red in 

colour) strip barricading horizontal strip securely tied by 

the vertical members. Vertical members shall be painted 

in red and white colour. Rate is inclusive removal and 

cleaning of site complete in all respect 

Metre 20794.200 113.50 2360141.70 

17 Painting with black anti-corrosive bitumastic paint of 

approved brand and manufacture to give an even shade : 
        

17.01 Two or more coats on new work. Sqm 41835.350 29.70 1242509.90 

 Total Part of A Rs. 385104810.73 

 
 

Executive Engineer (PHE-I) 
JDA, Jaipur 

I/We Quote as …………… % above/ below/At par the schedule “G” 

(Rs in Words………………..………………………………………….………) 

'Signature of Contractor With full Address & Mobile No. 

With full Address & Mobile No. 
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JAIPUR DEVELOPMENT AUTHORITY 
 

Estimate 

Name of work:- Providing, Laying and Jointing of Trunk Main Lines along with Manholes (part 1)  

                           for Sewerage Work in Bambala Area, Sanganer, under EE (PHE-I), JDA, Jaipur. 

Part 'B' Road Restoration (PWD Road BSR 2025)     

Sr. 

No 
Particulars Unit Qty Rate  Amount 

1 Dismantling of Flexible Pavements Dismantling of flexible 

pavements and disposal of dismantled materials upto a lead 

of 100 m, stacking serviceable and unserviceable materials 

separately as per MoRTH Specification Clause 202 

      

  

1.01 By Manual Means, Granular Courses CUM 14897.575 312.00 4648043.40 

1.02 By Mechanical Means, Bituminous Courses CUM 3192.338 100.00 319233.80 

2 Dismantling of cement concrete pavements by mechanical 

means using pneumatic tools breaking to pieces not 

exceeding 0.02 cum in volume and stock piling at designated 

locations and disposal of dismantled materials upto a lead 

of 1000 m, stacking serviceable and unserviceable materials 

separately 

CUM 3196.05 632.00 2019903.60 

3 Granular Sub-base with Well Graded Material (Table 400.1) 

By Mix in Place Method Construction of granular sub-base 

by providing well graded material, spreading in uniform 

layers with Tractor Mount Grader on prepared surface, 

mixing by mix in place method with rotavator at OMC, and 

compacting with smooth wheel roller to achieve the desired 

density, complete as per MoRTH Specification Clause 401. 

For Grading I Material 

Cum 6384.675 512.00 3268953.60 

4 Wet Mix Macadam, Providing, laying, spreading and 

compacting graded stone aggregate to wet mix macadam 

specification including premixing the material with water at 

OMC in mechanical mixer (Pug Mill), carriage of mixed 

material by tipper to site, laying in uniform layers in sub- 

base/base course on a well prepared sub-base and 

compacting with smooth wheel roller of 80 to 100kN weight 

to achieve the desired density including lighting, barricading 

and maintenance of diversion, etc as per Tables 400.11 & 

400.12 and MoRTH Specification Clause 406. By Mechanical 

Means with all lead 

CUM 3404.50 1147.00 3904961.50 

5 Prime Coat, Providing and applying primer coat with 

bitumen emulsion (SS-1) on prepared surface of granular 

base including cleaning of road surface and spraying primer 

at the rate of 0.70-1.0 kg/sqm using mechanical means as 

per MoRTH Specification Clause 502 

Sqm 13618.00 31.00 422158.00 
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6 Tack Coat, Providing and applying tack coat with Bitumen 

emulsion (RS-1) using emulsion distributor at the rate of 

0.20 to 0.30 kg per sqm on the prepared bituminous surface 

cleaned with Hydraulic broom as per MoRTH Specification 

Clause 503. 

Sqm 13618.00 9.60 130732.80 

7 Providing and applying tack coat with Bitumen emulsion 

(RS) 1) using emulsion distributor at the rate of 0.25 to 0.30 

kg per sqm on the prepared granular surfaces treated with 

primer & cleaned with Hydraulic broom as per MoRTH 

Specification Clause 503 

Sqm 13618.00 11.00 149798.00 

8 Providing and laying dense graded bituminous macadam 

with 100-120 TPH batch type HMP producing an average 

output of 75 tones per hour using crushed aggregates of 

specified grading, premixed with bituminous binder @ 4.0 

to 4.5 per cent by weight of total mix and filler, transporting 

the hot mix to work site, laying with a hydrostatic paver 

finisher with sensor control to the required grade, level and 

alignment, rolling with smooth wheeled, vibratory and 

tandem rollers to achieve the desired compaction as per 

MoRTH Specifications Clause 505 complete in all respects. 

Bitumen (VG-30) for Grading II (26.50 mm nominal size) 

P.MT 1559.261 2969.00 4629445.91 

9 Providing and laying bituminous concrete with 100-120 

TP?batch type hot mix plant producing an average output of 

75 tonnes per hour using crushed aggregates of specified  

rading, premixed with bituminous binder @ 5.2 & 5.4 per 

cent of mix and filler, transporting the hot mix to work site, 

laying with a hydrostatic paver finisher with sensor control 

to the required grade, level and alignment, rolling with 

smooth wheeled, vibratory and tandem rollers to achieve 

the desired compaction as per MoRTH Specifications Clause 

507 complete in all respects, for Grading-II (13 mm nominal 

size) Bitumen (VG-30)  

P.MT 1247.409 3360.00 4191294.24 

10 Providing concrete for plain/reinforced concrete in open 

foundations complete as per drawings and MoRTH 

specifications Clause 1702, 1703, 2102 & 2104 

        

10.01 P.C.C grade M 10 Nominal mix 1:3:6 Cum 1065.35 3091.00 3292996.85 
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11 Cement Concrete Pavement, Construction of un-reinforced, 

plain cement concrete pavement M30 (Grade), thickness as 

per design, over a prepared sub base, with 43/53 grade 

cement as per Clause 602, coarse and fine aggregates 

conforming to IS:383, maximum size of coarse aggregate not 

exceeding 31.5 mm, mixed in a in fully automatic Batching 

Plant and transported to site in transit mixer for having 

continuous agitated mixer, manufactured as per approved 

mix design including pumping of R.M.C. from transit mixer 

to site of laying , with all lead and lift including cost of 

admixtures in recommended portion as per IS 9103 to 

accelerate/ retard setting of concrete, improve workability 

without impairing strength and durability as per direction of 

Engineer in charge laid with a Fixed Form Paver (laying and 

fixing of 150 micron thick polythene Film and finished in 

continuous operation including provision of contraction and 

expansion, construction joints, applying debonding strips, 

primer, sealant near approaches to bridge/culvert and 

construction joints, admixtures as approved, curing of 

concrete slabs for 14-days using water finishing to lines and 

grade as per drawing and MoRTH Specification Clause 602 

including vaccum dewatering process with all required 

equipments (Dowel Bars will be paid seprately). 

CUM 2130.70 6000.00 12784200.00 

    Total Part of B  Rs. 39761721.70 

 
 

Executive Engineer (PHE-I) 
JDA, Jaipur 

I/We Quote as …………… % above/ below/At par the schedule “G” 

(Rs in Words………………..………………………………………….………) 

'Signature of Contractor With full Address & Mobile No. 

With full Address & Mobile No. 
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SECTION – 7 

(DRAWINGS) 
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