JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

i
1

Bid Document

For

Name of work:- Rate contract for Restoration of damaged Sewer lines in
Goner, Jagatpura area & PHE-I Jurisdiction for one years,
JDA, Jaipur.

Cost: Rs. 99.46 Lacs

NIT No. 12/2025-26 Due On: 21.07.2025

Executive Engineer (PHE-I)
Jaipur Development Authority
Jaipur
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 133, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 Email:- zepheljda@yahoo.in

No: - JDA/EE(PHE-I)/2025/D- Dated:

NOTICE INVITING BID
NIB No. : IDA/EE (PHE-I)/12/2025-26

Online Bids are invited up-to 6.00 PM of 21.07.2025 for “Rate contract for Restoration of damaged

Sewer lines in Goner, Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur”
Estimated cost of Rs. 99.46 Lakh. The last date for Applying Bid and making online payment on JDA
portal is up-to 6.00 PM of 21.07.2025 Details may be seen in the Bidding Document at our office or
the State Public Procurement Portal website www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in

and www.jda.rajasthan.gov.in.

1. (UBN No. )

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the Bid, the
Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and
Bid Security Deposit online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in
for online e-Bid submission.

Executive Engineer (PHE-I)
JDA, Jaipur
Copy to :-

1.PRO Cell, JDA, Jaipur through TA to DE (I) for publication in News paper as per rules.
Job No. JDA/EE PHE I/A & F/2023-2024/Jul/182 Dated : 04/07/2023

Executive Engineer (PHE-I)
JDA, Jaipur




JAIPUR DEVELOPMENT AUTHORITY
Room No. 302, CCC Building, Third Floor, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in

Bid No: - JDA/EE/PHE-1/2025-26/D-

Dated:

NOTICE INVITING BID
NIB No. : JDA/EE(PHE-I)/12,/2025-26

Name & Address of the
Procuring Entity

» Name: Executive Engineer (PHE-I), Jaipur Development Authority
Address: Room No. 133, Main Building, First Floor, Ram Kishore Vyas
Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur - 302 004
Telephone: +91-141-2569696 E.mail: zepheljda@yahoo.in

Subject Matter of Procurement

> Rate contract for Restoration of damaged Sewer lines in Goner,
Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur
»Job No. : Jul/182/2023-2024

Bid Procedure

» Potential Assessment Method Tender (eg. Single-stage Two part
(envelope) open competitive) eBid procedure at
http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» Potential Assessment Method L1 (eg.Least Cost Based Selection
(LCBS)-L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in,
www .jda.urban.rajasthan.gov.in

Website for online Bid
application participation and
payment *

» Website: www.jda.urban.rajasthan.gov.in
» For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid Security
Deposit, online only.
o Bidding document fee: Rs. 1000/- Rupees (One Thousand only)
o RISL Processing Fee: Rs. 1500/ - (Rupees One Thousand Five
Hundred only) Requisite Bid Security Deposit

Estimated Procurement Cost

»INR 99,45,641/- (Rupees Ninety Nine Lakh Forty Five Thousand Six
Hundred Forty One Only)

Bid Security Deposit

» Amount (INR) : 2% (Rs. 1,98913/-) for A & AA class contractor
registered in other department and 0.5% (49,728/-) for C & Above
contractor registered in JDA.

Date/Time/Place of Pre-Bid

> NA

Applying Bid and making
Online Payment on JDA portal
(www.jda.urban.rajasthan.gov.in)

»Start Date: 12.07.2025 at 9.30 AM

»End Date: 21.07.2025 at 06.00 PM

»In case EMD in from BG Original Bank Guarantee is to be submitted in
Room No MB-SF-225A (Room No. of DD (E&B) of Main Building,
Jaipur Development Authority by 22.07.2025 10.00AM to 24.07.2025
upto 5.00 PM

Bid Submission on e-
Procurement Portal of GOR

» Start Date: 12.07.2025 at 9.30 AM
» End Date: 21.07.2025 at 06.00 PM

Date/Time/Place of Technical Bid | » NA
Opening
Date/ Time/ Place of Financial » 25.07.2025 at 03.00 PM

Bid Opening

»Room No. 135, Main Building, First Floor, Ram Kishore Vyas Bhavan,
Indira Circle, Jawaharlal Nehru Marg, Jaipur-302 004 (Rajasthan)

Bid Validity

»120 days from the bid submission deadline

Completion period of work

» 12 Months
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* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender
Fee and RISL processing fee online through JDA Portal. The bid security options available in tender for
participants are as mentioned below:

A. Payment Options:

Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare BG before applying in the

tender. The details of BG requires to be fed on JDA portal before paying balance amount (Tender Fee + RISL Processing Fee). This

amount will be paid through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will not be

available.

If bidder does not opt for BG against EMD, options of making complete payment through Payment Gateway or through EFT (NEFT

/ RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be generated by the system for

the complete amount. The payment can be made from any Bank any Branch using this Paying Slip through NEFT/RTGS (Claim

against payment made through EFT in any other JDA bank account will not be acceptable and bidder stands disqualified from

participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4

to 24 hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done. Therefore, option to make

payment through EFT (NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User can use this facility from

anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get the payment details along

with other details for bidding on e-Procurement portal of GOR.

¢ In case of BG as the remaining payment will be done through Payment Gateway, on successful transaction the “Bid Participation
Receipt” will be generated on real time basis.

¢ In case complete payment is done through Payment Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

* In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from ICICI Bank (Auto Process) “Bid
Participation Receipt” will be available on Login of Bidder on JDA portal.

Note:

1. Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and financial proposal.

2. Incase, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to confirmation), its Bid shall not
be accepted.

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per Information
Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the same from any CCA approved
certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not
procure a new DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered on
http:/ /eproc.rajasthan.gov.in before 30-09-2011 must register again).

4. ]DA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to upload the complete
bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site due to heavy load or any other
unforeseen problems.

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-Tendering process.

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DolT&C, GoR on a regular
basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in Address : e-Procurement
Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a formal contract is
signed and executed between the procuring entity and the successful bidder.

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the individual bidders to
verify such information) and the information provided therein are intended only to help the bidders to prepare a logical bid-
proposal.

10. The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this procurement. Furthermore, in case of any
inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules thereto, the later shall prevail.

(Dileep Lamba)
Executive Engineer (PHE-I)
JDA, Jaipur




Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL Processing Fee
and Bid Security Deposit (BSD) through online mode only for which the bidder has to get registered himself on
JDA portal www jaipurjda.org.

To participate in the bid, bidder has to be:

1.Registered on JDA website www jaipurjda.org(by depositing Rs. 500.00 online, the validity of which
remains 3 (three) years).

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee, RISL
Processing Fee and Bid Security Deposit, online only.

2.Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for online
e-Bid submission.

Methods for depositing on line amount
» Online through Internet Banking, Debit Card or Credit Card.

> In case the amount exceeds the online payment limit, the payment may be made through RTGS / NEFT
/ Transfer in Bank Account Number 675401700586 IFSC Code ICIC0006754 of ICICI BANK Limited,
JDA Campus

Jaipur.

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in the dedicated bank
account number as mentioned above and has to get the UTR / Reference number from the bank. This number
requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission details as
per Annexure-4. The bidder is required to fill the instrument numbers for various heads on e-Procurement
portal www .eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is available
on JDA website www jaipurjda.org under eServices>>JDA Tender




Section A-1
Instructions to Bidders




JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SCHEDULE AND SPECIFICATIONS

Name of work: Rate contract for Restoration of damaged Sewer lines in Goner,
Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur.

1. NIB No. :- E.E.(PHE-1)/12/2025-26

2. Approximate cost - Rs. 99.46 Lacs

3. Cost of the tender documents :- Rs 1000.00

4. Earnest Money - Rs. @ 0.5 % Rs. 49,728.00

(For Contractors Enlisted in JDA, Jaipur)
- Rs. @ 2 % Rs. 1,98,913.00

(For Contractors Enlisted in other Govt. Deptts. —“A” & “AA” Category)
Download of tender documents :-12.07.2025 to 21.07.2025 (upto 6:00 PM)
Date & Time of upload of tenders :-21.07.2025 (upto 6:00 P.M.)
Date & Time of opening tenders  : - 25.07.2025 at 03:00 P.M.

Completion period of work :- 12 Months

® N o U

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :
The tenderer should see the site and fully understand the condition of the site before tendering and

include all lead, lifts etc. Percentage above/Below on the rates as given in the 'G'-Schedule. The work shall
be carried out in accordance with the Rajasthan PWD, PHED and JDA detailed specification and to the entire
satisfaction of the Engineer-In charge of the work.

The bid will be opened only of those bidders deposit proper bid security, processing fee, tender
fee, GST registration, clearance certificate and copy of registration of contractor in required category
are found to be in order. The Bid security, tender fee will be accepted through online payment only.

SCHEDULE 'B' : LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawings may also be seen in the office of undersigned.

SCHEDULE 'C' : LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:
List of the drawing to be supplied by the contractor NIL. But the contractor shall have to arrange at his

own cost drawings required for the work after depositing necessary cost within JDA.

SCHEDULE 'D' : TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary, The result of such
tests should confirm to the standard laid down in the Indian standards and or the standards laid down in the
detailed specification of the Public Works Deptt,. Proper quality control is required to be maintained by the
contractor. Qualified personnel as required under the contractor enlistments rules duly approved by the Deptt.
shall have to be engaged at site by the contractor. The deptt. reserves the right to engage such staff and
recover the expenses from the contractor on such account in case of his failure to do so.
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SCHEDULE 'E' : SAMPLES OF THE MATERIALS :
The samples of the material to be used by the contractor shall be deposited 15 days in advance with the

Engineer In charge and be got approved by him before use.

SCHEDULE 'F' : TIME OF COMPLETION :

The work should start within Ten days of issue of work order and complete within 12 Months.

SCHEDULE 'H' : Special condition Attached separately.

1. In case of single bid system Annexure "B” enclosed by the bidder regarding
qualification of RTPP Act 2012 & Rule 2013 along with bid document, should be
signed by the participating bidder before uploading the tender document
otherwise the bid of the bidder will be rejected.

2. After dated 31.12.2022 contractor cannot participate in bid without Review
Registration.

Annexure A : Compliance with the code of Integrity and No Conflict of Interest
Annexure B : Declaration by the Bidder regarding Qualifications

Annexure C : Grievance Redressal during Procurement Process

Annexure D : Additional Conditions of Contract

Annexure E : DLP period for various type of works. Office order D-29 dated 11.03.2016

Annexure F : Payment mechanism for participating in tender: Office order D-399 dated
04.10.2016.

Annexure G : GST Circular for participating in tender: Office order D-172 dated 12.07.2017.
Annexure H : Finance (G&T) department, notification dated 22.10.2021

Annexure | : JDA Order D-75 dated 26.08.2021

Annexure J : Finance (G&T) department, notification dated 12.01.2022

Annexure K : JDA Office Order No. JDA/EE & (TA to Dir. Engg.-1)/2022/D-194 dated 06.09.2022

SIGNATURE OF CONTRACTOR Executive Engineer (PHE-I)
Jaipur Development Authority,
with full address & Mobile No. : Jaipur




TENDER FOR WORKS

I/We hereby tender for the execution for the Jaipur Development Authority, Jaipur of the work specified in the
underwritten memorandum within the time specified in such memorandum at the rates, (in figure) ......... % (as well as in
0] o - Percent below/above the amount, entered in the schedule G in all respects in
accordance with the specifications, designs, drawings and instructions in writing referred to in Rule | in all respects in
accordance conditions with such conditions so far as applicable. I/We have visited the site of work and am/are fully aware of
all the difficulties and conditions likely to affect carrying out the work, I/We have fully acquainted myself/ourselves about the
conditions in regard to accessibility of site and quarries/kilns nature and the extent of ground, working conditions including
stacking, of materials, installation of tools & plant, conditions effecting accommodation and movement of labour etc. required
for the satisfactory execution of contract.

Memorandum

(a) General description of work..-
(b)  Estimated cost :Rs. 99.46 Lacs
(c)  Earnest money : Rs. 1,98,913.00 for enlisted contractors outside JDA and

: Rs. 49,728.00 @1/2% within JDA enlistment.
(d)  Security Deposit :

(i)  "The security deposit @ 10% of the gross amount of the running bill shall be deducted from each running bill
and shall be refunded as per rules on completion of the contract as per terms and conditions. However, the amount of
security deposit deducted from running bills shall not be converted into any mode of securities like bank guarantee. FDR
etc. The earned money deposited shall however be adjusted while deducting security deposit from first running bill of the
contractor. There will be no maximum limit of security deposit.

However, a contractor may elect to deposit of full amount of 10% security deposit in the shape of bank
guarantee or any acceptable form of security before or at the time of executing agreement. In that case earnest money may
be refunded only after deposition of full 10% as above. However, in case during execution cost of works exceeds as shown
at the time of depositing 10% as above, balance security deposit shall be deducted from the Running Account Bills."

(i) Bank Guarantee shall in all cases be payable at the headquarter of the Division or the nearest District
Headquarters.

(e) Time allowed for the completion of work (to be reckoned from the 10th day after the date of written order to
commence the work) is 12 months Should this tender be accepted in whole or in Part, I/We hereby agree to abide
by and fulfill all the terms and provisions of the conditions of contract annexed here to and of the Notice Inviting
Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in office, the sum of
money mentioned in the said conditions.

Validity of rates 120 days.

A sum of Rs. .cooeriiiinee is forwarded herewith in the form of Cash, Bank Draft, Bankers Cheque as Earnest Money. This
amount of earnest money shall absolutely be forfeited to the Governor of Rajasthan or his successor in office without
prejudice to any other right or remedies of Governor of Rajasthan or his successor in his office, should I/We fail to
commence the work specified in the above memorandum.

Signature of Witness Signature of Contractor
Witness's address & Occupation Address of Contractor
Date:

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan

Date:

EXECUTIVE ENGINNER (PHE-I)

Jaipur Development Authority,
Jaipur




Section A-2
General Conditions of Contract

(Appendix Xl of PWF & AR. Govt. of Rajasthan effective
up to date shall be applicable)




Section A-3
Special Conditions of Contract




SCHEDULE 'T'
SPECIAL CONDITIONS OF THE CONTRACT

1 PROVISION FOR NOMINAL REINFORCEMENT IN PRE-CAST RINGS

The Contractor shall provide steel reinforcement as per design requirement in each Pre-Cast
M-40 Grade Circular Rings, along with nominal reinforcement @ 0.12% of gross cross sectional area
in both the direction i.e. vertical bar & circular rings) subject to a minimum of nominal
reinforcement as per Code of "Practice of Plain and Reinforced Concrete” I1S:456 2000. No_extra
payment shall be made to him/firm on this part. The Contractor should therefore take

provisions accordingly.
SETTING OUT

2. The contractor(s) shall set out the whole of the work in conjunction with an officer to be
deputed by the Engineer-in-charge and during the progress of the work to amend on the
requisition of the Engineer-in-charge any errors which may arise therein and provide all the
necessary Labour materials and equipments for so doing. The contractor has to provide all
tools, plant, machinery, Labour and materials which may be necessary and required for the
work. All materials and workmanship shall conform to the relevant specifications mentioned in
the tender documents.

3. The contractor shall carryout the detailed topographic survey (level survey) with in the site and
prepare the pre-commencement maps for approval of the Engineer-in-charge. Based on the
approved pre-commencement maps

4. showing spot levels of road crossing, the contractor will prepare the necessary working
drawings and L-sections for the purpose of execution of work.

Public Awareness / Information Display

5. The contractor shall, at his own cost, arrange to provide, erect and maintain necessary display
boards/ flags/banners etc. at selection points of project site giving such information as
considered necessary for public awareness/ information/ safety as directed by the Engineer-in-
charge.

6. Contractor shall provide sufficient number of boards at site of work indicating "JDA AT WORK"
at his own cost as required by Engineer-in-charge.

Site office for Engineer-in-charge and other supervisory staff

7. The contractor shall arrange to provide office at his own cost with two tables, five chairs, two
steel almirah, display board, etc., fully furnished office accommodation within 15 days from the
date of commencement of work as per requirements/ directions of the Engineer-in-charge
including maintenance of the same.

Field Laboratory

8. Within 15 (fifteen days) from the date of commencement of work, the contractor shall arrange
to provide at his own cost a fully furnished and adequately equipped field laboratory.

9. The calibration of the laboratory equipment and instrument shall at the initial stages be
certified by agencies approved by the Engineer-in-charge. Laboratory equipment shall be
properly maintained and calibrated throughout the period of the contract by the

10. Contractor at his own expense. The contractor shall notify the Engineer-in-charge sufficiently in
advance prior to conducting any tests for materials at work. The Engineer-in-charge will also
inspect the laboratory and the contractor shall provide adequate facilities to the Engineer-in-
charge for his independent verification of the accuracy and adequacy of the facilities.

Requirement of Land

11.Land for establishment of site office, field laboratory etc. shall be arranged by the contractor at
his own cost.
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Transport of material is contractor's responsibility.

12

13.

14,

15.

16.

. It shall be mandatory on the part of the contractor to arrange Crane of suitable size for the

transportation, loading, unloading, and fixing in position of the Pre-cast manhole elements. No
manual labour for such purpose shall be engaged.

The tested material will be transported to site by the contractor safely. If any material or
pipe/pre-cast elements got damaged during transportation, loading, unloading, stacking and
lowering in the trench the same will be rejected and no payment shall be made.

The surplus earth and damaged materials will be immediately removed from the site of work
and dumped as per instruction of Engineer-in-charge.

The material collected at site and paid provisionally shall remain under the watch and ward of
the contractor till it is consumed fully on the work.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within a period of 3 days of the instructions, issued by the Engineer-In-charge in
writing. failing which, such material shall be removed by the Engineer-In-charge at risk and
the contractor after expiry of 3 days period.

Inspection of work/ Materials.

2.

The testing of work /samples shall be carried out by Engineer-in-charge/authorized
representative or by Third party inspection (Any authorized third party inspection
agency) as directed by the Engineer-in-charge. The test shall be carried out as per
relevant I.S. Specification at manufacture’s site before transportation to site.
Inspection cost/testing charges if any, shall be born by the contractor only.
Inspection shall be carried out for various items for HDPE DWC pipes/RCC pipes, PVC
(SWR) pipes, Cast iron ring and frame, manhole cover Ferro-cement footsteps and
Pre-cast manhole elements/components etc as directed by Engineer In-charge.

Sewer laying work and construction of manholes.

3.

The JDA Site Engineer shall provide the reduced level value of Bench Marks and invert levels in
reference to the Bench Marks while starting the work. The contractor/ Firm or company’s
technical staff will transfer levels in the trench to lay the sewer line at required gradient with
standard level instruments and , boning rods, side rails. The Contractor/Firm or company will
be fully responsible for any error while transferring levels from Bench Marks to the trench.
While doing so, if any, line is laid wrongly and/or is not as per desired gradient it shall be the
responsibility of contractor to get the line re-laid at his own cost

The contractor shall provide at the site all material he shall be required to use for
timbering/stuttering shoring excavation of trenches and which he shall bring to the site, prior
to start of excavation for approval of the Engineer-in-charge.

Pre-cast manhole chambers shall be constructed/assembled simultaneously with the laying of
sewers as per drawing and detailed specification of RUIDP BSR.

Concreting work should be done in the presence of an Engineer-in-charge not below the rank
of Site Engineer of the JDA after checking of reinforcement by the Sector Engineer. After taking
layout, the contractor shall submit daily Schedule of work to the Engineer-in-charge 15 days in
advance.

Only design mix concrete of grade M-40 shall be used for the precast manhole elements.

The contractor shall keep the trenches open between two consecutive manholes while laying
the sewer line. Pipes shall be lowered in the trenches and cured minimum for three days,
trench shall be refilled with excavated earth as per specification after the inspection of Sector /
Site Engineer.

No extra payment will be made to the contractor on account of clearance of soakage
well/septic falling in the alignment of the sewer line. The sewer line shall be tested at
contractor’s cost as per I.S. code no. 783-1985 and departmental specifications for water
tightness, straightness and gradient by the Engineer In charge. If any leakage is found during
testing the same will be replaced by the contractor at his own cost.
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10

. Two percent amount of each running bill shall be with held on account of testing of sewer
system, which will be released only after successful testing. The contractor will be fully
responsible for structural safety stability and water tightness of the sewer line and associated
work.

Materials

11

12.

13.

. Cement and steel shall not be supplied by the department.

Steel, when arranged by the contractor shall produce a test certificate for the whole lot as per
the IS Code provisions from an authorized laboratory approved by the Engineer-in-charge.

Water for construction and testing purpose shall have to be arranged by the contractor at his
own cost. In case it is supplied by the JDA, charges @ 1% of total value of item of construction
work shall be taken and recovered from each running bill.

Design and Drawings.

14.1DA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s

requirements as originally included in the contract. Any data or information received by the
Contractor, from JDA or otherwise, shall not relieve the Contractor from his responsibility for
the design and execution and structural stability of the per-cast elements.

15.The drawings of the pre-cast eccentric conical piece and circular rings is based on the

As Bu
16

departmental designs. Contractor may study the design, drawings and specifications carefully
and if felt necessary, may increase the sectional thickness, reinforcement or the grade of
concrete suitably. No extra payment shall be made to the contractor over the rates quoted by
the contractor for any modifications / changes proposed by him. The contractor shall be fully
responsible for the structural safety of the precast manhole elements/components.

ilt Drawings.

. The submission of the as-built drawings of the sewer work is the precondition for the final
payment. The final drawings shall be submitted in one reproducible set and 3 copies on linen
bound in an album of an approved size. The contractor shall submit all the completion
drawings including L-Section and point file and approved design calculations on CD ROM /
DVD in two copies with proper directory structure. The scale of drawing and the size of drawing
shall be as per the direction of the Engineer in Charge.

Safety aspects associated with the work.

17

18.

19.
20.

21.

. Safety And Accident Prevention Officer: Due precautions shall be taken by the Contractor,
at his own cost, to ensure the safety and protection against accidents of all staff and Labour
engaged on the works, local residents in the vicinity of the works, and the public traveling
through the works. The contractor shall deploy at least one officer from his staff, qualified to
promote and maintain safe working practices. This/these officer(s) shall has/have authority to
issue instructions and shall take protective measures to prevent accidents, including but not
limited to the establishment of safe working practices and the training of staff and labor in
their implementation. The contractor shall furnish to the department the name(s) of such
officer(s) before the start of the work.

The contractor/firm or company while executing the work will adopt all safety measures at his
cost to safeguard from any loss of life and damage of public and private property. If any loss
and damage is occurred, they will pay the full compensation from their own pocket to the
concern. All the consequence (legal and or financial) will be borne by the contractor only and
JDA will not be responsible in any way.

The contractor shall not work before sunrise and after the sunset.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric
and Telephone cable existing surface drains water connections etc., while executing the work.
Any damages/rectification shall be borne by the contractor only .

The contractor/firm/company is bound to get the workmen insured against accident from the
Insurance Company at his own cost.
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22. The contractor will pay compensation to the house owner or to the owner of any adjoining
property or any other works for the damaged sustained on account of this work while in
progress or complete from his own pocket.

23. Electric and water connections, if needed, shall be arranged by the contractor himself at his
own cost.

24. Contractor shall be the sole custodian of the men and material at work and will be fully
responsible for any loss of life or otherwise occurred during the execution of the works

25.Defects liability period

The defect liability period shall be of 3 years, from the date of the completion. The Contractor
shall be responsible for satisfactory performance of the work under all design and operation
conditions for the duration of the defects liability period, except for damages due to
unprecedented natural calamities.

26.Refund of Performance Guarantee & Security Deposit

The Security Deposit (SD) and Performance Guaranty (PG) shall be refunded after successfully
completion of defect liability period of 3 years. The 20 % amount of SD shall be released after
completion of 1st year of DLP, other 20 % amount of SD shall be released after completion of
2nd year of DLP and remaining 60 % amount of SD shall be released after completion of 3rd
year of DLP. (As per JDA Office order no. JDA/EE(TA to Dir.-Engg-1)/2016/D-29 dated
11.03.2016)

27.As per office order no. JDA/DD (E&B)/2018/D-352 dated 29.08.2018, Clause of agreement no. 45
for Price Escalation variation is not applicable.

COMMISSIONS AND CORRECTIONS

28. If there is any typographical error or otherwise in the 'G' Schedule. The nomenclature and the
rates as given in the relevant RUIDP Sewerage BSR-2023 and JDA approved items/rates on
which schedule 'G' is based, shall prevail.

The above conditions may be read very carefully and adhered strictly.

Signature of Contractor Executive Engineer (PHE-I)
JDA, Jaipur




Section A-4
Specifications and Scope of Work




)
k)
N

SPECIFICATION AND SCOPE OF WORK

The site is located at Goner, Jagatpura area & PHE-I Jurisdiction area under rate contract, JDA, Jaipur.
Setting out of works and carrying out confirmatory survey.

Submission of working design and drawings and approval of same by the department.

Providing, laying and jointing of 200 mm to 400 mm dia DWC Pipes.

Construction of new manholes with RCC Pre Cast Conical piece and RCC Pre Cast Rings as per enclosed
drawings and specifications.

Utility shifting.

Restoration of Roads.

Inspection of material at works.

Removal of defects in laying and jointing of all sewers, fittings and manholes after testing and during defect
notice periods.

The drawings enclosed in Section—-A6, appended herewith contains a plan of the area, The Schedule 'G' in
volume |l contains item wise classification of underground strata likely to be excavated but the same is not
guaranteed and excavation work may have to be carried out in different strata other than given in schedule 'G'.
Submission of as built drawings.

Any other associated work as required by Engineer-in-charge.

Prior to vacating the site, the contractor shall be responsible for and bear any costs of reinstating the site to a
condition at least equal to that in which it was handed over to the contractor.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the
live conditions prevailing at site.

2.

a)
b)
c)

d)
e)

f)
)

h)

i)

DESCRIPTION OF WORK.

The complete work will be consisting of the following main items as specified in detailed schedule and drawings
as per the tender document enclosed herewith.

Excavation of trenches, refilling and removal or surplus earth for laying pipes and construction of appurtenances
like manhole and vent shaft along with requisite safety measures.

Providing, laying and Jointing 200 mm to 400 mm dia DWC Pipes at required gradient and testing of joints and
associated works.

Providing and laying suitable bedding of cement concrete for pipes.

Construction of required size RCC Pre Cast Manholes along with providing and fixing Ferro cement Manhole
covers, C.l. frames and Ferro cement footsteps of required size, duty and weight as per drawing.

Making connection to existing Sewers by dismantling wall and concrete channel and its related repairs.

The drawings enclosed in section A-6 appended herewith contains a plan of the area, The Schedule -G in volume
Il contains item wise classification of underground strata likely to be excavated but the same is not guaranteed
and excavation work may have to be carried out in different strata other than given in schedule-G.

The contractor is advised to visit site of work before quoting his rate and frame his own opinion about the live
conditions prevailing at site.

Any other associated work as required by Engineer-in-charge.

2.1 DRAWING TO BE SUPPLIED BY CONTRACTOR

The following drawings are required to be supplied by the tenderer when required by the Engineer-in-charge and
work should commensurate only after obtaining his approval in writing.

2.2

a) Drawing of measuring boxes for cement, sand and other construction material supplied at site.
b) Drawing of Ferro-cement manhole covers with cast iron ring, frame and Ferro-cement steps supplied at
site.

c) AS-BUILT DRAWINGS:-The submission of the as-built drawings for the equipment is the precondition
for the final payment. The final drawings shall be submitted in one reproducible set and 3 copies on linen
bound in an album of an approved size. The contractor shall submit all the completion drawings,
including L- section man hole to man hole with point file and approved design calculations on
CD ROM / DVD in two copies with proper directory structure. The scale of drawing and the size of
drawing shall be as per the direction of the Engineer in Charge. Any other drawings related to works
included in the contract.

DRAWINGS TO BE SUPPLIED BY THE DEPARTMENT.

The drawings of the various manhole elements (Ferro-cement manhole cover, Ferro cement footsteps, Cast
iron rim and frame), drawings showing the trench width for various invert depth of the corresponding
diameters and the map/plan of the area showing the proposed lateral sewer network is enclosed in the
section A-5 of the tender document shall be supplied by the department.
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2.3 WORKING DRAWING:

The working drawings showing plan and positions of proposed sewers are available for inspection at the
office of the undersigned. The interested may inspect these drawings during office Hrs. on any working day.

2.4 GENERAL DESIGN OBLIGATIONS

a) The Contractor shall be deemed to have scrutinized, prior to submission of bid, design criteria, calculations,
and drawing as per the JDA requirements.

b) JDA shall not be responsible for any error, in accuracy or permission of any kind in JDA’s requirements as
originally included in the contract. Any data or information received by the Contractor, from JDA or
otherwise, shall not relieve the Contractor from his responsibility for the design and execution of the works.

2.5 SUBMISSION PROCEDURE FOR DETAILED DESIGN AND EXECUTION DRAWINGS:

a). The contractor shall carry out the preparatory works such as to prepare the plans, L-Section, designs,
working drawings etc.

b). The drawings shall be sufficient in details and the scale has to be chosen accordingly in coordination with the
Engineer in charge.

c). If required, the detailed design and the execution drawings shall be submitted only after verification by an
institute or agency approved by the Engineer In charge or any authorized representative of the JDA.

3. SAMPLES OF MATERIAL

3.1 The Contractor shall submit samples of the following items, to the Engineer In charge for caring out tests as
specified under Schedule 'D in specified quantities as mentioned against each item before the
commencement of work or within 15 days of issue of order, which ever accrues earlier ' and shall obtain his
approval before using any such material at site free of cost by the contractor.

a) Rubble stone / Brick (First Class) 10 Nos.
b) Fine Aggregate (Bajari) 0.05 Cum.
c) Coarse Aggregate:

Size 20mm and below 0.05 Cum
d) Steel (for each size of bar) 0.05 Kg.
e) Spun Yarn 0.05 Kg.
f) Cement One bag.
g) Bitumen Paint. 0.05 kg.

The following samples or as directed by EIC as per requirement shall be submitted from each lot of supply as
per I.S.S. for approval of Engineer In charge as to the quality of material as per relevant IS Codes.
a) HDPE DWC Pipes ISI marked.

b) RCC NP-4 Pipes ISI marked
c) Ferro cement steps for manholes
d) Ferro cement manhole cover
e) Pre-cast RCC manhole element
3.3 Any other sample of material that may be required by the Engineer In charge from time to time.
34 All the above samples are to be delivered in suitable packing at the office of the Executive-Engineer-In —

charge or as desired by the engineer-in-charge
4. TESTS OF MATERIALS

The Engineer In charge or his authorized representative will carry out tests as and when considered
necessary for the quantity and quality of work done and for the material used at the work. The contractor,
unless otherwise specifically mention to do so, shall provide all facilities and arrangements to undertake
those tests.

41 The contractor shall provide all necessary facilities to undertake tests for a lot of material supplied at site. All
the testing charges for the test being conducted on construction material such as HDPE DWC pipes,
concrete, manhole cover, cement, fine aggregate, coarse aggregate etc at other/departmental Testing
laboratories shall be borne by the contractor.

4.2 The testing of all the building material shall be conducted as per relevant Indian Standard specification. If
relevant Indian standard specifications are not available for a particular item, the testing for quality of
material shall be done in accordance with detailed specification of PWD (B.S.R.) Rajasthan, however it is not
possible for the contractor to take suitable arrangements for testing of sample the same shall be taken to the
laboratory authorized by the Executive Engineer-in-charge. The contractor shall get the quality of material
obtained from each source approved from the Engineer In charge. In case the source of supply of building
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4.3

5.

6.

6.1

6.2

material is changed at subsequent date sample as required above shall be got approved before using the
material.

The samples submitted by the contractor required under schedule —G, Volume -II shall invariably be
supplemented with the manufacturer's test certificate for approval of the Executive Engineer In charge. The
Executive Engineer, in charge may ask for further testing of material before, approval and subsequent use at
site. The contractor in such case shall supply required quantity of samples as desired by Executive
Engineer, in charge. The samples as obtained shall be sent to authorized laboratory for testing. In case the
material is not found to be as per specification the whole lot of supply shall be rejected.

The relevant standards for complying testing and specification for each material are as given below:

HDPE DWC pipe : IS 16098 (Part-Il)- 2013 (As amended upto date)

RCC pipes: IS 458 As amended upto date)

Ferro cement circular manhole cover and frames as per (Departmental specifications and drawing).

Ferro cement foot steps for manholes.

Precast manhole elements (Departmental specifications and drawing).

LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT

Nil.

DETAILED SPECIFICATIONS
The detailed specifications of the work to be executed shall be as per the provision of detailed specification
RUIDP Sewerage BSR 2023 and the relevant Indian standard specifications unless otherwise mentioned
above in the specification for work explained under scope of work. Wherever a reference to the I.S. code
mentioned herein appears, it shall be taken as reference to the latest edition of the standard. The complete
scope and detailed specification of work is as detailed herein after, item wise given in Schedule 'G' and
drawings given in, volume-Il and section A-5 of bid document respectively.

TRANSFER OF LEVELS AND ESTABLISHMENT OF GRADIENTS:

a) The contractor should furnish his work program, construction methodology within 1 day after the letter of
Notice to proceed for work and prior to start of the construction activities at site.

b) To carry out the leveling survey of whole area or part of the area as a confirmatory survey as per Engineer-
in-charges instructions and confirm the ground levels, chain age, road network, etc. with the data available in
design reports and got it approved from the Engineer-in-charge prior to commencement of the work.

c) The transfer of level at ground from the specific bench mark (to be given with in 100 meter from the starting
point of line) shall be done by contractor. The grade line shall be done with the help of sight rail and boning
rods. The necessary equipment and manpower required shall be arranged by contractor for transfer of
levels.

o s LN

EXCAVATION AND REFILLING WORKS

a) The excavation and refilling work shall be done in accordance with the detailed specification RUIDP
Sewerage BSR 2023 Rajasthan and as per drawing appended in section A-6.

b) The provision of IS 3764/1966 safety code for excavation work and is 4091-1967 safety code for blasting
and related drilling operation shall be strictly met with at each site of work. The work shall be stopped in case
these requirements are not met with.

c¢) Excavation work for different size of sewers, manholes, as per working drawings in different soils / described
item wise in schedule 'G' shall be carried out in the manner specified here in drawing No.1.

d) Before excavating the trench the alignment of sewer line shall be approved by the Engineer.

e) Before carrying out the excavation work the trial pits shall be taken along the proposed sewer line alignment
by the contractor after mutual agreement and approval of the Engineer in advance of the excavations for the
purpose of satisfying himself as to the location of underground obstructions or conditions. The contractor
shall proceed with caution, in any excavation and shall use every means to determine the exact location of
underground structures, pipelines, conduits etc, and prior to excavation tin the immediate vicinity thereof.
The contractor shall be solely responsible for the cost of protections or repair or replacement of any
structure, pipeline, conduit etc, above or below ground which may be broken or otherwise damaged by his
operations.

f) The trenched shall be shored and timbered wherever necessary and specified. The blasting and dewatering
work shall be carried out in the manner specified and all material and T & P shall be arranged by the
contractor at his own cost. All hard and soft patches shall be treated in the manner specified after obtaining
approval from Engineer-In-charge. Unless the description of items for excavation specified so, separate
measurement shall not be taken for these time.

d) The lighting, barricading, guarding of the trenches and the provision of watchman shall be done by the
contractor at his cost.

h) The barricading shall in no case be removed until the trench is excavated, the pipes are laid and Engineer-in
-charge gives permission to proceed with the backfilling

i) Contractor shall not be paid any additional compensation for excess excavation over what is specified as
well as for any remedial measures that are specified.

J) The excess excavated material shall be carried away from the site of works as specified, failing which in
view of public safety and traffic convenience, Engineer-in-charge may carry out the work by any other
agency at Contractors risk and cost.
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6.3

6.4

UNDER BED AND BEDDING WORK BELOW PIPES.

a) The type of bedding as per specification of G schedule, working drawing along with under bed, where ever,
required shall be provided in stages and manners specified in drawings and as per directions of engineer-in-
charge. The complete material placement in specified dimensions and specified levels, connection etc. is
included in scope of work.

b) The bedding shall preferably be provided continuously between consecutive manholes. In case, it is not
possible to do so, the vertical joints in bedding material shall be provided at outer edge of socket. No
horizontal joints shall be permitted in concrete cradle.

SUPPLYING, LAYING, JOINTING AND TESTING OF PIPES:

1 DOUBLE WALL CORRUGATED (DWC) HDPE PIPES:

a) APPLICABLE CODES

The manufacturing, testing, supplying and testing at work sites of HDPE-DWC pipes shall comply with IS 16098
Part-1l: 2013 and all currently applicable statutes, regulations, standards and Codes. In particular, the following
standards, unless otherwise specified herein, shall be referred. In all cases the latest revision of the all
related Codes shall be referred.

The manufacturer's own rework material conforming to the requirements given in 3.25 of [1S:16098 is
permissible. No other rework material shall be used.

b) MARKING : GENERAL
Marking shall be labeled, printed or formed directly on the pipe or fitting, in such a way that after storage,
weathering and handling the legibility shall be maintained. Marking shall not initiate cracks or other types of defects
which adversely influence the performance of the pipes or the fitting. Minimum Required Marking.
PIPES
Each pipes shall be marked at intervals of maximum 3 m, at least once per pipe, with the following
information:
* Manufacturer'sname/Trademark;

» Diameter series, nominal size;

« Stiffness class;

» Material; and Lot number/batch number containing information regarding period of manufacture.
FITTINGS

Each fitting shall be marked with the following information:

a) Manufacturer'sname/Trade-mark;

b) Diameter series, nominal size;

¢) Nominal angle;

d) Stiffness class;

e) Material; and Lot number/batch number containing information regarding period of manufacture.
f) BIS Certification Marking each pipe or fittings may also be marked with the standard Mark.

The use of the Standard mark is governed by the provisions of the Bureau of Indian Standards Act, 1986 and the
Rules and Regulations made there under

PRODUCT IDENTIFICATION
Product markings on Crumple Plastic Pipe will include the following information to facilitate jobsite
inspection.
Nominal pipe size Manufacturer's name Date code Application standard(s)

WORKMANSHIP/ APPEARANCE

Pipes shall be free from all defect including indentations, delaminating, bubbles, pinholes, cracks, pits, blisters,
foreign inclusions that due to their nature degree or extent detrimentally affect the strength and serviceability of
the pipe. The pipe shall be as uniform as commercially practicable in colour opacity, density and other
physical properties as per relevant IS Code or equivalent International Code. The inside surface of each pipe shall
be free of scouring, cavities, bulges, dents, ridges and other defects that result in a variation of inside diameter
from that obtained on adjacent unaffected portions of the surface. The pipe ends shall be cut clearly and square
to the axis of the pipe

MEASUREMENT
The net length of pipes as laid or fixed shall be measured in running meters correct to a cm.
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INSPECTION AND TESTING:

The pipe shall be delivered at site after inspection by the nominated inspectors by the Employer. Physical Dimensions
and visual inspection: The Manufacturers test reports shall be provided for review. Mechanical Characteristics shall be
in accordance to IS 16098- 2013. Ring Flexibility shall be as per IS 16098.

Pipe manufacturers are a valuable resource during the project planning stage since they are familiar with
adapters that work well with their own products.

BELL & SPIGOT COUPLERS WITH “O” RING GASKETS
These couplers to impede or prevent the infiltration or infiltration of liquids in NON-PRESSURE application.

Bell & Spigot Couplers with “O” Ring Gaskets:- These couplers are produced on the pipe during the pipe

extrusion process. Bell & Spigot pipes are available in 20-foot lengths, each coupler Spigot End comes with a
non-pressure pipe water leak restriction gasket manufactured per ASTM-D-477. one should not test until the
pipes have been backfilled or restrained for safety.

UNLOADING

a) The Contractor should set aside an area for products to be stored on site.

b) This area should be flat, free of large rocks, rough surfaces and debris.

c) It should also be out of the way of construction traffic.

d) Pipe may be delivered either palletized or loose, depending on the type and quantity of product.

e) Pallets may be unloaded with a backhoe, forklift or other piece of equipment and a nylon sling or

cushioned cable.

The sling should be wrapped around the pallet at the third points as it lifts the pallet onto the
ground. As an alternative to using a sling to unload full pallets, the pallet may be opened and
lengths of pipe unloaded individually be carefully rolling single lengths of loose pipe from the
delivery truck onto the front end loader, then onto the ground.

—
=

Q) Alternately, the pipe can also be lifted using a nylon sling or cushioned cable at the third points.
h) End handling with a forklift MUST NOT be used as pipe damage will occur.
i) Due to joint weight, larger diameter pipes should not be off loaded by hand.

JOB SITE STORAGE

Reasonable care should be used in handling pipe.
The pipe should not be dropped, dragged or bumped against other pipe or objects.
Palletized pipe should remain in the pallet for jobsite storage.

Non-palletized pipe can be stockpiled for temporary storage in a flat debris-free area out of the way of
construction traffic.

Begin the stockpile with secured timbers spaced the width of the proposed stockpile at a distance not
exceeding the third points.

For pipe with attached bells, a recommended stacking method is to alternate the direction of the pipe
lengths so that the bells are not stacked on each other.

As upto three pipes can be laid before alternating directions. Subsequent layers should follow the same
pattern as the first but with fewer sticks of pipe in each row.

For smooth interior pipe, storage space can be minimized by nesting smaller diameters into large
diameter pipe.

Factory installed gaskets on the spigot should be protected by positioning them between
corrugations.

STRINGING THE PIPE
a) Placing the pipe and accessories along the open trench, or “stringing” Can save handling time.

Each pipe length should be laid on a level surface as near as possible to the trench on the side opposite
the excavated trench material; allow some space between pipe to protect pipe ends.

c) The pipe should be out of the way of any equipment in a location that will allow excavation to proceed
uninterrupted.

d) HDPE DWC Pipe shall be of SANGIR, KISAN, FINOLEX, DURALINE or equivalent approved by EIC.
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6.5

a)

b)

d)

e)

f)

g)

h)
i)
)

k)

m)

n)
o)
P)
a)

RCC PIPE:

The RCC S&S NP-3 pipes ISI Marked shall be supplied conforming to 1S:458:1988 (Amended up to date)
with anticorrosive bitumenastic paint of approved brand two or more coats (make Shalimar or equivalent )
with ISI marked rubber ring/gasket lubricant etc.

The laying and jointing of HDPE DWC pipes shall be done in accordance with I.S. 16098 (Part-11)-2013.

The laying and jointing of RCC S&S pipes NP-3 shall be done in accordance with IS: 783: 1995 (Amended
up to date) with hydraulic testing of sewer line.

All pipes supplied shall be free from cracks, chipped ends and irregular angular space between pipes and
socket /spigot end and should have smooth interior finish. All pipes shall be subjected to sound test by a
suitable wooden hammer and ensured against invisible cracks. Any defective pipe, even after lowering into
the trench shall be rejected and shall be immediately removed from site. The storage of pipes at site shall be
in accordance with the provisions of ISS 4032-1977.

The pipe shall be lifted towards alignment of sewer line covered and laid in the trenches, in the manner
specified with equipments like chain-pulley etc. all arrange by the contractor. Any pipe damaged during
above operation shall be removed and replaced by the contractor at his cost. Any material falling into the
trench while lowering or otherwise shall be removed and trenches shall be kept clear all the time.

The pipes fittings and other construction material shall be placed along the alignment in advance with utmost
care during transit so that they are not damaged. Any damage due to these reasons shall be Contractor's
liability.

Laying of the pipe prior to install the pipe bedding in the pipe trench, the Trench Bottom Level (TBL) shall be
checked to confirm the slope and relative depth with respect to design level and got it approved from the
Engineer. At first stage bedding shall be done up to pipe bottom level and same shall be checked before
laying the pipe. At second stage the remaining bedding shall be done with proper careful compaction and
finally the pipe top level shall be checked to confirm the proper slope.

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case of spigot
and socket pipe, the socket end of the pipe shall face upstream.

The sewer lines shall be laid such that the making on pipes appears at the top of the pipes.

Properly fitted temporary wooden stoppers shall be provided to close the ends of all incomplete sewer line.
The stoppers are only to be removed when pipes are being laid and jointed. Opening of sewer at end of
day's work shall be capped and sealed.

Sewer pipe laying and jointing shall be started and completed only section wise as per the instruction of the
Engineer-in-charge. The sections shall be chosen manholes to manhole. However in unavoidable
circumstances the section of sewer line shall be changed as per site condition and as directed by Engineer.
The work of sewer line laying, manhole construction and vent shaft shall be done simultaneously so that all
the necessary testing can be done efficiently. The construction of the works should progress from
downstream end (i.e. the discharge point) and proceed towards upstream. Also, as the work to facilitate the
house sewer connection shall be done simultaneously, it will help in the commissioning of the works. As far
as possible the testing of pipeline shall be done from manhole to manhole.

The bedding for sewer lines shall be provided as specified in the drawings and as per direction of the
Engineer.

After 24 Hrs. of PCC bedding and laying of pipe line the trench shall be filled up to top of pipe with moist soil.
The trench can be filled up to the top of the pipe level with moist soil to ensure curing of concrete and then
after testing of sewer line, trench should be filled. In the duration before filling the trench, soil should be kept
moist to ensure adequate curing.

All the testing of sewer lines and other appurtenances, at both factory and site shall be carried out in
presence of the Engineer or his representative.

Special arrangements such as cranes, tripods with chain pulley block for lowering the pipes and fittings shall
be made by contractor at his own cost. In no case pipes and fittings shall be dropped.

The payment for the sewer lines and manholes shall be made only after satisfactory testing of the works, as
directed by the Engineer.

The reinstatement of road/footpath shall be done as specified and as per the requirements of the local
authorities, on completion of all the works.

CONSTRUCTION OF MANHOLE CHAMBER AND TESTING FOR WATER TIGHTNESS.

a)

b)

c)

d)

The manholes shall be circular and constructed as RCC insitu for varying invert depths as per design and
specification. The manholes shall generally conform to relevant I.S. and departmental specifications. The
location of manhole shall be as per the drawing or layout given by the Engineer-in-charge or as directed by
the Engineer-in-charge. The Manhole dimensions and other details shall be as per the enclosed drawing.
The location of manholes shall be as per drawing or layout given by the Engineer-in-charge.

The inspection and testing of manhole chambers frames and covers shall be done at factory in presence of
Engineer or his representative or shall be got done through third party inspection. The load test for covers
shall be done in accordance with Table 1 of IS 12592 (Part -I).

The entire height of the manhole shall be tested for water tightness as per CPHEEO Manual or relevant IS
code. The required water for testing and any other requirements shall be arranged by the Contractor at his
own cost. .

The testing shall be preferably be done between manhole to manhole lengths. In case of steep slopping
sewers, the test pressure at lower end of pipe, length tested should not exceed the allowable static pressure,

23 |



e)

6.6
a)

6.7

6.8

6.9

the pipe length should be subdivided, and plug at end shall be effectively fixed. The pipe length under test
shall be charged gradually. The pipe length under test should remain filled with water at least 24 hrs. Before
testing.

Any defect noticed during the testing shall be immediately repaired removed and replaced. The testing
should again be repeated if it satisfies above requirements. The test water should be left in pipe during
bedding and back filling operations.

MAKING CONNECTION WITH EXISTING SEWER.

The connections in the existing sewer where required as per working drawings shall be made by cutting
precast manhole walls preferably by using core cutting machine or other suitable means as specified by
Engineer-in-charge. .

WORK TO FACILITATE HOUSE SEWER CONNECTION:

The work involves the laying of 110mm dia PVC (SWR) Grade 'B' pipes ( make KISAN/FINOLEX) from the
street manholes to property boundaries / roadside chambers to the as per drawings, site layout and as
directed by the Engineer-in-charge to facilitate house sewer connections. UPVC pipes are to be plugged with
end cap and concrete post near the property boundaries as shown in the Drawing and / or as directed by the
Engineer.

No work shall be carried out inside the property boundaries.

OTHER SERVICES

Contractor shall take the necessary precautions to avoid the damage to other services such as water supply
lines, telephone cables, electrical cables, storm water drains etc. In case of any damages to any of the
services, Contractor shall be responsible for restoring the facilities in bare minimum time at his own cost.

SPECIFICATION FOR RCC ECCENTRIC CONICAL PIECE IN M40 GRADE.

The work involves construction of Pre-cast RCC M-40 grade circular manhole chamber of designated
diameter 1000/1200/1500 for various invert depths including required excavation of earth in all types of soils
such as murrum, sand, sandy silt, black cotton soil, hard soil, kankar etc. disposing of surplus excavated
material within a lead of 50 meter. The work includes laying of 150 mm thick plain cement concrete 1:4:8 (1
cement : 4 coarse sand : 8 graded stone aggregate 20 mm nominal size) 1600/1800/2100 mm diameter
bedding in foundation, providing and laying of plain cement concrete 1:2:4 (1 cement: 2 coarse sand : 4
graded stone aggregate ) in channel & circular starter base wall up to 50 mm above outer dia. of sewer pipe
and P&F in position of 125 mm thick 150/225 mm high Pre-Cast M-40 grade cement concrete ring at bottom
and consecutive standard size 300 mm high rings. The work includes P&F pre-cast reinforced cement
concrete eccentric conical piece of M40 grade, 125 mm thick having 560 mm and 1000/1200/1500 mm
internal diameter at top & bottom respectively, fitted with Ferro-cement cover of 33 kg cast iron double seal
ring & frame (heavy-duty) etc to withstand for class AA loading including supply and fixing of Ferro-cement
foot steps and sealing of all joints with cement mortar 1:1 complete job as per detailed specifications,
drawings and directions of Engineer-In charge.

The height of the M-40 grade cement concrete circular rings of manhole can be increased only after the
approval of Engineer-in-Charge subject to a maximum height of 1.20 m for which no extra payment shall be
made to the contractor.

6.9.8.1 TOP ECCENTRIC CONICAL PIECE.

a) Providing and fixing of Pre-cast RCC M-40 grade concrete eccentric conical piece for
manhole manufactured using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

c) Shape:- Eccentric frustum of cone of designated diameter and thickness as per the enclosed
drawings and specifications

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive test for
strength of the concrete is to be carried out on sample piece of pre-cast manhole elements
as per the instruction of engineer-in-charge.

6.9.8.2 CIRCULAR RINGS.

a) Providing and fixing of Pre-cast M-40 grade cement concrete circular rings for manhole
chambers manufactured by using Weight Batching Plant.

b) Only Design Mix Concrete of Grade M-40 shall be used.

c) Shape:- Circular in shape with end keys at top and bottom of designated diameter, height and
thickness as per the enclosed drawings and specifications. The height of rings can be
increased in the multiples of 30cms after inspection and approval of Engineer-in-Charge.

d) Testing: Apart from the usual strength test on of the concrete mix non-destructive test for
strength of the concrete is to be carried out on sample piece of pre-cast manhole elements
lot as per the instruction of engineer-in —charge.

6.9.8.3 The contractor shall be responsible for the quality of the works during the executions of works with
good Engineering practices. He shall, therefore, have his own independent and adequate setup for
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7.0

ensuring the same.

CONTRACTOR'S STAFF AND EQUIPMENT

a)

b)

c)

d)

e)

The contractor shall employ for the execution of the work only such persons as are skilled and experience
in all activities required for the completion of the work, from reconnaissance surveys to detailed design,
manufacturing, and execution and testing to commissioning.

The contractor shall provide either one graduate or one diploma Engineer to supervise the construction of
the work and to act as the contractor's Representative. The Engineer shall be B.E. Civil Eng. with
minimum 1-year experience or a diploma in Civil Eng. with minimum 3 years experience in the field of
sewer line work. The contractor shall also provide sufficient skilled, semi-skilled and un-skilled labor as are
necessary to ensure completion of the various sections of the work in the time required the contractor shall
not deploy/remove any supervisory staff or Labour from the site without approval of the Engineer in
charge.

The Engineer in charge shall be at liberty to object and direct the contractor to remove from the work any
person who in the opinion, of the engineer in charge misconduct himself or is incompetent or negligent in
the proper performance of his duties such person shall not be again employed without permission of the
engineer in charge.

The contractor shall at all times during progress of the work take all requisite precautions and use his best
endeavors to prevent any notorious or unlawful behavior by or amongst the workers and other persons
employed on the works and for the preservation of peace and protection of the inhabitants and the security
of property in the neighborhood of the work.

The contractor shall, if required by the Engineer in charge deliver to him a return in detail in such form and
at such intervals as the Engineer in charge may prescribe, showing the supervisors and Labour employed
by the contractor on the site The contractor shall make his own suitable arrangements for lodging and
boarding of his, Labour supervisors and engineers

8.0 PROGRESS OF WORK

All components of works shall ensure a logical sequence of supply, installation, testing, and
commissioning. If any supply of a material is made, not in conformity to the logical sequencing of the work
component, no payments will be entitled against such supplies and installations.

Executive Engineer (PHE-I)
JDA, Jaipur
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Section A-5

Annexure

26 |



Annexure A
(RTPP Act/Rules)
Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(a)

(b)
©
(d)
(e)
()

(@
(h)

Not offer any bribe, reward or gift or any material benefit either directly or indirectly in
exchange for an unfair advantage in the procurement process or to otherwise influence the
procurement process;

Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

Not indulge in any collusion, Bid-rigging or anti-competitive behavior to impair the
transparency, fairness and progress of the procurement process;

Not misuse any information shared between the procuring entity and the bidders with an intent to
gain an unfair advantage in the procurement process;

Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

Not obstruct any investigation or audit of a procurement process;

Disclose conflict of interest, if any; and

Disclose any previous transgressions with any entity in India or any other country during the last
three years or any debarment by any other procuring entity.

Conflict of interest:

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

A bidder may be considered to be in conflict of interest with one or more parties in the bidding process
if, including but not limited to:

(a)
(b)
(©)
(d

(e)

)
€9)

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

have a relationship with each other, directly or through common third parties, that puts them in a
position to have access to information about or influence on the bid of another bidder, or
influence the decisions of the procuring Entity regarding the bidding process; or

The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise participating
as a bidder, in more than one bid; or

the bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as
engineer-in-charge/consultant for the contract.
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Annexure B
(RTPP Act/Rules)

Declaration by the Bidder regarding Qualifications

Declaration by the Bidder
In relation to my/our Bid submitted to EE-PHE-I for procurement of

in response to their Notice inviting Bids No

Dated we oo, hereby declare under Section 7

of Rajasthan Transparency in Public Procurement Act, 2012 that:

1.  I/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the state
government or any local authority as specified in the Bidding Document.

3.  I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended and
not the subject of legal proceedings for any of the foregoing reasons;

4.  I/we do not have, and our directors and officers not have, been convicted of any criminal offense
related to my/our professional conduct or the making of false statements or misrepresentations as
to my/our qualifications to enter into a procurement contract within a period of three years
preceding the commencement of this procurement process, or not have been otherwise
disqualified pursuant to debarment proceedings;

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,
which materially affects fair competition;

Date: Signature of the bidder

Place: Name:

Designation:
Address:
Note:- Annexure “B” is mandatory to be fulfilled & signed with seal by the bidder failing which

the bid shall summarily be rejected without asking any clarification.
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Annexure C
(RTPP Act/Rules)
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority :

For works costing up to Rs. 300.00Lakhs - Jaipur Development Commissioner, JDA, Jaipur.
For works costing above Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.
The designation and address of the Second Appellate Authority: ...........c.ocoiiiiiiiiiiiiiiiian...
For works costing up to Rs. 300.00Lakhs - Executive Committee, JDA, Jaipur.

For works costing above Rs. 300.00Lakhs - Principle Secretary/ACS, Urban Development

@

2
3

“@

Q)]
(a)

(b)
(c)

(6)
(a)

& Housing Department, GOR, Jaipur.

Filing an appeal: -
if any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the Bidding
document within a period of ten days from the date of such decision or action, omission, as the
case may be, clearly giving the specific ground or grounds on which, he feels aggrieved:
Provided that after the declaration of a bidder as successful the appeal may be filed only by a
bidder who has participated in procurement proceedings:
Provided further that in case a procuring entity evaluates the technical bids before the opening of
the financial bids, an appeal related to the matter of financial bids may be filed only by a bidder
whose technical bid is found to be acceptable.
The officer to whom an appeal is filed under Para (1) shall deal with the appeal as expeditiously
as possible and shall Endeavour to dispose it of within thirty days from the date of the appeal.
If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved by
the order passed by the first appellate authority, the bidder or prospective bidder or the procuring
entity, as the case may be, may file a second appeal to the second appellate authority specified in
the bidding document in this behalf within fifteen days from the expiry of the period specified in
Para (2) or of the date of receipt of the order passed by the first appellate authority, as the case
may be.
Appeals not to lie in certain cases: -
No appeal shall lie against any decision of the procuring entity relating to the following matters,
namely: -
(a) Determination of the need of procurement
(b) Provisions limiting the participation of bidders in the bid process
(c) The decision of whether or not to enter into negotiations
(d) Cancellation of a procurement process
(e) Applicability of the provisions of confidentiality
Form of Appeals: -
An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies as

there are respondents in the appeal.
Every appeal shall be accompanied by an order appealed against, if any,

Affidavit verifying the facts stated in the appeal and proof of payment of fee,
Every appeal may be presented to the first appellate authority or second

The appellate authority, as the case may be, in person or through
registered post or authorized representative.

Fee for filing Appeal: -

Fee for the first appeal shall be rupees two thousand five hundred and for
the second appeal shall be rupees ten thousand, which shall be non-
refundable.
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(b) The fee shall be paid in the form of a bank demand draft or banker’s cheque
of a scheduled bank in India payable in the name of the appellate authority
concerned.

(7) Procedure for disposal of Appeal: -

(a) The first appellate authority or second appellate authority as the case may
be, upon the filing of the appeal, shall issue notice accompanied by a copy
of the appeal, affidavit and documents, if any, to the respondents and fix a
date of hearing

(b) On the date fixed for hearing, the first appellate authority of the second
appellate authority, as the case may be shall-

(i) Hear all the parties appeal presenting before him; and

(i)  Peruse or inspect documents, relevant records or copies thereof relating to
the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant
records or copies thereof relating to the matter, the appellate authority

concerned shall pass an order in writing and provide a copy of the order to
the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the
state public procurement portal.
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Annexure D
(RTPP Act/Rules)

Additional Conditions of Contract
1.  Correction of arithmetical errors
Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during the evaluation of financial Bids on the following basis:

(i) if there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected
unless in the opinion of the procuring entity, there is an obvious misplacement of the decimal
point in the unit price, in which case the total price as quoted shall govern and the unit price
shall be corrected;

(i1) if there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

(iii) if there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors, its
bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration shall
be executed.

2.  Procuring Entity’s Right to Vary quantities.

(i) At the time of award of the contract, the quantity of goods, works or services originally specified
in the bidding documents may be increased or decreased, by a specified percentage, but such
increase or decrease shall not exceed fifty percent, of the quantity specified in the bidding
documents. It shall be without any change in the unit prices or other terms and conditions of the
bid and the conditions of the contract.

(i1) If the Procuring entity does not procure any subject matter of procurement or procures less than
the quantity specified in the bidding document due to change circumstances, the bidder shall not
be entitled to any claim or compensation except otherwise provided in the conditions of the
contract.

(ii1) In case of procurement of goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional quantity
shall not be more than 25% of the value of goods of the original contract and shall be within one
month from the date of expiry of the last supply. If the supplier fails to do so, the procuring
entity shall be free to arrange for the balance supply by limited bidding or otherwise and the
extra cost incurred shall be recovered from the supplier.

3. Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-
As a general rule, all the quantities of the subject matter of procurement shall be procured from the

Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter
of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid
is accepted, to deliver the entire quantity or when it is considered that the subject matter of
procurement to be procured is of critical and vital nature, then in such cases, the quantity may be
divided between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidder
in that order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is

accepted.
Signature of Contractor Executive Engineer (PHE-I)
with full address & Mobile No. JDA, Jaipur
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Annexure E:

«

-

JAIPUR DEVELOPMENT AUTHORITY, ][{IPUR
“No. JDA/Ex.En. (TA to Dir. Engg.-1)/2016/D- 2.9 Dated: 1 ’5 12_0 /6
Office Order

Subject: - DLP period for various type of works.

As per the decision taken in the 2013 meeting of Executive Committee held on
23.02.2016 w.r.t. agenda no. 201:22, DLP period of various natures of works
amounting more than Rs. 25 lakhs has been revised as per following time periods
based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No.
JDA/TA to D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition
No. 2.2.2 & 2.2.3 of Annexure-[ velated to 8D refund & forfeiture (other Special
Condition of annexure-l of this order will remain valid) and order No.
JDA/EXEn(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining
orders, in coninact agreements or in PWF&AR having DLP period different than
what is being enferced through this present order for concerned type of work.

: . e Table-l
‘ ¥ | S.No. { Type of Weik Existing | As perapproved in E.C.
i i

DLP Period held on 23.02.2016

| CDWerk
. CC Road, PQC Work )
$. HCCtieyRarbymedians

i Drains

1 -
I Roads

| {1) Two laver WBNi; CSB 3 o Months or one full rainy
i | 1

i season which cver is later
{ (i) For Renewal, Strengthening

L_ ! {a;BT upto 30 mm thichness —4\- vears | 1 year ]
i ,r (DYBT above 30 mey o upto 40 I3 years 2 vears
5_ | mm i t 7 ! .
| ()BT above 40 mm to upto 90 l 3 years | 3 years —‘
L nim e ; Ao B
| | {¢) BT Above 90 mm | 3 vears ! 5 vears B
g { | (ii)New Roads 1 i1l o
I 1 (aj BT upto 9C mm '| 3 years | years j
| ’ i} BT more than 90 mm | 3 years | 3 years B
(7. | Compound wall Ttw months dvears ]
s Buildings work | |
‘ (i) Work pertaining to Sanitary works | 6 months | 2 years
electrical works, loinerv works and | - i
painting works. :
(i) Work pertaining  to  Building | 6 months | 5 years
structure and other civil works. |
9 Electric work except maintenance 6 months i 3 vears
10. | Sewer/Water supply all including | 6 months | 3years \-/\/
STP and water supply related work ' R
except maintenance works. |-




The release of SD amount shall be as per following table:-

Table-i1
S. No. | —— Relecsedsd | |si year I 2nd year ard year 5th year
DLP perind “ i l ’ \ : ’

1. | Upto !l year AL KT [20% . [10% \

2. Upto 2 year { | 60% 20% . 110%

3. Upto 3 year 60% ~— | 10%
; 4. ‘ Upto 4 year 1 20%
l 3. ‘ Upto 5 year !

‘ | 50% j

Various conditions for managing DLP are as under:-

O]

(ii)

(iii)

(ivy

(vi)

(it

(viii)

At the time of completion of wark, final component shall be worked out for
each individual item like BT/ CC/tiles/drains etc {as per different categories
in Table I), DLP shell be operative based upon type of individual item ex:-
CC-b years, BT-1/2/3/5 years, Drain- 3 years etc.

Similarly for al! new wuorks, these components shouid be caiculated at the
time of TS itself, which should be made part of BIT> document.

If any work, amount is less than Rs. 25 lakhs but Liter on due (o extra/excess
worl, if amount of final work crosses more than Rs. 25 lakhs, DLP shail be
operative as per rule tor each individual item.

Similarty if anv work is mare than Rs. 25 lakhs but after finalization amount
of work is less than Rs. 25 lakhs, DLP should be ¢perative fer six months or
rainy season whichever s late.

During DL 3

cdiad | contractor fails to repair any work even after issue of 7
davs written rotice, same warl
i

shail be got execuied by rospective Executive

ecr at the ontractor’s risk and cost. This prozess shall be applicable
throughout the DLP period. After completion of 3L period in such works
contractor sheuld be debarred and blacklis
RTPP Rule 2012 and

twa different works.

from [DA for three years as per

Zh Y where he defaults twice 1 a single agreement or in
Quarterly Inspection as per rules shall be carried cut and DLD registers shail
be mamtained by respective Executive Engineers to monitor the DLI repairs.
Special and regular inspection shall also be carried cut as per order no.
JDA/ExEn & TA to DE-1/2014-15/D-223 dated 12.03.2015 and order no. SE
(PMGSY) CIRCULAR 2005/ D-115 dated 04.05.2006 Point no. 3.

In case JDA feels to take ll';‘ work on.any existing DLP road due to any

reason, following procedure should be adopted:

(a} At the time of withdrawal total Hability of repairs as per DLP conditions
to be carried out and contractor shall be asked to complete the same. After

completion of asséssed repairs DLP period shall be released after
deduction amt. as per table I1L
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®
Table-IlI
’;r"‘;:"r‘i'\;":‘ -y 1 year 2year 3 year 4 year 5year —\
ork order

DLP period

1 year - - 142 - | - = -

2 year ' 2.55 143 | - - -

3 year 438 326 | 18 | - -

5 year 109 788 | 645 | 462 | 247

Note:- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried
out at his risk and cost. If the total amt. of such repairs works out to be
more than total retained amt. of SD, same shall be recovered from other
works and as per PDR rules. The amount as per Table IIl is also to be
deducted in addition to this amount.

{ix) Based upon type of work, DLP conditions for works to be carried out during

DLP period with their frequency of respective type of work sha'l be prepared

by respective SE's atter approval of these per iods.

This order shall come in force with immediate effect and will be appiicable on all
new works whose NIB is to be called

S
Director (Engineering-I)

1DA, Jaipur

Copy to following fer information and recessary action:-

1. I'StoTDC, 'CA, faipur.

2. PSioSecrefary, IDA, Jaipur.

3. Lirector Engineer /11, JDA, Jaipur
4. Director (Fin.). IDA. Jaipur.

5. CF, JDA, Jaipur.

o

All Add. Chief Engineers, JDA, Jaipur.

~1

Al Superintendent Engineers, JDA, faipus.
OSD (RM)), DA, Jaipur.

8
9. Additional Director (REV.&DP)

10. CAG (P&A) JDA, Jaipur.

11. Sr. Herticulturist, JDA, Jarpur

12. All Executive Engineer, DA, Jaipur.

13. DD (E&B) JDA, Jaipur. '

14. AlL AOs, JDA, Taipur.

15. All AAQOs, JDA, Jaipur.

16. System Analyst

17. All Contractors’ Association, JDA, Jaipur.

18. Guard file -
: é,'"\j B

S.E. & TA to Dir. (Engg-1)
JDA, Jaipur
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Annexure F:

Jaipur Development Authority, Jaipur
Office Order
No. : JDA/IT(1074501)/E-Services/2015-16/D- 39 Dated: A-\g-20l b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

® In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Page 1 of 2
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e In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

e In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary
Copy for information and further necessary action to:
1. P.S.toJDC, JDA, Jaipur.
2. P.S.to Secretary, Secretary, JDA, Jaipur.
3. Director (Law / Finance / Town Planning / Engineering-l / Engineering-1l), JDA,
Jaipur.

4. All Additional Chief Engineer , DA, Jaipur
5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur
6. System Analyst, JDA, Jaipur
7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.
8. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. (
£
(Brijesh Kishore Sharma)
OSD (RM)

Page 2 of 2
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Annexure G:

STy [Aera gifeesIer,
H{E - F-()JDA/Sr.Ao.works-112017/D- | T 2D _ fatia - \ 277 | >
1 §@E 2017 # ARG WERX & AffEReT @ GST @r 89 & &
T /FH /] A AR & v /fafaa g Aarett g @ @t & omifaere
"mﬁﬁmmﬂﬁﬁﬁ?ﬁ%%ﬁﬂf"waﬁﬂmwu“l%gr\cmorcfc%ﬂ“ﬂ’émﬁ%iﬁr{
fFPAifERe JRTeT 957 /9T 95/ Invoice FRA % @MY SR AT S gt F -
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FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, October 22, 2021

G.S.R.364 .-In exercise of the powers conferred by section 55 of the Rajasthan

Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government

hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules
Transparency in Public Procurement (Fourth Amendment) Rules, 2021.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Insertion of new rule 75A.- After the existing rule 75 and before the existing rule
76 of the Rajasthan Transparency in Public Procurement Rules, 2013, the following new rule
75A shall be inserted, namely:-

may be called the Rajasthan

"75A. Additional Performance Security.- (1) In addition to Performance Security as
specified in rule 75, an Additional Performance Security shall also be taken from the
successful bidder in case of unbalanced bid. The Additional Performance Security shall be
equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall
be deposited in lump sum by the successful bidder before execution of Agreement. The
Additional Performance Security shall be deposited through e-Grass, Demand Draft, Banker's

Cheque, Government Securities or Bank Guarantee.
Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of
Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement
mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent
of Estimated Bid Value minus Bid Amount Quoted by the bidder.
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(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall be
forfeited by the Procuring Entity when work is not completed within stipulated period by the
contractor. Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be

mentioned in the Bidding Documents by the Procuring Entity."

[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

. ST Feid HEOTAd, ST
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To

Contractor’s Association

Jaipur Development Authority

Jaipur,
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. Online bidding & foy smavas A= gew wrar 76l &wT|
. GST Clearance Certificate &l & 84T |
. Certificate having quantities financial year wise should not be missing.
Certificate of maximum value of similar nature work executed in any one last
financial year out of last five financial year.
14. Annual turn our certificate by CA T8l @I |

15, A BT details o™ 78 &A1)
Bid Fee, Bid Processing Fee, Tax Clearance Certificate should not be missing.

Completion certificate of required similar nature component is to be enclosed.

Litigation History Should be enclosed.
Information regarding existing commitments and ongoing works should be

enclosed.
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AT : $YVTURR - +91-141-2569696 THAENT: (7209): therr- +91-141-2574555

e-Mail : {sudhirsharma jda@rajasthan.gov.in}
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FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, January 12, 2022

G.S.R.398 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the Statec Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Amendment) Rules, 2022.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Amendment of rule 75.- In rule 75 of the said rulcs,-

@) in proviso to sub-rule (2), for the cxisting expression "31.12.2021", the
expression "31.03.2023" shall be substituted; and

(ii)  in proviso to clause (f) of sub-rule (3), for thc cxisting expression
"31.12.2021", the expression "31.03.2023" shall be substituted.
[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Sceretary to the Government.

1936
sovernment Central Press, Jaipur.
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Annexure K

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

www.jda.urban.rajasthan.gov.in

No. JDA/ E.E. & (TA to Dir. Engg.-1)/2022/D- 19 4 Dated:-¢/9)2222

Office Order

In the standard bid document (Two bid system) of JDA, Clause 5: Rejection of Bids, subclause
(iii) shall be replaced and read as under with immediate effect:-

S.N. | Provision as per standard | As per GoR orders F.8(15)Fin/SPFC/2020 dated 17.05.2022
Bid document
1. “If all the copies enclosed in | The Bidder shall prepare bid in the digital/electronic mode
support and affidavit is not | for uploading on e-Procurement portal in the format/type of
duly attested by notary | file specified in evaluation and Qualification criteria ‘All the
public/gazetted officer/Self | documents uploaded, should be digitally signed with the DSC
(as per order No F|of authorized signatory, deemed as all the pages of the
14(22)IDA/Estt./2014 Dated | uploaded documents are signed’.

01.01.2015) then bid of the
bidder is to be rejected.” __J
The following additional condition should be added in the standard Bid document (Two Bid
system)

1. The Affidavits and Annexure ‘B’: be enclosed by the bidder regarding Qualification of
RTPP Act-2012 & Rule-2013 along with Bid document, should be signed by the
participating bidders before uploading the tender document otherwise the Bid of the bidder
will be rejected. )

2. In case of single Bid system Annexure ‘B’: be enclosed by the bidder regarding
Qualification of RTPP Act-2012 & Rule-2013 along with Bid document, should be signed

" by the participating bidders before uploading the tender document otherwise the Bid of the
bidder will be rejected.

This will be enforced with immediate effect. g ‘

Director Engineering-I
JDA, Jaipur
Copy to:-

Director (Engineering-I/11/111/1V), JDA, Jaipur.
Director (Finance), JDA, Jaipur.
C.F. JDA, Jaipur.
All Additional Chief Engineers, JDA, Jaipur.
All Superintending Engineers, JDA, Jaipur.
All Executive Engineers, JDA, Jaipur for include this in every bid instead of previous
condition.
0.S.D. (RM)/A.D.R. , IDA, Jaipur.
. Sr. Horticuiture, JDA, Jaipur.
9. Sr. A.O., JDA, Jaipur. v )
Director Engineering-I
IDA, Jaipur

SUuE W

% N

C:\Users\Admin\Desktop\Office Order Letter Head-English UO Note 2022.docx

Ram Kishor Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur-302004
Direct Line- {+91-141-2563234} : EPABX - +91-141-2569696 Extn : {7203} : Fax - +91-141-2574555

I

Scanned with CamScanner
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11.

12.

13.

14.

15.
16.

SCHEDULE 'H'

SPECIAL CONDITIONS

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant BSR on
which schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
contractor including all supporting vouchers, abstract etc. to be made within two years after payment of the
final bills and if as a result such audit any amount is found to have been over paid/excess in respect of any
work done by the contractor under the contract or any work claimed by him to have been done under this
contract and found not to have been executed the contractor shall be liable to refund such amount and it
shall be lawful ;for the JDA to recover such sum from him in ;the manner prescribed in special condition no.
8 or any other manner legally permissible and if it is found that the contractor was paid less then that was
due to him under the contract in respect of any work executed by him under it, the amount of such under
payment shall be paid by the JDA to the contractor.

Tax exemption/ Tax liabilities if any shall be applicable as per prevailing government rule and bidder has to
consider this while quoting the rates.

The contractor shall not work after the sunset and before sunrise without specific permission of the authority
Engineer.

Whenever any claim against the contractor for the payment of a sum of money arises out or under the
contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the security
deposit of the contractor. In the event of the security being insufficient or if no security has been taken from
the contractor then the balance of the total sum recoverable as the case may shall be deducted from any
sum then due or which a any time there contract with the JDA should this sum be sufficient to recover the
full amount recoverable, the contractor shall pay to JDA on demand the balance remaining due. The JDA
shall further have the right to effect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of opening of the
tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD
manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

. All transaction in the execution of this work and this tender will be liable to GST & other taxes levied by

GOR & GOI.

If any Bid withdraws his Bid prior to expiry of said validity period given at S.No. 7 or mutually extended prior
or makes modifications in the rates, terms and conditions of the tender within the said period which are not
acceptable to the department or fails to commence the work in the specified period, fails to execute the
agreement and fails to furnish performance guarantee the department shall without prejudice to any, other
right or remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If any
contractor, who having submitted a Bid does not execute the agreement or start the work or dose not
complete the work and the work has to be put to re-biding, he shall stand debarred from participating in
bidding in JDA for Six Months in addition to forfeiture of Earnest Money / Security Deposit /Performance
Guarantee and other action under agreement

Rules regarding enlistment of contractors provide that work upto five times limit for which they are qualified
for tendering can be allotted to them. Therefore, before tender the contractors will keep this in mind, and
submit the details of work. Bids with incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the
contractor within a period of 3 days of the instructions, issued by the Engineer-Incharge in writing. Failing
which, such material shall be removed by the Engineer-Incharge at risk and the contractor after expiry of 3
days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the contractor
till it is consumed, fully on the work.

The rates provided in Bid documents are inclusive of all Taxes, royalty.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow pit
area for earth shall have to be arranged by the Contractor at his own cost.
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17.
18.
19.

20.
21.
22.

Undersigned has full right to reject any or all Bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require registration of workers under
the building and other construction workers (Regulation of Employment and Conditions of Service) Act,
1996 and extension of benefits to such workers under the act.”

The Bidder are required to submit copy of their enlistment as contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any Bid received with unattested cutting/overwriting in rates shall be rejected and such bidder will be
debarred from Bidding for three months in JDA.

23. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and

24.
25,

26.

27.

Rules, 2013 will be applicable. If there is any contradictions in existing special conditions and provisions of
THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and RULES, 2013 shall be
applicable.

Time period of work can be increased as per RTPP Rules.

In case of single bid system Annexure “"B” enclosed by the bidder regarding

qualification of RTPP Act 2012 & Rule 2013 along with bid document, should be

signed by the participating bidder before uploading the tender document otherwise
the bid of the bidder will be rejected.

After dated 31.12.2022 contractor cannot participate in bid without Review

Registration.
This rate contract is for emergency nature of work. Contractor has to mobilize the

machinery, labour & material etc. within 5 hours of information at work site. If

contractor fails to deploy as above then a penalty of Rs. 50,000/- per 24 hours may

be imposed. If contractor fails to deploy as above within 48 hours then the work will
be executed at risk & cost of agency.

Signature of Contractor Executive Engineer (PHE-I)
with full address & Mobile No. JDA, Jaipur
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ANNEXURE- 1

[Reference Clause 3(i)]

Signed
Photograph of
Applicant

To be given on Non-Judicial stamp
Paper of Rs. 10/- only,

AFFIDAVIT

I/ We. i iiririnirsrs s nssnn s s s s sna s s nannnnns Proprietor/ Partner/ Authorized
sighatory of M/S .o snsnannns under take the oath that the
information furnished by me/us in schedule I to VII of the assessment Bid for
................................................................................................... is correct to the best
of my/our knowledge and nothing has been concealed by me. I acknowledge that if
in future any information furnished by me is found incorrect I will be solely
responsible and shall be punished as per the law and also any benefits in any form
obtained by me shall be recoverable.

Note:-
The applicant has to enclose a self attested photo identity card with the above affidavit.
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Annexure-2A

Specified Bank Guarantee Performa for Bid Security
Section - 6
Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To

Secretary,

Jaipur Development Authority,
Jaipur

Sub:

Bank Guarantee No. dated for [amount of Security in figures] [in words] on

behalf of [Name of the Bidder] against Bid Security for the

work of “Rate contract for Restoration of damaged Sewer lines in Goner, Jagatpura area &
PHE-I Jurisdiction for one years, JDA, Jaipur.” WHEREAS,
[name of Bidder with address] (hereinafter called “the Bidder’”) has submitted his Bid dated

............................. for the work of ‘“‘Rate contract for Restoration of damaged Sewer lines in
Goner, Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur.” (here in after called “
the Bid 7).

KNOW ALL PEOPLE by these presents that we
(Name of Bank) of having our registered office at
[name of country] having our registered office at
(hereinafter called “the Bank™) are bound unto Secretary, Jaipur Development
Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount
of Security in figures] (in words) only for which payment will and truly to be
made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.

That on demand of JDA , this Bank Guarantee is cashable at the following branch in Jaipur City.

1. Name of Bank:

2. Name of the branch with branch code:
3. Address:

4. E-Mail 1d:

5. Telephone No.

6. Fax No.:

SEALED with the Common Seal of the said Bank this day of of 20

THE CONDITIONS of this obligation are:
(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;

(2) if the Bidder refuses to accept the correction of errors in his bid;

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the
period of Bid validity;
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(a)fails or refuses to execute the Form of Agreement in accordance with the Instructions to
Bidders, or
(b)fails or refuses to furnish the Performance Security, in accordance with the Instructions to

Bidders;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or
more of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 90 days after the date of
expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as
may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank no later than the above date.

The amount covered under the above Bank Guarantee shall be automatically credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICIC0006754. Bank
Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated

well before its expiry date or produce NOC from JDA in writing for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name, and Address]

[Note: To be furnished on appropriate non-judicial stamps & should be valid for the next 7

months from the bid opening date]
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Annexure-2B
Specified Bank Guarantee Performa for Performance Security

Section - 6

Form of (Bank Guarantee) -En cashable at the branch of the bank in Jaipur City.

To
Secretary,
Jaipur Development Authority,

Jaipur

Sub:

Bank Guarantee No. dated for [amount of Security in figures] [in words] on
behalf of [Name of the Bidder] against Performance Security

for the work of ‘‘Rate contract for Restoration of damaged Sewer lines in Goner, Jagatpura area
& PHE-I Jurisdiction for one years, JDA, Jaipur.” WHEREAS,
[name of Bidder with address] (hereinafter called “the Bidder’”) has submitted his Bid dated

............................. for the work of ‘“Rate contract for Restoration of damaged Sewer lines in
Goner, Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur.” (herein after called “ the
Bid 7).

KNOW ALL PEOPLE by these presents that we

(Name of Bank) of having our registered office at

[name of country] having our registered office at

(hereinafter called “the Bank™) are bound unto Secretary, Jaipur Development

Authority. (Hereinafter called “the Employer”) in the sum of Rupees [Amount

of Security in figures] (in words) only for which payment will and truly to be

made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.
That on demand of JDA, this Bank Guarantee is cashable at the following branch in Jaipur City.
1. Name of Bank:

2. Name of the branch with branch code:

3. Address:

4. E-Mail 1d:

5. Telephone No.

6. Fax No.:
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SEALED with the Common Seal of the said Bank this day of of 20

We undertake to pay to the Employer up to the above amount upon receipt of his first written

demand within valid period of this guarantee.

This Guarantee will remain in force up to and including the date 90 days after the date of
expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension
thereto as may be agreed by the Bidder, a notice of which extension(s) to the Bank is hereby
waived. Any demand in respect of this Guarantee should reach the Bank no later than the above
date.

The amount covered under the above Bank Guarantee shall be automatically credited to the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICIC0006754. Bank
Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-

validated well before its expiry date or produce NOC from JDA in writing for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name and Address]

[Note: To be furnished on appropriate non-judicial stamps.]
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PAYMENT MECHANISM FOR PARTICIPATING IN TENDER

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security) Tender fee online through JDA portal. The bid security options available in
tender for participants are as mentioned below :

A. Payment Options:

Option-1: Bank Guarantee (BG). against EMD I Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security) for which bidder
requires to prepare BG before applying in the tender. The details of BG requires to be
fed on JDA portal before paying balance amount (Tender Fee). This amount will be
paid through Payment Gateway only, option to make balance payment through EFT
(RTGS/NEFT) will not be available
If bidder does not opt for BG against EMD, options of making complete payment through
Payment Gateway or through EFT (NEFT/RTGS) will be available
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGSL "Paying Slip for EFT
(NEFT/RTGS}" will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation in the
bid applied for). After successful transaction through NEFT/RTGS, as per the standard
procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-
Process depending on the time of EFT done. Therefore, option to make payment
through EFT (NEFT/RTGS) will be available till 2 days prior to closing date of bid
participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will
be available. User can use this facility from anywhere any time till the closing date
& time of bid participation
B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the basis
of which user will get the payment details along with other details for bidding on
e-Procurement portal of GOR
* In case of BG as the remaining payment will be done through Payment Gateway,
on successful transaction the "Bid Participation Receipt” will be generated on real
time basis
* In case complete payment is done through Payment Gateway, on successful
transaction the "Bid Participation Receipt" will be generated on real time basis
= In case complete payment is done through EFT (NEFTIRTGS), on confirmation of
payment from ICICI Bank (Auto Process) "Bid Participation Receipt” will be available
on Login of Bidder on JDA portal.

Executive Engineer (PHE-I)
JDA, Jaipur
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Bill of Quantities
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JAIPUR DEVELOPMENT AUTORITY

Name of work: Rate contract for Restoration of damaged Sewer lines in
Goner, Jagatpura area & PHE-I Jurisdiction for one years, JDA, Jaipur.

Estimate

S.No.

Particular

Unit

Rate

Qty.

Amount

Providing, lowering, laying, aligning, fixing in
position and jointing at all level/ depths full
round HDPE DWC (double wall
corrugated) pipes of SN8 grade as per IS 16098
(Part 2) amended upto date in trenches in
complete including all material, labour,
sectional hydro testing (including the cost
and conveyance of water to site for testing)
and commissioning as per Technical
Specifications, drawings and as per direction
of Engineer. Note : E/w to be measured and
paid separately. Length of pipe shall be
measured in between the outer wall of two
manholes / Inspection chambers. Pipe in  the
manhole/inspection chamber’s wall shall
deemed to Dbe included in the item of
manhole/inspection chamber shall not be
payable.

200 mm ID

Per Meter

618.0000

135.0000

83430.00

250 mm ID

Per Meter

949.0000

250.0000

237250.00

300 mm ID

Per Meter

1306.0000

250.0000

326500.00

400 mm ID

Per Meter

2250.0000

810.0000

1822500.00

Providing and constructing of RCC M-20
grade cast-in-situ circular manholes of "Type-
E" with internal dia 1.50m and depth upto
3.50m having 150 mm thick RCC M-20 wall,
including 350 mm thick RCC M-20 grade
base slab (foundation), PCC MI15 for
benching and channel portion, RCC M20
for 200mm thick cover slab, PCC M20
250mm thick for fixing the manhole frame and
cover, vata in CM1:1 around pipe entering and
leaving the manhole, providing and fixing of
SFRC foot steps of approved make at
every 0.30m height, supplying and fixing
heavy duty SFRC manhole frame and cover as
per IS 12592 (Part I and II) having clear
opening of 560mm, including form work,
reinforcement, curing, watering, hydro testing
of manhole, conveyance & cost of water,
dewatering etc. complete as directed by the
Engineer.

Note:- Excavation of earth work and road
cutting for manhole will be measured and paid
separately. Manhole of depth 1.8m as per
drawing and direction of Engineer.

Each
manhole

49700.00

23.000

1143100.00

Providing and constructing extra depth of
manhole for depth beyond 1.8 m and upto 3.5
with 150mm thick RCC M-20 wall as per

Mtr

12650.00

16.000

202400.00
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drawing and direction of Engineer.

Providing and fixing CLOSE timbering in
trenches of sewer line and manholes including
strutting, shoring and packing cavities
(wherever required) complete. (Measurements
to be taken of the face area timbered) for
following depth below NGL.

9.1

Depth upto 3.0 m

Sqm

142.50

4335.000

617737.50

9.2

Depth more than 3.0 m and upto 6.0 m

Sgqm

144.00

2167.500

312120.00

10

Providing and laying un-reinforced, plain
cement concrete mix in pavement over a
prepared sub base with 43 grade cement, coarse
and fine aggregate conforming to IS: 383,
maximum size of coarse aggregate  not
exceeding 25 mm, mixed in a batching and
mixing plant, transported to site, laid spread,
compacted and finished in a continuous
operation including provision of contraction,
expansion, admixtures as approved, curing
compound, finishing to lines and grades
complete as per drawing and as per clause
602, 112 of MoRT&H specification
including all material, labour, machinery,
lighting, guarding and maintenance of
diversion for road restoration under sewer line
and manhole work including allowances for
any additional road restoration beyond the
drawings (measurement for payment to be as
per standard drawings) to complete the task.

10.1

cement concrete 1:3:6

Cum

4205.00

130.050

546860.25

11

Providing at site, lowering & laying in
trenches, aligning & jointing of U-PVC pipe
as per IS 13592 (amended up to date) and
as per specifications with rubber rings
with socket and spigot joint,
(EPDM/SBR) for all depths for pipe length
as per drawing and specification including
hydraulic field testing (including the cost and
conveyance of water to site for testing) and
commissioning etc complete as directed by
Engineer for house sewer connection work.
Note : E/w to be measured and paid separately.
Length of pipe shall be measured in between
the outer wall of two manholes / Inspection
chambers. Pipe in the manhole/inspection
chamber’s wall shall deemed to be included
in the item of manhole/inspection chamber
shall not be payable.

11.1

110 mm Nominal Dia

Rmt

245.000

600.000

147000.00

12.1

Providing and making connection to the
manhole/ road side chamber/ property
chamber by cutting hole in wall, making good
the same with brick work/ stone masonry
work in cement mortar 1:4, plaster in
cement mortar 1:3, encasement of pipe at
manhole with 75mm thick M15 grade
concrete etc complete as directed by
Engineer.

Each

999.000

80.000

79920.00
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15

Supply of Hydraulic Proclain Bucket capacity
above 0.75 cum for Flood control works in
JDA region, JDA, Jaipur including all
transportation loading, unloading charges
completely.

Hours

2500.00

702.000

1755000.00

16

Supply of Hydraulic Proclain Bucket capacity
above 0.75 cum for Flood control works in
JDA region, JDA, Jaipur including all
transportation loading, unloading charges
completely.

Rate for idle period (50% of rate)

Hours

1250.00

1188.000

1485000.00

17

Providing of Mud pump with hose pipe in
required length on hire charges with P.O.L., the
pump should be completed with suction and
delivery attachment as per site requirement. 50
HP Mud pump tractor mounted with driver,
operator and
helper.

Per Shift of
8 hrs

2440.00

243.000

592920.00

18

Providing of Mud pump with hose pipe in
required length on hire charges with P.O.L., the
pump should be completed with suction and
delivery attachment as per site requirement.
Rate for idle period (50% of rate)

Per Shift of
8 hrs

1220.00

108.000

131760.00

22

Earth, Sand, Lime, Morrum manure or sludge

22.1

For 500 M(0.5 Km.)

Cum

38.70

1080.000

41796.00

23

Providing, fixing, maintaining, shifting &
refixing, barricading of a steel portable
barricade with horizontal sheet 0.60 mtr wide,
2.4 mtr in length fitted on a “A” frame and
sheet painted with 2 coats of yellow paint,
lettering (CAUTION, JDA AT WORK,
DRIVE SLOW) on sheet with RED paint &
border with reflective paint at the time of every
shifting, traffic diversion arrangement, safety
guard, suitable lightning arrangement during
night if required, complete in all respect till
completion of the project as per technical
specification and direction of Engineer-In-
charge and same shall be possessed by the
contractor after completion of the project.
Payment under this item will be released:-
(1) 50% at the time of providing new
barricading at the time of start of project at
location and plan as approved by the Engineer
& certification
(2) 50% After completion of project including
shifting,

re-erecting and maintaining the barricading in
position, during entire construction tenure with
requisite manpower/flagman etc. Complete for
guiding traffic and safety etc and dismantling
after completion of project.

Each

2918.00

75.000

218850.00

25

Hire charges for suitable sewer suction cum
Jetting Machine of 8000 Ltr capacity for
cleaning / flushing of manholes / sewer lines as
required in sewerage system with manpower,
consummable diesel oil, including O&M
during contract period.

Per Shift of
8 hrs

8000.00

10.000

80000.00

56 |




26 Hiring charges for Truck mounted "Super
Sucker Sewer Cleaning Machine" having
Jetting and suction action with inbuilt clean
water storage and sludge and slurry storage
tank along with one water tanker and one Per Shift of
sludge disposal tanker, complete unit with 40499.00 3.000 121497.00
manpower, consumables, diesel-oil, including 8 hrs
operation and maintenance during contract
period for cleaning and de-silting of various
sewers and storm water drains complete as per
detialed specification mentioned.

Total Rs. = | 9945640.75

Executive Engineer (PHE-I)
JDA, Jaipur

I/We QuOote @S ...ccoeeeecveeeiecieeee, % Above/ Below the schedule " G "
(TN WOOTAS. .ttt et s ettt et ae st ea s £t ae e s eneeaeeseeene e s eneeaee et sreaeans )

'Signature of Contractor
With full Address & Mobile No.
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