
  

 

1 

 

Annexure: 1  

NIB for Publication in News Paper  

 
 

JAIPUR DEVELOPMENT AUTHORITY 

 
Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail:  ee.electric@jaipurjda.org 

 

No:- JDA/Executive Engineer/Elect.-II/2015-16/D-304     Dated: 14.09.2015  

 
 

NOTICE INVITING BID  

 
NIB No. : EE-(Elect.-II)/19-20/2015-16 

 
 Online Bids are invited up-to 6.00 PM of 09/10/2015 for (1) "Shifting / Dismantling of 

HT/LT lines by laying underground cables in Lalkothi, Nandpuri area (City Division-II, JVVNL), 

Jaipur" (2) "Shifting and Dismantling of HT/LT lines by laying underground cables in Vidhyadhar 

Nagar Area (City Division-VII, JVVNL), Jaipur" Details may be seen in the Bidding Document at 

our office or the website of State Public Procurement Portal website www.sppp.rajasthan.gov.in, 

www.eproc.rajasthan.gov.in and www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jaipurjda.org for participating in the Bid, the Bidder has to 

apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security 

Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in 

for online e-Bid submission.  

 

(Sanjeev Sachdev) 

Executive Engineer (Elect.-

II) 
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Annexure: 2  
Detail NIB for uploading on SPP Portal, e-Procurement, JDA Protal & as part of NIB Document  

 
 

JAIPUR DEVELOPMENT AUTHORITY 
 
Room No. 26, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail: ee.electric@jaipurjda.org 

 

No:- JDA/Executive Engineer/Elect.-II/2015-16/D-304     Dated: 14.09.2015  

 
 

NOTICE INVITING BID  
 

NIB No. : EE-(Elect.-II)/20/2015-16 
 

Name & Address of the 

Procuring Entity  

 

 Name: Executive Engineer (Elect.-PRN), Jaipur Development Authority 
 Address: Room No. 26, Main Building, Ram Kishore Vyas Bhavan, 

Indira Circle, JawaharLal Nehru Marg, Jaipur–302004 (Rajasthan) 
 Email:- ee.electric@jaipurjda.org 

Subject Matter of Procurement   Shifting and Dismantling of HT/LT lines by laying underground 
cables in Vidhyadhar Nagar Area (City Division-VII, JVVNL), Jaipur. 

Bid Procedure   Two Stage tender (e.g. Two-stage Three part (envelope) open 
competitive) e-Bid procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 
Method) 

 L1 (e.g. Least Cost Based Selection (LCBS)-L1)  

Websites for downloading  

Bidding Document,  

Corrigendum's, Addendums,   

etc. 

  Websites: www.sppp.rajasthan.gov.in, www.eproc.rajasthan. gov.in, 
www.jaipurjda.org  

Website for online Bid 

application and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay 

the Bidding Document Fee, RISL Processing Fee and Bid Security 
Deposit, online only. 
o Bidding document fee: Rs. 1000/- Rupees (One Thousand only)  
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 
Requisite Bid Security Deposit 

Estimated Procurement Cost   INR 647.98 Lacs (Rupees Six Crore Forty Seven Lacs Ninety Eight 
Thousand only) 

Bid Security Deposit   Amount (INR) : 2% (Rs. 12,95,960/-) (For A & AA class contractor 
registered in other department) of Estimated Procurement Cost, 0.5%   
of S.S.I. of Rajasthan, 0.5% (Rs. 3,23,990/-) for Bidder registered as 
contractor in JDA, 1% for Sick Industries, other than S.S.I., whose cases 
are pending with Board of Industrial & Financial Reconstruction  

Pre-Bid  N/A 

Start/ End Date for Bid Applying, 
Online Payment and Bid 
Submission 

 Start Date: 21/09/2015 at 9.30 AM onwards  

 End Date: 05/10/2015 at 6.00 PM  

**Date/ Time/ Place of Technical 
Bid/Tender Opening  

 09/10/2015 at 6.00 PM  

 Room No. 309, CCC Building, Third Floor, Ram Kishore Vyas Bhavan, 
Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 (Rajasthan) 

mailto:_______@mailjda.org
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://sppp.raj.nic.in/
http://sppp.raj.nic.in/
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Date/ Time/ Place of Financial 

Bid Opening   

  Will be intimated later to the Technically qualified bidders  

Bid Validity   120 days from the bid submission deadline  

Time period for Work  09 Months 

Job No. & T.S. No.  530/2014-15 & 31/14.05.15 

*The amount is to be deposited online by bidder. In case the amount exceeds the online payment limit the 
payment may be made through RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC 
Code ICIC0006754. After successful payment, update the UTR/Instrument number on JDA Tender portal 
against the tender you want to participate. The amount deposited will be confirmed by JDA and will be 
updated online.  

** There should be a gap of 3 working days BETWEEN End Date for Bid Applying, Online Payment & Bid 
Submission AND Bid opening date. 

Note:  

1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and 
financial proposal.  

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 
confirmation), its Bid shall not be accepted.   

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as 
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can 
procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who 
already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must 
register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in 
before 30-09-2011 must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are 
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; 
choking of web site due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about 
the e-Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by 
DoIT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C 
for booking the training slot.  

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and 
until a formal contract is signed and executed between the procuring entity and the successful bidder.  

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on 
the individual bidders to verify such information) and the information provided therein are intended only 
to help the bidders to prepare a logical bid-proposal.  

10. The provisions of RTPP Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, 
in case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and 
Rules thereto, the later shall prevail.  

 
 

(Sanjeev Sachdev) 

Executive Engineer (Elect.-

II) 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
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Annexure: 3 

As part of NIB Document  

 
 

Process for Participation & Depositing Payment Online   

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL 
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the 
bidder has to get registered himself on JDA portal www.jaipurjda.org.   

To participate in the bid, bidder has to be:  

1. Registered on JDA website www.jaipurjda.org (by depositing Rs. 500.00 online, the 

validity of which remains 3 (three) years).   

For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid 
Document Fee, RISL Processing Fee and Bid Security Deposit, online only.  

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in for online e-Bid submission.  

Methods for depositing on line amount  

 Online through Internet Banking, Debit Card or Credit Card.   

 In case the amount exceeds the online payment limit, the payment may be made 

through RTGS / NEFT / Transfer in Bank Account Number 675401700586 IFSC Code 

ICIC0006754 of ICICI BANK Limited, JDA Campus  

Jaipur.   
 

In case of RTGS / NEFT / Transfer the bidder is required to deposit the requisite amount in 
the dedicated bank account number as mentioned above and has to get the UTR / Reference 
number from the bank. This number requires to be updated whiling applying the bid on 
JDA portal.   
 

While participation in the bid, a receipt will be generated through the system showing the 
submission details as per Annexure-4. The bidder is required to fill the instrument numbers 
for various heads on e-Procurement portal www.eproc.rajasthan.gov.in as mentioned in the 
receipt.  

More details about Registration Process, Terms and Conditions and FAQ along with contact 
detail is available on JDA website www.jaipurjda.org under eServices>>JDA Tender  

 

http://www.jaipurjda.org/
http://service.jaipurjda.org/
http://service.jaipurjda.org/
http://service.jaipurjda.org/
http://service.jaipurjda.org/
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Annexure: 4  

Template of Online Receipt as part of NIB Document  

 
 

Bidder has to submitted as proof of deposited amount against the Bid on eProcurement Protal 

 

 
  

 
Annexure: 1  

NIB for Publication in News Paper  
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TECHNICAL BID  

( POST QUALIFICATION  ) 

Envelop-1 

 

FOR 

Shifting and dismantling of HT/LT lines by laying underground 
cables in Vidhyadhar Nagar area, (City Division-VII, JVVNL), 
Jaipur.  
 

Period of Sale: -               FROM 21.09.15, 9.30 am TO 05.10.15, 6.00 pm 

Date of receipt of the tender: - UP TO 05.10.15, 6.00 PM  

Date of opening of Technical bid: -    On 09.10.15 AT 6.00 PM at room no. 309 third 

floor, CCC building, Ramkishor Vyas Bhavan, Indra 

Circle, JLN marg, Jaipur. 

Cost of tender: -                                       Rs. 647.98 Lacs 

Completion period: -                                 09 Months 

 

 

 

NAME OF AGENCY ---------------------------------------------------------------------- 

 

 

 

EXECUTIVE ENGINEER (Elect.-II)        

JDA, Jaipur. 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF 

CONTRACTORS 

 

Name of work: Shifting and dismantling of HT/LT lines by laying 
underground cables in Vidhyadhar Nagar area, (City Division-VII, 
JVVNL), Jaipur.  

 

Special conditions of contract for POST QUALIFICATION as detailed here under, 

shall be applicable in addition to all other terms and condition already prescribed 

under standard agreement forms/rules and regulations to contract.  

1. Procedure: 

                Procedure for POST QUALIFICATION  would be as follow: 

(a)  Two-envelope system would be adopted, for POST QUALIFICATION .  

 Envelop-1 being for Technical Bid and 

 Envelop-2 being for Financial Bid. 

 (b)  The technical bid will be opened only of those bidders who have made on 
line payment of the tender fee, bid security and processing fee on or 
before 05.10.15 up to 6.00 PM and whose VAT clearance certificate (Valid 
up to Six months back from the opening of Technical Bid) and copy of 
registration of contractor in required category are found to be in order.  

 (c)  The Technical Bid envelope-1 would be opened on the date 09.10.15 at 

6.00 PM  at Room No 309, CCC building, third floor, Ram Kishor Vyas 
Bhawan, Indira Circle,Jawahar Lal Nehru marg, Jaipur.  

           (d)   The Financial Bid envelope-2 would be opened only of those bidders who                     

fulfill all the POST QUALIFICATION  criteria. 

Note:- 

If VAT clearance certificate is not applicable in any State then appropriate 
proof is to be enclosed by bidder with certificate which is applicable in 
place of VAT. 
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2.Criteria: 

            Criteria for  POST QUALIFICATION  would be as follows:- 

(a) The bidder should have executed following quantities of work in any one 

financial year during last five financial years. However the bidder may opt 

current year in the said financial assessment period. 

 

S.No. Item Quantity  

(50% Quantities of  

G-Schedule) 

1. Major Item of Schedule - G for Electrical work 

A HT Cable (11 KV & above) 7200 Mtr 

B 11 KV RMU 25 Nos 

C LT Cable 3875 Mtr 

 

      Note:- 

(i) The Bidder should enclose the certificate having quantities Financial year 

wise other wise the certificate will not be considered. 

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in 

one financial year. 

(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. 

Undertakings, Autonomous Bodies shall only be considered. 

 

(b) The bidder should have completed at least one electrical nature work in last 

three financial year (including current year, if opted by the bidder) of value 

not less than 50% of the Estimated Cost of the work (bid cost) updated to 

present price level. 
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Notes:- 

 
(i) The starting & completion date of the work is to be in between above said 

financial year. If no then maximum work (70%) is to be completed in 
above said financial year. 

(ii) If bidder is submitted certificate having different components / nature of 
work then proper completion certificate of required similar nature 
component is to be enclosed.   

 
(c) The bidder should have achieved an annual financial turnover of at least 60% 

of the Estimated Cost of the work (bid cost) in any one of last three financial 
years (including current year, if opted by the bidder) 

   
   Note:- 
 
       (i) The bidder should enclose certificate of Turn over from Chartered Accountant 

for last five financial years & audited balance sheet of the year which is 
considered by the bidder in criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is 
not submitted till the submission of bid then certificate from Chartered 
Accountant should be enclosed. 

 
(d) The bidder should give Affidavit to deploy the machinery and equipment as 

specified in Schedule – III, for the execution of this work.  
 

(e) Bid Capacity: Bidders who meet the minimum qualification criteria will be 
qualified only if available bid capacity is equal to or more than the total Bid 
value. 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 

Where    A = Maximum  value  of electrical engineering work  executed in 
any one year during the last 5 financial years (updated to 
present Price level) taking in to  account the  completed as well  
as works in progress. However, the bidder may opt current year 
in the five year assessment period   

              N =  Number of year prescribed for completion of the work for which 
bids is invited. In present case value of N shall be 0.75. 

              B =  Value, at present price level of existing commitments and on-
going Works to be executed during 'N' period (period 
prescribed for completion of the works for which the bids are 
invited) 

 
       Note:- 
      (i) Certificate from Chartered Accountant should be enclosed by bidder clearly 

indicated maximum value of Electrical Engineering Work in one Financial 
Year. 

 
(f) Litigation History: - Bidder should provide an accurate information on any 

litigation or arbitration resulting from contracts completed or under execution  
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by him over the last five years. The maximum value (updated at the present 
price level) of disputed amount claimed in the litigation / arbitration 
resulting from contracts executed in last five years shall be deducted from the 
calculated Bid Capacity of the bidder. The details shall be furnished in 
Schedule VI. If schedule-VI is found blank then it will be treated as NIL. 

  
      Note :- 
 
      (i) The present price level for turnover, cost of completed work & disputed 
amount Of  similar nature,  the previous years value shall be given weightage of 10% 
per Year as follows:- 
  

(a) For current year                   1.00 
(b) For last year                       1.00 
(c) For one year before            1.10 
(d) For two year before            1.21 
(e) For three year before        1.33 
(f)        For four year before          1.46 
 

3. Documentation : 
 
The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule–I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and 

verification of the information furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as 

detailed in scheduled–III. 

(e) Information regarding details of maximum value of electrical engineering 

works executed in any one year during the last five years taking into account 

the completed as well as works in progress in schedule–IV.  

(f) Information regarding existing commitments and ongoing works to be 

completed in schedule–V. If it is found at any stage that the bidder hides his 

existing commitments than proper action will be taken as per RTPP act and 

Rules. 

(g) Information regarding details of litigation or arbitration contracts to be 
furnished in schedule–VI. If schedule-VI is found blank then it will be 
treated as NIL. 

(h) Calculation of Bid capacity in schedule–VII. 
(i) Affidavit as per Annexure I. 
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4. Important:  
 

     (a)   The bidder must ensure that all the information required in the Documents is 

furnished by him complete in all respects. He would not be allowed to 

withdraw any document, or to rectify any information furnished therein, after 

submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in 

schedule I to VII is correct. If any information is found incorrect, the offer of 

the bidder shall be rejected and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 
 
5. Rejection of bids 
  
     The department reserves the rights to reject any bid or to disqualify any or all 
      the bidders, without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   
clauses 3 (a) to 3 (i) or  is not in accordance  with procedure specified 
in Para 1,  or is not accompanied with earnest money, tender fee, 
processing fee & VAT clearance Certificate and registration of 
contractor in required category it would be liable for rejection.   

         
(ii)  Furnishing of incorrect or incomplete or concealment of any 

information   required in the bid documents would render the bid 
liable for rejection.  

 
(iii) If  all  the  copies  enclosed  in  support and  affidavit is not duly 

attested by Notary public/gazetted officer then bid of the bidder is to 
be rejected. 

 
 
 

         
 

        EXECUTIVE ENGINEER (Elect.-II)  
      JAIPUR DEVELOPMENT AUTHORITY 

       JAIPUR 
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Schedule – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1)   

(2)   

(3)   

(4)   

(5)   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder 
which is considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central Government / 
State Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 
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SCHEDULE – II 

(Reference Clause 3b) 

Detail of quantities of work executed during last five financial years 

S. 
No. 

Name of Work    
(with Agreement 

No. & Date) 

Place 
(District/Sta

te) 

Financial 
Year 

Principal item of work 

 

 

 

 

 

 

 

     

 

 

Note: Certificate from concerned Engineer-in-charge should be enclosed in support 
and verification of the above statement. 

 

 

                                                                                    To be given on Non-Judicial stamp  
Paper of Rs. 10/- only, duly attested by  

                                    Notary Public 
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Schedule – III 
 

[Reference Clause 3(d)] 

AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ 

Authorized signatory of M/s ……………………………………… under take the oath 

that I/We will deploy the machinery and equipment listed below as and when 

required in the execution of this work. 

S.No. Name of Machinery Minimum 
Requirement 

Availability 

Owned                 Leased 

1 Digital Insulation tester 
5 KV, with timer 

1 No’s   

2 HV Test set  1 No’s   

3 Hydraulic Crimping 
tool up to 300 sqmm 

1 No’s   

4 Multimeter  1 No’s   

 

I/We hereby certify that the above information is correct to the best of my/our 
knowledge and belief. 
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SCHEDULE –IV 
(Reference clause 3e) 

 
DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WOKRS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO ACCOUNT THE 

COMPLETED AS WELL AS WORKS IN PROGRESS 
 

S.No. Name of works 
(with agreement 

no. & date) 

Client Place 
(district/State) 

Financial 
year 

Cost of work as 
per work order 

St. date of 
commencement 

St. date of 
completion 

Value of work 
done during 

the year 
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SCHEDULE – V 
(Reference Clause 3f) 

 

DETAILS OF EXISTING COMMITMENTS & ON-GOING WORKS TO BE COMPLETED IN NEXT ONE YEAR FROM DATE OF SUBMISSION OF BID 

 
S. 

No. 
Name of 

Work 
Place 
and 

State 

On going work Existing Commitments 

Cost of 
work 

Cost of work 
Remaining to 
be executed 

Value of remaining work at 
present price level as on 

………… updated @10% per 
year 

Estimated cost 
(Rs. In lacs) 

Value of present 
price level as on 

………….. 
updated @10% 

per year 

 
 
 
 
 
 
 
 

       

 
Remark: If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and 

Rules. 
 



  

 

17 

 

SCHEDULE –VI 
(Reference clause 3g) 

 
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S.No. Name of works 
(with agreement 

no. & date) 

Client Work order 
amount 

Disputed amount 
claimed in 
litigation / 
Arbitration 

Date of raising 
disputed 
amount 

Actual award 
amount, if the 
case is decided 

Cause of 
litigation & 

Matter in 
dispute 

        

        

        

        

        

        

        

        

        

        

 
Remark: If schedule-VI is found blank then it will be treated as NIL. 
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SCHEDULE-VII 
(Reference Clause 3 h) 

BID CAPACITY 
 

Name of bidder :------------------------------------------------------------------------------------------------- 

 
 

1. A = Maximum value of Electrical 
Engineering work executed in any one 
year during the last five finance years 
(Updated to present price level) 

--------------------------------- Lacs Certified details enclosed at 
Page no…………………… 

2 N = Number of years prescribed for 
completion of the work, for which 
bids are invited 

---------------------------------Year  

3 B= Value, at present price level of 
existing commitments and on going 
work to be completed during the N 
period 

---------------------------------Lacs Certified details enclosed at 
Page no…………………… 

 
Bid capacity = A X N X 3 - B 
= ----------------Lacs 
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ANNEXURE- I 
 

                                                                                       [Reference Clause 3(i)] 

 
To be given on Non-Judicial stamp  

Paper of Rs. 10/- only, duly attested by  
                                    Notary Public 

 

 
AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that the  

information furnished by me/us  in schedule I to VII of the assessment Bid for 

………………………………… ……………………………………………….….. is correct to 

the best of my/our knowledge. If any information is found to be incorrect JDA has 

right to reject the Bid and to take action against me/us as per rules. 

 
 
 

.................................... 

Proprietor/ Partner/ Authorized signatory 

M/s ………………………………………. 

……………………………………………. 
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JAIPUR DEVELOPMENT AUTHRORITY 

 

 

 

Name of Work: Shifting and dismantling of HT/LT lines by laying underground 

cables in Vidhyadhar Nagar area, (City Division-VII, JVVNL), Jaipur.  

 

 

 

 

 

 

Financial Bid 
 

 

 

 

 

EXECUTIVE ENGINEER (Elect.-II) 

JAIPUR DEVLOPMENT AUTHORITY, 

JAIPUR 
 

 

 

 

 

 

 

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

FINANCIAL BID POST QUALIFICATION 

Envelop-2 
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(G-SCHEDULE IS PROVIDED IN EXCEL FILE) 

 

 

For 

 

 

Name of Work:  Shifting and Dismantling of HT/LT lines by laying underground cables 

in Vidhyadhar Nagar Area (City Division-VII, JVVNL), Jaipur. 

 

Date of online Sale   :  21.09.15, 9.30 am  to 05.10.15, 6.00 pm 

Date of online receipt  :           21.09.15, 9.30 am  to 05.10.15, 6.00 pm 

 

M/s: ……………………………… 

Note- Digital signature is valid in all documents.  

 

 

Executive Engineer (Elect-II) 

JDA, Jaipur 

 

 

 

 

 

 

 

 

 

 

 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work: Shifting and Dismantling of HT/LT lines by laying underground cables in 

Vidhyadhar Nagar Area (City Division-VII, JVVNL), Jaipur. 
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CONTENTS OF BIDDING DOCUMENT 

 

S.No.  Details  Page No.  

1. General Instructions to contractors  3-6 

2. Special Condition for post qualification  7-10 

3. Special condition of contract  11-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-34 

8. GTP to RMU  35 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and 

performance specification and drawing in the bid Documents. Failure to comply with the 

requirements of Bid submission shall be at the Bidder’s own risk, Bids Which are not 

substantially responsive to the requirements of the bid documents shall be summarily 

rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any reason 

whether at his own initiative or in response to a clarification requested by a prospective bids, 

modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax prospective Bidder who have received 

Documents, and will be binding unto them, whether the prospective Bidders acknowledge 

same or not.  

2 DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF BID 

SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration shall 

comprise the following.  

a  Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to have been 

incorporated in the bid for the work.  

b Bid security, Bid fee and processing fee as applicable in form of demand draft of any 

Nationalised Bank of India in favour of the Secretary Jaipur Development Authority 

Jaipur’, payable at Jaipur.  

c Sales Tax Clearance Certificate from the concerned departments  

d Bill of Quantities with the rates (both in figures as well as in words) and amounts 

for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole 

based on the departmental design, Bill of Quantities, rates and prices submitted by the 

Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates 

and rates and prices for all items in Non scheduled category of works describe in the Bill of 

Quantities in both figures and words, In case, there is any discrepancy in the rates quoted in 
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figures and words, the rates, quoted in words shall be taken as correct. Item against which 

no rte of rice is entered by the Bidder will not be paid for the employer when executed and 

shall be deemed to have been covered by the rates and prices in the Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under 

the Contract, or for any other cause, a on the date thirty days prior to the closing date for 

submission of bids, shall be included in the total Contract Price submitted by the Bidder and 

the evaluation and comparison of bids by the Employer shall be made accordingly.  

4 BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as mentioned 

in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder. In case the 

amount exceeds the online payment limit, the payment may be made through RTGS/NEFT 

in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code ICIC0006754. 

After successful payment, update the UTR/Instrument number on JDA Tender portal against 

the tender you want to participate. The amount deposited will be confirmed by JDA and will 

be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily 

rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest as 

promptly as possible as but not later than 60 days after expiry of the bid validity prescribed 

by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the Bidder 

signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the performance 

of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money paid 

by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time 

limit, to:  

 i  Sign the agreement, or  

       ii  Furnish the required performance security.  

5 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid 

Documents as indicted in Drawing and Specifications.  
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5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the Bidders 

in respect of any items proposed by the Bidder shall be entertained or considered further in 

the process of bid evaluation. Furthermore, any deviation from contract conditions, 

specification, or other requirements stipulated in these Bid Documents shall be summarily 

rejected as non-responsive.  

6 VALIDITY OF BID  

6.1 The Bid shall remain valid and open for acceptance for a period of 4 (four) months    from 

the bid submission deadline.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. The 

request and the responses thereto shall be made in writing through post, fax etc. A Bidder 

may refuse the request without forfeiting his bid security. A Bidder agreeing to the request 

will neither be required nor permitted to modify his bid, but will be required to extend the 

validity of his bid security correspondingly The provision of Clause D regarding discharge 

and forfeiture of earnest money shall continue to apply during the extended period of bid 

validity.  

7  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those to 

accord with instructions issued by the Employer or as necessary to correct errors made by 

the Bidder, in which case such corrections shall be initiated by person or persons signing the 

bid.  

8  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject one or all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected or renderer’s or any obligation to inform the 

affected Bidder or Bidders of the grounds of the Employer’s action.  

 

 

9  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in 

writing by Registered Letter) that his bid has been accepted. This letter called “Letter of 

Acceptance” shall name the sum which the Employer will pay to the Contractor in 
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consideration of the execution, completion and maintenance of the work by the Contractor 

as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed between 

the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with the 

provisions of the special conditions of contract, the Employer will promptly notify the 

unsuccessful Bidder that their bids have been unsuccessful and will discharge / return 

without interest their bid security deposits in pursuance with Clause. 

  

12  SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, the 

Employer will instruct the successful Bidder to sign and execute the agreement within seven 

(7) days of issue of the Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                  Executive Engineer (Elect-II)  

                                                                                                J.D.A., Jaipur  
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2-SPECIAL CONDITION FOR POST QUALIFICATION 

1.  The financial bid shall be opened only of those successful Bidders who qualify the technical 

Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the 

Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and figures in 

individual rates or in sub-total or in grand totals the procedure for deriving the final value 

shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get acquainted 

with site conditions, availability of materials & labour. All clarifications must be sought by 

the bidders well in time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after 

the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the 

office of the department during office hours. Failure to avail of this shall not relieve the 

bidder of his responsibility of correct interpretation of work involved. Bidders who resort to 

canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not 

applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a 

total period of 1 week from the date of issue of work order for approval by the department 

 

 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up 

to date.  
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No escalation charges shall be payable to the contractor over and above the rates as agreed 

to by the department in the detailed bill of quantities.  

No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and reserves the 

right to accept or reject any or all the bids in w hole or in part without assigning any reasons 

for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access 

the work, local conditions and all matters pertaining there to. I shall be the contractors, 

responsibility to obtain all necessary information required for quoting the above bid and for 

entering into a contract. The detailed drawing and specifications available with the 

documents must be studied and examined carefully by the bidder before submitting their 

offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite 

value within 10 day from the issue of work order. If the contractor selected fails to sign the 

agreement with ten days of the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other documents 

necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The 

rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees levies 

by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own arrangements 

for equipments of foreign origin. Proof of legal imports! purchase from manufacturer should 

be submitted at the time of supply, failing which the award may be terminated.  

The works contract price quoted shall remain firm till completion of job and handing over 

the same in working condition to the department. The price should not be subject to 

exchange rate variations. No foreign exchange and license shall be arranged by Clint and it 

shall be contractor’s responsibility to do so, if required.  

It shall be contractor’s responsibility to check and ascertain the correct quantities and only 

these assessed quantities in accordance with the requirement and as per the tentative 
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schedule of work after approval of the Engineer-in-charge shall be brought at site after 

award of work order.  

The contractor shall carry out additional! reduce work or supply material/ equipments at the 

same quoted rates up to any increased or decreased quantities specified in detailed bill of 

quantities. The department shall also be at liberty to ask the contractor to supply, erect and 

commission rates within four months of stipulated date of commencement of the work order 

without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with the 

department and shall strictly adhere to the same. The progress and the completion of the 

work shall be in accordance of the bar chart will form part of this contract agreement. The 

said schedule of work/ bar-chart will be subject to general conditions of contract related to 

the extension of time. A weekly progress of site shall be submitted in writing to the 

department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The drawings 

enclosed with the bid documents are only tentative and for guidance for bidding purposes. 

The details or execution drawings shall be prepared and submitted for approval to the 

department by the successful contactor to suit the requirement pertaining to site conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection and 

commissioning of the plant  

 

 

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 months 

from the date of satisfactory handing over of the plant as certified by the department for 

fault/ bad workmanship, manufacturing defects in equipments etc. The Bidder shall 

guarantee the System to maintain the sound quality on the basis of Design/ Scheme. They 

shall also guarantee that the performance of the various equipments individually and jointly 

and shall not be less than the specified rating when working under operating conditions for 

the complete installation.  
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8  The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for 

record.  

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  

Any defects or other faults which may appear within defect liability/guarantee period of 

twelve months from the date of handing over the system in a satisfactory working conditions 

to the department arising in the system due to material or workmanship should be corrected 

and replace with parts of original specifications and makes by the contractor at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for 

erection purposes by applying to JVVNL for a separate connection at his own cost or 

through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that 

the material is fit for dispatch, even after receiving the ornamental poles at site JDA reserve 

the right to send the material to any Govt. / Semi Govt. / Private lab for testing and if the 

pole is not found as per specification, the bidder will require to replace the complete 

material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-charge 

or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the site at the 

cost of contractor. The contractor shall have to inform seven days in advance for the 

inspection.  

 

Signature of Contractor/Bidder                         Executive Engineer (Elect-II)  

J.D.A.,Jaipur 
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3.SPECIAL CONDITIONS 

SCHEDULE 'H' 

 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in 

the relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 

& Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and 

the final bills of the contractor including all supporting vouchers, abstract etc. to be 

made within two years after payment of the final bills and if as a result such audit 

any amount is found to have been over paid / excess in respect of any work done 

by the contractor under the contract or any work claimed by him to have been done 

under this contract and found not to have been executed the contractor shall be 

liable to refund such amount and it shall be lawful for the JDA to recover such sum 

from him in the manner prescribed in special condition no. 8 or any other manner 

legally permissible and if it is found that the contractor was paid less then that was 

due to him under the contract in respect of work executed by him under it, the 

amount of such under payment shall be paid by the JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money 

arises out of under the contracts, the JDA shall be entitled to recover the sum by 

appropriating   in part or whole of the security deposit of the contractor, In the 

event of the security being insufficient or if no security has been taken from the 

contractor then the balance of the total sum recoverable as the case may shall be 

deducted from any sum then due or which at any time there contract with the JDA 

should this sum be sufficient to recover the full amount recoverable. The contractor 

shall pay to JDA on demand the balance remaining due. The JDA shall further have 

the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months 

from the date of opening of the bids. 
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7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent 

modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax 

vide section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at 

S.No. 7 or mutually extended period or makes modifications in the rate, terms and 

conditions of the bid within the said period which are not acceptable to the 

department or fails to commence the work in the specified period, fails to execute 

the agreement and fails to furnish performance guarantee the department shall 

without prejudice to any, other right or remedy, be at liberty to forfeit the amount 

of earnest money given in any form absolutely. If any contractor, who having 

submitted a bid does not execute the agreement or start the work or dose not 

complete the work and the work has to be put to rebidding he will stand debarred 

for 6 Months from participating of bidding in JDA in addition to forfeiture of 

Earnest Money / Security Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as 

Bitumen Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for 

storage of bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for 

which they are qualified for biding can be allotted to them, Therefore, before biding 

the contractor will keep this in mind, and submit the details of the work. Bids with 

incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be 

removed by the contractor within a period of 3 days of the instruction, issued by do 

Engineer -In charge in writing failing which, such material shall be removed by the 

Engineer-In charge at risk and cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward 

of the contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 
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17. For paver work at lest 3 road rollers shall be simultaneously deployed. 

18. No extra lead of earth/material shall be paid over and above as specified in 'G' 

Schedule Source/borrow pit area for earth shall have to be arranged by the 

Contractor at his own cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers 

(Regulation of Employment and Conditions of Service) Act, 1996 and extension of 

benefits to such workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads 

works costing Rs. 25.00 lacs and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and 

such bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE 

RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules 2013 provision of  THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules 2013 shall be applicable. 

27. If any bidder quotes a rate below than the Schedule "G" rates, i.e. rates below than 

at par, then the bidder has to deposit the difference amount i.e. amount between the 

rates as per at par and below, as work performance guarantee. This amount has to 

be deposited before the commencement of work and will be refunded after 

successful completion of work. Lowest bidder will be issued LOA (Letter of 

Acceptance) and within 7 days period he has to deposit difference amount in the 

form of BG/FDR/NSC. The validity of these shall be for a period three months 

beyond the stipulated date of completion/ actual date of completion. In case of non 

deposition of the same in specified period the 2% Bid security will be forfeited. In 

case work is not completed satisfactorily. The work performance security will be 

forfeited along with Bid security. 
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SIGNATURE OF CONTRACTOR             EXECUTIVE ENGINEER (Elect.-II) 

WITH FULL ADDRESS:       JDA JAIPUR 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is pointed 

out by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is 

charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge and 

in case, of failure to do so he shall be charged for such unreturned material at double the issue rate including 

storage and supervision charges or the market rate whichever is higher. The basis of the theoretical 

consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision charges 

or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 

should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, 

existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ liability 

imposed for such work shall be borne by the contractor and shall be got repaired immediately by arranging 

material/ labor/ assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost 

and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before 

using it at site. 

 

 

Executive Engineer (Elect-II) 

JDA, Jaipur. 

I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 
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1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as necessary. 

The result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a 

degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt. 

Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff and 

recover the expenses from the contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance with 

the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized 

QA plan shall include test and incoming supply of raw materials and bought out items, stage inspections 

and tests on finished products at manufacturer’s works / appropriate testing station. QA plan shall clearly 

indicate tests which are intended to be witnessed by the Bidder alone and those by both Bidder and 

Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all 

suitable times to inspect and examine the material and workmanship of the mechanical and electrical 

plant and equipment during its manufacture there. If part of the plant and equipment is being 

manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly 

authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors 

own premises. Testing (including testing for chemical analysis and physical properties) shall be carried 

out by the Contractor and certificates submitted to the Owner who will have the right to witness or 

inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or testing 

is to be carried out at a subcontractor’s works, a representative of the Contractor shall be present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture of the 

materials to ensure the quality and workmanship of the materials and to further ensure that they conform 

to the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the 

place at which any plant or equipment will be ready for inspection/ testing as provided in the 

Contract. The Owner or his duly authorized representative shall thereupon at his discretion notify 

the Contractor of his intention either to release such part of the plant and equipment upon receipt 

of works test certificates or of his intention to inspect. The Owner shall then give notice in 

writing to the Contractor, and attend at the place so named the said plant and equipment which 

will be ready for inspection and/or testing. As and when any plant shall have passed the tests 

referred to in this section, the Owner shall issue to the Contractor a notification to that effect.  
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(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that 

the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in the 

absence of the Owner and provide the Owner with a certified report of the results thereof as per 

(b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall 

either rectify or replace such materials or part of the works and shall repeat the inspection and/or 

test upon giving a notice as per (a) above. Any fault or shortcoming found during any inspection 

or test shall be rectified to the satisfaction of the Owner before proceeding with further 

inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in different 

places, it shall be assembled and tested as one complete working unit, at the maker’s works or at site as 

mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by the 

Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from any 

other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time of 

testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory for 

the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or substituted 

before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which the 

equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any part 

of the works to the Owner for approval within the date indicated in the Programme Details. The detailed 

procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed 

by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii) Method of sampling, if any sampling test to be conducted  

(viii) Contractor’s or Owners witness points.  
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(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner or 

his authorized representative his written approval to the release of such part for shipment after any tests 

required by the Contract have been completed to the Owner’s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture 

works.  

 

Signature of Contractor/Bidder                                  Executive Engineer (Elect-II)  

                                                                                                  J.D.A., Jaipur  
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5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors associated 

with this project. All project personnel have a duty and responsibility to ensure familiarization with 

project safety requirements and to comply with all requirements established by their employer.  

1.  REPORTING HAZARDS: It is part of each employee’s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while on 

construction sites (hats shall not be Pressed or altered in any way as to make them 

defective). Hard hats shall be worn the way they are intended to be worn. Metal hard 

hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary for 

various work activities such as grinding, chipping, drilling, chemical handling, etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have sleeves. 

Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user before 

each use. Defective or questionable protection equipments shall not be used.  
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5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor’s first aid facility. Each accident must be 

documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited and 

is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be obtained 

before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone’s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or be 

displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of the 

proper method of tool/equipment use, he must immediately inform his supervisor for the 

person to receive proper direction.  
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17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to ensure 

that workers are made knowledgeable of requirements. All personnel are required to follow 

instructions from their immediate supervisors. If instructions are not clear or are confusing, 

the employee has a responsibility to question the supervisor and obtain clear instructions 

before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to complete 

construction projects in a safe, efficient and timely mariner. All project personnel are 

expected to render complete co-operation in the administration and enforcement of the 

project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is cause 

for immediate removal of the person who is found to be under influence of such drugs / 

alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating the 

stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up to 

and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a construction site 

are always in a state of change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved type. 

Ladders and scaffolding not meeting standards shall be removed from service. Ladders and 

scaffolding shall meet Indian Safety Standards or British Standards whichever is more 

stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 
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e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  

f)  Straight and extension ladders must be secured at the top when in use. Ladders not in 

use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be secured 

in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards 

when 2 meters or more in height.  

 

 

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling is 

completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working in 

excavations of 4 feet deep or deeper.  

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued.  
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b)  A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels.  

c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment.  

 

 

 

Signature of Contractor/Bidder    Executive Engineer (Elect-II)  

                                                                                  J.D.A., Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as overall 

performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned elsewhere 

in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer’s guarantee for design, workmanship and performance for all bought out 

items shall be made available to the owner and shall be valid at least for the entire defects 

liability period. In the event of failure of any particular equipment which fails more than 

three times during the guarantee period as mentioned in clause below, the contractor shall 

replace at his own cost that equipment. Manufacturer’s / Contractor’s guarantee, for such 

replaced equipment shall also be made available to the Owner and should be kept at least for 

one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of successful 

commissioning of the Electrical system against design, defective materials, workmanship 

and performance. The contractor shall give guaranteed for HV and MV Panel and 

performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the bid 

and as agreed between the owner and contractor before award of contract. Any defects 

found in the workmanship, materials or performance of the unit shall be made good by the 

Contractor at his own expense within the time specified by Engineer-In-Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the equipment 

at no extra cost so as to achieve the requisite performance guarantee and satisfy 

commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to 

achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to 

10% (ten percent) of the total contract value. For this purpose any money due to the 

Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all equipment / 

instruments / mechanical or electrical parts under Contractor’s scope of supply. Any defects 

found either in materials or workmanship shall be made good by the Contractor at his own 

expense within the time specified by the Engineer-In-Charge.  

5.  Testing and Trial Run  
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The contractor shall have to try test each process equipment used for the Electrical System 

for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge. 

After satisfactory testing of the individual equipment, the Contractor shall run the whole 

Electrical System at no extra cost to the owner for at least 30 days as directed by the 

Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by 

the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge in 

all respects regarding the satisfactory quality of materials; equipment and workmanship used 

in the Electrical System and  

 guaranteed parameters. Only after satisfying himself, regarding the above points, the 

Engineer-In-Charge will issue the completion certificate and take over the Electrical System 

and such date of taking over shall be deemed as date of commissioning. The Defects 

Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-II)  

                                                                                       J.D.A., Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor’s staff shall include adequate and competent erection Engineer with proven, 

suitable, previous experience on similar contracts to supervise the erection of the Works and 

sufficient skilled, semi-skilled and unskilled labour to ensure completion of Works in time. 

The Contractor shall not remove any representative, erector or skilled labour from the Site 

without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site.  

1.3  The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has 

arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor’s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection engineer 

is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations and 

at the locations shown on the approved drawings. Unless otherwise directed by the Owner, 

the Contractor shall adhere strictly to the aforesaid approved drawings. If any damage is 

caused by the Contractor during the course of erection to new or existing Electrical System 

or buildings or any part thereof, the Contractor shall, at no additional cost to the Owner, 
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make good, repair or replace the damage, promptly and effectively as directed by the Owner 

and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the Owner 

before proceeding with grouting-in. the items concerned. The Contractor shall ensure that all 

equipment is securely held and remains in correct alignment before, during and after 

grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce bending 

stresses arid deflection, the beams and girders shall be provided with temporary supports. 

Any movement of Electrical System and other loads over the floor structures shall be 

subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor’s Site representative to establish conformity with the 

requirements of the Specification. Any deviations and deficiencies found or evidence of 

unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cutouts etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to such 

preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using indelible 

means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cutouts etc., to achieve uniform level of reference for 
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erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting.  

2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 

shall be signed by the Owner as approval for undertaking the installation of the components. 

Any damage, shortfalls etc. shall be made good to the satisfaction of the Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout materials 

with suitable framework of at least 12 mm thickness. Surfaces to receive the grout shall be 

hacked and roughened and laitance shall be removed by wire brushing or blast of air. 

Concrete surface shall be blown off by compressed air before commencing grouting. 

Grouting shall be done in one continuous operation from one side such that grout flows in a 

single wave until grout reaches all confined spaces with no air pockets and air from all 

confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained during 

grouting operations hydrostatic head of 150 mm shall be maintained during grouting 

operations. All grouting shall be carried out in the presence of the Owner. All lines and 

levels shall be checked up after grout is set. Block outs shall be closed using cement 

concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection work 

and inspection, testing, compliance with all technical requirements in respect of all his 

works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned by 

the Owner attesting conformity to specifications and his approval of installation, and duly 

incorporating all the additions, alterations, and information as required by the Owner, on the 

basis of preliminary reports giving the progress of the work. Such records notwithstanding, 

any records submitted earlier with bill of supply/progress etc., shall be duly bound and 

submitted to the Owner in six copies by the Contractor on his notification of the Electrical 

completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM  
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4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties’ personnel can make use of them at any time.  

(a)  Technical Documents  

(I)  Operation and Maintenance manual  

(ii) Design documents including the Contractor’s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as per 

specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner by 

a written notice intimating completion of erection and notify the Owner for inspection. The 

Owner shall proceed with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner’s 

acceptance or approval of the same before proceeding with the same.  
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(c)  The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list 

(items which do not hamper operability safety or maintainability) and allow the Contractors 

to proceed with the pre-commissioning checks when the Contractor undertakes to complete 

such outstanding works within an agreed time during defects liability period. Taking over 

shall be based on rectification of all deficiencies as advised by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the activities 

up to Completion as stipulated in previous paragraphs, notice of completion by the 

Contractor, inspection by the Owner for Completion, and Contractor rectification of all 

deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such 

rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner’s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond 

the date of Completion and shall include all periods of pre-commissioning, trials and Tests 

on completion.  

5.7  It is in the Contractor’s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of any 

deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost as estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified to 

the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be carried 

out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor’s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor’s construction drawings, 

pipe work drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  

(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  
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6.3  Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of the 

Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor’s personnel attesting to data recorded, if any.  

The Contractor’s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor’s 

personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not limited 

to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to required 

level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier’s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  
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(c) Power and Control Cables  

(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or values 

specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the 

Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor’s Notice 

the Contractor shall take any necessary action to complete or correct the items 

marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  
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(i) Warming up  

(ii) Start-up  

(iii) Initial rurming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at optimum 

Electrical System conditions. To ensure this, the Contractor may make minor adjustment to 

the conditions indicated in the Operation and Maintenance Manual as necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 

The Owner shall make a copy of the operating log and analytical data from initial operation 

through to the completion of Performance Test available to the Contractor for evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out to 

demonstrate the Contractor’s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed Performance 

Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor’s personnel according to the 

instructions set forth in the Contractor’s Operation and Maintenance Manual and under the 

supervision of Owner’s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation.  



  

Page 54 of 68 

 

9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-II)  

                                                                                       J.D.A., Jaipur  

 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

8-GTP of RMU 

Electrical/Mechanical data.-12 Kv-28Kv-1min 
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Nominal voltage: 11kV 

Rated frequency: 50 Hz 

Rated current bus bars: 630 A 

Rated current cable switch disconnector: 630 A 

Short time withstand current:  

Cable time withstand current:  

Cable switch disconnector with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Vacuum circuit breaker with interface C (400-bolt) bushing: 20 kArms 3 sec.  

Rated current for transformer T-off: 630 A  

Impulse withstand voltage:  

To earth and between phases: 75 kV  

Insulation Level:  

Power frequency 1 min: 28 KV 

Metal Enclosed Swichgear:    IEC 62271-200 

General Purpose switches    IECd 60265-1 

Disconnectors and Earthing switches  IEC 62271-102 

Circuit Breakers:     IEC 62271-100 

Common Clasues:     IEC 60694 

Pressure of SF6 gas:    1.4 bar at 20c  

Cable bushings:     DIN 47636 

Temperature class     -25c-+50c outdoor  

Degree of protection:      

SF6 tank:      IP 67 

Cable cover:      IP 2X  

Cable cover:      IP 3X 

Earth bar (external):     Min 240 mm2 Cu 

Bolt Dimension:     Min 120 mm2 Cu- 

Protection:      M10 

and F/F     Self powered Relay O/C 

Enclosure:      IS 632 

Detailed JVVNL specifications are required to be followed.  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an 

unfair advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit 

or avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, 

fairness and progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain 

unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or 

indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three 

years or any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 

considered to be a situation in which a party has interests that could improperly influence that party’s 

performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws 

and regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, 

including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a 

position to have access to information about or influence on the Bid of another Bidder, or influence the 

decisions of the Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than 

one Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not 

limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; 

or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as 

engineer-in-charge/ consultant for the contract. 
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated 

……………….. I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 

2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State 

Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs 

administered by a court or a judicial officer, not have my/our business activities suspended ant not the 

subject of legal proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related 

to my/our professional conduct or the making of false statements or misrepresentations as to my/our 

qualifications to enter into a procurement Contract within a period of three years preceding the 

commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment 

proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which 

materially affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 

            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity 

is in contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file 

an appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days 

from the date of such decision or action, omission, as the case may be, clearly giving the specific ground or 

grounds on which he feels aggrieved: Provided that after the declaration of a Bidder as successful the appeal 

may be filed only by a Bidder who has participated in procurement proceedings: Provided further that in 

case a Procuring Entity evaluates the Technical Bids before the opening of the Financial Bids, an appeal 

related to the matter of Financial Bids may be filed only by a Bidder whose Technical Bid is found to be 

acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as 

possible and shall endeavour to dispose it of within thirty days from the date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in 

para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by 

the First Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, 

may file a second appeal to Second Appellate Authority specified in the Bidding Document in this behalf 

within fifteen days from the expiry of the period specified in para (2) or of the date of receipt of the order 

passed by the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts 

stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case 

may be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 
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(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India 

payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, 

shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix 

date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case 

may be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof 

relating to the matter, the Appellate Authority concerned shall pass and order in writing and provide the 

copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who 

passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 

 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of 

the Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case 

the total price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected ; and iii. If there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the 

quantity specified in the Bidding Document due tochange in circumstances, the Bidder shall not be entitled 

for any claim or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding 

documents on the rates and conditions given in the contract, if the original order was given after inviting 

open competitive bids. Delivery or completion period may also be proportionately increase. The limits of 

repeat order shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works 

and 

(b) 50% of the value of goods or services of the original contract. 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 

whose Bid is accepted. However, when it is considered that the quantity of the subject matter of 

procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is 

accepted, to deliver the entire quantity or when it is considered that the subject matter of procurement to be 

procured is of critical and vital nature, in such cases, the quantity may be divided between the Bidder, whose 

Bid is accepted and the second lowest Bidder or even more Bidders in that order, in a fair, transparent and 

equitable manner at the rates of the Bidder, whose Bid is accepted. 
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Tender Inviting Authority:  Jaipur Development Authority, Jaipur  

Name of Work : Shifting and dismantling of HT/LT lines by laying underground cables in Vidhyadhar 
Nagar area, 
                               (City Division-VII, JVVNL), Jaipur 

Contract No: NIB No-EE-Elect-II/20/2015-16 

Bidder 
Name: 

  Less (-
) 

  % 

SCHEDULE OF WORKS  
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded 
after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are 

allowed to enter the Bidder Name and Values only) 

Sl. 
No. 

Description of work No. or 
Qty. 

Unit Estimated Rate AMOUNT     
Rs.      P 

        Figure Words 

1.00 

P/Laying P.V.C.  / XLPE insulated & P.V.C. sheathed 
cable of 1.1 KV grade with aluminium conductor of 
IS:1554 P-I / IS :7098 P - I of Group 1 of approved 
make  in ground as per IS:1255 including 
excavation of 30cmx75cm size trench, 25 cm thick 
under  layer of  sand,IInd class bricks covering, 
refilling earth,compaction of earth, making 
necessary connection, testing etc. as required of 
size. 

          

1.01 10.0 Sq.mm 2 core 13100.00 Mtr. 137.00 

Rupees   One 

Hundred &  

Thirty Seven  

Only 

1794700.00 

1.02 16.0 Sq.mm 4 core 6550.00 Mtr. 178.00 

Rupees   One 

Hundred &  

Seventy Eight  

Only 

1165900.00 

1.03 25.0 Sq.mm 3.5 core 6550.00 Mtr. 208.00 

Rupees   Two 

Hundred &  

Eight  Only 

1362400.00 

1.04 185.0 Sq.mm 3.5 core 7750.00 Mtr. 917.00 

Rupees   Nine 

Hundred &  

Seventeen  

Only 

7106750.00 

2.00 

Supplying and making one end termination with 
heavy duty single compression brass gland SIBG 
type, heavy duty aluminium lugs duly crimped with 
crimping tool, PVC tape etc for following size of 
Armoured PVC insulated & PVC sheathed/ XLPE 
aluminium conductor cable of 1100 volt grade as 
required of size. 

          

2.01 2 x 10.0 sq.mm 524.00 Set 55.00 
Rupees   Fifty 

Five Only 
28820.00 

2.02 4 x 16.0 sq.mm 262.00 Set 108.00 

Rupees   One 

Hundred &  

Eight  Only 

28296.00 

2.03 3.5 x 25.0 sq.mm 262.00 Set 114.00 

Rupees   One 

Hundred &  

Fourteen  

Only 

29868.00 
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2.04 3.5 x 185.0 sq.mm 262.00 Set 395.00 

Rupees   

Three 

Hundred &  

Ninety Five  

Only 

103490.00 

3.00 

P & Laying XLPE insulated IS:7098/II/85 of Group1 
and approved make H.T.cable for working voltage 
11 K.V.Earthed direct in ground including 
excavation of 30cmx100cm size trench, 25cm  layer 
of river sand, IInd class bricks covering, refilling 
earth, compaction of earth, making necessary 
connection testing etc.as required of size. 

          

3.01 3 core 70.0 Sq.mm 350.00 Mtr. 754.00 

Rupees   

Seven 

Hundred &  

Fifty Four  

Only 

263900.00 

3.02 3 core 185.0 Sq.mm 9850.00 Mtr. 1266.00 

Rupees   One 

Thousand 

Two Hundred 

&  Sixty Six  

Only 

12470100.00 

4.00 

Providing & making heat shrinkable type 
indoor/outdoor/straight through 
terminations/joint kit of Group1 and approved 
make suitable for XLPE insulated 11 KV / 33 KV 
cable, with required components, prepration of 
cable ends,testing etc. as required of following 
sizes . 

          

4.01 11 KV End Termination Kit Indoor type           

4.02 3 core 70/95 Sq.mm 8.00 Set 4500.00 

Rupees   Four 

Thousand 

Five Hundred    

Only 

36000.00 

4.03 3 core 120/150/185/225 Sq.mm 147.00 Set 5000.00 

Rupees   Five 

Thousand    

Only 

735000.00 

4.04 11 KV End Termination Kit Outdoor type           

4.05 3 core 120/150/185/225 Sq.mm 49.00 Set 6500.00 

Rupees   Six 

Thousand 

Five Hundred    

Only 

318500.00 

4.06 11 KV Straight Through Joint  Kit            

4.07 3 core 120/150/185/225 Sq.mm 40.00 Set 15000.00 

Rupees   

Fifteen 

Thousand    

Only 

600000.00 

4.08 33 KV End Termination Kit Outdoor type           

4.09 3 core 240/400 Sq.mm 12.00 Set 10106.40 

Rupees   Ten 

Thousand 

One Hundred 

&  Six  and 

Paise Forty 

Only 

121276.80 
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4.10 33 KV Straight Through Joint  Kit            

4.11 3 core 240/400 Sq.mm 17.00 Set 30286.80 

Rupees   

Thirty 

Thousand 

Two Hundred 

&  Eighty Six  

and Paise 

Eighty Only 

514875.60 

5.00 

P & Laying XLPE insulated IS:7098/II/85 of Group1 
and approved make H.T.cable for working voltage 
33 K.V.Earthed direct in ground including 
excavation of 30cmx120cm size trench, 25cm  layer 
of river sand, IInd class bricks covering, refilling 
earth, compaction of earth, making necessary 
connection testing etc.as required of size. 

          

5.01 3 core 300.0 Sq.mm 4200.00 Mtr. 2486.00 

Rupees   Two 

Thousand 

Four Hundred 

&  Eighty Six  

Only 

10441200.00 

6.00 

Pipe Earthing as per IS:3043 with perforated 3.0 
Mtr. Long, 40 mm dia. ' B ' class G.I. Pipe including 
all accessories like nut, bolts, reducer, nipple, wire 
meshed funnel, and C.C.  finished chamber covered 
with hinged type with locking arrangement C.I. 
Cover,  C.I. Frame of size 300mm x 300 mm and 
embodying the pipe  complete with alternate 
layers salt and coke/ charcoal, testing of earth 
resistance as required. 

131.00 Set 1650.00 

Rupees   One 

Thousand Six 

Hundred &  

Fifty  Only 

216150.00 

7.00 

Plate Earthing as per IS:3043 with G.I. Earth plate of 
size 600mm x 600mm x 6.0mm by embodying  3 to 
4 mtr. below the ground level with 25  mm dia. G.I. 
'B' class watering Pipe including all accessories like 
nut, bolts, reducer ,nipple, wire meshed funnel, 
and C.C.  finished chamber covered with hinged 
type with locking arrangement C.I. Cover,  C.I. 
Frame of size300mm x 300mm complete with 
alternate layers of salt and coke/charcoal, testing 
of earth resistance as required. 

98.00 Set 4250.00 

Rupees   Four 

Thousand 

Two Hundred 

&  Fifty  Only 

416500.00 

8.00 

S & Laying following size earth wire/strip  
in horizontal or vertical run in 
ground/surface/recess including 
riveting, soldering, saddles, making 
connection etc. as required. 

          

8.01 8 SWG G.I. ( Hot Dipped  ) Wire  690.00 Mtr. 9.00 
Rupees   Nine 

Only 
6210.00 

9.00 

S & Laying following size' B ' class G.I. Pipe 
confirming to IS : 1239 P - 1 ( 1990 ) with 
accessories for laying earth conductor/strip / cable 
in ground/surface/recess as required 

          

9.01 100 mm dia. 360.00 Mtr. 667.00 

Rupees   Six 

Hundred &  

Sixty Seven  

Only 

240120.00 
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9.02 125 mm dia. 36.00 Mtr. 925.00 

Rupees   Nine 

Hundred &  

Twenty Five  

Only 

33300.00 

10.00 

Supply and erection of GI stay set as per 
Discom specification complete with long 
stay rod with anchor plate including stay 
clamps turn buckle and G.I stay wire 
tightened through strain insulator, in 
cement concrete 1:3:6 including 
excavation of pit-re-filling etc as reqd. 

          

10.01 

Stay set of dia 16mm,1.8m long stay rod 
and anchor plate 300x300x6.4mm 

45.00 

Each 

785.00 

Rupees   

Seven 

Hundred &  

Eighty Five  

Only 

35325.00 

11.00 

Supply and fixing 11kV Disc insulator (IS 
731/ 1971) with minimum creepage 
distance of 300mm on existing bracket 
including all accessories like hot dipped 
GI spindle and nuts etc (as per 
specificationof  Discom). 

  

  

      

11.01 B & S type hardware 45 KN 45.00 Each 560.00 

Rupees   Five 

Hundred &  

Sixty  Only 

25200.00 

11.02 B & S disc insulator 45 KN 90.00 Each 406.00 

Rupees   Four 

Hundred &  

Six  Only 

36540.00 

12.00 

Supply and fixing of piller box made of 2 mm thick 
powder coated CRCA sheet of 415 volts 3 phase 4 
wire triple pole and neutral type, complete in all 
respect as required. Including knife switch of 400 
amp. rating , HRC fuses with copper one piece U 
contacts base, brass studs and nuts, copper busbar 
for main and interconnection, MS angle frame of 
50 x 50 x 6 mm grouted with C.C. of M-10 grade to 
achieve the height of 1.5 feet above the road level 
suitable for four outgoing. 

13.00 Each 42500.00 

Rupees   

Forty Two 

Thousand 

Five Hundred    

Only 

552500.00 

13.00 

Providing and fixing of single pole mounted 
structure set for isolator as per Discom 
specification complete in all respect with nuts and 
bolts as required MS flat 50 x 6mm, MS angle 65 x 
65 x6mm, MS channel 100 x 50 x 6mm. ( Excluding 
cost of pole ). 

4.00 Each 2385.00 

Rupees   Two 

Thousand 

Three 

Hundred &  

Eighty Five  

Only 

9540.00 

14.00 

Supply & Erection of  lattice structure of height 11 
mtr  in alignment, including excavation of pit and 
Providing and laying of cement concrete in ratio 
1:3:6 using 43 grade cement, river sand and 12 mm 
to 20 graded blast crusher broken in pit/ found 
cement plaster upto 0.50mtr. from top to bottom 
in 1:3:6 ratio and paint of tower of approved make 
two coat of red oxide paint and one coat of 
aluminium paint before installation and one coat of 
paint after irrection work completed as per 
technical specifications & drawing of DISCOM.  

4.00 Each 30500.00 

Rupees   

Thirty 

Thousand 

Five Hundred    

Only 

122000.00 
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15.00 

Supply and installation of spike of M.S. rod 20mm 
dia 3.0mtr. long for earthing of (tower/pole) drive 
into earth by mechnical means sturcture 
connection the spike with cross arm top hamper 
PCC pole, lattics tower to earth etc. complete  as 
per technical specification of DISCOM 

264.00 Set 650.00 

Rupees   Six 

Hundred &  

Fifty  Only 

171600.00 

16.00 

SITC of Cutting back up surface up to 2 Mtr. Depth 
by digging by Bogi including all layers of crust for 
laying pipe line etc. and making good to original 
condition          (excluding cost of bitumen) 

7600.00 Mtr. 360.00 

Rupees   

Three 

Hundred &  

Sixty  Only 

2736000.00 

17.00 

SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door,  
Extensible type Ring main unit (RMU) in suitable 
RCC foundation with 2 no. Load break switch & 1 
no. VCB / SF6 circuit breaker with over load, Earth 
fault, short circuit relay, copper bus bar, earthing 
switch, mechanical ON / OFF /  Earth indication, 
Voltage presence indicator, Ring core protection CT 
2.5 VA, 10P10 as per transformer rating, Shunt trip 
coil, Anti reflex operating handle, right angle boots 
etc. as required. 

49.00 Set 414560.00 

Rupees   Four 

Lakh 

Fourteen 

Thousand 

Five Hundred 

&  Sixty  

Only 

20313440.00 

18.00 

Supply & fabrication steel structure with MS 
channel / angle / joist / ISMB / sheet etc. including 
welding, rivetting, cutting, nut & bolt , Painting etc. 
as required. 

7000.00 Kg 84.00 

Rupees   

Eighty Four 

Only 

588000.00 

19.00 

P/F testing and commissining of kiosk type 
weather proof distribution feeder pillar box of 
size 600x450x900mm with taper of 75mm at 
Top for protection of rainwatar and made out 
of 3.2mm (10gaige) thick CRCA ms sheet frant 
& back both side openable. completly hinged 
dorrs with locking arrengement by providing 
both sides hold draft sand all HIW's for 
fabrications of box.The cubical pannel should 
be dust and varmin proof followed by two 
coats of Powder coated. The cubical pannel 
should be mounted with HIW an angle iron 
frame 50mmx50mmx6mm and 900mm lags 
with hold drafts duly primered and blake 
painted frame be grouted with cement can 
crete 1:2:4 ratio and providing brick masonary 
alang iron frame above grand level. The pannel 
should camprising of as per following. 
(a) P/F of 1 No Kanife switch 200 Amp. with U 
cantrats studs, washers etc. 
(b) P/F of 10 No. connecting 63 Amp. MCB 
group-I 
(c) P/F of 10 No. connecting strips of 63 Amp. 
4 pole. 
(d) bekalite sheet 9.0mm thiele and size 3x2feet 
(e) PVC copper wire of 10sqmm flexible 
connecting to bus bar to MCB 
(f) Copper bas bar deuble and D type of size 
25x5 sqm. strip.  
(g) Base plate with provission of cable glands 
of size 185 sqm. to 25 sqm. 
(h) Provission of cable clamps at sides of bax. 

131.00 No. 14794.00 

Rupees   

Fourteen 

Thousand 

Seven 

Hundred &  

Ninety Four  

Only 

1938014.00 
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20.00 

Supply and fixing of 33 KV, 630 Amp 3 pole, 
central pot rotating double break type 
isolator (IS: 9921 part I to V) without earth 
blade operating mechanism with GI spring 
loaded reverse loop type fixed contact, solid 
hard drawn electrolytic copper tubular 
moving contact with silver / nickle platedat 
and points, 18 nos post insulator of 12 KV (IS 
2554 & IS 5350 part III), hot dipped 
galvanising hard ware, nut, bolts etc. 
complete in all respect as per specification of 
Discom (Type tested by ERDA CPRI). 

4.00 Each 26910.00 

Rupees   

Twenty Six 

Thousand 

Nine Hundred 

&  Ten  Only 

107640.00 

21.00 

Dismentling/Removing of power line 
materials collecting from site and depositing 
the same with AEN office/ store. Refilling 
pits in compaction, leveling etc. GI wire, stay 
wire etc. shall be bounded in the shape of 
coils, if any material is damaged during 
Dismentling/ transportation 
replacing/repairing shall be on the part of 
contractor  

          

21.01 

L.T.Cable above 35 sqmm 

160.00 Mtr 31.00 

Rupees   

Thirty One 

Only 

4960.00 

21.02 

Stay Set 

28.00 Nos 93.00 

Rupees   

Ninety Three 

Only 

2604.00 

21.03 
L.T Cross arm 

105.00 Mtr  7.00 
Rupees   

Seven Only 
735.00 

21.04 
L.T. pin insulator 

300.00 Nos 5.00 
Rupees   Five 

Only 
1500.00 

21.05 
L.T. Shackle insulator 

150.00 Nos 5.00 
Rupees   Five 

Only 
750.00 

21.06 

PCC Pole 

172.00 Nos 155.00 

Rupees   One 

Hundred &  

Fifty Five  

Only 

26660.00 

21.07 

ACSR Weasal/Rabbit condutor 

14500.00 Mtr  0.70 

Rupees    and 

Paise Seventy 

Only 

10150.00 

21.08 
ACSR Dog condutor 

3600.00 Mtr  1.00 
Rupees   One 

Only 
3600.00 

21.09 

Horn gape set 

28.00 Nos 300.00 

Rupees   

Three 

Hundred    

Only 

8400.00 

21.10 

Insolator 

17.00 Nos 335.00 

Rupees   

Three 

Hundred &  

Thirty Five  

Only 

5695.00 

21.11 

Post insulator 

51.00 Nos 25.00 

Rupees   

Twenty Five 

Only 

1275.00 

21.12 

Other steel items 

600.00 Kg 1.25 

Rupees   One 

and Paise 

Twenty Five 

750.00 
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Only 

21.13 
Guarding bracket 

22.00 Nos 13.00 
Rupees   

Thirteen Only 
286.00 

21.14 

R.S. Joist 

4.00 Nos 500.00 

Rupees   Five 

Hundred    

Only 

2000.00 

21.15 

lattic tower 

32.00 Nos 987.00 

Rupees   Nine 

Hundred &  

Eighty Seven  

Only 

31584.00 

21.16 

11 KV cross arm 

204.00 Nos 12.30 

Rupees   

Twelve and 

Paise Thirty 

Only 

2509.20 

21.17 
11 KV Top Hampars 

204.00 Nos 10.00 
Rupees   Ten 

Only 
2040.00 

21.18 

11 KV disc insulator 

104.00 Nos 4.50 

Rupees   Four 

and Paise 

Fifty Only 

468.00 

21.19 

11 KV disc H/W 

52.00 Nos 4.75 

Rupees   Four 

and Paise 

Seventy Five 

Only 

247.00 

21.20 

11 KV pin insultors 

580.00 Nos 3.50 

Rupees   

Three and 

Paise Fifty 

Only 

2030.00 

21.21 

LT Pillar box 

4.00 Nos 800.00 

Rupees   

Eight 

Hundred    

Only 

3200.00 

21.22 

11/0.4 KV transformer 

32.00 Each 530.00 

Rupees   Five 

Hundred &  

Thirty  Only 

16960.00 

Total Estimated Cost in Figures     64797558.60 

Quoted Amount   64797558.60 64797559.00 

Quoted Rate in Words Rupees   Six Crore Forty Seven Lakh Ninety 
Seven Thousand Five Hundred &  Fifty Nine  

Only 
 


