


# JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of work :- Construction of GSS control room for 33/11KV sub station in "Sumer Nagar -II" in PRN south zone JDA, Jaipur

## Factor for Price Escalation

|                           |         |
|---------------------------|---------|
| Labour ( $P_1$ )          | 24.89%  |
| Cement ( $P_c$ )          | 10.35%  |
| Steel ( $P_s$ )           | 2.79%   |
| Bitumen - ( $P_b$ )       | 9.96%   |
| POL-P                     | 2.90%   |
| Other materials ( $P_m$ ) | 49.11%  |
| <hr/>                     |         |
| Total                     | 100.00% |

So component factor for price escalation is submitted for approval please.

  
Executive Engineer  
JDA, Jaipur

  
Supdt. Engineer  
JDA, Jaipur