Sewer Line Project PRN(South)Pack.-1, Phase-1

r

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

T

BID DOCUMENTS

(PRE QUALIFICATION)

FOR THE WORK OF

Name of Work:- Providing Laying and Jointing of sewer lines with construction of
manholes in PRN (South) area Package-1 of Phase-1 under PHE-II
Jurisdiction, JDA, Jaipur.

Period of Download .| From 23.11.2020 to 23.12.2020
Period of Upload From 23.11.2020 to 23.12.2020
Date of Pre Bid Meeting :107.12.2020 at 3.00 PM

Date of Opening of Technical Bid 1 30.12.2020

(Room No. 115, First Floor, CCC
Building, JDA Campus, Jaipur.)

Tender Cost of Bid .| Rs. 5000.00 payable online only
Bid processing Fee Rs. 1000.00 payable online only.
Completion period : | 12 Months

» PRN is Prithviraj Nagar

Executive Engineer (PHE-II)
JDA, Jaipur
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Sewer Line Project PRN(South)Pack.-1. Phase-1

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 135, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 Email:- eephe2@gmail.com

No: - JDA/EE(PHE-11)/2020/D-. Was.. Dated: ... } ‘ .

NOTICE INVITING BID
NIB No. : JDA/EE (PHE-II)/11/2020-21

Online Bids are invited up-to 6.00 PM of 23.12.2020 for “Providing Laying and Jointing of sewer
lines with construction of manholes in PRN (South) area Package-1 of Phase-1 under PHE-II
Jurisdiction, JDA, Jaipur” Estimated cost of 1712.20 Lakh. The last date for Applying Bid and
making online payment on JDA portal is up-to 6.00 PM of 23.12.2020. Details may be seen in the
Bidding Document at our office or the State Public Procurement Portal website

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.

2. (UBN No. )

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the Bid, the
Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL Processing Fee
and Bid Security Deposit online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for

online e-Bid submission.
#7
}/
5

Executive Engineer (PHE-II)
JDA, Jaipur

Copy to:-
1. PRO Cell, JDA, Jaipur through TA to DE (1) for publication in News paper as per rules.

Job No. JDA/EE PHE /A & F/2018-2019/Jun/100 dt. 23.06.2018

Executive Engineer (PHE-1I)
JDA, Jaipur
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 135, Main Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawaharlal Nehru Marg. Jaipur — 302 004 Telephone: +91-

No: - JDA/EE(PHE-11)/2020/D-. W22

141-2569696 Email: eephe2@gmail.com

l)zltcd:}..{z....’.}. =Q82D

NIB No. : JDA/EE(PHE-1I)/11/2020-21

Name & Address of the
Procuring Entity

»Name: Executive Engineer (PHE-11), Jaipur Development Authority
Address: Room No. 135, Main Building, Ram Kishore Vyas Bhavan,

Indira Circle, Jawaharlal Nehru Marg, Jaipur — 302 004
Telephone: +91-141-2569696 E.mail: eephe2@gmail.com

Subject Matter of Procurement

» Providing Laying and Jointing of sewer lines with construction of
manholes in PRN (South) area Package-1 of Phase-1 under PHE-II
Jurisdiction, JDA, Jaipur.

» Job No. : JDA/EE PHE I/A & F/2018-2019/Jun/100 dt. 23.06.2018

Bid Procedure

»Pre-qualification Method Tender (eg. TWO-stage Two part) open
competitive) eBid procedure athttp://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» Pre-qualification Method L1 (eg.Least Cost Based Selection (LCBS)-
L1)

Websites for downloading
Bidding Document,
Corrigendum's, Addendums, etc.

» Websites: www.sppp.rajasthan.gov.in.www.eproc.rajasthan. gov.in,
www.jda.urban.rajasthan.gov.in

Website for online Bid
application participation and
payment *

» Website: www.jda.urban.rajasthan.gov.in

»For participating in the Bid, the Bidder has to apply for this Bid and
pay the Bidding Document Fee, RISL Processing Fee and Bid
Security Deposit online only.
o Bidding document fee: Rs. 5000/- Rupees (Five Thousand Only)
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand Only)
Requisite Bid Security Deposit

Estimated Procurement Cost

»INR 1712.20 Lakh (Rupees Seventeen Crore Twelve Lakh Twenty
Thousand Only)

Bid Security Deposit

»Amount (INR) : 2% (Rs. 34,24,400/-) For AA class contractor
registered in other department of Estimated Procurement Cost, 0.5%
(Rs. 8,56,100/-) (For Contractor registered AA Class in JDA) for
Bidder registered as contractor in JDA.

»Bid security deposit may be submitted on line or by way of bank
Guarantee (BG). In case bidder opt to submit bid security through
BG, the bid in prescribed format enclosed with bid documents.

»The bidder will provide details of BG No. ,issuing date , expiry date
etc. on line tendering system of JDA

»The originally BG will be physically handed over in JDA to
Executive Engineer of on line tendering system of JDA as detailed
below .A copy of this BG to be attached with bid document during
uploading .
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Date/Time/Place of Pre-Bid » 07.12.2020 at 3.00 PM in "Manthan Hall", Third Floor, Main
Building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal
Nehru Marg, JDA Campus, Jaipur

Applying Bid and making Online | »Start Date: 23.11.2020 at 9.30 AM
Payment on JDA portal »End Date: 23.12.2020 at 06.00 PM

(www.jda.urban.rajasthan.gov.in)

Date and place of Physical BG »  Start Date: 23.11.2020 at 9.30 AM,

Submission »  End Date: 23.12.2020 at 06.00 PM

»1In case EMD in from BG Original Bank Guarantee is to be submitted
in Room No NB-III, 215B of DD (E&B) of Bank Building, Jaipur
Development Authority by 24.12.2020 9.30 AM to 29.12.2020 up to

5.00 PM
Bid Submission on e- »Start Date: 23.11.2020 at 9.30 AM
Procurement Portal of GOR »End Date: 23.12.2020 at 06.00 PM

Date/Time/Place of Technical Bid | »30.12.2020 at 11.15 AM, Room No. CCC -FF- 113
Opening

Date/ Time/ Place of Financial » Will be intimated later to the Technically qualified bidders
Bid Opening

Bid Validity » 120 days from the date of opening of bid

Completion period of work »12 Months

* Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD) (Bid Security), Tender
Fee and RISL processing fee online through JDA Portal. The bid security options available in tender for
participants are as mentioned below:

A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to prepare
BG before applying in the tender. The details of BG requires to be fed on JDA portal before paying
balance amount (Tender Fee + RISL Processing Fee). This amount will be paid through Payment Gateway
only, option to make balance payment through EFT (RTGS/NEFT) will not be available.
If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.
Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)
If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)” will be
gencrated by the system for the complete amount. The payment can be made from any Bank any Branch
using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT in any other JDA
bank account will not be acceptable and bidder stands disqualified from participation in the bid applied
for). After successful transaction through NEFT/RTGS, as per the standard procedures it may take 4 to 24
hours in process of confirmation of EFT through Auto-Process depending on the time of EFT done.
Therefore, option to make payment through EFT (NEFT/RTGS) will be available till 48 hours prior to
closing date of bid participation.
Option-3: Payment Gateway (Aggregator)
The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available. User
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can use this facility from anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user will get

the payment details along with other details for bidding on ¢-Procurement portal of GOR.

« In case of BG as the remaining payment will be done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time basis.

+ In case complete payment is done through Payment Gateway, on successful transaction the “Bid
Participation Receipt” will be generated on real time basis.

+ In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from
ICICI Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA
portal.

Note:

1. Bidder (authorised signatory) shall submit their offer on-line in Electronic formats both for technical and
financial proposal.

2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type IlI) as
per Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders
can procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders
who already have a valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders
must register on http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in
before 30-09-2011 must register again).

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed;
choking of web site due to heavy load or any other unforeseen problems.

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about
the e-Tendering process.

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by
DoIT&C, GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell,
DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc(@rajasthan.gov.in
Address : e-Procurement Cell, JDA, YojanaBhawan, Tilak Marg, C-Scheme, Jaipur

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and
until a formal contract is signed and executed between the procuring entity and the successful bidder.

9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on
the individual bidders to verify such information) and the information provided therein are intended only
to help the bidders to prepare a logical bid-proposal.

10. The provisions of RTPP Act 2012 and Rules 2013 thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the RTPP
Act 2012 and Rules thereto, the later shall prevail.

i, i
>

2
(Mukesh Kumar Meena)
Executive Engineer (PHE-II)
JDA, Jaipur
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Annexure: 3
As part of NIB Document

Process for Participation & Depositing Payment Online

JAIPUR DEVELOPMENT AUTHORITY, has decided to receive Bidding document fee, RISL Processing
Fee and Bid Security Deposit (BSD) through online mode only for which the bidder has to get registered
himself on JDA portal www jaipurjda.org.

To participate in the bid, bidder has to be:

g Registered on JDA website www.jaipurjda.org(by depositing Rs. 500.00 online, the validity of which
remains 3 (three) years).
For participating in the Bid, the Bidder has to apply for this Bid and pay the Bid Document Fee, RISL
Processing Fee and Bid Security Deposit, online only.

2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for
online e-Bid submission.

Methods for depositing on line amount

Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to
prepare BG before applying in the tender. The details of BG require to be fed on JDA portal before
paying balance amount (Tender Fee + RISL Processing Fee). This amount will be paid through
Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will not be
available.

If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)”
will be generated by the system for the complete amount. The payment can be made from any Bank
any Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through EFT
in any other JDA bank account will not be acceptable and bidder stands disqualified from
participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the
standard procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-

Process depending on the time of EFT done. Therefore, option to make payment through EFT
(NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available.
User can use this facility from anywhere any time till the closing date & time of bid participation.

C. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user
will get the payment details along with other details for bidding on e-Procurement portal of GOR.

8
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e In case of BG as the remaining payment will be done through Payment Gateway, on
successful transaction the “Bid Participation Receipt” will be generated on real time basis.

e In case complete payment is done through Payment Gateway, on successful transaction the
“Bid Participation Receipt” will be generated on real time basis.

In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from

ICICI Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on JDA
portal.

While participation in the bid, a receipt will be generated through the system showing the submission
details as per Bid Participation Receipt (Sample Enclosed). The bidder is required to fill the

instrument numbers for various heads on e-Procurement portal www.eproc.rajasthan.gov.in as
mentioned in the receipt.
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Annexure: 4

Template of Online Receipt as part of NIB Document

JAIPUR DEVELOPMENT AUTHORITY

Bid Participation Receipt Date & Time: .........ccccauees
Bid Detail
Jaipur Development Authority, Jaipur.
Bid Participation Receipt
Date & Time:-
Bid Detail
Bid 1D: Procurement Entity:-
Bid Title:
Bid Value: Bid Opening Place:
Bidder Detail
Name of Entity: Mobile No.:
Registration Type: Instrument Amount:
Payment Mode: Payment Channel:
Instrument No.: Instrument Date:
Dates Detail
Sr. No. Event Name Event Date
1 Publishing Date
2 Bid Opening Date
Specific Instrument for eProc Rajasthan
Instrument Type
Instrument Number Head Name Amount Date
Tender Fee
RISL Processing Fee
Bid Security Deposit
Issuer Detail: Jaipur Development Authority Challan Number:

More details about Registration Process, Terms and Conditions and FAQ along with contact detail is
available on JDA website www.jda.urban.rajasthan.gov.in

10



Name of Work: - Providing Laying and Jointing of sewer lines with construction of manholes in

Sewer Line Project PRN(South)Pack.-1, Phase-1

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
SCHEDULE AND SPECIFICATIONS

PRN (South) area Package-1 of Phase-1 under PHE-II Jurisdiction, JDA,

Jaipur
1. NIB No. EE (PHE-II)/11/2020-21
2. Approximate cost ¥1712.20 Lacs
3. Cost of the Bid document ¥ 5000.00, Through On Line Payment
only.
4. Bid Processing Fees T 1000.00 , Through On Line Payment
only.
5. Bid Security (In favors of T 8.56,100 (@0.5% for AA Class
Secretary, JDA, Jaipur.) C.ontractor enlisted in JDA) through on
line payment only.
or ¥ 3424400 (@ 2.0% for AA class
Contractor enlisted in other Govt.
Departments.) through Online Payment
only.
6. Download of Bid document From 23.11.2020 9.30 AM to 23.12.2020
upto 6:00 PM
¥ Upload the Bid Document From 23.11.2020 9.30 AM to 23.12.2020
upto 6:00 PM
8. Date of Pre Bid Meeting 07.12.2020 at 3.00 PM
9. Last Date of submission of 23.12.2020 up to 6.00 PM through online
Bid cost, Bid Process cost & only.
Bid Security.
- 10. Date of opening of Bid 30.12.2020 at 11.15 AM (Room No. 115,
First Floor, CCC Building, JDA Campus,
Jaipur)
11. Completion period of work 12 Months
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Sewer Line Project PRN(South)Pack.-1, Phase-1

SCHEDULE - A: INFORMATION USEFUL FOR THE BIDDERS:

The Bidder should see the site and fully understand the conditions of the site before bidding and
include all lead, lift etc. for the material in his item rate/percentage to be quoted on the rates give in
the Schedule ‘G’. The work shall be carried out in accordance with the Indian standard specification/
BIS specification and to the entire satisfaction of the Engineer—In—Charge of the work.

SCHEDULE - B: LIST OF THE DRAWING:

1. General Arrangement Drawing (GAD)

The other drawings may be seen in office of the undersigned.

SCHEDULE - C: LIST OF THE DRAWING TO BE SUPPLIED BY THE BIDDER:
List of the drawing to be supplied by the bidder -As per requirement of contract
SCHEDULE - D: TEST OF THE MATERIALS:

The testing of the materials and workmanship shall be conducted by the JDA staff as necessary. The
result of such tests should confirm to the standard laid down in the Indian standard/BIS detailed
specification. Qualified personnel as required duly approved by JDA shall have to be engaged at site
by the contractor at his cost. The JDA reserves the right to engage such staff and recover the expenses
from the contractor on such account in case of his failure to do so.

SCHEDULE - E: SAMPLES OF THE MATERIALS:

The sample of the materials to be used by the bidder shall be deposited 15 days in advance with the
Engineer In charge and be got approval by him before use.

SCHEDULE - F: TIME OF COMPLETION:
The work should start within 10 days of issue of work order and complete within 12 months

SCHEDULE — G: ATTACHED SEPARATELY BASED APPROVED NON BSR ITEMS , IDA
BSR ITEMS ETC

SCHEDULE — H: SPECIAL CONDITION:

Attached Separately.

SCHEDULE - I: LIST OF MATERIAL TO BE SUPPLIED BY THE DEPARTMENT

NIL

SCHEDULE - J: COST OF BID DOCUMENTS, PROCESSING FEES & BIDSECURITY.

The Bid processing fees payable to Managing Director R.LS.L. & Cost of Bid documents &Bid
Security is payable to Secretary, JDA, Jaipur will be accepted on line only Kindly refer" Instructions
to Bidders" of the bid documents for process of online payment.

)
-

Signature of the Bidder Executive Engineer (PHE-II),
With full Address JDA, Jaipur

12
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SPECIAL CONDITIONS
Schedule -H

If there is any typographical error or otherwise in the 'G' Schedule the rates given in the relevant

BSR & Technical Sanction on which schedule 'G' has been prepared, shall prevail.

The bidder shall follow the bidder labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final
bills of the bidder including all supporting vouchers, abstract etc. to be made within two years
after payment of the final bills and if as a result such audit any amount is found to have been over
paid/excess in respect of any work done by the bidder under the contract or any work claimed by
him to have been done under this contract and found not to have been executed the bidder shall be
liable to refund such amount and it shall be lawful for the JDA to recover such sum from him in
the manner prescribed in special condition no. 8 or any other manner legally permissible and if 1t
is found that the bidder was paid less then that was due to him under the contract in respect of any
work executed by him under it, the amount of such under payment shall be paid by the JDA to the
bidder.

The bidder shall not work after the sunset and before sunrise without specific permission of the
EIC:

Whenever any claim against the bidder for the payment of a sum of money arises out or under the
contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the
security deposit of the bidder. In the event of the security being insufficient or if no security has
been taken from the bidder then the balance of the total sum recoverable as the case may shall be
deducted from any sum then due or which a any time there contract with the JDA should this sum
be sufficient to recover the full amount recoverable, the bidder shall pay to JDA on demand the
balance remaining due. The JDA shall further have the right to effect such recoveries under
P.D.R. Act.

The rate quoted by the bidder shall remain valid for a period of 120 days from the date of opening
of the bids.

By submission of this bid the bidder agree to abide with all printed conditions provided in the
PWD/CPHEEO manual and subsequent modification.

. No conditions are to be added by the bidder and conditional bid is liable to be rejected.

13
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All transaction in the execution of this work and this bid will be liable to GST and any other tax
imposed by Govt of Rajasthan/Govt of India.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No.6 or mutually
extended prior or makes modifications in the rates, terms and conditions of the bid within the said
period which are not acceptable to the department or fails to commence the work in the specified
period, fails to execute the agreement the department shall without prejudice to any, other right or
remedy, be at liberty to forfeit the amount of earnest money given in any form absolutely. If any
bidder, who having submitted a bid does not execute the agreement or start the work or dose not
complete the work and the work has to be put to rebidding, he shall stand debarred for six months
from participating of biding in JDA in addition to forfeiture of Earnest Money / Security Deposit
and other action under agreement.

Any material not conforming to the specifications collected at site shall have to be removed by
the bidder within a period of 3 days of the instructions, issued by the Engineer-In-charge in
writing. Failing which, such material shall be removed by the Engineer-In-charge at risk and the
bidder after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the
bidder till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes, royalty etc.

The Security Deposit will be released in the following stages after satisfactory performance
certificate issued by Engineer-In-Charge :-

1. After completion of one year 20% of SD Amount

2. After completion of two year 20% of SD Amount

3. After completion of Three year Remaining 60% of SD Amount

Forfeiture of SD- In case contracting agency fails to rectify the defects within stipulated period
notified to him by the Engineer-in-charge concerned under contract agreement, the Engineer-in-
charge shall serve a final notice for 5 days’ time reckoned from the date of issue of notice to
rectify the defects. In case the contracting agency not responding to the notice and fails in
rectification of defects the Engineer-in-charge will get the defects rectified at the risk and cost of
the contracting agency. Action such as encashment of Bank Guarantee action under enlistment
rules and clauses of agreement etc. shall also be taken against the contracting agency by the

competent authority.
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15. As built drawing Submission after completion work for the final payment of the bill. The final
drawing shall be submitted in one reproducible set and 5 copies of an approved size. The
contractor shall submit all the completion drawing in workable soft copy (CD/pen drive) with
GPS location/GEO tagging of manholes with proper directory of site.

16. JDA has full right to reject any or all bids without given any reasons.

17. As per Supreme Court decision "All contracts with Governments shall require registration of
workers under the building and other construction workers (Regulation of Employment and
Conditions of Service) Act, 1996 and extension of benefits to such workers under the act.”

18. Defect Liability Period (DLP) as per JDA/Ex.En(TA to Dir. Engg-1)/2016/D-29 dated
11.03.2016 or up to dated shall be applicable or copy attached with document.

19. The bidders are required to submit copy of their enlistment as bidder.

20. The contractor will pay compensation to the house owner or to the owner of any adjoining
property or any other works for the damaged sustained on account of this work while in progress
or complete from his own pocket.

21. Inspection of works during Defect Liability. The contracting agency shall undertake joint detailed
inspection along with Engineer-in-charge/A.En., at least once in three months. The Engineer-in-
charge can reduce this frequency in case of emergency.

22. One register has to be maintained by the agency for recording the inspection details of works in

his jurisdiction under defect liability period.

23. Payment for proving laying jointing of sewer line and construction of manhole will be made as

follows:-
A) 85 %of payment after providing laying jointing of sewer line and construction of manhole.
B) 10 % after flow testing of sewer line.

C) 05 % payment shall be made after commissioning of sewer line and completion of road

restoration work.

Note:- 10 % Security Deposit and other deductions shall be made in each work bill, as per prevailing rules of the
Government OF RAJASTHAN.

24. All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules, 2013 will be applicable. If there is any contradiction in existing special
conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
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PROCUREMENT ACT, 2012 and Rules, 2013 provisions of THE RAJASTHAN
TRANPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and Rules, 2013 shall be
applicable.

_The contractor will have to install display boards at site of work as directed by Engineer in charge

in case of any accident due such issues contractor will be liable for any misshaping.
The cost of samples including transportation’s as well as of the testing shall be borne by the

contractor. The third party agency shall be any one of the following:-

1. M/s CEIL
. M/s RITES
3. M/sSGS

Or “by any other” as approved by Engineer-In-Charge

Order issued by JDA time to time in respect of Price Escalation shall be applicable.

The contractor shall provide and maintain at the work site, an air conditioned site office for
Employer's engineering staff, of floor area not less than 35 Sq M with two rooms of adequate
size reasonably furnished with furniture , computer with operating system software and latest
(authenticated ) working software like Auto Cad, Primavera / MS project MS word, MS Excel,
etc, and coloured multi-functional printer (MFP) A-3 size printer. The site office shall also be
equipped with broadband connection (speed not less than 2.0 mpbs), with attached toilet and
watch and ward and one attendant. The contractor shall also arrange all necessary IRC codes, IS
codes MoRTH Specifications and other technical literature, etc as directed by EIC of latest
version in soft copies as well as hard copies, in the site office. The contractor shall bear the
monthly cost of electricity, water consumption, broadband, stationary and other consumables
of the site office. Nothing extra shall be payable on this account and the bided cost of contract
shall be deemed to include in the cost for the main works. In case of non-satisfaction of the
services being provided or maintained, same shall be arranged by JDA at your cost, cost will be

recovered from your payment/deposits.

A~ )

Signature of Bidder Executive Engineer (PHE-II)
JDA, Jaipur
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RTPP Annexure A:
Compliance with the Code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall-

(a)  Not offer any bribe, reward or gift or any material benefit either directly or indirectly n
exchange for an unfair advantage in procurement process or to otherwise influence the
procurement process;

(b) Not misrepresent or omit that misleads or attempts to mislead so as to obtain a financial or
other benefit or avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anticompetitive behavior to impair the
transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring entity and the bidders with an
intent to gain unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any entity in India or any other country during the
last three years or any debarment by any other procuring entity.

Conflict of interest.-

The Bidder participating in a bidding process must not have a Conflict of Interest.

A Conflict of interest is considered to be a situation in which a party has interests that could
improperly influence that party’s performance of official duties or responsibilities, contractual
obligations, or compliance with applicable laws and regulations.

(i) A bidder may be considered to be in conflict of interest with one or more parties in the bidding
process if, including but not limited to:

Have controlling partners/shareholders in common; or

Receive or have received any direct or indirect subsidy from any of them; or

Have the same legal representative for purposes of the bid; or

Have a relationship with each other, directly or through common third parties, that puts them in

a position to have access to information about or influence on the bid of another bidder, or

influence the decisions of the procuring Entity regarding the bidding process; or

E.  The bidder participates in more than one bid in a bidding process. Participation by a bidder in
more than one bid will result in the disqualification of all bids in which the bidder is involved.
However, this does not limit the inclusion of the same sub bidder, not otherwise participating as
a bidder, in more than one bid; or

F.  The bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the goods, works or services that are the subject of the Bid; or

G. Bidder or any of its affiliates has been hired (or proposed to be hired) by the procuring entity as

engineer-in-charge/consultant for the contract.

Saw>

Signature of Bidder.
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RTPP Annexure B:
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted 0 ... for procurement of
.................................. in response to their Notice inviting Bids No...........Dated oo
I/We o hereby declare under Section 7 of Rajasthan Transparency in Public

Procurement Act, 2012 that:

1. [/we possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entry;

2. I/we have fulfilled my/our obligation to pay such of the taxes payable to the union and the state
government or any local authority as specified in the Bidding Document.

3 I/we are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs

administered by a court or a judicial officer, not have my/our business activities suspended and
not the subject of legal proceedings for any of the foregoing reasons.

4. I/'we do not have, and our directors and officers not have, been convicted of any criminal
offence related to my/our professional conduct or the making of false statements or
misrepresentations as to my/our qualifications to enter into a procurement contract within a
period of three years preceding the commencement of this procurement process, or not have
been otherwise disqualified pursuant to debarment proceedings;

5. I/we do not have a conflict of interest as specified in the Act, Rules and the Bidding
Document, which materially affects fair competition;

Date : Signature of Bidder

Place : NI . .. comnsnsonsrmaomss sans Se R A G AT
L5707 T LR —
g 0c i R
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RTPP Annexure C:

Grievance Redress during Procurement Process

The designation and address of the First Appellate Authority is Executive Committee of JDA.

The designation and address of the Second Appellate Authority is ACS/Principal Secretary UDH.
Govt. of Rajasthan.

(1)

Filing an appeal:-

If any bidder or prospective bidder is aggrieved that any decision, action or omission of the
procuring entity is in contravention to the provisions of the Act or the rules or the guidelines
issued there under, he may file an appeal to First Appellate authority, as specified in the
Bidding document within a period of ten days from the date of such decision or action,
omission, as the case may be, clearly giving the specific ground or grounds on which he feels
aggrieved:

Provided that after the declaration of a bidder as successful the appeal may be filed only by a

bidder who has participated in procurement proceedings:

Provided further that in case a procuring entity evaluates the technical bids before the opening

of the financial bids, an appeal related to the matter of financial bids may be filed only by a
bidder whose technical bid is found to be acceptable.

2)

3

4)

The officer to whom an appeal is filed under Para (1) shall deal with the appeal as
expeditiously as possible and shall endeavor to dispose it of within thirty days from the date
of the appeal.

If the officer designated under Para (1) fails to dispose of the appeal filed within the period
specified in Para (2), or if the bidder or prospective bidder or the procuring entity is aggrieved
by the order passed by the first appellate authority, the bidder or prospective bidder or the
procuring entity, as the case may be, may file a second appeal to second appellate authority
specified in the bidding document in this behalf within fifteen days from the expiry of the
period specified in Para (2) or of the date of receipt of the order passed by the first appellate
authority, as the case may be.

Appeals not to lie in certain cases:-

No appeal shall lie against any decision of the procuring entity relating to the following

matters, namely:-

(a)
(b)
(c)

Determination of need of procurement

Provisions limiting participation of bidders in the bid process

The decision of whether or not to enter into negotiations
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(d)
(e)
)
(a)

(b)
(c)

(6)
(a)

(b)

(7
(a)

(b)
(1)
(i1)
(©)

(d)

Sewer Line Project PRN(South)Pack.-1, Phase-1
Cancellation of a procurement process
Applicability of the provisions of confidentiality
From of Appeals:-

An appeal under Para (1) or (3) above shall be in the annexed form along with as many copies
as there are respondents in the appeal.

Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying
the facts stated in the appeal and proof of payment of fee.

Every appeal may be presented to first appellate authority or second appellate authority, as the
case may be, in person or though registered post or authorized representative.

Fee for filing Appeal:-

Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

The fee shall be paid in the form of bank demand draft or banker’s cheque of a scheduled
bank in India payable in the name of appellate authority concerned.

Procedure for disposal of Appeal:-

The first appellate authority or second appellate authority as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to
the respondents and fix date of hearing

On the date fixed for hearing, the first appellate authority of second appellate authority, as the
case may be shall-

Hear all the parties to appeal present before him; and

Peruse or inspect documents, relevant records or copies thereof relating to the matter.

After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the appellate authority concerned shall pass an order in writing
and provide the copy of order to the parties to appeal free of cost.

The order passed under sub-clause (c) above shall also be placed on the state public
procurement portal.

Signature of Bidder.
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FORM No. 1

[See rule 83]
Memorandum of Appeal under the Rajasthan

Transparency in Public procurement Act, 2012

Appeal  No.....ciosiimm i srmsimmisssmsmsims s o BE o mrmsonessi s s S e SR
Before the. .....oooviiiiiiiiiiiiieeeee (First/Second Appellate authority)
1- Particulars of appellant :

(1) Name of the appellant:
(i1) Official address, if any:

(i11) Residential address:

2- Name and address of the respondent(s):
(1)
(i)
(iii)
3- Number and date of the order appealed against and name and designation of the

Office/authority who passed the order (enclose copy), or a statement of a decision, action or
omission of the procuring Entity in contravention to the provisions of the Act by which the
appellant is aggrieved:

4 If the Appellant propose to be represented by a representative the name and postal address of
the representative:

5- Number of affidavits and documents enclosed with the appeal:
6- Grounds Of APPEAL : ....covreeerarsvvrirsiemrmisisminsiarisiisisssssssssssasesisssssssssiiss sassssssasnsas

(Supported by an affidavit)
7- PTAYEE & ciivissnssnssnsnssasiinssss issnsasissssornsstonsss isnssmssrssrsusmeessrans ssunssassntesatonssssnsssnnssiss

Appellant’s Signature
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RTPP Annexure D:

Additional Conditions of Contract

(i)

(1i1)

(1)

(i)

(ii1)

Correction of arithmetical errors

Provided that a financial bid is substantially responsive, the procuring entity will correct
arithmetical errors during evaluation of financial Bids on the following basis:

If there is a discrepancy between the unit price and the total price that is obtained by
multiplying the unit price and quantity, the unit price shall prevail and the total price shall be
corrected, unless in the opinion of the procuring entity there is an obvious misplacement of
the decimal point in the unit price, in which case the total price as quoted shall govern and the
unit price shall be corrected;

If there is an error in a total corresponding to the addition or subtraction of subtotals, the
subtotals shall prevail and the total shall be corrected; and

If there is a discrepancy between words and figures, the amount in words shall prevail, unless
the amount expressed in words is related to an arithmetic error, in which case the amount in
figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated bid does not accept the correction of errors,
its bid shall be disqualified and its bid security shall be forfeited or its bid securing declaration
shall be executed.

Procuring Entity’s Right to Vary Quantities.

At the time of award of contract, the quantity of goods, works or services originally specified
in the bidding documents may be increased or decreased, by a specified percentage, but such
increase or decrease shall not exceed twenty percent, of the quantity specified in the bidding
documents. It shall be without any change in the unit prices or other terms and conditions of

the bid and the conditions of contract.

If the Procuring entity does not procure any subject matter of procurement or procures less
than the quantity specified in the biding document due to change circumstances, the bidder
shall not be entitled to any claim or compensation except otherwise provide in the conditions

of contract.

In case of procurement of goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional quantity
shall not be more than 50% of the value of goods of the original contract and shall be within

one month from the date of expiry of last supply. It the supplier fails to do so, the procuring
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entity shall be free to arrange for the balance supply by limited bidding or otherwise and the

extra cost incurred shall be recovered from the supplier.

Dividing quantities among more than one bidder at the time of award (In case of
procurement of Goods):-

As a general rule all the quantities of the subject matter of procurement shall be procured
from the Bidder, whose Bid accepted. However, when it is considered that the quantity of the
subject matter of procurement to be procured is very large and it may not be in the capacity of
the Bidder, whose Bid is accepted, to deliver the entire quantity or when it is considered that
the subject matter of procurement to be procured is of critical and vital nature, then in such
cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second
lowest Bidder or even more Bidder in that order, in a fair, transparent and equitable manner at
the rates of the Bidder, whose Bid is accepted.

Signature of Bidder
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Sewer Line Project PRN(South)Pack.-1, Phase-1
SPECIAL CONDITION OF THE CONTRACT FOR
PRE QUALIFICATION OF CONTRACTORS

Name of Work:- Providing Laying and Jointing of sewer lines with construction of manholes in
PRN (South) area Package-1 of Phase-1 under PHE-II Jurisdiction, JDA,
Jaipur.

Special conditions of contract for PRE QUALIFICATION as detailed here under, shall be

applicable in addition to all other terms and condition already prescribed under standard agreement

forms/rules and regulations to contract. These conditions are over and above all the conditions.

1. Procedure:

Procedure for PRE QUALIFICATION would be as follow:

(a) Bid document shall be submitted on line through E-procurement website
http:// www.eproc.rajasthan.gov.in with Digital Signature Certificate (DSC). The bid is
to be submitted in 3 envelops which shall comprise of-

Envelop-1 being for Registration, Bid Security, Bid fee, Bid Processing Fee
Envelop-2 being for Technical Bid and
Envelope-3 being for Financial Bid.

(b) The technical bid will be opened only of those bidders those proper deposit Cost of Bid,
Bid processing fee, Bid Security, GST registration and copy of registration of contractor
in required category (registered in "AA" class in JDA/ Any Central Government
Department/State Government Department/local body/railways or Corporations) are found

to be in order. All the payments will be accepted through on line process only.

(¢) The Technical Bid envelope would be opened on the date 30.12.2020 at 11.15 AM online,

JDA Campus, Jaipur.

(d) The online Financial Bid would be opened only of those bidders who fulfill all the PRE
QUALIFICATION criteria.

2 Criteria:
Criteria for PRE QUALIFICATION would be as follows:-
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The bidder should have executed following quantities of work in last five financial year.

However the bidder may opt current year in the said financial assessment period

S. No. ITEM Quantity
Major quantity of G Schedule 50 %
1 P/L/J of sewer line 200 mm dia to 500 mm dia 17252.00 Mtr.
32| P/L/J of sewer line 600 mm dia and above 2147.50 Mr.
3

Construction of cast in situ RCC manhole of
. 63 Nos.
internal dia 1800 mm and above

Construction of pre cast manhole 1000 mm to 1500
4 1167 Nos.
mm internal dia .

Sewer house connection of size 100 mm and

5 27816.00 Mtr.
above dia

6 GSB/WMM/WBM 10039.00 Cum

7 BT work by paver 8006.50 MT

*These quantities are either in isolation on in continuity of above.

Note :-

()

(ii)

(b)

The Bidder should enclose the certificate having quantities financial year wise otherwise
the certificate will not be considered.

Certificate issued by Govt. of India, State Govt., Union Territory and Govt. Undertakings,
Autonomous Bodies shall only be considered.

The bidder should have completed at least ONE similar work in last FIVE financial years
(including current year, if opted by the bidder) of value not less than 50% of the estimated cost
of the work (Bid Cost) updated to present price level.

Note :-

(i)

(ii)

The starting & completion date of the work is to be in between above said financial years.
If no, then maximum work (not less than 70%) is to be completed/ executed in above said
financial year.

If bidder submitted certificate having different components / nature of work then proper
completion certificate of required similar nature component is to be enclosed.
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(iii) Similar nature work-Agency is required to submit copy of certificate having work of
laying of sewer line work (Major part) and road repairing work (Minor part) executed in
last Five financial year.

(¢c) The bidder should have achieved an annual financial turnover of at least 60% of the estimated
cost of the work (bid cost) in any one of last FIVE financial years (including current year, if
opted by the bidder)

Note:--

(i) The bidder should enclose certificate of Turn over from Chartered Accountant for last
five financial years & audited balance sheet of the year which is considered by the bidder
in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not submitted
till the submission of bid then certificate from Chartered Accountant should be enclosed.

(d) The bidder should give Affidavit to deploy the machinery and equipment as specified in
Schedule— 111, for the execution of this work.

(¢) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified only if
available bid capacity is equal to or more than the total Bid value.

The available bid capacity will be calculated as under:

Bid Capacity= (A x N x 3 -B)
Where

A= Maximum value of civil engineering work of similar nature (executed in any one
year during the last 5 financial years (updated to present Price level) taking in to

account the completed as well as works in progress. However, the bidder may

opt current year in the five year assessment period

N= Number of year prescribed for completion of the work for which bids are invited.

In present case value of N shall be 1.0

B= Value, at present price level of existing commitments and ongoing works 10 be
executed during 'N' period (period prescribed for completion of the works for
which the bids are invited)

Note:-

(f) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Civil Engineering Work in one Financial Year.

(g) Litigation History:-Bidder should provide an accurate information on any litigation or
arbitration resulting from contracts completed or under execution by him over the last
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FIVE years. The maximum value (updated at the present price level) of disputed amount
claimed in the litigation/arbitration resulting from contracts executed in last FIVE years
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be
furnished in Schedule VI.

Note:-

(i)

(a)
(b)
(c)
(d)

(a)
(b)
(c)
(d)

(e)

(H)
(g)
(h)
(1)
Q)]
(k)

The present price level for turnover, cost of completed work & disputed amount of similar

nature, the previous year’s value shall be given weight age of 10% per year as follows :-

For Current Year- 2020-21 1.00
For last year - 2019-20 1.00
For one year before 2018-19 1.10
For two years before 2017-18 1.21
For three years before 2016-17 1.33
For four years before 2015-16 1. 46
Documentation :

The bidder should furnish the following documents along with the technical bid:

Information regarding financial resources and capability in Schedule —I.

Information regarding works executed in the last FIVE years in Schedule-II

Certificates from the concerned Engineer-In-Charge in support and verification of the
information furnished in Schedule—-Il

Affidavit regarding machinery and equipment required for deployment, as detailed in
scheduled — I11.

Information regarding details of maximum value of civil engineering works executed during
the last five years taking into account the completed as well as works in progress in schedule
—IV.

Information regarding existing commitments and ongoing works to be completed in schedule
-V.

Information regarding details of litigation or arbitration contracts to be furnished in schedule —
VI

Calculation of Bid capacity in schedule — VII.

Affidavit as per Annexure [.

Information regarding technical staff to be furnished in Schedule-VIII

RTPP Annexure A, B, C, D duly signed and uploaded by bidder.
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(1)

(ii)
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Important Notes:

The bidder must ensure that all the information required in the Documents is furnished by him
complete in all respects. He would not be allowed to withdraw any document, or to rectify
any information furnished therein, after submitting the bid.

The bidder should give an affidavit that the information furnished in schedule I, to VII is
correct. If any information is found incorrect, the offer of the bidder shall be rejected and

action be taken as per rules.

Bidders must do paging of all enclosure of bid documents.

Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all the bidders,
without assigning any reasons at any stage.

If Bid is not accompanied with the requisite documents mentioned in clauses 3 (a) to 3 ()
or is not in accordance with procedure specified in Para 1, or is not accompanied with
carnest money & GST registration of bidder in required category it would be liable for
rejection.

Furnishing of incorrect or incomplete or concealment of any information required in the
bid documents would render the bid liable for rejection.

(iii) If RTPP Annexure A, B, C, D not duly signed and uploaded by bidder.

6.

@

(if)

Eligibility
The bid for this contract will be considered only from those bidders (proprictorship firms,
partnership firms, companies, corporations,) who meet requisite qualification criteria
prescribed.
Bidders shall not have conflict of interest. All bidders to have a conflict of interest in this bid

shall be disqualified. Bidders shall be considered to have a conflict of interest if:
a.  One firm applies for bid both as an individual firm and in a group.

b. If bidders in two different applications have controlling shareholders in common.

Submit more than one application in this bid process.

d. If the bidder has participated as a consultant or it has more than 50% stake in
consultant engaged in the preparation of the design or technical specification of the
works that are subject to this bid.

e. A firm which has purchased the bid documents in their name can submit the bid as

an individual firm only, no Joint Venture is allowed.
f. Bidders must not have been black listed or de registered by any Central/ State
Government department or Public Sector Undertaking. Also no work of the bidder

must have been rescinded by client after award of contract during last 10 years. The
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bidder should submit undertaking on Non Judicial stamp of Rs.100/- to this effect

in the Performa of Annexure 2.

(iii) A firm shall submit only one bid either by himself. If a firm submits more than one bid by

himself, all the bids in which he has participated shall be considered invalid.

(iv) All bids submitted shall include the following information.

1.

All the bidders shall submit with his bid, general information about the bidder in
prescribed Performa of ( Annexure 3, page 1 of 2) with full details of his ownership
and control and, if the bidder is joint venture or consortium , full details of ownership
and control of each member thereof (Annexure 3, page 2 of 2)

2. In case the bidder comprises a joint venture or consortium, RTPP Rules-2013 Sr. 39 and
following requirements shall also be complied with:

a.

The JV will have to be formed before submission of the tender and total number of JV
partners shall not exceed 2 (Two).

They must designate lead partner duly authorized by all the members who will
represent the J.V. Any of the two partners can be a lead partner. The lead partner shall
be nominated as being partner-in-charge and this authorization shall be evidenced by
submitting power of attorney signed by the legally authorized signatories of all the
partners.

The partner-in- charge (or, the lead partner) shall be authorized to incur liabilities and
to receive instructions on the behalf of the partners of the Joint Venture, whether
jointly or severely, and entire execution of the contract (including payment) shall be
carried out exclusively through the partner- in- charge.

The share of one of the two partners shall not be less than 26% and rest of the share
shall be held by other partner (For example if share of one partner is 26% then for
other partner it will be 74%.) The JDA will only send communication to the lead
partner, which will be deemed to have been sent to all the J.V. partners. Similarly, any
negotiation and / or agreement with the lead partner shall be deemed to have been
concluded with all the J.V. partners. All the members of J.V. shall be bound by the
said communication and all acts/ deeds of the lead member.

Any one of the two partners, alone, should fulfill the Technical Criteria laid down in
clause 2a & 2b of Special Conditions. Similarly, any one of the two partners , alone,
should fulfill the Financial Criteria laid down in clause 2¢ of Special Conditions. For
rest of the eligibility criteria, qualifications of the two partners may be clubbed
together.

The individual partner of J.V. alone or with other partners can not participate in the
same bid.

Bid capacity is to be calculated by clubbing turn over and work in hand of all the firms
of joint venture.

Attested copy of the MoU / Agreement/ Power of attorney entered into by the joint
venture / consortium members duly notarized, shall be submitted along with the bid
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V)

(vi)

(vii)
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with intended percentage participation nomination of lead member and division of
responsibility to clearly define the work of each member etc.

i, All the members of the joint venture/ consortium shall be jointly and severally liable
for the execution of the Contract.

j.  In the event of default by any member of the joint venture/ consortium in the execution

of his part of the contract, the partner-in-charge will have the authority to assign the
work to any other party acceptable to the employer to ensure the execution of the part
of contract.

k. In case J.V. bidder is given the work order, the bidder will submit details of JV bank
account to which payment is to be deposited by JDA.

l. The experience certificate will be issued as per percentage of the shareholders defined
in JV agreement of the two partners.

To qualify for award of contract, the bidders shall submit a written power of attorney
authorizing the signatory (ies) of the bid to commit the bidder or each member of the joint
venture/ consortium. In case of foreign members, power of attorney(s) and board resolution
confirming authority on the persons issuing the power of attorney for such actions, shall be
submitted duly notarized by the notary public in the country of origin and stamped by the
Indian Embassy/ High Commission.

Cancellation, modification or creation of a document such as power of attorney, partnership
deed, constitution of firm etc., which may have bearing on the bid / contract, shall be
communicated forthwith in writing by the bidder to the Engineer-in-charge or Employer.

The bidder should confirm and declare that in the bid submitted that they, or any associate
have not engaged in any fraudulent and corrupt practice and that no agent, middleman, or any
intermediary has been, or will be, engaged to provide any services, or any other items of work
related to the award of this contract.

Bid Evaluation Sheet:--

The contractor has to submit on line, duly filled Bid Evaluation Sheet in the prescribed
form given as Annexure 4. For this purpose the bidder should mark page numbers on all the
documents being uploaded by him in support of the bid and mention carefully the relevant

page number in the Bid Evaluation Sheet. Any unwanted pages should not be uploaded. Only
the page number mentioned by the bidder in the respective column No 5 of the Bid Evaluation

sheet will be considered for evaluation of the bid. r
~7

)
/

Executive Engineer (PHE-II)
JDA, Jaipur
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Schedule -1
FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]
L. NAME OF BIAAET: = M/S..vieieeeiieiiiieeieiieeeisessaeseeeeissssas e sas e sk s e snss it s b

2. Total financial turnover achieved by the bidder in the last Five financial years:

S.No. Year Turnover
(1) 2020-21
(2) 2019-20
(3) 2018-19
4 2017-18
(5) 2016-17
(6) 2015-16

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is

considered by him as per criteria 2 (a).

3. Total financial Turnover projected in the current financial year

4. Has the bidder ever been debarred from bidding for Central Government/State
Government/any Government undertaking?

Yes / No, if yes give details.
5. Has bidder ever been declared insolvent?
Yes/No, if yes give details.
6. Name(s) and Address of Branch/(s) for bidder's Bankers.

1/We hereby certify that the above information is correct to the best of my/our knowledge and
belief.

Signature of Bidder
Date:

(With Seal wherever applicable)
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SCHEDULE - 11

[Reference clause 3(b)]

Details of Quantities of work executed during last five financial years

S. Name of | Client Place Financial | P/L/Jof |P/L/J of sewer |Construction |Construction Sewer GSB/ BT | Pag
No Works (district) Year sewer line 600 mm of cast in of pre cast house WMM/ | work! e
(With line 200 |dia and above | situ RCC manhole | connection | WBM by | No
agrecment mm dia (Mtr.) manhole of | 1000 mmto |ofsize 100 | (Cum)
paver
No. & Date) to 500 internal dia 1500 mm mm and
(MT)
mm dia 1800 mm internal dia | above dia
(Mtr.) and above (Nos) (Mtr.)
(Nos)

Signature of Bidder

Note:- Certificate from concerned Engineer-In-Charge should be enclosed in support and verification

of the above statement.
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To be given on Non-Judicial stamp Paper of Rs. 100/- only.

SCHEDULE — IIT  [Reference Clause 3(d)]

DECLARATION
I/WE  vvveeerirrsieessesuessessesssssmsneesnsnsensansasssasinsessanannans Proprictor/Partner/Authorized ~signatory of
., 1 R B —— _under take the oath that I/We will deploy the machinery and

equipment listed below as and when required in the execution of this work.

S.No. | Name of Machinery Minimum Availability
requirement
{ Net
1 Total stations /Auto level v
2 Poklain 1
3 Hydra20 T 2
4 JCB -
5 Dumper 2
6 Vibrator 2
(Needle/ Plate / screed)
7 Water Tanker 2
8 Tractor with Trolley 2

I/We hereby certify that the above information is correct to the best of my/our knowledge and belief.
Date:
Signature of Bidder

With seal)
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SCHEDULE - IV

[Reference Clause 3(e)]

DETAILS OF MAXIMUM VALUE CIVIL ENGINEERING WORKS OF SIMILAR NATURE (P/L/) of Sewer
line with construction of man hole) EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS
TAKING INTO ACCOUNT THE COMPLETED AS WELL AS WORKS IN PROGRESS

S. No. Name of Client Place Financial Cost of Work | Stipulated | Stipulated Value of
Works (district Year as per Work date of date of work done
(with [ state) Order commence | completio | duringthe
agreement ment n year
No. &
Date)

Signature of Bidder
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SCHEDULE -V

[Reference Clause 3(h)]

Sewer Line Project PRN(South)Pack -1, Phase-1

DETAILS OF EXISTING COMMITMENTS & ON GOING WORKS TO BE COMPLETED

S. Name of Works | Cli Cost of Stipulated Stipulat | Value of | Likely date of
No. ent | Workas date of ed date balance completion of
(with agreement per Work | commencem of work on | balance work
Na. & Dute) Order ent completi | date of
on bid

Signature of Bidder
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SCHEDULE - VI
[Reference Clause 3(g)]

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

36

S. Name of | Client | Work Disputed Date of Actual Cause of
No. Works Order Amount Raising Award Litigation
(with Amount | Claimed in Disputed | Amount, if | & matter
agreement Litigation / Amount the case is in
No. & Arbitration Decided Dispute
Date)
Signature of Bidder
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SCHEDULE -VII

[Reference Clause 3(h)]

BID CAPACITY
Name of Bidder: -
1. A = Maximum value of civil Certified details enclosed at Page
Engineering works of __ Laes No.

similar nature

Executed in any one year

during the last three

Years (Updated to present

price level)

2. N = Number of years prescribed
for completion of the

Work for which bids are

Lacs

1
invited
3. B = Value, at present price level Certified details enclosed at Page
of existing No.

Commitments and ongoing

works to be

Completed during the next N

Period.

Bid Capacity=AxNx3-B

= Lacs

Signature of Bidder
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SCHEDULE - VIII

[Reference Clause 3(j)]

INFORMATION REGARDING TECHNICAL STAFF ON PAYROLL OF THE
CONTRACTOR SINCE LAST ONE YEAR

BT Vs s o) i o 6.6 (=) oA

Technical Month and year of Joining

S. No. Name Designation : :
& Qualification The contractor

Signature of bidder with Seal
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ANNEXURE-1

(Reference Clause 3(i)

To be given on Non-Judicial stamp
Paper of Rs. 100/- only,

(Self-Declaration)

by me/us in schedule I to VII of the assessment Bid for the work of “Providing Laying and Jointing
of sewer lines with construction of manholes in PRN (South) area Package-1 of Phase-I under
PHE-II Jurisdiction, JDA, Jaipur” is correct to the best of my/our knowledge. If any information is

found to be incorrect JDA has right to reject the Bid and to take action against me/us as per rules.

Proprietor/ Partner/ Authorized signatory

IAIE. o meron s S N A e
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ANNEXURE 2

(Refer clause 6,(ii),f, of Special Conditions of Contract)

UNDERTAKING FOR NOT BLACKLISTED

(Self-Declaration)

(On a Non Judicial Stamp of Rs 100/-)

We do hereby undertake that we have not been Blacklisted or Deregistered by any Central/ State
Government or Public Sector Undertaking, Autonomous Bodies etc., and also that none of our work

has rescinded by the client after award of contract during last 10 years.

Stamp and Signature of Authorized Signatory

Note:

1 The undertaking shall be signed by authorized signatory of the bidder.
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GENERAL INFORMATION OF TENDERER

ANNEXURE 3

page 1 of 2

Refer clause 6(IV. 1) of Special Conditions of Contract for Pre-qualification of contractors.

A.BIDDER INFORMATION SHEET

—

BIDDER s Legal Name Sole Proprietorship Firm/Partnership Firm /Private Limited
Company/Public Limited Company/ Joint
Venture/Consortium

In case of single entity,
ownership & control of the
Tenderer

In case of JV/Consortium, Legal | Legal Name of JV/Consortium % participation
name of cach partner with | member
percentage  participation  (also
Provide information of each
member in separate sheet (page 2
of 2)

Lead member of JV/Consortium,

Bidder's actual or intended
country of constitution

Bidder's legal address, telephone
numbers, fax numbers, e¢-mail
address.

Bidder's authorized
representative  or  person-in-
charge in case of JV/Consortium,
(name, designation address)

SIGNATURE OF AUTHORIZED SIGNATORY

ON BEHALF OF BIDDER
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ANNEXURE 3

page2 of 2

B. JV/CONSORTIUM MEMBER INFORMATION
JV/Consortium Member of
Legal Name

Legal status of the | Sole Proprictorship Firm/Partnership Firm /Private
JV/Consortium Member Limited Company/Public Limited Company

Ownership & control of the
JV/Consortium Member

JV/Consortium Member
country of constitution

JV/Consortium Member of
legal  address, telephone
numbers, fax numbers, e-mail

address)
JV/Consortium Member's
authorized representative

(name, designation address)

ATTACH ATTESTED COPIES OF FOLLOWING ORIGINAL DOCUMENTS

¢ Document in support of legal status and ownership & control of the bidder or each member in
case of JV/Consortium (undertaking for sole proprietorship/ partnership deed/ Memorandum
& Articles of Association

e 1In case JV/Consortium, submit MoU/Agreement (duly notarized) entered into by the joint
venture/consortium members, containing intended percentage participation, nomination of
Lead Member and division of responsibility to clearly define the work of each member etc.

e Authorization/POA in favour of authorized representative of tenderer to represent the bidder
and also in favour of authorized representative of each member in case of JV/Consortium

SIGNATURE OF AUTHORIZED
SIGNATORY

ON BEHALF OF BIDDER
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ANNEXURE 4
(Refer Clause 7)
Bid Evaluation Sheet

Name of Work:-P/L/J of sewer lines with construction of manholes in PRN (South) area under
PHE-II Jurisdiction, JDA, Jaipur

S.No. Criteria Required Bidders Bidders Remark |
Qualification qualification uploaded
document (Ifany)
(YES/NO) Page No. in
support of
qualification.
1 2 3 B 5 6
Special  Conditions  of
Contract for Pre-
Qualification
1 Clause (1b) Procedure
Cost of Bid Document Rs. 5000/-
Bid processing fee Rs. 1000/-
Bid Security:-
@ 05 % for AA Class | Rs. 8,56,100
Contractor enlisted in
JDA
@ 2.0% for AA class | Rs. 34,24,400
Contractor enlisted in

other Govt. Departments.

GST registration

Copy of registration of
contractor

(registered in "AA"
class in JDA/Any
Central
Government
Department/State
Government
Department/local
body/railways or
Corporations)
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S.No. Criteria Required Bidders Bidders Remark
Qualification qualification uploaded
document (Ifany)
(YES/NO) Page No. in
support of
qualification.
1 2 3 4 5 6
2 Clause (2a) Criteria
The bidder should have
executed following
quantities of work in last
five  financial  year.
However the bidder may
opt current year in the
said finical assessment
period.
P/L/] of sewer line 200
L | o diata 500 teimn i e o
5 P/L/) .of sewer line 600 2147.50 Mir.
mm dia and above
3 Construction of cast in
situ RCC manhole of
internal dia 1.8 Mtr. and 63 Nes.
above
Construction of pre cast
4 manhole 1000 mm to 1167 Nos.
1500 mm internal dia .
Sewer house connection
5 of size 100 mm and 27816.00 Mtr.
above dia
6 GSB/WMM/WBM 10039.00 Cum
7 BT work by paver 8006.50 MT
2 Clause (2b)
5 The bidder should have

completed at least ONE
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S.No. Criteria Required Bidders Bidders Remark
Qualification qualification uploaded
document (If any)
(YES/NO) Page No. in
support of
qualification.
1 2 3 4 5 6

similar work in last FIVE
financial years (including
current year, if opted by
the bidder) of value not
less than 50% of the
estimated cost of the
work(Bid Cost) updated
to present price level.

machinery and equipment

A | Value of work executed Rs. 856.10 Lakh
B | Financial year To be submitted
and uploaded by
bidder.
3 Clause (2¢)
The bidder should have
achieved an  annual
financial turnover of at
least 60%  of the
estimated cost of the
work (bid cost) in any
one of last FIVE
financial years (including
current year, if opted by
the bidder)
A | Annual Turn over Rs. 1027.32 Lakh
B | Financial Year To be submitted
and uploaded by
bidder.
4 Clause (2d)
7 Affidavit to  deploy | To be submitted

and uploaded by
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S.No. Criteria Required Bidders Bidders Remark
Qualification qualification uploaded
document (Many)
(YES/NO) Page No. in
support of
qualification.
1 2 3 4 5 6
as specified in Schedule - | bidder with
111, As per Clause 2d of | signature.
Special Conditions.
5 Clause (2¢)
8 Bid Capacity= (A x Nx 3 | To be submitted
-B) As per Clause 2e of | and uploaded by
Special Conditions. | bidder with
Schedule-VII. signature.
(i) A= Maximum value of | To be submitted
civil engineering work of | and uploaded by
similar nature (executed | bidder with
in any one year during | signature.
the last 5 financial years
(updated to present Price
level) taking in to
account the completed as
well as works in
progress. However, the
bidder may opt current
year in the five year
assessment period
(i1) N=1 years
(iii) B= Value, at present price | To be submitted

level of existing
commitments and
ongoing works to be
executed during N

period (period prescribed
for completion of the
works for which the bids

are invited

and uploaded by
bidder with
signature.
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B.No. Criteria Required Bidders Bidders Remark
Qualification qualification uploaded
document (If any)
(YES/NO) Page No. in
support of
qualification.
1 2 3 4 5 6
6 Clause (2f)
(iv) Litigation History- As per | To be submitted
Clause 2f of Special | and uploaded by
Conditions. bidder with
signature.
7 Clause(3)
Documentation
Affidavit for Correctness | To be submitted
of documents ( a to j) and uploaded by
bidder with
signature.
8 Clause(3)(k)
Documentation
Declaration by bidder | To be submitted
under RTTP Act. | and uploaded by
(Annexure A, B. C, D) bidder with
signature.
9 Clause(4)(b)
The bidder should give an | To be submitted
affidavit that the | and uploaded by
information furnished in | bidder with
schedule 1, to VII is | signature.
correct. If any
information is  found
incorrect, the offer of the
bidder shall be rejected
and action be taken as per
rules
10 Clause 6(f)
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S.No. Criteria Required Bidders Bidders Remark
Qualification qualification uploaded )
document (If any)
(YES/NO) | page No. in
support of
qualification.
1 2 3 4 5 6
Undertaking for not being | To be submitted
blacklisted. and uploaded by
bidder with
signature.

Signature of Bidder with Seal
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SECTION -1

(Instructions to Bidders)
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SECTION -1
INSTRUCTIONS TO BIDDERS

1.0 Percentage Rate Bids are invited from eligible contractors for the “providing Laying and

Jointing of sewer lines with construction of manholes in PRN (South) area Package-l of
Phase-l under PHE-II Jurisdiction, JDA, Jaipur”

(hereinafter referred to as the “Contract Work™).

The work include providing, laying and jointing of sewer line size of sewer pipe line from 200
mm dia to 800 mm dia. The main outfall sewer of dia 800 mm will join with the existing 900
mm dia sewer line on New Sanganer Road near ROB at approx. 6 meter invert depth. The
work also include making sewer house connection with 110 mm diaupve pipe line and testing
and commission of complete sewer network which to be laid under this project and road
restorations work. For detail scope of work, refer to special technical specification of work
Any other work required to be carried out to complete the works in all respects in accordance
with the provisions of the contract and / or as directed by the Engineer in Charge ensuring
structural stability and safety during and after construction even though not specifically
mentioned in the contract but reasonably implied as necessary for successful
implementation of the contract

1.0 COST OF BID DOCUMENTS, BID PROCESSING FEE AND BID SECURITY

1.2.1

‘;f Vr

The bidder shall bear all costs associated with the preparation and submission of the bids for
the works and Jaipur Development Authority will, in no case, be responsible or liable for
any such costs, regardless of the conduct or outcome of the bid process.

Process for participation & Depositing Payment Online

Jaipur Development Authority, has decided to receive Bidding document fee, RISL
Processing Fee and Bid Security Deposit (BSD) through online mode only for which the
bidder has to get registered himself on JDA portal www.jaipurjda.org.

To participate in the bid, bidder has to be:

Registered on JDA website www.jaipurjda.org (by depositing Rs. 500.00 online, the validity
of which remains 3 (three) years.)

For participating in the Bid, the Bidder has to apply for this Bid and pay the bid Document
Fee, RISL Processing Fee and Bid Security Deposit online only.

Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in
for online e-Bid submission.

Methods for depositing online amount.

Online through internet Banking, Debit card or Credit Card.

In case the amount exceeds the online payment limit, the payment may be made through
RTGS/NEFT/Transfer in Bank Account Number 675401700586 IFSC Code ICI1C0006754 of
ICICI Bank limited, JDA Campus Jaipur.
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In Case of RTGS/NEFT/Transfer the bidder is required to deposit the requisite amount in the
dedicated bank account number as mentioned above and has to get the UTR/ Reference number from
the bank. This number requires to be updated whiling applying the bid on JDA portal.

While participation in the bid, a receipt will be generated through the system showing the submission
details as per Annexure-4. The bidder is required to fill the instrument numbers for various heads on

e-procurement portal www.eproc.rajasthan.gov.in as mentioned in the receipt.

More details about Registration Process, Terms and Conditions and FAQ along with contact details is
available on JDA website www.jaipurjda.org under e-Services>>JDA tender.

NOTE: JDA will not be responsible for delay in online submission due to any reason. To avoid
this, bidders are requested to upload the complete bid well advance in time so as to avoid 11 ™
hour issues like slow speed, chocking of web site due to heavy load or any other unforeseen
problems.

1.3 SITE VISIT

1.3.1 The bidder shall, prior to submitting his bid for the work, visit and examine the Site
of works and its surroundings at his own expense and obtain and ascertain for
himself on his own responsibility all information that may be necessary for
preparing his bid and entering into a Contract - including, the actual conditions
regarding the nature and conditions of site, availability of materials, labour, probable
sites for labour camps, stores, ctc., and the extent of lead and lift required for the
work in complete form over the entire duration of the Contract after taking into
consideration local conditions, traffic restrictions, obstructions in work, if any, and
allow for all expenses likely to be incurred due to any such conditions, restrictions,
obstructions, etc.. in the quoted Contract price for the work.

132 A bidder shall be deemed to have full knowledge of the site, whether he inspects it
or not, and no extra charges consequent on any misunderstanding or otherwise shall
be allowed.

1.33 The bidder and any of his personnel or agents will be granted permission by the
Director (Engineering) or his authorized nominee, on receipt of formal application in
respect thereof a week in advance of the proposed date of inspection of site, to
enter upon his premises and lands for purpose of such inspection, but only on the
express condition that the Bidder, his personnel or agents, will release and
indemnify, the Employer and his personnel and agents from and against all liability in
respect thereof and will be responsible for personal injury (whether fatal or otherwise),
loss of or damage to property and any other loss, damage, costs and expenses
however caused which, but for the exercise of such permission, would not have
arisen.

1.4 CONTENTS OF BID DOCUMENTS
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1.4.1

1.4.2

1.4.3

1.4.4

Sewer Line Project PRN(South)Pack.-1, Phase-1

The set of Bid Documents issued for the purpose of biding shall comprise the
following :

DESCRIPTION
SECTION-1 INSTRUCTIONS  TO
BIDDERS
SECTION-2 GENERAL
CONDITIONS OF
CONTRACT
SECTION-3 OTHER CONDITIONS
OF CONTRACT
SECTION-4 TECHNICAL
SPECIFICATIONS
SECTION-5 FORM OF
AGREEMENT
SECTION-6 BANK GAURANTEE
SECTION-7 DRAWINGS

The bidder is expected to examine carefully all instructions, conditions, forms, terms,
and performance specification and drawings in the Bid Documents. Failure to with
the requirements of Bid submission shall be at the Bidder’s own risk. Pursuant to
clause 1.18, bids which are not substantially responsive to the requirements of the
Bid documents shall be summarily rejected.

At any time prior to the last date for submission of bids, the employer may, for
any reason whether at his own initiative or in response to a clarification requested
by a prospective bidder, modify the Bid Documents by the issuance of an
Addendum.

The Addendum will be prepared in writing and uploaded on E- T endering portal for
information of all prospective Bidder who wish to participate, and will be binding upon
them, irrespective of whether the prospective bidder acknowledge receipt of the same
or not.
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1.4.5. The forms, Bill of Quantities, Performa and schedules provided in these Bid
Documents shall be filled without exception (subject to extensions of the schedule in
the same format).

1.4.6 The bid prepared by the bidder, and all correspondence and documents relating to the
bid exchanged by the Bidder and the Employer, shall be written in the English
language only. Supporting documents and printed literature furnished by the bidder
may be in another language provided they arc accompanied with an appropriate
translation of pertinent passages in English language. For the purpose of interpretation
of the Bid, the English language shall prevail.

1.5 BID PRICES

1.5.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for the
whole work based on the departmental design, Bill of quantities, rates and prices
submitted by the Bidder.

1.5.2 The Bidder shall fill in rates on percentage above/below for all items of Schedule G
(For BSR items ) of works described in the Bill of Quantities in both figures and
words. In case, there is any discrepancy in the rates quoted in figures and words, the
rate quoted in words will be applicable.

If on check there are discrepancies the following procedure shall be followed:-

(i) Where there is a difference between the rates in figures and words, lower of the two
rates shall be taken as valid and correct rate.

(i) When the rate quoted by the contractor in figures and in words tallies, but the amount
is not worked out correctly, the rate quoted by the contractor shall be taken as correct
and not the amount worked out.

(iii) While quoting rates, if rate/rates against any item or items are found to be omitted, the
rate given in the Schedule 'G' by the department for such items will be taken into
account while preparing comparative statement and contractor shall be bound to
execute such item on 'G' Schedule rates.

In case where percentage is given but the 'above’ or 'below' not scored, the bid will be non-
responsive.

The Contractor should quote his rates only in one language i.e. either in Hindi or English.
Rates should be quoted in figures as well as in words. In case a Contractor has quoted rates in
both the languages, and the rates so quoted differ, then the lower of the two shall be treated as
the rate quoted by the Contractor.

1.5.3  All duties, taxes, fees and other levies (present and future) payable by the contractor under the
Contract, or for any other cause, as on the date thirty days prior to the closing date for
submission of bids, shall be included in the total Contract Price submitted by the Bidder and
the evaluation and comparison of Bids by the Employer shall be made accordingly.
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1.6.1

1.6.2

1.6.3

1.6.4

1.6.5

1.6.6.
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BID SECURITY :
Any bid not accompanied by an acceptable form of Bid Security will be summarily
rejected by the Employer as non-responsive.

The Bid Security of the unsuccessful Bidder will be discharged/ returned without
interest as promptly as possible but not later than sixty days after the expiry of the
bid validity prescribed by the Employer.

The Bid Security of the successful Bidder will be discharged without interest upon the
Bidder signing the Agreement and furnishing the Bank Guarantee / Surety Bond for
the performance of the Contract.

There will be no liability on the part of the JDA towards interest on the Bid Security
paid by the Bidder.

The Bid Security shall be forfeited:

a) If a bidder withdraws his bid during the period of bid validity; or

b) In the case of a successful Bidder, if he fails or refuses within the specified
time limit to :

| sign the agreement, or

il Furnishthe required performance security.

Bid Security shall be accepted through on line mode only.

1.7 VARIATIONS OR DEVIATIONS IN BID DOCUMENTS

| 7

1.7.2

1.8
1.8.1
1.8.1

The Bidder shall submit an offer which complies fully with the basic requirements of
the Bid Documents as indicated in Drawings and Specifications.

All bidder are cautioned that no conditional offers, variations or deviations by the
bidder in respect of any items proposed by the bidder shall be entertained or
considered further in the process of bid evaluation. Furthermore, any deviation from
contract conditions, specifications, or other requirements stipulated in these Bid
Documents shall be summarily rejected as non-responsive.

VALIDITY OF BID

The Bid shall remain valid for a period of 120 days after the date of opening of bid.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity.
The request and the responses thereto shall be made in writing through post, fax etc.
A bidder may refuse the request without forfeiting his Earnest Money. A bidder
agreeing to the request will neither be required nor permitted to modify his bid, but
will be required to extend the validity of his Earnest Money correspondingly. The
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provision of Clause 1.6 regarding discharge and forfeiture of earnest money shall
continue to apply during the extended period of bid validity.

1.9 FORMAT AND SIGNING OF BIDS
1.9.1 If the Bid is made by a proprietary firm, it shall be signed by the proprietor with his

full name and the full name of his firm with its current address.

1.92 If the bid is made by a firm in partnership, it shall be signed by a partner holding the
power of Attorney for the firm. A certified copy of the power of Attorney shall
accompany the Bid. The Certified copy of the partnership deed, current address of the
firm and full name and current address of all the partners of the firm shall also
accompany the Bid.

1.93 If the bid is made by a private limited company or a public limited corporation, it
shall be signed by a duly authorised person holding the power of attorney for such
limited company or corporation. A certified copy of the Power of Attorney shall
accompany the Bid. Such Limited company or corporation may be required to furnish
satisfactory evidence of its existence before the contract is awarded.

1.9.4 The bid shall be typed or written in indelible ink and shall be signed by a person or
persons duly authorised to sign the Bidder legally to the contract in all respects.
Proof of such authorization shall be furnished in the form of a written Power of
Attorney which shall accompany the Bid on stamp paper duly notarised. All pages of
the Bid where entries or amendments have been made shall be initialed by the person
or persons signing the Bid.

1.9.5 The complete bid shall be without alterations, interlineations or erasures, cxcept those
to accord with instructions issued by the Employer or as necessary to correct €rrors
made by the Bidder, in which case such corrections shall be initiated by person and
persons signing the Bid.

1.10 SEALING AND MARKING OF BIDS
1.10.1 The Bidder shall SUBMIT the Bid THROUGH E-TENDERING ONLY.
1.11 DEADLINE FOR BID SUBMISSION

1.11.1 Bids must be submitted by bidders on E-Tendering portal not later than 6:00 PM LS. T
on 11.11.2020, and bid shall be opened at 11.15 AM I.S.T on 18.11.2020 in the presence
of those bidders who may choose to be present. If such last date is declared as a
public holiday by the Employer in the Receiving Office, the next official working
day would be deemed as the last date for submission and opening of the bids.

1.11.2 Any Bid submitted by the bidder without depositing requisite fee on the due date and time
will not be opened and shall be treated as non-responsive and thus, rejected.

1.11.3 The bidder shall have to submit the original affidavits etc. and other documents uploaded in
the Technical Bid as and when demanded by JDA.
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1.11.4 JDA will not be responsible for delay in online submission due to any reason. For this,

1.12

1.12.1

1.12.2

1:12.3

1.12.4

1.12.5

113
1.13.1

bidders are requested to upload the complete bid well advance in time so as to avoid 11
™ hour issues like slow speed: chocking of web site due to heavy load or any other
unforeseen problems.

MODIFICATION AND WITHDRAWAL OF BIDS

The Bidder may modify or withdraw his bid after bid submission, provided that the
modification or notice of withdrawal is received in writing by the Employer in the
office of the Director(Engineering-T), Jaipur Development authority, prior to the prescribed
deadline for submission of Bids.

The Bidder's modification or notice of withdrawal shall be prepared, sealed, marked
and delivered in accordance with the provisions of Clause 1.11 for submission of
Bids, with the inner  envelopes additionally marked "MODIFICATION"  or
"WITHDRAWAL" as appropriate.

Modifications to Bid will be permitted only pursuant to Clause 1.13.1 above. Any
subsequent set(s) of modifications will be summarily rejected.

No Bid shall be modified by the Bidder subsequent to the deadline for submission
of the Bids, failing which the Earnest Money Deposit shall stand forfeited.

No Bid shall be withdrawn in the interval between the deadline for submission of
bids and the expiry of the period of validity of bids specified in the Bid Documents.
The withdrawal of bid in any form whatsoever during this interval shall entail the
forfeiture of the Earest Money Deposit pursuant to Clause 1.6, without any further
notice or opportunity to the bidder and without prejudice to any other legal rights
and remedies open to the Employer.

BID OPENING & EVALUATION

Bids, including submissions made pursuant to Clause 1.14 shall be opened by the
committee of Superintendent Engineer-X or his authorized representative on behalf of
the Employer, in the presence of such of the Bidder representatives who choose to
attend, at 11.15 AM LS.T. on 30.12.2020 and at the following address:-

Room No. FF-115, CCC Building,

Jaipur Development Authority

Indira Circle, Jawahar Lal Nehru Marg

Jaipur — 302004 (Rajasthan)
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The Bidder's representatives who are present shall sign a register giving evidence to
their attendance.

Bids for which an acceptable Notice of withdrawal had been submitted pursuant to
Clause 1.12.1 shall not be opened. The Employer will examine bids to determine
whether they are complete, whether the requisite bid securities have been furnished,
whether the documents have been properly signed and whether the bids are generally
in order.

1.13.6 At the Bid Opening the Employer will announce only the Bidders' names, the Bid

1.13.7

Prices, written notification of Bid modifications and withdrawals (if any), the deposit
of the requisite Earnest Money Deposit, and such other details as the Employer, at
his discretion, may consider appropriate.

Minutes of the bid opening including the information disclosed to those present in
accordance with sub-clause 1.14 shall be prepared by the Employer for records. and
the process of bid opening shall be transparent.

1.13.8 After the public opening of bids, information relating to the examination, clarification,

1.13.9

1.14

1.14.1

1.15

1.15.1

a)

b)

evaluation and comparison of bids and recommendations concerning the award of
contract shall not be disclosed to bidders or other persons not officially concerned
with such process.

Any efforts by a bidder to influence the Employer in the process of examination,
clarification, evaluation and comparison of bids, and in decisions concerning award of
contract, may result in the rejection of the Bidder's bid. Any proved act or attempt
by any bidder in breach of the above may immediately entail delisting without
prejudice to any other legal rights and remedies available to the Employer.

CLARIFICATION OF BIDS

To assist in the examination, evaluation and comparison of bids, the employer may
ask the Bidders individually for clarifications of their bids as per order issued in JDA
vide No.-169 dated 21.11.2014.

CORRECTION OF ERRORS

Tenders determined to be substantially responsive will be checked by the Employer for
any arithmetical errors in computation and summation. The Employer will correct errors
as follows:

Where there is a discrepancy between the amounts in figures and in words, the
amount in words will govern ;

In case of any discrepancy between the descriptions in the Scope of Work,
Specifications, Drawings, Drawings of Contract and Bill of Quantities, the following
order of preference in descending order of importance, shall prevail :
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Description of Work

Specification

Drawings

Conditions of Contract

Bill of Quantities

The amount in the 'Form of Bid' will be adjusted by the Employer in accordance
with the above procedure for the correction of errors and, with the concurrence of
the bidders, shall be considered as binding upon the bidders. If a bidder does not
accept the corrected amount of bid, his bid shall be rejected and the tender Earnest
Money shall be forfeited.

EVALUATION AND COMPARISON OF BIDS

The Employer will evaluate and compare only those bids determined to be
substantially responsive to the requirements of the Bid Documents in accordance
with Clauses 1.15 and 1.16 hereof and Bid Evaluation Sheet at Annexure 3, duly filled
by bidder.

In evaluating bids, the Employer will determine for each bid its Evaluated Bid
Price by adjusting the Bid Price by making any corrections for errors in accordance
with clause 1.15, by making an appropriate adjustment for any other applicable or
quantifiable variations not reflected in the priced bid in accordance with clause 1.15
and such other factors as the Employer deems necessary.

If the bid of the successful bidder is seriously unbalanced or 'front- loaded' in relation
to the Engineer-in-Charge's estimate of the real cost of the work to be performed
under the contract (as determined by the Engineer-in-charge) by more than the
amount of the performance security, the Employer may require that the amount of the
performance security be increased at the expense of the successful bidder to a level
sufficient to protect the Employer against financial loss in the event of subsequent
default of the successful bidder under the Contract.

Variations, deviations and other factors which are in excess of the requirements of the
Tender Documents, or otherwise result in the accrual of unsolicited benefits to the
Employer, shall not be taken into account in the tender evaluation.

AWARD OF CONTRACT CRITERIA

Subject to clause 1.19, the Employer will award the contract to the bidder whose
tender has been determined to be substantially responsive to the Tender Documents
and who has offered the lowest Evaluated Tender Price PROVIDED FURTHER  that,
in the opinion of the Employer, the bidder has the capability and resources to carry
out the Contract work effectively.
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EMPLOYER'S RIGHT TO ACCEPT ANY TENDER AND TO REJECT ANY
OR ALL TENDERS.

The Employer reserves the right to accept or reject any bid, and to annul the biding
process and reject one or all bids, at any time prior to the award of contract, without
thereby incurring any liability to the affected bidder or bidders or any obligation to
inform the affected bidder or bidders of the grounds of the Employer's action.

1.19 NOTIFICATION OF AWARD OF CONTRACT

1.19.1

1.19.2

1.19.3

1.20

1.20.1

1.21

Prior to the expiry of the period of tender validity prescribed by the Employer, the
Employer will notify the successful bidder by telegram / cable fax or E-mail (and
subsequently confirm in writing by Registered Letter) that his tender has been
accepted. This letter called "Letter of Acceptance” shall name the sum which the
Employer will pay to the Contractor in consideration of the execution, completion and
maintenance of the work by the Contractor as prescribed by the Contract (called the
"Contract Price").

The Letter of Acceptance will form part of the Contract and agreement executed
between the parties in accordance with the Form of Agreement provided in the Bid
Documents.

Upon furnishing by the successful bidder of a Performance Security in accordance
with the provisions of the special conditions of contract, the Employer will promptly
notify the unsuccessful bidders that their bids have been unsuccessful and will
discharge / return without interest.

SIGNING OF AGREEMENT

At the same time as he notifies the successful Bidder that his Bid has been accepted,

the Employer will instruct the successful bidder to sign and execute the agreement
within fourteen (14) days of issue of the Letter of Acceptance.

FAILURE TO EXECUTE AGREEMENT

The contractor shall execute the agreement within fourteen (14) days of issue of Letter of
Acceptance, failure to do so shall constitute sufficient grounds for the annulment of the award
of contract and forfeiture of the Earnest Money Deposit.
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SECTION -2

(General Conditions of Contract)
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SECTION -2
GENERAL CONDITIONS OF CONTRACT

DEFINITIONS

1. The "Contract" means the documents forming the bid and acceptance thereof and the formal
agreement executed between the Jaipur Development Authority and the Contractor, together with
the documents referred to therein, including these conditions, Notice inviting Bids, Instructions
to Bidders, Special Conditions of Contract, Specifications, Drawings and Designs, Tender and
other information submitted by the Contractor and instructions issued from time to time by the
Engineer-in-charge and all these documents taken together shall be deemed to form one contract
and shall be complementary to another.

2 1In the contract the following expressions shall, unless the context otherwise requires, have the

meanings herein respectively assigned to them :-

a)

b)

d)

f)

g

The "WORKS OR WORK" shall, unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by,
or by virtue of the contract contracted to be executed, whether temporary or permanent
and whether original, altered, substituted or additional.

The "SITE" shall mean the land an/or the other places on, into or through which work
is to be executed under the contract, or any adjacent land, path or street, through which
work is to be executed under the contract, or any adjacent land, path or street, which
may be allotted or used for the purpose of carrying out the contract.

The "CONTRACTOR" shall mean the individual or firm or company, whether
incorporated or not, undertaking the works and shall include the legal personal
representatives of such individual or the persons composing such firm or company, the
successor of such firm or company and the permitted assign of such individual or firm
or company.

The "ENGINEER-IN-CHARGE" shall mean the Executive Engineer In charge of
Jaipur Development Authority who shall supervise and be in-charge of the work.

The "GOVERNMENT"."DEPARTMENT” shall mean the Jaipur Development
Authority.

The "Accepting Authority" shall mean Executive Committee of Jaipur Development
Authority.

The "Director” or "Chief Engineer" shall mean The Director (Engineering-I) of Jaipur
Development Authority.

h) The 'Superintending Engineer' shall mean the Superintending Engineer of Jaipur

Development Authority.
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i) "ESTIMATED COST" shall mean the cost of the work or works as estimated on the basis
of the TENDERED rate or rates agreed to between the parties to the contract.

i) Where the context so requires, words importing the singular only also include the plural
and vice-versa. Any reference to masculine gender shall wherever required include
feminine gender and vice versa.

k) Headings and marginal notes to these General Conditions of Contract shall not be deemed
to form a part thereof or be taken into consideration in the interpretation or construction
thereof or of the contract.

The clause 23 of contract agreement i.e. standing committee for settlement of disputes is read as:

If any question, difference or objection, whatsoever shall arise in any way, in connection with or
arising out of this instrument, or the meaning of operation of any part thereof, of the rights, duties or
liabilities of either party men, save in so far, as the decision of any such matter, as herein before
provided for, and been so decided, every such matter/ constituting a total claim of Rs. 50,000/~ or
above, whether its decision has been otherwise provided for an whether it has been finally decided
accordingly, or whether the rights or obligations of the parities, as the result of such termination, shall
be referred for decision to the empowered standing committee, which would consist of the
followings:

(i)  Jaipur Development Commissioner, JDA, Jaipur -Chairman

(ii) Director ( Engineering-I), JDA, Jaipur

(iii) Director (Finance), JDA, Jaipur

(iv) Director (Law), JDA, Jaipur

(v) Superintending Engineer, JDA, Jaipur - Member Secretary

The Engineer-in-Charge, on receipt of application along with nonrefundable prescribed fee, (the fee
would be two percent of the amount in dispute, not exceeding Rs. One lac) from the contractor, shall
refer the disputes to the committee within a period of three months from the date of receipt of
application.

The contractor shall be furnished, free of cost one certified copy of the contract documents except
standard specifications. Schedule of Rates and such other printed and published documents, together
with all drawings as may be forming part of the Bid Documents. None of these documents shall be
used for any purpose other than that of this contract.

Procedure and application form referring cases for settlement by the Standing Committee shall be, as
given in form RPWA 90.
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AGREEMENT No. ..oooceeeisieene

INAITIE OF WOTK ovreineeiesieeeeteeeseeassesassesseeasasaasasssssosas s s s e ra s s s s s o R e s s S s a RS e SR s S e R e na e s na e b s s
NAIIE OF CONIIACTOT 1. rvevvesveseeeeeressesessssseseaseressesseseasessnseasasessas et as e sa e b e L s bR S E R SRS E S
Samieon NO. casmoasasmes Do 2 LT ———————
Technical SANCHON NO. ..coiieeiiiiirtreerrreerrrreesrr e s e s ssEE e Ea s s e e e T e a b s st
JOD IO ooieiievisserassersnesesssanssssssasssasassessssssstsssssssasssbessaeissasmsssasassorassstameresrasissnsssstsssemssrnssatssssnsss
(a) Stipulated Date 0f Start 0f WOTK ..o
(b) Stipulated Date of Completion of WOTK ....cooiii s
(c) Actual Date of COMPIEHON .....ooiruriireriiiiisisit e

Extension applied on &sanctioned ...

Vide: C.E. (S EJEE. No oo DI, .cnnemsiissimsain 20
Details of Documents Page :
(a) Percentage Rate Tender R.P. W.A. 100
(See rule 322 & note 1 below rule 331)
(b) Schedule A to F
(c) Schedule H
(d) Schedule G
(e) Schedule
(H) General Specification and Conditions of Contract

() Contractor's Labour Regulations
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Date :

Copy forwarded to:

1.

2.

Amended up to Effective from

Director Eng (I) / (Finance), JDA, Jaipur
Additional Chief Engineer, JDA, Jaipur
Additional Director (Revenue)/CAO, JDA, Jaipur
The Assistant Engineer / JEN

Auditor
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CONTRACT FOR WORK

GENERAL RULES AND DIRECTIONS FOR THE GUIDANCE OF CONTRACTORS

1.

All works, proposed for execution by Contract, will be notified in a form of invitation to
tender pasted on public places and on a board hung up in the office of and signed by the
JDA or other duly authorized Engineer.

The form of invitation to bid will state the work to be carried out, as well as the date of
submitting and opening of bids and the time allowed for arraying out the work, also the
amount of Earnest Money to be deposited with the bid and the amount of the Performance
Guarantee and/or Security Deposit to be deposited by the successful bidder and the
percentage, if any, to be deducted from bills. Copies of the specifications, designs and
drawings and estimated rates/scheduled rates and any other documents required in
connection with the work signed for the purpose of identification by the Executive
Engineer shall be open for inspection by the Contractor at the office of the JDA or other
duly authorized Engineer during office hours.

In the event of the bid being submitted by a firm, it must be signed separately by each
partner, thereof, or in the event of the absence of any partner, it must be signed on his
behalf, by a person holding a power of Attorney, authorizing to do so. Such power of
Attorney will be submitted with the bid and it must disclose that the firm, is duly
registered under the Indian Partnership Act, by submitting the copy or registration
certificate.

Receipts for payments, made on account of a work when executed, by a firm must also be
signed by the several partners, except where the contractors and described in their bid as a
firm, in which case the receipts must be signed in the name of the firm by one of the
partners or by some other person having authority to give effectual receipts for the firm.

Any person, who submits percentage rate bid, shall fill up the usual printed form stating at
how much percent above or below the rates specified in Schedule G. he is willing to
undertake the work. Only one rate of percentage, more or less, on all the estimated
rates/scheduled rates shall be mentioned. Tenders, which propose any alteration in the
work specified in the said form of invitation to tender, or in the time allowed for carrying
out the work. or which contain any other conditions of any sort will be liable to rejection.
No single bid shall include more than one work, but Contractors, who wish to bid for two
or more works, shall submit a separate bid for each work. Bids shall have the name and
number of work, to which they refer, written outside the envelope.

The JDA or other duly authorized Engineer will open the bids in the presence of any
contractor(s) or their authorized representatives who may be present at the time, and will
announce and enter the rates/amounts of all bids in the Register of Opening of Bids,
(Form RPWA 20A). In the event of the bid being accepted, a receipt for the Earnest
Money deposited shall be given to the Contractor, who shall sign copies of the
specifications and other documents mentioned in Rule 1. In the event of a bid being
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rejected, the Earnest Money forwarded with such unaccepted bids shall, be returned to the
Contractor making the same.

The JDA or other duly authorized Engineer shall have the right of rejecting all or any of
the bids without assigning any reason.

The receipt of an Accountant, Cashier or any other official, not authorized to receive such
amount, will not be considered as an acknowledgement of payment to the JDA or other
duly authorized Engineer.

The memorandum of work tendered for, memorandum of materials and of tools and plant
to be supplied by the Department and their rates, shall be filled in and completed in the
office of the JDA or duly authorized Engineer before the tender form is issued.

If it is found that the bid is not submitted in proper manner, or contains too many
corrections and or unreasonable rates or amounts, it would be open for the Engineer-in-
charge not to consider the bid, forfeit the amount of earnest money and/ or  de-list the
contractor.

The bidder shall sign a declaration under the Official Secrets Act for maintaining secrecy
of the bid documents, drawing or other records connected with the work given to him in
form given below. The unsuccessful bidders shall return all the drawings given to them.

Declaration ; -

“1 / We hereby declare that I/We shall treat the tender documents, drawings and other
records, connected with the work, as secret confidential documents, and shall not

communicate information derived there form to any person other than a person to whom
I/We am/are authorized to communicate the same or use the information in any manner
prejudicial to the safety of the same. "

Any percentage rate bid containing Item-wise rates, and any item rate bid containing
percentage rate below or above estimated/scheduled rates, will be summarily rejected.
However, if a bidder voluntarily offers a rebate for payment within a stipulated period,
this may be considered.

On acceptance of the bid, the name of the accredited representative (s) of the Contractor
(with a photograph and signature attested), who would be responsible for taking
instruction from the Engineer in charge, shall be communicated to the Engineer-in-charge.

Sales tax or any other tax on materials, or Income Tax in respect of the contract shall be
governed by Clause 36 A, B and C and B of the Conditions of Contract. Deduction of
Income Tax at source will be made as per provisions of the Income Tax Act, in *** from
time to time.

The bid to work shall not be witnessed by a Contractor of Contractors who
himself/themselves has/have bided or who may and has/have bided for the same work.
Failure to observe the secrecy of the bids will bid of the contractors, biding as well as
witnessing the bid, liable to summary rejection.
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If on check, there are differences between the rate quoted by the Contractor in words and
figures, or in the amount worked out by him, the following procedure shall be followed :-

(1) Where there is a difference between the rates in figures and words, the rate written
in words shall prevail.

(i)  When the rate quoted by the contractor in figures and in words tallies, but the
amount is not worked out correctly, the rate quoted by the contractor shall be taken
as correct and not the amount worked out.

(iii)  While quoting rates, if rate/rates against any item of items are found to be omitted,
the rate given in the Schedule 'G' by the department for such items will be taken
into account while preparing comparative statement and contractor shall be bound
to execute such item on 'G' schedule rates.

(iv)  In case where percentage is given but the ‘above' or 'below’ not scored, the bid will
be non-responsive.

The Contractor shall comply with the provisions of the Apprenticeship Act, 1961, and the
rules and orders issued, there under, from time to time. If he fails to do so, his failure will
be a breach of the contract and the original sanctioning authority in his discretion may
cancel the contract. The Contractor shall also be liable for any pecuniary liability arising
on account of relocations by him of the provisions of the Act.

The Contractor shall read the specifications and study the working drawings carefully
before submitting the bid.

The site for execution of the work will be made available as soon as the work is awarded.
In case, it is not possible for the Department to make the entire site available on the award
of the work, the Contractor shall arrange his working programme accordingly. No claim,
whatsoever, for not giving the site in full on award of the work or for giving the site
gradually in parts will be tenable. The contractor may satisfy himself regarding site,
acquisition of land, approach road etc.

The bid documents show already the specific terms and conditions on which bids are
required by the Government. Hence, all bids should be in strict conformity with the bid
documents and should be fulfilled in, wherever necessary, and initiated. Incomplete bids
are liable to be rejected. The terms and conditions of the bid documents are firm; as such
conditional bids are liable to the rejected.

The bidder, while submitting bid, must provide adequate information regarding his
financial, technical and organizational capacity and working experience to execute the
work of the nature and magnitude.

The JDA or other duly authorized Engineer reserves the right in ask for submission of
samples as in respect of materials for which the bidder has quoted his rates before the bid
can be considered for acceptance. If the bidder, who is called upon, to do so, does not
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submit within seven days of written order to do so, the Engineer-in Charge shall be at
liberty to forfeit the said earnest money absolutely.

The Contractor shall submit the list of the works, which are in hand (progress). In the
following form :

Name of | Name and particular of the Sub | Amount | Position of | Remarks
work Division/Division, of work works in

Where work is being executed progress

2 3 4 5

The Contractor should quote his rates only in one language i.e. either in Hindi or English.
Rates should be quoted in figures as well as in words. In case a Contractor has quoted
rates in both the languages, and the rates so quoted differ, then the lower of the two shall
be treated as the rate quoted by the Contractor.

All additions, deletions, corrections and overwriting, must be serially numbered and
attested by the Contractor at every page, so also by the officer opening the tenders, so as
to make further disputes impossible on this score.

After acceptance of the bid, the Contractor or all partners (in the case of partnership firm)
will append photograph and signatures duly attested, at the time of execution of
Agreement.

If any contractor, who having submitted a bid does not execute the agreement or start the
work or does not complete the work and the work has to be put to re-biding, he shall stand
debarred from participating in such re-biding in addition to forfeiture of Earnest
Money/Security Deposit/Performance Guarantee and other action under agreement.

The bid documents shall be issued to those contractors only having valid enlistment as on
the date of issue of documents.

(a) If a bidder reduces the rates voluntarily after opening of the tenders/negotiations, his
offer shall stand cancelled automatically, his earnest money shall be forfeited and
action for debarring him from business shall be taken as per enlistment rules.

(b) If a non-bidder offers lower rates after opening of tenders, action for debarring him
from business shall be taken as per enlistment rules.

Contractors shall submit only unconditional tenders. Conditional bids are liable to be
rejected summarily.
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Bid for works

1/ We hereby tender for the execution for the Jaipur Development Commissioner of Jaipur
Development Authority of the work specified in the underwritten memorandum within the time
specified in such memorandum at the rates, (in figures) ... % (As well as in words)
............................................................................................................ percent below/above the amount,
entered in the schedule G in all respects in accordance with the specifications, designs, drawings and
instructions in writing referred to in Rule 1 in all respects in accordance with such conditions so far
as applicable. 1/We have visited the site of work and am/are fully aware of all the difficulties and
conditions likely to affect carrying out the work. I / We have fully acquainted myself/ourselves about
the conditions in regard to accessibility of site and quarries/kilns, nature and the extent of ground,

working conditions including stacking of materials, installation of tools & plant, conditions effecting
accommodation and movement of labour etc. required for the satisfactory execution of contract.

Memorandum

(a) General - description of work :- Providing Laying and Jointing of sewer lines with
construction of manholes in PRN (South) area Package-1 of Phase-I under PHE-II
Jurisdiction, JDA, Jaipur

(b) Estimated cost :- ¥ 1712.20. Lacs

(c) Earnest money :- ¥ 34,24,400 @ 2% for enlisted contractors outside the JDA and
¥ 8,56,100 @ 1/2% for contractors registered in JDA.

(d) Performance Guarantee & Security Deposit :

(i) "The security deposit @ 10% of the gross amount of the running bill shall deducted
from each running bill and shall be refunded as per rules on completions of the
contract as per terms and condition. However the amount of security deposit deducted
from running bills shall not be converted into any mode of securitics bank guarantee,
FDR etc. The earnest money deposited shall however be adjusted while deducting
security deposit from first running bill of the contractor. There will be no maximum
limit of security deposit.

However, a contractor may elect to deposit of full amount of 10% security deposit in
the shape of bank guarantee or any acceptable form of security before or at the time of
executing agreement. However, in case during execution, cost of works exceeds as
shown at the time of depositing 10% as above, balance security deposit shall be
deducted from the "Running Account Bills".

(ii) Bank Guarantee shall in all cases be payable at the respective branch of the bank in

Jaipur City.
(e) Time allowed for the completion of work (to be reckoned from the 15th day after the date
of written order to commence the work) is 12 Months. Should this bid be accepted in

whole or In Part, I/We hereby agree to abide by and fulfill all the terms and provisions of
the conditions of contract annexed hereto and of the Notice Inviting Bid, or in default
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thereof, to forfeit and pay to the Jaipur Development Commissioner of Jaipur Development
Authority of Rajasthan or his successors in office, the sum of money mentioned in the said
conditions.

(H) A BUIN OF BS: issssesisnsunssmssipenivosesvonsmmpmsorssrrevacss is forwarded herewith in the form of Cash,
Bank Draft, Bankers Cheque as Earnest Money. This amount of earnest money shall
absolutely be forfeited to the Jaipur Development Commissioner of Jaipur Development
Authority or his successor in office without prejudice to any other right or remedies of
Jaipur Development Commissioner of Jaipur Development Authority or his successor in
his office, should. I/ We fall to commence the work specified in the above memorandum.

Signature of Witness Signature of Contractor
Witness's address & occupation Address of Contractor
Date:

The above bid is hereby accepted by me on behalf of the Jaipur Development Commissioner of
Jaipur Development Authority.

Dated:

Executive Engineer (PHE-II)
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CONDITIONS OF CONTRACT

Clause 1: Security Deposit:

The security deposit @ 10% of the gross amount of the running bill shall deducted from each
running bill and shall be refunded as per rules on completions of the contract as per terms and
condition. However the amount of security deposit deducted from running bills shall not be converted
into any mode of securities bank guarantee, FDR etc. The carnest money deposited shall however be
adjusted while deducting security deposit from first running bill of the contractor. There will be no
maximum limit of security deposit. '

A contractor may however, clect to furnish bank guarantee or any acceptable form of security
for an amount equal to the full amount of security deposit @ 10% of the work order before or at the
time of executing the agreement. However during execution of the work if cost of work exceeds as
shown at the time of furnishing bank guarantee, balance security deposit shall be deducted from the
"Running Account Bills".

All compensation or other sums of money payable by the Contractor to Jaipur Development
Authority under the terms of his contract may be deducted from or paid by the sale of a sufficient part
of his Performance Guarantee and/or Security Deposit, or from interest arising there from, or from
any sums, which may be due or may become due to the Contractor by the JDA on any account
whatsoever, and in the event of this Security Deposit being reduced by reason of any such deduction
or sale as aforesaid, the Contractor shall within ten days thereafter, make good in cash or Bank
Guarantee of Nationalized/Scheduled Bank. as aforesaid, any sum or sums which may have been
deducted from or raised by sale of his Performance Guarantee and / or Security Deposit or any part
thereof.

In case of Bank Guarantee of any Nationalized/Scheduled Bank is furnished by the Contractor
to the Jaipur Development Authority, as part of the Security Deposit/Performance Guarantee and the
bank goes into liquidation or, for any reason, is unable to make payment against the said Bank
Guarantee, the loss caused thereby shall fall on the Contractor and the Contractor shall forthwith, on
demand, furnish additional security to the Jaipur Development Authority to make good the deficit.

The liability or obligation of the bank under the Guarantee Bond shall not be affected or
suspended by any dispute between the Engineer-in-charge and the Contractor, and the payment,
under the Guarantee Bond by the bank to the Jaipur Development Authority shall not wait till
disputes are decided. The bank shall pay the amount under the Guarantee, without any demur, merely
on a demand from the Jaipur Development Authority stating that the amount claimed is required to
meet the recoveries due or likely to be due from the Contractor. The demand, so made, shall be
conclusive as regards, to amount due and payable by the bank, under the guarantee limited to the
amount specified in the guarantee Bond. The guarantee will not discharged due to the change in the
constitution of the Bank or the Contractor.

The Bank Guarantee shall remain valid up to the specified date unless extended on demand by
the Engineer-in-charge, which shall include the period of completion of the contract and the defect
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removal period as per terms or the Agreement, Bank's liability shall, stand automatically discharged
unless a claim in writing is lodged with the Bank within the period stated in the Bank Guaraniee
including the extended period. After satisfactory completion of the contract and clearance of all dues
by the Contractor, the Director (Engineering)-1 or duly authorized Engineer will discharge the Bank
Guarantee after expiry of the original or the extended period, as the case may be. In case the date of
expiry of the Bank Guarantee is a holiday. it will be deemed to expire on the close of the next
working day.

Jaipur Development Authority is not concerned with any interest accruing to the Contractor.
On any form of Security (primary or collateral) lodged by him with the bank or any sums payable to
sureties obtained by the Bank as counter guarantee to securc its own position. These will be the
matters between the Bank and the Contractor.

Clause 2: Compensation for delay:

The time allowed for carrying out the work, as entered in the tender, shall be strictly observed
by the Contractor and shall be reckoned from the 15" day after the date of written order to commence
the work given to the Contractor. If the contractor does not commence the work within the period
specified in the work order, he shall stand liable for the forfeiture of the amount of Earnest Money,
Performance Guarantee and Security Deposit. Besides, appropriate action may be taken by the
Engineer-in-charge/competent authority to debar him from taking part in future bids for a specified
period or black list him. The work shall, throughout the stipulated period of completion of the
contract, be proceeded with all due diligence, time being essence of the contract, on the part of the
Contractor. To ensure good progress during the execution of work, the contractor shall be bound, in
all cases in which the time allowed for any work exceeds one month (save for special jobs), to
complete 1/8th of the whole of the work before 1/4th of the whole time allowed under the contract
has elapsed, 3/8th of the work before 1/2 of such time has elapsed and 3/4th of the work before 3/4 of
such time *** elapsed. If the contractor fails to complete the work in accordance with this time
schedule in terms of cost in money, and the delay in execution of work is attributable to the
contractor, the contractor shall be liable to pay compensation to the Jaipur Development Authority at
every time span as below: -

A. | Time Span of full 1/4th 1/2th 3/4th Full
stipulated period
B. | Work to be completed in | (......... days) | (eseecans days) | (oo days) | Gens days)
AR L TN 1/8th 3/8th 3/4th Full
C. | Compensation payable | (Rs............. { B 6 - I— j [ 1 AR—— R I )
‘(’13’ the confractor for| 59, of 5% of 7.5%o0f | 10%of
clay at the stage ol Scheduled | Scheduled | Scheduled | Scheduled
work work work work
remained remained remained remainedJ
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[ unexceuted | unexecuted | unexecuted | unexecuted
on the last on the last | on the last | on the last
day of (1/4) | day of (1/2) day of day of
time span. time span. (3/4) time | contracted
span. full period.

Note:- In case delayed period over a particular span is stilt up and is jointly attributable to
government and contractor, the competent authority may reduce the compensation in proportion of
delay attributable to government over entire delayed over that span after clubbing up the split delays
attributable to government and this reduced compensation would be application over the entire
delayed period without paying any escalation. Following illustration is given.

First time span is of 6 months, delay is of 30 days which is split over as under 5 days
[attributable to government] + 5 days [attributable to contractor] + 5 days [attributable to
government] + 5 days clubbed to 15 days [attributable to government] and 15 days |attributable to
contractor]. The normal compensation 30 days as per clause 2 of agreement is 2.5 which can be
reduced as 2.5 15/30 1.25 over 30 days without any escalation by competent authority.

The contractor shall, further, be found to carry out the work in accordance with the date and
quantity entered the progress statement attached to the bid.

In case the delay in execution of work is attributable to the contractor, then span wise
compensation as laid down in this clause shall be mandatory. However, in case the slow progress in
one time span is covered up within original stipulated period, then the amount of such compensation
levied earlier shall be refunded. The Price escalation, if any, admissible under clause 45 of
Conditions of Contract would be admissible only on such rates and cost of work, as would be
admissible if work would have been carried out in that particular time span. The Engineer-in-charge
shall review the progress achieved in every time span, and grant stage wise extension in case of slow
progress with compensation, if the delay is attributable to contractor, otherwise without
compensation.

However. if for any special job, a time schedule has been submitted by the Contractor before
execution of the agreement and it is entered in agreement as well as same has been accepted by the
Engineer-in charge, the Contractor shall complete the work within the said time schedule. In the
event of the Contractor failing to comply with this condition, he shall be liable to pay compensation
as prescribed in forgoing paragraph of this clause provided that the entire amount of compensation to
be levied under the provisions of this Clause shall not exceed 10% of the value of the contract. While
granting extension in time attributable to the Jaipur Development Authority reasons shall be recorded
for each delay.

Clause 3: Risk & Cost Clause:

The Engineer-in-charge or the Competent Authority defined under rules may, without
prejudice to his rights against the Contractor, in respect of any delay or interior workmanship or
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otherwise. or to any claims for damages in respect of any breaches of the contract and without
prejudice to any rights or remedies under any of the provisions of this contract or otherwise, and
whether the date for completion has or has not elapsed, by notice in writing, absolutely determine the
contract in any of the following cases :-

(1)

(ii)

(iii)
(iv)

If Contractor having been given by the Engincer-in-charge, a notice in writing to rectify,
reconstruct or replace any defective work or that the work is being performed in any
inefficient or otherwise improper of un-workman like manner, shall omit to comply with
the requirements of such notice for a period of seven days, thereafter, or if the Contractor
shall delay or suspend the execution of the work so that either in the judgment of the
Engineer-in-charge (which shall be final and binding) he will be unable to securc
completion of the work by the date for completion of he has already, failed to complete
the work by that date.

If the Contractor, being a company, shall pass a resolution or the Court shall make an
order that the company shall be wound up or if a receiver or a manager, on behalf of a
creditor, shall be appointed or if circumstances shall arise, which entitle the Court or
Creditor to appoint a receiver or a manager or which entitle the Court to make a winding
up order.

If the Contractor commits breach of any of the terms and conditions of this contract.

If the contractor commits any acts mentioned in clause 19 hereof.

When the contractor has made himself liable for action under any of the cases aforesaid. The

Engineer in-charge behalf of the Jaipur Development Commissioner of Jaipur Development
Authority shall have powers.

(a)

(b)

To determine or rescind the contract as aforesaid of which determination or rescission
notice in witting to the contractor under the hand of the Engineer in charge shall be
conclusive evidence upon such determination or rescission, the earnest money, full
security deposit of the contract and performance guarantce of the contractor shall be liable
to be forfeited and shall be absolutely at the disposals of Jaipur Development Authority.
To employ labour paid by the department and to supply materials to carry our the work or
any part of the work debiting the contractor with the cost of the labour and the price of the
material (of the amount of which cost and price certified by the Engineer in charge shall
be final and conclusive against the contractor) and crediting him with the value of the
work done in all respects in the same manner and at the same rates as if it had been carried
out by the contractor under the terms of this contract. The certificate of the divisional
officer as to the value of the work done, shall be final and conclusive evidence against the
contractor provided always that action under the sub clause shall only be taken after
giving notice in writing to the contractor. Provided also that if the expenses incurred the
department are less than amount payable to the contractor at his agreement rates the
difference shall not be paid to the contractor.
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After giving notice to the contractor t0 measure up the work of the contractor and to take
such part thereof as shall be unexecuted out of his hands and to give it to another
contractor to complete in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original contractor if the whole work had been
executed by him (of the amount of which excess the certificate in writing of the Engineer-
in-charge shall be final and conclusive) shall be borne and paid by the original contractor
and may be deducted from any money due to him by Jaipur Development Authority under
this contract or on any other account whatsoever or from his earnest money, security
deposit, performance guarantee, enlistment security or the proceeds of sales thereof or a
sufficient part thereof as the case may be. In the event of any one or more of the above
courses being adopted by the engineer in charge the contractor shall not claim to
compensation for any loss sustained by him by reason of his having purchased or procured
any materials or entered into any engagements or made any advances on account or with a
view to the execution of the work or the performance of contract. And in case action is
taken under any of provisions aforesaid the contractor shall not be entitled to recover or be
paid any sum for any work thercof or actually performed under this contract unless and
until the Engineer in charge has certified in writing the performance of such work and the
value payable in respect thereof and he shall only be entitled to be paid the value so
certified.

Clause 4: Contractor remains liable to pay compensation, if action not taken under

clause 3:

(1)

In any case in which any of the powers conferred by clause 3 hereof shall have become
exercisable and the same shall have not been exercised the non exercise thereof shall not
constitute waiver of any of the conditions thereof and such power shall not with starting
be exercisable in the event of any future case of default by the contractor for which by any
clause or clauses hereof he is declared liable to pay compensation amounting to the whole
of his security deposit/performance guarantee/Easiest money/Enlistment security and the
liability of the contractor for past and future compensation shall remain unaffected.

Powers to take possession of or require removal sale of contractor plant.

(ii)

In the event of the Engineer in charge putting in force powers vested in him under the
preceding clause 3, he may, if he so desires, take possession of all or any tools plants
materials and stores in or upon the works or the site, thereof, or belonging to the
contractor of procured by him and intended to be used for the execution of the work or
any part thereof paying or allowing for the same in account at the contract rates or in case
of these not being applicable, at current market rates, to be certified by the JDA or duly
authorized Engineer (whose certificate thereof shall be final and conclusive) otherwise the
Engineer in charge may give notice in writing to the contractor or his clerk of the works
foreman or other authorized agent require him to remove such tools, plant, materials or
stores from the premises (within a time to be specified in such notice) and in the event of
the contractor failing to comply with any requisition, the JDA or other duly authorized
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Engineer may remove them at the contractors expenses by auction or private sale on
account of the contractor and at his risk in all respects, and the certificate of the JDA or
other duly authorized Engineers, as to the expense of any such removal, and the amount of
the proceeds and expense of any such sale shall be final and conclusive against the
contractor.

Clause 5: Extension of Time:

If the contractor desires an extension of time for completion of the work on the ground of his
having been unavoidably hindered in its execution or on any other grounds he shall apply in writing
{o the Engineer in charge within 30 days of the date of the hindrance on account of which he desires
such extension as aforesaid and the authority competent to grant extension under the rule/delegation
of powers or other duly authorized Engineer shall if in his opinion (which shall be final) reasonable
grounds be shown therefore authorize such extension of time if any as may, in his opinion be
necessary or proper, if the period of completion of contractor expires before the expiry of the period
of one month provided in this clause the application for extension shall be made before the expiry of
the period stipulated for completion of contract the competent authority shall grant such extension at
each such occasion within a period of 30 days of receipt of application from contractor and shall not
wait for finally of work. Such extensions shall be granted in accordance with provisions under clause
(2) of this agreement.

Clause 5 A: Monthly returns of extra claims:

Contractor has to submit a return every month for any work claimed as extra. The contractor
delivery the return in the office of the executive engineer and obtain receipt number of the receipt
register of the day on or before 10th day of every month during the continuance of the work covered
by this contract a return showing details of any work claimed as extra by the contractor which value
shall be based upon the rates and prices mentioned in the contractor or in the schedule of rates in
force in the district for the time being. The contractor shall be deemed to have waived all claims not
included in such return and will have no right to enforce any such claims not included whatsoever be
the circumstance.

Clause 6: Final certificate:

On completion of the work the contractor shall send a registered notice to the Engineer in
charge giving the date of completion and sending a copy of it to the officer accepting the contractor
on behalf of the J.D.C. and shall request Engineer In-Charge to give him a certificate of completion
but no such certificate shall be given nor shall the work be considered to be complete unit the
contractor shall have removed from the site on which the work shall be executed all scaffolding
surplus materials and rubbish and cleared off the dirt from all wood work doors walls floors or other
parts of any building in upon or about which the work is to be executed or of which he may have
possession for the execution thereof he had filled up the pits. If the contractor shall fail to comply
with the requirements of this clause as to removal of scaffolding surplus materials and rubbish and
clearing off dirt and filling of pits on or before the date fixed for completion of the work, the
Engineer-in-Charge may, at the expenses of the contractor, remove such scaffolding, surplus
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materials and the rubbish and dispose of the same, as he thinks fit, and clean off such dirt and fill the
pit, as aforesaid and the contractor shall forthwith pay the amount of all expense so incurred and shall
have no claim in respect of any such scaffolding or surplus materials as aforesaid except for any sum
actually realized by the sale thereof. On completion, the work shall be measured by the Engineer in
charge himself or through his subordinates whose measurements shall be binding and conclusive
against the contractor. Provided that if subsequent to the taking of measurements by the subordinate
as aforesaid, the Engineer in charge had reason to believe that the measurements taken by his
subordinates are not correct the engineer in charge shall have the power to cancel the measurements
already taken by his subordinates and acknowledged by the contractor and to take measurements
again after giving reasonable notice to the contractor and such pre-measurement shall be binding on
the contractor.

Within ten/thirty days of the receipt of the notice Engincer in charge shall inspect the work
and if there is no visible defects on the face of the work shall give the contractor, a certificate of
completion. If the Engineer in charge finds that the work has been fully completed. It shall be
mentioned in the certificate so granted. If on the other hand, it is found that there are certain visible
defects to be removed the certificate to be granted by Engineer in charge shall specifically mention
the details of the visible defects along with the estimate of the cost for removing these defects. The
final certificate of work shall be given after the visible defects pointed out as above have been
removed. Ten days will apply to works at the headquarters of Engineer-in-charge and thirty days for
works at other place.

Clause: 7: Payment on intermediate certificate to be regarded as advance:

No Payment shall be made for works estimated to cost less than rupees twenty five thousand
61l after the whole of the works shall have been completed and a certificate of completion given. But
in the case of works estimated to cost more than Rupees twenty five thousand the contractor for shall
on submitting the bill therefore, be entitled to receive a monthly payment proportionate to the part
thereof then approved and passed by the engineer in charge, whose certificate of such approval and
passing of sum so payable shall be final and conclusive. Running Account bill shall be paid within 15
days from presentation. But all such intermediate payment shall be regarded as payments by way of
advance against the final payment only and not as payments for work actually done and completed
and shall not erected or considered as an admission of the due performance of the contract or any part
thereof in any respect or the accruing of any claim nor shall it conclude determine or effect in any
way the powers of the Engineer -in-charge under these conditions or any of them to final settlement
and adjustment of the accounts or otherwise or in any other way vary of effect the contract. The final
bill shall be made/submitted by the Contractor within one month of the date fixed for completion of
the work otherwise the Engineer-in-charge's certificate of the measurement and of the total amount
payable for the work accordingly shall be final and binding on all parties.

Clause 7 A: Time Limit for Payments of Final Bills:
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The final bill shall be paid within 3 months on presentation by the contractor after issuance of
final completion certificate in accordance with clause 6 of the conditions of contract. If, there shall be
any dispute about any item(s) of the work, then the undisputed item(s) only, shall be paid within the
said period of 3 months if a final bill (which contains no disputed item or disputed amount of any
item) is not paid within the period of 3 months from presentation of final bill or 6 months from the
date of receipt of registered notice regarding completion of work in accordance with clause 6 of the
conditions of the contract, the defects, if any shall be brought to the notice of the higher authority.
The period of 3 months shall commence from the date of rectification of the defects. The higher
authority shall ensure that in no case final bill should be left unpaid after 9 months from the receipt of
registered notice regarding completion of work. The contractor shall submit a memorandum of the
disputed items along with justification in support within 30 days from the disallowance thereof, and if
he fail, to do so, his claims shall be deemed to have been fully waived and absolutely extinguished.

Clause 8: Bills to be submitted monthly:

A bill shall be submitted by the Contractor each month on or before the date fixed by the
Engineer-in-charge for all work executed in the previous month and the Engineer-in-charge shall take
or cause to be taken the requisite measurement for the purpose of having the same verified and the
claim, as far as admissible, authorized or paid, if possible, before the expiry of ten days from the
presentation of the bill. If the Contractor does not submit the bill within the time fixed, as aforesaid.
the Engineer-in-charge may depute a subordinate to measure up to said work in the presence of the
Contractor, whose signature in the Measurement Book will be sufficient warrant and the Engineer-in-
charge may prepare a bill from such Measurement, Book, which shall be binding on the Contractor in
all respects.

Clause 8 A: Contractor to be given time to file objection to the Measurements recorded by the
Department: -

Before taking any measurement of any work, as have been referred to in preceding Clauses 6,
7 & 8, the Engineer-in-charge or a subordinate, deputed by him, shall given reasonable notice to the
Contractor. If the Contractor fails to be present at the time of taking measurements afer such notice
or fails to sign or to record the difference within a week from the date of measurement in the manner
required by the Engineer-in-charge, then in any such event, the measurements taken by the Engineer-
in-charge or by the subordinates deputed by him, as the case may be. shall be final and binding on the
Contractor and the Contractor shall have no right to dispute the same.

Clause 8 B: Recovery of cost of preparation of the Bill:

In case of contractors of class "A" and "AA" do not submit the bill with time fixed, the
Engineer-in-charge may prepare the bill as per provision of clause 8 of the conditions of contract but
deduction @ 0.5% of amount of such a bill shall be made and credited to the general revenue on
account of preparation of bill.
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Clause 9: Bills to be on printed forms:

The Contractor shall submit all bills on the printed forms, to be had on application, at the office
of the Engineer-in-charge and the charges in the bills shall always be entered at the rates specified in
the bid or in the case of any extra work ordered in pursuance of these conditions, and not mentioned
or provided for in the bid, at the rates hereinafter provided for such work.

Clause 9 A: Payments of Contractor's Bills to Banks:

Payments due to the Contractor may if so desired by him, be made to his Bank instead of direct
to him, provided that the contractor has furnished to the Engineer-in-charge

A. an authorization in the form of a legally valid document, such as a Power of Attorney
conferring authority on the Bank to receive payments, and

(ii) his owe acceptance of the correctness of the account made out, as being due, to him, by
Government, or his signature on the bill or other claim preferred against Jaipur Development
Authority before settlement by the Engineer-in-charge of the account or claim, by payment to the
Bank. While the receipt given by such bank shall constitute a full and sufficient discharge for the
payment, the Contractor should, whenever possible, present his bill duly receipted and discharged
through his Banker. Nothing, herein contained, shall operate to create in favour of the Bank any
rights vis-a-vis the Jaipur Development Commissioner of Jaipur Development Authority.

Clause 10: Stores supplied by Jaipur Development Authority: -

If the specification of estimate of the work provides for the use of any special description of
material, to be supplied from Engineer-in-charge's stores, or if, it is required that contractor shall use
certain stores to be provided by the Engineer-in-charge specified in the schedule or memorandum
hereto annexed, the Contractor shall be bound to procure and shall be supplied such materials and
stores as are, for time to time, required to be used by him for the purpose of the contract only, and the
value of the full quantity of materials and stores, so supplied; at the rate specified in the said schedule
or memorandum, may be set off or which may be deducted from any sum, them due or thereafter
become due, to the contractor under the contract or otherwise or against or from the performance
Guarantee and or Security Deposit or the proceeds of sale, if the same is held in Jaipur Development
Authority securities, the same or a sufficient portion thereof being in this case, sold for this purpose.
All materials supplied to the Contractor, either from departmental stores or with the assistance of
Government, shall remain the absolute property of Government. The Contractor shall be the trustee
of the Stores/Materials, so supplied/procured and these shall not, on any account, be removed from
the site of work and shall be all times open to inspection by the Engineer-In-charge. Any such
material unused and in perfectly good condition at the time of completion or determination or
rescinding of the contract, shall be returned to the Divisional Officer's Stores. If by a notice in writing
under his hand, he shall so require, and if on service of such notice, the contractor fails to return the
materials so required he shall be liable to pay the price of such materials in accordance with the
provision of Clause 10B in bid. But the Contractor shall not be entitled to return any such materials,
unless with such consent, and shall have no claim for compensation on account of any such materials,
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so supplied to him as a foresaid being unused by him, or for any wastage in or damage to any such
materials. For the stores returned by the Contractors, he shall be paid for at the price originally
charged excluding storage charges, in case of material supplied from departmental stores and actual
cost including freight, cartage, taxes etc. paid by the contractor, in case of supplies received with the
assistance of Government, which, however, should in no case exceed market rate prevailing at the
time the materials are taken back. The decision of the Engineer-in charge as to the price of the stores
returned keeping in view its condition ete, shall be final and conclusive. In the event of breach of the
aforesaid condition. the Contractor shall in addition to throwing himself open in account for
contravention of the terms of the license or permit and/or for criminal breach of trust, pay to the
Government, all advantages or profits resulting, or which in the usual course, would result to him by
reason of such breach. Provided that the contractor shall, in no case be entitled to any compensation
or damage on account of any delay in supply thereof, all or any such materials and stores.

Clause 10A: Rejection of materials procured by the contractor:

The Engineer-in charge shall have full powers to require the removal from the premises of all
materials which in his opinion are not in accordance with the specifications and, in case of default,
the Engineer-charge shall be at liberty to employ other person (s) to remove the same without being
answerable or accountable for any loss of damage, that may happen or arise to such materials to
substituted thereof, and in case of default, Engineer-in charge may cause the same to be supplied and
all costs. Which may attend such removal and substitution, are to be born by the contractor.

Clause 10B: Penal rate in case of excess consumption:

The contractor shall also be charged for the materials consumed in excess of the
requirements calculated on the basis of standard consumption approved by the department at double
of the issue rate including storage and supervision charge or market rate, whichever is higher. A
Material supply and consumption statement in prescribed From RPWA 35A shall be submitted with
every Running Account Bill, distinguishing material supplied by the Government and the material
procured by the Contractor himself. The recovery for such material shall be made from Running
Account Bill next after the consumption and shall not be referred certificate of such nature shall be
given in each running Account Bill.

Clause 10 C: Hire of Plant and Machinery:

Special Plant and Machinery, required for execution of the work may be issued to the
contractor, if available, on the rates of hire charges and other terms and condition as per departmental
Rules, as schedule annexed to these conditions. Rates of such Plant & machinery shall be got revised
periodically so as to bring them at per with market rate:

Clause 11: Works to be executed in accordance with specifications, Drawings, Orders, etc.

The Contractor shall execute the whole and every part of the work in the most substantial and
satisfactory manner and both as regards materials and otherwise in every respect in strict accordance
with the Specification. The Contractor shall also conform exactly fully and faithfully to the designs,
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drawings and instructions in writing relating to the work assigned by the Engineer-in-charge and
lodged in his office and to which the contractor shall be entitled to have access at such office or on
the site of the work for the purpose of inspection during office hours and contractor shall, if he so
require, be entitled, at his own expense, to make or cause o be made copies of specifications and of
all such designs, drawings and instructions, as aforesaid. A certificate of executing works as per
approved design and specifications etc. shall be given on each Running Account.

These specifications of work, material, methodology of execution, drawings and designs shall
be signed by the contractor and executive Engineer while exccuting agreement and shall from part of
agreement.

Clause 12:

The Engineer-in-charge shall have power to make any alteration omission or additions to or
substitutions for the original specification, drawings, designs and instructions, that may appear to him
to be necessary during the progress of the work and the contractor shall carry out the work
accordance with any instruction which may be given to him in writing signed by the Engineer-In-
Charge and such alterations, omissions, additions or substitutions shall not invalidate the contract and
any altered, additional or substituted work, which the contractor may be directed to do in the manner
above specified, as part of the work shall be carried out work shall be extended in the proportion that
the altered, additional or substituted work bears to the original contract work, and the certificate of
the Engineer-in-charge shall be conclusive as to such proportion. The rates for such additional
altered or substituted work under this clause shall be worked out in accordance with the following
provisions in their respective order.

(1) If the rate for the additional, altered or substituted work are specified in the contract for
the work, the contractor is bound to carry out the additional, altered or substituted work at
the same rates as are specified in the contract for the work.

(i1) If the rates for the additional, altered or substituted work are not specifically provided in
the contract for the work , such rates will be derived from the rates for a similar class of
work as are specified in the contract for the work.

(iii)  If the rates for the altered, additional or substituted work can not be determined in the
manner specified in the sub-clause (i) to (ii) above, then the rates for such composite work
items shall be worked out on the basis of the concerned Schedule of Rates of the Districts
/ Area specified above minus / plus the percentage which the total tendered amount bears
to the estimated cost of the entire work put to bid. Provided always that if the rates for a
particular part of parts of the item is not in the Schedule of Rates, the rate for such part or
parts will be determined by the Engineer-in-Charge on the basis of the prevailing market
rates when the work was done.

(iv)  If the rate for the altered, additional or substituted work item cannot be determined in the
manner specified in sub-clauses (i) to (iii) above, then the contractor shall within 7 days of
the date of receipt of order to carry out the work, inform the Engineer-in-Charge of the
rates which it is his intention to charge for which class of work supported by analysis of
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the rate or rates claimed and the Engineer-in-Charge shall determine the rates or rates on
the basis of prevailing market rates, and pay the contractor accordingly. However, the
Engineer-in-Charge by notice in writing will be at liberty to cancel his order to carry out
such class of work and arrange to carry it out in such manner, as he may consider
advisable. But under no circumstances, the contractor shall suspend the work on the plea
of non-settlement of rates on items failing under the clause.

Except in case of items relating to foundations, provisions contained sub-clauses (i) to (iv)
above shall not apply to contract or substituted items as individually exceed the
percentage set out in the bid documents under Clause 12.A.

For the purpose of operation of Clause 12(v) the following works shall be treated as work
relating to foundations:-

(a) For buildings, compound wall, plinth level or 1.2 meters (4 ft.) above ground level
whichever is lower, excluding items above flooring and D.P.C. but including base
concrete below floors.

(b) For abutments, pier, retaining wall of culverts and bridges, walls of water reservoir
and the bed of floor level.

(c) For retaining walls, where floor levels is not determinate 1.2 meters above the
average ground level or bed level.

(d) For roads, all items of excavation and filling including treatment of sub base and
soling work.

(e) For water supply lines, sewer lines underground storm water drains and similar
work all items of work below ground level except items of pipe work for proper
masonry work.

() For open storm water drains, all items of work except lining of drains.
(2) Any other items of similar nature which Engineer-in-charge may decide relating to
foundation.

The rate of any such work, except the items relating to foundations, which is in excess of the
deviation limit, shall be determined in accordance with the provisions contained in Clause 12A.

Clause 12A:

The quantum of additional work for each item shall not exceed 50% of the original quantity
given in the agreement and the total value of additional work shall not exceed 20% of the total
contract value, unless otherwise mutually agreed by the Engineer-in-charge and the Contractor. This
limit shall not be applicable on items relating to foundation work which shall be executed as per
original rates or provision of clause 12(i) to (iv)

In case of contract substituted items or additional items, which results in exceeding the
deviation limit laid down in this clause except items relating to foundation work. Which the
contractor is required to do under Clause 12 above, the contractor shall within 7 days from the receipt
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of order, claim revision of the rate supported by proper analysis in respect of such items for quantities
in excess of the deviation limit notwithstanding the fact that the rates for such items exist in the bid
for the main work or can be derived in accordance with the provision of sub clause (ii) of Clause 12
and the Engineer-in-charge, may revise their rates having derived in according with the provision of
sub-clause may revise their rates having regard to prevailing market rates and the contractor shall be
paid in accordance with the rates so fixed. The Engineer-in-charge shall be at liberty to cancel his
order to carry out such increased quantities of work by giving notice in writing to the contractor and
arrange to carry out in such manner, as he may consider advisable. But under no circumstances, the
contractor shall suspend the work on the plea of non-settlement of rates of items failing under this
clause.

All the provisions of the preceding paragraph shall cqually apply to decrease in rates of items
for quantities in excess of the deviation limit notwithstanding the fact that the rates for such items
exist in the bid for the main work or can be derived in accordance with the provisions of sub-clause
(ii) of the preceding clause 12 and the Engineer-in-charge may revise such rates having regard to the
prevailing market rates unless otherwise mutually agreed by the engineer-in-charge and the
contractor.

Clause 13: No compensation for alteration in or restriction of work to be carried out:

If at any time after the commencement of the work the Jaipur Development Authority shall,
for any reason, whatsoever, not require the whole work, thereof, as specified in the bid, to be carried
out, the Engineer-in-charge shall give notice, in writing of the fact to the contractor, who shall have
no claim to any payments or compensation, whatsoever, on account of any profit or advantage, which
he might have derived from the execution of the work in full but which he did not derive in
consequence of the full amount of the work not having been carried out. Neither, shall he have any
claim for compensation by reason of alterations having been made in the original specifications,
drawings and design and instructions, which shall involve any curtailment of the work as originally
contemplated. Provided, that the contractor shall be paid the charges for the cartage only, of materials
actually brought to the site of the work by him for bonafide use and rendered surplus as a result of the
abandonment or curtailment of the work or any portion thereof, and taken them back by the
contractor provided, however that the Engineer-in-charge shall have, in all such cases, the option of
taking over all or any such materials at their purchase price or at local market rates whichever may be
less. In the case the option of taking over all or any such materials at their purchase price or at local
market rates whichever may be less. In the case of such stores, having been issued from Jaipur
Development Authority stores, charges recovered, including storage charges, shall be refunded after
taking into consideration any deduction for claim on account of any deterioration or damage while in
the custody of the contractor and in this respect the decision of the Engineer in Charge shall be final.

Clause 14: Action and compensation payable in case of bad work:

If, it shall appear to the JDA or any authorized authority or the Engineer-in-Charge or his
subordinates in charge of the work, or to the committee of retired officers / officers appointed by the
Jaipur Development Authority for the purpose that any work has been executed with unsound,
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imperfect or unskillful workmanship, prior with material of any interior description, or that any
materials or articles provided by him for the execution of the work are unsound or of a quality
inferior to that contracted, or otherwise not in accordance with contract, the contractor shall be
demand in writing from the Engineer in charge, specifically the work / materials or articles
complained of, notwithstanding that the same may have been inadvertently passed, certified and paid
for, will rectify or remove and reconstruct the work, so specified, in whole or in part, has the case
may be, remove the materials or articles, so specialties and provide other proper and suitable
materials or articles at his own cost and in the event of his failing to do so, within a period to be
specified by the Engineer-in-charge in his demand, as aforesaid, then the contractor shall be liable to
pay compensation, at the rate of one percent on the bided amount of work for every week not
exceeding ten percent, while his failure to do so shall continue, and in the case of any such failure,
the Engineer - in - Charge may rectify or remove and re-execute the work or remove and replace
within others, the materials or articles or articles complained of as the case may be, at the risk and
expense, in all respects of the contractor.

Clause 15: Work to be open to inspection: Contractor or his responsible agent to be present.

All work, under or in course of execution or executed in pursuance of the contract, shall at all
times, be open to inspection and supervisor of the Engineer-in-charge and his superior officers e.g.
Superintending Engineer, Additional JDA, Chief Technical Engineer. JDA, and his subordinates
and any other authorized agency of the Jaipur Development Authority and the contractor shall at all
times during the usual working hours, and at all other times at which reasonable notice of the
intention of the Engineer in charge in or his subordinate and any other authorized agency of Jaipur
Development Authority or committee of retired officers / officers appointed by the Jaipur
Development Authority for the purpose to visit the works shall have been given to the Contractor,
cither himself be present to receive orders and instructions or have a reasonable agent, duly
accredited in writing, present for the purpose. Orders given to the Contractor agent shall be
considered to have the same force as if they had been given to the contractor himself.

Clause 16: Notice to be given before any work is covered up:

The Contractor shall give not less than 7 days’ notice, in writing, to the Engineer-in-Charge of
the work, before covering up or otherwise placing beyond the reach of measurement, any work in
order that they may be measured and correct dimensions thereof. be taken before the same is so
covered up or placed beyond the reach of measurement and shall no cover up or place beyond the
reach of measurement any work without the consent in writing of the Engineer-in-charge of the work
and if, any work shall be covered up or placed beyond the reach of measurement without such notice
having been given or consent obtained, the same shall be uncovered at the Contractor’s expenses or in
default, thercof, no payment or allowance shall be made for such work, or for the materials, with
which the same was executed.
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Clause 17: Contractor liable for damage done and for imperfections:

If the Contractor of his work people or servants shall break, deface, injure or destroy any part
of a building in which they may be working or any building, road, fence, enclosure or cultivated
ground continuous to the premises on which the work or any part of it is being executed, or if any
damage shall happen to the work. While in progress, from any cause, whatsoever, or any
imperfections become apparent in it, within a period specified in clause 37, after a certificate, final or
otherwise of its completion, shall have been given by the Engineer-in-charge, may cause the same to
be made good by other workmen and deduct the expense (of which the certificate of the Engineer-in-
charge shall be final) from any sums that may be then, or at any time thereafter, may become due to
the contractor, or from his security deposit, or the proceeds of sale thereof, or of a sufficient portion
thereof.

Clause 18: Contractor to supply Plant, Ladders, Scaffolding etc.

The contractor shall arrange and supply, at his own cost, all material (except such special
materials, if any, as may, in accordance with the contract, be supplied from the Engineer-in-charge's
stores), plants, tools, appliances, implements, ladders, cordage, tackle, scaffolding and temporary
works requisite or proper for the proper execution of the work, whether original, altered, or
substituted, and whether included in the specification or other documents, forming part of the
contract, or referred to in these conditions or not, or which may be necessary for the purpose of
satisfying or complying with the requirements of the Engineer-in-charge, as to any matter as to
which, under the conditions, he is entitled to be satisfied of which he is entitled to require, together
with carriage thereof, to and from the work. The contractor shall also arrange and supply, without
charge, the requisite number of persons with the means and material necessary of the purpose of
setting out work and counting, weighing and assisting, in the measurement or examination at any
time and from time to time of the work, or materials. Failing his so doing, the same may be provided
by the Engineer-in-charge at the expenses of the Contractor, and the expenses maybe deducted from
any money due to the Contractor under the contract, or from his performance Guarantee and / or
security deposit or the proceeds of sale thereof, or a sufficient portion thereof. The contractor shall
also provide all necessary fencing and lights required to protect the public from accident and shall be
bound to bear the expenses of difference of every suit, action or other proceeding at law, that may be
brought by any person for injury sustained owing to neglect of the above precautions, and to pay any
damages and costs, which may be awarded in any such suit, action proceedings to any such person or
which may, with the consent of the Contractor be paid to compromise any claim by any such person.

Clause 19: Work not to be sub-let contract may be rescinded and security deposit and
performance forfeited for sub-letting, bribing or if contractor becomes insolvent.

The contract shall not be assigned or sublet without the written approval of the JDA, and if
the contractor shall assign or sublet his contract or attempt so to do, or become insolvent, or
commence any insolvency proceedings or mark any composition with his creditors, or attempt to so
to do, or if any bride. gratuity, gift, loan, requisite reward or advantage, pecuniary or otherwise, shall
cither, directly or indirectly, be given promised or offered by the Contractor or any of his servants or
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agents, to any public officer or person, in the employ of Government, in any way relating to his office
or employment, or if any such officer or person shall become, in any way, directly or indirectly
interested in the contract, the JDA may thercupon, by notice, in writing resigned the contract and the
performance guarantee and security deposit of the contractor shall, thereupon, stand forfeited and be
absolutely at the disposal of Jaipur Development Authority and the same consequences shall ensure
as, if the contract had been rescinded under clause 3 thereof, and in addition the contractor shall not
be entitled to recover or be paid for any work therefore, actually performed under the contract.

Clause 20: Sums payable by way of compensation to be considered as reasonable compensation
without reference to actual loss:

All sums payable by way of compensation under any of these conditions shall be considered
as reasonable compensation to be applied to the use of Jaipur Development Authority without
reference to the actual loss or damage sustained and whether or not any damage shall have been
sustained.

Clause 21: Changes in Constitution of firm:

Where the Contractor is partnership firm, the previous approval, in writing, of the Engineer-
in-charge shall be obtained before business any change is made in the constitution of the firm. Where
the contractor is an individual or a Hindu undivided family business concern, such approval, as
aforesaid, shall likewise be obtained before the contractor enters into any partnership agreement
where under the partnership firm would have the right to carry out the work thereby undertaken by
the contractor. If, previous approval, as aforesaid, is not obtained, the contract shall be deemed to
have been assigned in contravention of clause 19 thereof, and the same action may be taken and the
same consequence shall ensure, as provided in the said clause 19.

Clause 22: Work to be under direction of Engineer-in-charge

All the works, to be executed under the contract, shall be executed under the direction
and subject to the approval. In all respect, of the Engineer-in-charge of the Jaipur Development
Authority for the time being, who shall be entitled to direct, of what point or points and in what
manner, they are to be commenced and from time to time carried on.

Clause 23: Standing committee for Settlement of disputes:

If any question, difference or objection, whatsoever shall arise in any way, in connection with
or arising out of this instrument, or the meaning of operation of any part thereof, or the rights, duties
or liabilities of either party then, save in so far, as the decision of any such matter, as herein before
provided for, and been so decided, every such matter constituting a total claim of Rs.50000/- or
above. whether its decision has been otherwise provided for an whether it has been finally decided
accordingly, or whether the contract should be terminated or has been rightly terminated and as
regards the rights or obligations of the parties, as the result of such termination, shall be referred for
decision to the Empowered Standing Committee, which would consist of the followings:-
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Jaipur Development Commissioner, JDA, Jaipur -Chairman
Director (Engineering)-I, JDA, Jaipur

Director (Finance), JDA, Jaipur

Director (Law), JDA, Jaipur

Superintending Engineer, JDA, Jaipur - Member Secretary

W g B B e

The Engineer-in-charge, on receipt of application along with non-refundable
prescribed fee, (the fee would be two percent of the amount in dispute, not exceeding Rs. One Lakh)
from the contractor, shall refer the disputes to the committee within a period of three months from the
date of receipt of application.

The contractor shall be furnished, free of cost one certified copy of the contract
documents except standard specifications. Schedule of Rates and such other printed and published
documents, together with all drawings as may be forming part of the Bid Documents. None of these
documents shall be used for any purpose other than that of this contract.

Procedure and application form referring cases for settlement by the Standing
Committee shall be, as given in form RPWA 90.

Clause 23 A: Contractor to indemnify for infringement of Patent or design.

Contractor shall fully indemnify the Jaipur Development Authority against any action, claim
or proceeding, relating to infringement or use of any patent or design or any alleged patent or design,
rights, and shall pay any royalties, which may be payable in respect of any articles or part thereof
included in the contract, in the event of any, claims made under or action brought against
Government. In respect of any such matters, as aforesaid, the contractor shall be immediately,
noticed thereof, and the contractor shall be at liberty at his own expense, to settle any dispute or 10
conduct any litigation, that may arise there from provided that the contractor shall not be liable to
indemnify the Jaipur Development Authority, if the infringement of the patent or design or any
alleged patent, or design, right is the direct result of an order passed by the Engineer-in-charge in his
behalf.

Clause 24: Imported Store articles to be obtained from Government:

The contractor shall obtain form the stores of the Engineer-in-charge, all imported store
articles, which may be required for the work or any part thereof, or in making up articles required
thereof, or in connection therewith, unless he has obtained permission in writing, from the Engineer-
in-charge, to obtain such stores an articles from elsewhere. The value of such stores and articles, as
may be supplied to the contractor by the Engineer-in-charge, will be debited to the contractor, in his
account, at the rates shown in the schedule attached to the contract, and if they are not entered in the
schedule, they will be debited at cost price, which for the purposes of this contract, shall include the
cost of carriage and all other expenses, whatsoever, which shall have been incurred in obtaining
delivery of the same at the stores aforesaid plus storage charges.

Clause 25: Lump sums in estimates:
87




Sewer Line Project PRN(South)Pack.-1, Phasc-1

When the estimate on which a bid is made includes lump sums, in respect of parts of the
work, the contractor shall be entitled to payment in respect of the item of work involved, or the part
of the work in question at the same rates, as are payable under the contract for such items or if the
part of the work in question is not, in the opinion of the Engincer-in-charge capable of measurement,
in Engineer-in-charge may at his discretion pay the lump sum amount entered in the estimate and the
certificate in writing of the Engineer-in-charge shall be final and conclusive with regard to any sum
or sums payable to him under the provisions of this clause.

Clause 26: Action where no Specification:

In case of any class of work for which there is no such specification as is mentioned in rule 1,
such work shall be carried out in accordance with the detailed specification of the department and
also in accordance with the instructions and requirement of the Engineer-in-charge.

Clause 27: Definition of work;

The expression "Work" or "Works" where used in these conditions, shall unless there be
something either in subject or context, repugnant to such construction, be construed and taken to
mean the works by or by virtue of the contract contracted to be executed, whether temporary or
permanent, and whether original, altered, substituted or additional.

Clause 27 A: Definition of Engineer-in-charge.

The term :Engineer-in-charge" means the Executive Engineer, who shall supervise, and be in
charge of the work, and who shall sign the contract on behalf of the Jaipur Development
Commissioner of Jaipur Development Authority.

Clause 28:

It cannot be guaranteed that the work will be started immediately after the bids have been
received. No claims for increase of rate will be entered, if the bids for starting work are delayed.

Clause 29: Payments at reduced rates on account of items of work not accepted and not
completed to be at the discretion of the Engineer-in-charge.

The rates for several items of works, estimated to cost more than Rs.1000/- agreed within,
will be valid only when the item concerned is accepted, as having been completed fully in accordance
with the sanctioned specifications. In cases, where the items of work are not accepted, as so
completed, the Engineer-in-charge may make payment on account of such items, at such reduced
rates as he considers reasonable, in the preparation of final or on account bills, and his decision in the
matter shall be final and binding.
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Clause 29A: Payments at part rates:

The rates for several items of works may be paid at his rates provisionally in running bills in
proportion to the quantum of items executed at the discretion of Engineer-in-charge. In case of item
rates, if the rate quoted for certain items are very high in comparison to the average / overall bid
premium, then the payment at running stages shall not be made more than the average sanctioned
premium. The deferred payment, will however be released after successful completion of the work.

Clause 30: Contractor's percentage, whether applied to net or gross amount of bills:

The percentage referred to in the "Bid of Works" will be deducted / added from / to the gross
amount of the bill before deducting the value of any stock issued.

Clause 31: Contractor to adhere to labour laws / regulation:

The contractor shall adhere to the requirements of the Workmen's Compensation Act and
Labour Legislation in force from time to time and be responsible for and shall pay any compensation
to his workmen which would be payable for injuries under the workmen Compensation Act,
hereinafter called the said Act. If such compensation to his workmen which would be payable for
injuries under the Workmen's Compensation Act, hereinafter called the said Act. If such
compensation is paid by the State as Principal employer under sub Section (1) of section 12 of the
said Act, on behalf of the contractor it shall be recoverable by the State from the Contractor under sub
section (2) of the said section. Such compensation shall be recovered in the manner laid down in
clause | of the conditions of contract.

Note: All Contractors with Government shall require registration of workers under the Building &
other Construction Workers (Regulation of Employment & Conditions of Services) Act, 1996 and
extension of benefit to such workers under the Act.

Clause 32: Withdrawal of work from the Contractor:

If the Engineer-in-charge shall at any time and for any reasons, whatsoever, including
inability to maintain prorate progress, think any portion of the work should not be executed or should
be withdrawn from the contractor, he may, by notice in writing to that effect require the contractor
not to execute the portion of the work specified in the notice or may withdraw from the contractor for
the portion of work, so specified, and the contractor shall not be entitled to any compensation, by
reason of such portion of work having been withdraw from him. The Engineer-in-charge may
supplement the work by engaging another agency to execute such portion of the work at the cost of
the original contractor, without prejudice to his rights under Clause 2. He shall also be competent to
levy compensation for delay in progress. The recovery of excess cost shall be made from next
available running bill or any other claim and shall not be deferred.

Clause 33: The contractor includes clearance, leveling and dressing of site within a distance of 15
meters of the structure / building on all sides except where the building adjoins another building.
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Clause 34: Project Works:

The contractor shall arrange to protect, at his own cost, in an adequate manner, all cut stone work and
other work requiring protection and to maintain such protection, as long as work is in progress. He
shall remove and replace this protection, as required by the Engineer-in-charge, from time to time.
Any damage to the work, so protected, no matter how it may be caused, shall be made good by the
contractor free of cost.

All templates, forms, moulds, centering, false works and models, which in the opinion of the
Engincer-in-charge are necessary for the proper and workman like execution of the work, shall be
provided by the Contractor free of cost.

Clause 35: Contractor liable for settlement of claims caused by his delays:

If the progress of the work has fallen so much in arrears as to prevent other contractors on the work,
from carrying out their part of the work within the stipulated time, he will be liable for settlement of
any claim, put in by any of these contractors for the expenses of keeping their labour unemployed, to
the extent considered reasonable by the Engineer-in-charge.

Clause 36A: The liability, if any, on account of quarry fees, royalties, octroi and any other taxes and
duties in respect of materials actually consumed on public work, shall be borne by the Contractor.

Clause 36B:

The cost of all water connections, necessary for execution of work, and the cost of water consumed
and hire charges of meters and the cost of electricity consumed in connection the execution of work,
shall be paid by the Contractor except where other specifically indicated.

Clause 36C: Payment of Sales Tax and any other Taxes:

Royalty or other tax on materials, issued in the process of fulfilling contract payable to the Jaipur
Development Authority under rules in force will be paid by the Contractor himself.

Clause 36D:

In respect of goods and materials procured by the Contractor for use in works under the contract,
sales tax will be paid by the contractor, himself. But in respect of all such goods manufactured and

supplied by the Contractor and works executed under the contract, the responsibility of payment of
Sales tax would be that of the Engineer-in-charge.

Clause 37: Refund of Performance Guarantee and Security Deposit:

The performance Guarantee and / or security deposit will be refunded after the expiry of the
period, as prescribed below:-
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In case of contracts relating to hiring of trucks and other T'&P' transportation including
loading, unloading of materials, the amount of performance guarantee / security deposit is
refundable along with the final bill.

Supplies of material: As per provision of the G.F. & A.R.
Ordinary repair: 3 months after completion of the work provided the final bill has been paid.

Original works / special repairs / renewal works: Six months after completion except in case
of works, such as building works, bridge works, cross drainage work, Dams, canals water
supply and sewerage schemes (except where provided otherwise in any specified case) etc.,
the Performance Guarantee / Security Deposit will be refunded 6 months after completion or
expiry of one full rainy season, or after expiry of defect liability period as defined in the
special condition of agreement whichever is later, provided the final bill has been paid.
(Regarding "refund of performance guarantee and security deposit").

"In case of road, bridge and CD works (original/special, repairs/renewals). The defect
Liability period shall be three years after completion of works".

The Security Deposit amount shall become due and shall be paid to the contractor after expiry
of Defect Liability Period

The Security Deposit will be released in the following stages after satisfactory performance
certificate issued by Engineer-In-Charge :--

1 After completion of one year 20 % of SD Amount
2 After completion of two years 20 % of SD Amount
3 After completion of three years Remaining 60% of SD Amount

Clause 38: Fair Wage Clause:

(a) The Contractor shall pay not less than fair wages / minimum wages to laborious
engaged by him on the work as revised from time to time by the Jaipur Development
Authority but the Jaipur Development Authority shall not be liable to pay anything
extra for it except as stipulated escalation clause (clause 45) of the agreement.

Explanation: Fair wage means minimum wages for time or piece work, fixed or
revised, by the State Govt. the Minimum Wages Act. 1948.

(b) The Contractor shall, notwithstanding the provisions of any contract to the country,
cause to be paid fair wages to labourers indirectly engaged on the work, including any
labour engaged by his sub-contractors in connection with the said work as if the
labourers have been immediately or directly employed by him.

(c) In respect of all labourers immediately or directly employed on the work, for the

purpose of the contractor's part of this agreement, the (Contractor shall comply with or
cause to be complied with the Public Works Department Contractors Labour
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Regulations made, or that may be made by the Government, from time to time. With
regard to payment of wages, wages period, deductions from wages,

recovery of wages not paid, and unauthorized deductions, maintenance of wages
register, wages card, publication of scale of wages and other terms of employment,
inspection and submission of periodical returns and other matters of a like nature.

The Engineer-in-charge shall have the right to deduct from the money due to the
contractor any sum required or estimated to be required for making good the loss
suffered by a worker or workers, by reasons of non-fulfillment of the conditions of the
contract, for the benefit of the worker or workers, non-payment of wages or of
deductions made there from, which are not justified by the terms of the contract, or as
a result of non - observance of the aforesaid regulations.

Vis-a-vis the Jaipur Development Authority of Rajasthan, the Contractor shall be
primarily liable for all payments to be made and for the observance of the regulations
aforesaid, without prejudice to his right to claim indemnify from his sub-contractors.

The regulations, aforesaid, shall be deemed to be part of this contract and any breach,
thereof, shall be deemed to be breach of the contract.

Clause 39: Contractor to engage technical staff:

The contractor shall engage the technical staff as follows, on the contract works at his own cost for
which nothing extra will be payable.

(a)
(b)

()

For work costing Rs. 100 Lakh and above :- One Graduate Engineer .

For work costing between Rs. 50 Lakh to Rs. 100 Lakh :- One qualified Diploma
holder having experience of not less than three years .

For work costing between Rs. 15 Lakh to Rs. 50 Lakh :- One qualified Diploma
holder

The technical staff should be available at site, whenever required by Engineer-in-
charge to take instructions.

Clause 39A: The contractor shall comply with the provisions of the Apprenticeship Act,
1961, and the Rules and orders issued, there-under, from time to time. If he fails to do so, his failure
will be a breach of contract. The contractor shall also be liable for any pecuniary liability arising on
account of any violation by him of the provisions of said Act.

Clause 40: Safety of Works :The Contractor shall follow the safety code. The contractor
shall be fully responsible for safety of works at site taking note of all the necessary provisions as per
Employer's conditions of contract for safety, Health and Environment Manual (SHE Manual)
available at Section 7, which shall be binding on the contractor. The contractor's price shall be
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inclusive of all the necessary costs to meet the prescribed safety standards. In the case the contractor
fails in the above, the Employer may provide necessary arrangements and recover the cost from
contractor.

Clause 41: Near Relatives barred from tendering: The contractor shall not be permitted to bid for
works, in same Circle, in which his near relative is posted as Accountant or as an officer in any
capacity between the grades of the Superintending Engineer and Assistant Engincer (both inclusive).
He shall also intimate the names of persons, who are working with him in any capacity or are
subsequently employed by him and who are near relative to any gazetted officer in the organization /
Department. Any breach of this condition by the contractor would render him liable to be removed
from the approval list of contractors of the Department. If such facts is noticed (a) before sanction of
bid, his offer shall be declared invalid and earnest money shall be forfeited, (b) after sanction of the
bid then bid sanctioning authority may at his discretion forfeit his earnest money, performance
guarantee, security deposit and enlistment deposit and the work / remaining work may allot to any
registered contractor on the same rates as per rules.

Note : By the term 'near relative' is meant wife, husband, parents and grandparents, children and
grand children, brothers and sisters, uncles and cousins and their corresponding in laws.

Clause 42: Retired Gazetted Officers barred for 2 years: No Engineer of Gazetted rank or other
Gazetted officer, employed in Engineering or Administrative duties in an Engineering Department of
the Jaipur Development Authority, is allowed to work as a contractor for a period of 2 years, of his
retirement from Jaipur Development Authority Service without the previous permission of Jaipur
Development Authority. The contract is liable to be cancelled, if either the contractor or any of his
employee found, at any time, to be such a person, who had not obtained the permission from as
aforesaid before submission of the bid or engagement in the contractors service as the case may be.

Clause 43: Quality Control

The Jaipur Development Authority shall have right to exercise proper quality Control
measures.

Clause 43A:

The work whether fully constructed or not and all materials machinery tools and plant
scaffolding temporary buildings and other things connected therewith shall be at the risk of the
contractor until the work has been delivered to the Engineer in charge and a certificate from him to
effect obtained.

Clause 44: death of Contractor:

Without prejudice to any of the rights or remedies under the contract, if the contractor dies,
the legal heirs of the contractor or the JDA or duly authorized Engineer shall have the option of
terminating the contract without any compensation.
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Clause 45: Price variations Clause:

If during the progress of the contract of value exceeding Rs. 50.00 Lakh (accepted tendered
amount minus cost of material supplied by the department) and where stipulated completion period is
more than 3 months (both the conditions should be fulfilled). The price of any materials/ bitumen /
diesel / petrol / cement and steel incorporated in the works (not being materials to be supplied by the
department) and / or wages of labour increases or decreases, as compared to the price and / or wages
prevailing at the last date of submission of bid for the work the amount payable to contractors for the
work shall be adjusted for increase or decrease in the rates of materials (excepting those materials
supplied by the department)/ labour / bitumen diesel / petrol / cement and steel. If negotiated rates
have been accepted, prices as on the date of negotiations shall be considered for price adjustment.
Similarly, if rates received on the date of opening of bids have been accepted, then prices on the date
of opening of bid shall be considered for price adjustment.

Increase or decrease in the cost of labour / material / bitumen / cement / diesel and petrol shall
be calculated and petrol shall be calculated quarterly in accordance with the following formula.

(a) Labour :
VL=0.75x PLxR (I =lio)

100 I

Vi Increase or decrease in the cost of work during the quarter under consideration due to change

in rates for labour.

R = The value of the work done in rupees during the quarter under consideration excluding the
cost of materials supplied by the department and excluding other items as mentioned in the
clause.

liy= The average consumer price index for industrial workers (whole-sale prices) for the quarter in
which submission of bid (as published in Reserve Bank of India Journal / labour Burecau
Shimla, for the area).

Lii = The average consumer price index for industrial workers (whole-sales-price) for the quarter of
calendar year under consideration (as published in Reserve Bank of India Journal / labour
Bureau Shimla, for the area).

Py

Percent of Labour components.

Note : In case of revision of minimum wages by the Jaipur Development Authority or other
competent authority, nothing extra would be payable except the price escalation permissible
under this clause.

(B)  Material (excluding material supplied by the department)
Vm= 0.75x Pmx R (Limi-Lwo)
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100Lyvo

Increase or decrease in the cost during the quarter under consideration due to change in the

rates of material.

The value of the work done in rupees during the quarter under consideration excluding the
cost of materials supplied by the department and excluding other items as mentioned in this
clause.

The average wholesale price index (all commodities) for the quarter in which submission of
bid (as published in Reserve Bank of India Journal / Economic Advisor to Government of
India, Ministry of Industries, for the area).

The average wholesale price index (all commodities) for the quarter under consideration (as
published in Reserve Bank of India Journal / Economic Adviser to Government of India.
Ministry of Industries, for the arca).

Percentage of material component (excluding materials supplied for the Department).

Bitumen

0.85x Ppx R (B)-By)

Increase or decrease in the cost of the work during the month under consideration due to
changes in the rate for bitumen.

The value of the work done in rupees during the quarter under consideration excluding the
cost of material supplied by the department and excluding other items as mentioned in this
clause.

The official retail price of bitumen at the 10C depot it nearest center on the day 28 days prior
last date of submission of Bids.

The official retail price of bitumen of IOC depot it nearest center for the 15 day of the month
under consideration.

Percentage of bitumen component of the work.

Petroleum

V1=0.75 x Pjx R (¥ -Fo)
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Increase or decrease in the cost of work during the month under consideration due to change
in the rate for fuel and lubricants.

The value of the work done in rupees during the quarter under consideration excluding the
cost of materials supplied by the department and excluding other items as mentioned in this
clause.

The average wholesale price index of high speed diesel (HSD) as published by the Economic
Advisor to the Government of India, Ministry of Industry on the day of last day of submission
of bid.

The average wholesale price index HSD for the quarter under consideration as published
weekly by the Economic Advisor to the Govt. of India, Ministry of Industry for the quarter
under consideration.

Percentage of fuel and lubricants component excluding fuel and lubricants supplied by the
Department (Specified in the sanctioned estimate for the work).

Percentage of fuel and lubricants component excluding fuel and lubricants supplied by the
Department (Specified in the sanctioned estimate for the work).

Total work done during the quarter as prescribed under this clause.

For application of this clause price of HSD is chosen to indicate fuel and lubricant
component.

Cement

Ve=  0.75x Px R (Lei-Leo)
100L¢o

Increase or decrease in the cost of the work during the quarter under consideration due to
change in the rates of cement.

The value of the work done in rupees during the quarter under consideration excluding the
cost of cement supplied by the department and excluding other items as mentioned in this
clause.

The average wholesale price index for the quarter in which last date of submission of bid (as
published by the Economic Adviser to Government of India, Ministry of Industries).

The average wholesale price index for the quarter under consideration (as published by the
Economic Adviser to Government of India, Ministry of Industries).

Percentage of cement components (excluding cement supplied by the Department).
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(F)  Steel
Vs =0.75x Pex R (Lsy -Lso)

100 Lso

Vs= Increase or decrease in the cost of the work during the quarter under consideration due to
change in the rates of steel.

R=  The Value of the work done in rupees during the quarter under consideration excluding the
cost of steel supplied by the department and excluding other items as mentioned in this clause.

Iso= The average wholesale price index for the quarter in which last date of submission of bid (as
published by the Economic Adviser to Government of India, Ministry of Industries)

Ls;= The average wholesale price index for the quarter under consideration (as published by the
Economic Adviser to Government of India, Ministry of Industries)

Clause 45A: Price Variation in installation of elevators supply/installation of Centrally Air
Conditioning and Central Evaporation Cooling Works.

In all cases of contracts for installation of elevators, supply/installation of Central Air
Conditioning and Central Evaporation Cooling Works, the Price quoted shall be based on the Indian
Electrical and Electronic Manufacturers Association (IEEMA) price variation clause based on the
cost of raw materials/components and labour cost as on the date of quotation/bid and the same i1s
deeded to be related to wholesale price index number of metal products and All India Average
consumer price index number of industrial workers as specified below. In case of any variation in
these index numbers the prices shall be adjustment up or down in accordance with following formula:

P=P, {15+55MP+ WD) +15 WD}

100 MP,W,W,
Where :
P=  Price payable as adjusted in accordance with the price variation formula.
Po=  Price quoted/confirmed

Mpy- Wholesale Price Index Number for metal products as published by the office of the Economic
Adviser, Ministry of Industry, Government of India, in their weekly bulleting, Revised Index
Number of Wholesale Price (Base 1981-82 =100 for the week ending first Saturday of the
relevant calendar month). The relevant month shall be that in which price was offered or
negotiated whichever is later.

Wy = All India Average Consumer Price Index Number for Industrial Workers (Base : 1982 = 100).
as published by Labour Burcau, Ministry of Labour, Government of India, for relevant
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calendar Month. The relevant Month shall be that in which price was offered or negotiated
whichever is later.

Mp= Wholesale Price Index Number of Metal Products as published by the office of Economic
Adviser, Ministry of Industry, Government of India, in their weekly bulletin Revised index
Number of wholesale price (Base : 1981-82 = 100). The applicable wholesale Price Index
Number for Metal Products as pre-availing on 1st Saturday of the Month covering the date
FOUR months price to the date of delivery and would be as published by IEEMA.

Woq = All India Average Consumer Price Index Number for Industrial workers (Base : 1982 = 100)
as published by Labour Bureau, Ministry of Labour, Government of India. The applicable All
India Consumer Price Index Number of Industrial workers prevailing for the FOUR months
prior to the date of completion of installation/Progress parts of installation and would be as
published by IEEMA. The date of delivery shall be the date on which the manufactured
material is actually supplied at site. The data of completion of installation (or progress part of
installation shall be the date on which the work is notificd as being completed and is available
for inspection/duly tested). In the absence of such notification, the date of completion is not
intimated, such completion shall be considered by the Engineer-in-charge which shall be
final.

Note-1 The wholesale price index number for metal products is published weekly by the
office of the Economic Adviser, but if there are any changes, the same are
incorporated in the issue appearing in the following week. For the purpose of this
price variation clause, the final index figures shall apply.

Note- 2 The sole purpose of the above stipulation is to arrive at the entire contract under the
various situations. The above stipulation does not indicate any intentions to sell
materials under this contact as movables.

Note- 3 The indices MP& Work are regularly published by IEEMA in monthly basic price
circulars based on information bulletins from the authorities mentioned. These will be
used for determining price variation and only IEEMA circulars will be shown as
evidence, if required.

GENERAL CONDITIONS FOR ADMISSIBILITY OF ESCALATION

1. The exact percentage of labour/material (excluding materials to be supplied by the department
/battements/diesel and petrol compensate and labour component for the work shall be
approved by the authority while sanctioning the detailed estimates.

2 The breakup of components of labour/materials (excluding materials to be supplied by the
department) bitumen/diesel and petrol as indicated in clause 45 have been pre-determined as
bellows:
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(a) Labour - 22.38 Percent
(b)  Material - 37.28 Percent
(c) Bitumen - 24.46 Percent
(d) Petroleum - 4.65 Percent
(e) Cement - 5.80 Percent
(H Steel Reinforcement - 5.43 Percent
Total - 100 % Percent

While allowing price escalation the following shall be deducted from the value of the of work
done ® (a) cost of material supplied by the department (b) cost of services rendered as per
clause 34 (¢) of secured Advance/any advance added earlier but deducted agreed rates. now
after work is measured (d) cost of extra items, the rates for which have been worked out based
on market rates/ mutually agreed rates.

The first statement escalation shall be prepared at the end of three months in which the work
was awarded and the work done from the date of start to the end of this period shall be taken
into account. For subsequent statement cost of work done during every quarter shall be taken
into account. At the completion of work the work done during the last quarter of fraction there
of shall be taken into account.

For the purpose of reckoning the work done during any period the bills prepared during the
period shall be considered. The dates of recording measurements in the Measurement book by
the Assistant Engineer shall be the guiding factor to decide the bills relevant to any period.
The date of completion as finally recorded by the competent authority in the measurement
Book shall be the criterion.

The index relevant to any quarter for which such compensation is paid shall be the
arithmetical average of the indices relevant of the calendar month.

Price adjustment clause shall be applicable only the work that is carried out with the stipulated
time or extension thereof as are not attributable to the contractor.

If during the progress in respect of contract works stipulated to cost Rs. 50 lac or less the

value of work actually done excluding cost of Material supplied by the Department exceeds
Rs. 50 lac and completion period is more than 3 months then escalation would be payable

only in respect of value of work in excess over Rs. 50 lac from the date of satisfying both the
conditions.

Where originally stipulated period is 3 months or less but actual period of extension exceeds
beyond 3 months on account of reasons not attributable to contractor escalation amount would
be payable only in respect of extended period if amount of work is more than Rs. 50 lac.

In case the contractor does not make prorate progress in the first or another time span and the
short fall in progress is covered up by him during subsequent time span within original

stipulated period then the price escalation of such work expected to be done in the previous
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time span shall be notionally given based upon the price index of that quarter in which such
work was required to be done.

11.  No claims for price adjustment other than those provided herein shall be entertained.

12, If the period of completion including extended period attributable to Jaipur Development
Authority exceeds twelve months but cost does not exceeds more than Rs. 50 lacs no
escalation is admissible.

13. Similarly if cost of works increases more than Rs. 50 lac but completion period including
extended period attributable to Jaipur Development Authority is less than 3 months no

escalation is admissible.

14.  No provisional escalation is payable on the basis of indices of the previous quarter in absence
of non pub location of indices in concede quarter by the RBL

15.  Escalation is always payable quarterly and no provisional escalation is payable monthly or
fortnightly.
16. In case at the time of executing agreement both the conditions (completion period 3 months

and amount of work Rs. 50 lac for admissibility of price escalation are not fulfilled and
subsequently due to additional work and extension of time attributable to Jaipur Development
Authority both the conditions become fulfilled in that case the escalation shall be payable
from the date of satisfying both the conditions and only for work done beyond Rs. 50 lac and
in period of work beyond 3 months.

17 The contractor shall for the purpose of this conditions keep such books of account and other
documents as are nccessary to show the amount of any increase climbed or reduction
available and shall allow inspection of the same by a duly authorised representative of Jaipur
Development Authority and further shall at the request of the Engineer in charge furnish
verified in such a manner as the Engineer in charge may require any documents so kept and
such other information as the Engineer in charge may require.

Clause 46 Force Majeure:

Neither party shall be liable to each other for any loss or damage occasioned by or arising out
of acts of God such as unprecedented floods volcanic eruptions earthquake or other invasion of nature
and other acts.

Clause 47: General discrepancies and errors:

In case of percentage rate bids if there is any typographical or clerical error in the rates shown
by the Department in the “G” schedule the rates as given in the basic schedule of Rates of the
Department of the area shall be taken as correct.

Clause 48: Post payment audit & technical examination:

The Jaipur Development Authority shall have right to cause an audit and technical
examination of the works, and the final bills of the contractor, including all supporting vouches,
abstracts etc., to be made within 2 years after payment of the final bill and if as a result of such audit
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and technical examination any sum is found to have been over paid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done by him under the
contract and found not to have been executed below specifications, the contractor shall be liable to
refund the amount of over payment and it shall be lawful for Department in recover the same from
him in the manner prescribed in clause 50 or in any other manner legally permissible and if it is found
that the contract was paid less than what due to him under the contract in respect of any work
exccuted by him under it the amount of such under payment shall be duly paid by the Jaipur
Development Authority to the contractor.

Clause 48A: Pre check or post check of Bills:

The Jaipur Development Authority shall have right to provide a system of pre-check of
contractor bills by specified organisation and payment by an Engineer or an accounts officer/Sr.
Accounts Officer/Chief Accounts Officer/ Financial advisor as the Jaipur Development Authority
may in its absolute discretion prescribe any overpayments/excess payments detected as a result of
such pre-check or post check of contractor’s bills can be recovered from the contractor’s bills in the
manner herein before provided and the contractor will refund such over/excess payments.

Clause 48 B: Check Measurements:

The department reserves to itself the right to prescribe a scale of check measurement of work
in general or specific scale for specific works or by other special orders (about which the decision of
the department shall be final) checking of measurement by superior officer shall supersede
measurements by the subordinate officer and the former will become the basis of the payment. Any
over/excess payment detected as a result of such check measurement or otherwise at any stage upto
the date completion and the defect removal period specified elsewhere in this contract shall be
recoverable from the contractor as any other dues payable to the government.

Clause 49: Dismantled Materials:

The Contractor in course of the work should understand that all materials e.g. bricks still and
other obtainable in the work by dismantling etc. will be considered as the property of the Jaipur
Development Authority and will be disposed off to the best advantage of the Jaipur Development
Authority as per directions of the Engineer in-charge.

Clause 50: Recovery from contractors:

Whenever any claim against the contractor for the payment of a sum of money arises out of or under
the contract the Department shall be entitled to recover such sum by appropriating in part or whole of
the performance guarantee and/or security deposit. Security Deposit at the time of enlistment of the
contractor. In the event of the security being insufficient or if no security has been taken then the
balance or the total sum recoverable, as the case may be shall be deducted from any sum then due or
which at any time thereafter may become due to the contractor, under this or any other contract with
the Jaipur Development Commissioner of Jaipur Development Authority of Rajasthan should this
sum be not sufficient to cover the full amount recoverable the contractor shall pay to the department
on demand the balance remaining dues.
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The department shall further have the right to affect such recoveries under public Demands

recovery Act.

Clause 51: Jurisdiction Court:

In the event of any dispute arising between the parties hereto in respect of any of the matters

comprised in this agreement the same

shall be settled by a competent court having jurisdiction over

the place where agreement is executed and by no other court after completion of proceeding under

clause 23 of this contract.

Schedule of Material to be supplied by the Department if available

(Referred is in Clause 10)

S.No. Particulars

Quantity

Rates Place of

Delivery

Unit | Rupees

1 NIL

NIL

NIL

Schedule of Machinery /T&P to be supplied by the Department:

The following Machinery/ T & P shall be supplied by the Department if available to

the contractor on hire as per rules of the Department for supply for machinery /T& P to
the contractors on hire charges (Referred to in Clause 10 C)

’ S.No. Item

Rate (Rs.)

Place of Delivery Return

l 1 NIL

NIL

Progress Statements referred to in clause 2 of conditions of contract.

-

Name of work

Date from which

Date by which the

Monthly rate of

the work should | work should be | progress
be commenced completed
1 2 3 4
The contractor has been informed that his bid has been accepted.
Dated ...cocevvveinnee Signature Dated........... Signature of Contractor
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Notes: For Filling in the Progress Statement Form

Columns 2.3 and 4 must be initialed and dated by the contractor
Column 4 must be initialed and dated by the JDA or other duly authorised Engineer also.

The date in column 2 correspond to the date on which the order to commence work is given to

the contractor read with clause 2 of the conditions of contract.

The date in column 3 must correspond to the period stated in sub clause (e) of the

Memorandum below bid for works:

Column 4 this will ordinarily be worked out proportionately thus for example if " 240000/-
is the cost of whole or portion of work bided for and six months period of completion then the
monthly rate of progress should be Rs. 4000. If necessary quantities may also be specified in

this column at the discretion of the JDA.

The certificate as to intimation of acceptance of bid printed at the foot of the form must be
signed and dated both by the Director (Engineering)-1 or other duly authorised Engineer and

the contractor.
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ANNEXURE TO APPENDIX XI

RAJASTHAN PUBLIC WORKS DEPARTMENT CONTRACTORS

LABOUR REGULATIONS

(1)
(i1)
(iii)

(iv)

1.

Short Title: These Regulations may be called "The Rajasthan Public Works Department
Contractor's-Labour Regulations."

Definition : In these Regulations unless otherwise expressed or indicated, the following
works and expressions shall have the meaning hereby assigned to them respectively, that is to
say —

(i) "Labour" means works employed by a Rajasthan P.W. Department contractor
directly or indirectly through a sub-contractor or other person by an agent on his behalf.

(ii) "Fair Wage" means minimum wages for time or piece work fixed or revised by the
State Government under the Minimum Wages Act, 1948.

(iii) "Contractor" shall include every person whether sub-contractor or headman or
Agent employing labour on the work taken on contract.

(iv)  "Wages" shall have the same meaning as defined in the Payment of Wages Act and
includes time and picce, rate wages.

Display of Notice regarding wages etc.: The contractor shall (a) before he commences his
work on contract, display and inconspicuous place on the work notices in English and the
correctly maintain in Hindi by the majority of the workers giving the rate of wages which
have been certified by the Executive, Engineer, the Superintending Engineer, the Chief
Engineer or Labour Commissioner as fair wages and the hours of works for which such wages
are earned, and (b) such a copy of such notices to the Certifying Officers.

Payment of Wages :
(1) Wages due to every worker shall be paid to him direct.
(11) All wages shall be paid in current coin or currency or in both.
Fixation of wage periods :
The contractor shall fix the wage periods in respect of which the wages shall be payable.
No wage period shall exceed one month.

Wages of every workman employed on the contract shall be paid before the expiry of ten days
after the last day of the wage period in respect of which the wages are payable.

When the employment of any worker is terminated by or on behalf or the contractor, the
wages earned by him shall be paid before the expiry of the day succeeding the one on which
his employment is terminated.
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All payments of the wages shall be made on a working day except when the work is
completed before the expiry of the wage period, in which case, final payments shall be made
within 48 hours of the last working day.

Note: The term "working day" means a day on which labour is employed in progress.

Wage Book and Wage Slips etc.

(i) The contractor shall maintain a Wage Book of each worker in such form as may be
convenient but the same shall include the following particulars :-

(a) Rate of daily or monthly wages.

(b) Nature of work on which employed.

(¢) Total number of days worked during each wage period.

(d) Total amount payable for the work during each wage period.

(¢) All deductions made from the wages with an indication in each case of the ground for which
the deduction in made.

()
(if)
(iii)

Wages actually paid for cach wage period.

The contractor shall also maintain a wage slip for each worker employed on the work.
The Executive Engineer may grant an exemption from the maintenance of the wage

books and wages slips to a contractor who, in his opinion, may not directly or
indirectly employ more than 50 persons on the work.

Fines and deductions which may be made from wages:

(1)

(i)

(ii)

The wages of a worker shall be paid to him without any deductions of any kind except
those authorised. namely the following:

(a) Fines

(b) Deductions for absence from duty i.e. from the place or places where, by the
terms of his employment, he is required to work. The amount of deduction
shall be in proportion to the period for which he was absent.

(c) Deductions for damages to or loss of goods expressly entrusted to the
employed person for custody or for loss or any other deductions of money,

which he is required to account where such damages or losses are directly
attributable to his neglect or default.

The Rajasthan Government may, from time to time, allow deductions other than those
specified in clause I above.

No fines shall be imposed on a worker and on deduction for damage or loss shall be
made until worker has been given an opportunity or showing cause against each fine
or deductions.
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(i) The total amount of fines, which may be imposed in any on¢ wage period on a worker,
shall not exceed an amount equal to three paise in rupee of the wage payable to him in
respect of that wage period.

(ii) No fine imposed on any worker shall be recovered from him by installments or after
expiry of 60 days from the date on which it was imposed.

Register of fines etc.: The contractor shall maintain a register of fines and of all deductions
for damage or loss. Such register shall mention the reasons for which fine was imposed of
deduction for damage or loss was made. The Contractor shall maintain both in English and
local Indian Language a list approved by the labour Commissioner clearly stating the acts and
omission for which penalty or fine may be imposed on a workman and display it in a good
condition in conspicuous place on the work.

Preservation of Register: The wage register, the wage card and the register of fines
deduction required to be maintained under these regulations, shall be preserved for 12 months
after the date or the 1st entry made in them.

Powers of Labour Welfare Officer to make investigation of enquiry: The Labour Welfare
Officer or any other person, authorized by the State Government on their behalf shall have
power to make enquiries with a view to ascertaining and enforcing due and proper observance
of the fair wage clauses and provisions of the regulations. He shall investigate into any
complaint regarding default made by the Contractor of Sub-Contractor in regard to such
provisions.

Report of Labour Welfare Officer: The Labour Welfare Officer or other person, authorized
as a aforesaid, shall submit a report of the result of his investigation or enquiry to the
Executive Engineer concerned indicating the extent, if any to which the defaults has been
committed with a note that necessary deductions from the contractors bill be made and the
wage and other dues be paid to the labour concerned in case an appeal is made by contractor
under clause 12 of these regulations, actual payment to Labours will be made by the
Executive Engineer after the Labour Commissioner had given decision on such appeal.

Appeal against the decision of labour Welfare Officers: Any person aggrieved by the
decision and recommendation of the Labour Officer or other persons, so authorised, and may
appeal against. Such decision to the Labour Commissioner within 30 days from the date do
decision forwarding simultancously a copy of his appeal to Executive Engineer concerned but
subject to such appeal the decision of the Officer shall be final and binding upon the
contractor.

No Party shall be allowed to be represented by a lawyer during any investigation enquiry
appeal or any other proceedings

Inspection of Wage Books and Slips: The contractor shall allow inspection of the wage
books and wage slips and register of fines and deductions to any of his workers or to his agent
at a convenient time and place after due notice is received or to the Labour Welfare Officer or
any other person authorised by the State Government on his behalf.
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14, Submission of Returns: The contractor shall submit periodical returns as may be specified
from time to time.

15. Amendments: The Jaipur Development Authority may from time to time add to or amend
these regulations and on any questions as to the application interpretation effect of these
regulations the decision of the Labour commissioner to the Jaipur Development Authority or
any other person authorised by the State Jaipur Development Authority in that behalf shall be
final

SCHEDULE OF FAIR WAGE TO BE GIVEN BY EXECUTIVE ENGINEER LIST OF
ACTS AND COMMISSION FOR WHICH FINE CAN BE IMPOSED

(1) Without insubordination or disobediences whether alone or combination with another,

(2) The fraud or dishonesty in connection with the contractors business or property of the
Rajasthan P.W.D./ JDA.

(3) Taking or giving bribes or any illegal gratification

(4) Labour late attendance

(5) Drunkenness fighting not or disorderly or indecent behavior

(6) Habitual negligence

(7) Smoking near or around the area where combustible or other materials are stocked

(8) Habitual indiscipline

(9) Causing damage work in progress or to property of the Rajasthan P.W.D./ JDA or the contractor

(10) Sleeping on duty

(11) Malingering or sowing down work.

(12) Giving of information regarding name age father’s name

(13) Habitual loss of wage cards supplied by the employers

(14) Un-authorised use of employer’s property or manufacturing or making of unauthorized articles
at the work place.

(15)Bad workmanship in construction and maintenance by skilled workers is not approved
by the department and for which contractors are compelled to undertake rectification.

(16) Making false complains and/or misleading statement

(17) Engaging in trade within the premises of the establishment

(18) Any delinquency of business affairs of the employers

(19) Collection or canvassing for the collection of any money within the premises of an

establishment unlessauthorized by the employer.
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(20) Holding meeting inside the premises without previous sanction have the employer
(21) Threatening or intimidating any workman or employee during the working hours

Within the premises.

. Progress Statement referred to in Clause 3 of Conditions of Contract.

Wame of works Date from which | Date by which the | Monthly  rate of
the work should | work should be | progress
be commenced completed

1 2 3 4

The contractor has been informed that this bid has been accepted.

Sig. Contractor

Sig. Engineer In-Charge
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NOTES FOR FILLING IN THE PROGRESS STATEMENT FROM THE LAST PAGE

1. Columns 2,3 and 4 must be signed and dated by the contractor,

2, Column 4 must be signed and dated by the Director (Engineering) or other duly
authorised Engineer also.

3 The date in column 2 should correspond to the date on which the order to commence
works is given to the contractor specified in line 3 clause 2 page 3 of the conditions or
contract.

4, The date in column 3 must correspond to the period stated in clause (f) page 2 of the
bid.

5. Column 4. This will ordinarily be worked out proportionately thus, for example, if

240000/- is the cost of the whole or portion of work bided for and six months period of
completion then the monthly rate of progress should be Rs. 4000. If necessary,
quantities may also be specified in this column at the discretion of the JDA.

6. The certificate as to intimation acceptance of bid printed at the foot of the form must
be signed and dated both by the JDA or other duly authorised Engineer and the
Contractor.

(Signature of contractor) (Signature of Engineer)
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STATEMENT OF PAYMENT & RECOVERIES TO BE ATTACHED WITH THE
AGREEMENT OF WORKS

Recoveries N | C.B. | Date
et | Vr. rates
A | No. of
m| &
t. | Date
S. |Gross |Progres [Material Quantit| Amount SD. llncom | Sal | Ro | Other | Total D.A.O|E.
amt. [sive [sT&P |y e tax | es | yalt | Recov | Recov E.
No. |of Billltotal Hours deduct | Tax |y eries | eries
amt. of] ion
Bills
1 2 3 4(a) 4(b) | 4(c) 4(d) | 4(e) 40 | 4(1) | 40 4(3) 516 7 8
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SECTION -3

(OTHER CONDITIONS OF CONTRACT)
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3.1

3.1.1

3.1.2
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SECTION -3
OTHER CONDITIONS OF CONTRACT

GENERAL
These OTHER Conditions of Contract' (OCC) shall be applicable to this bid in
amplification/modification of the 'General Conditions of Contract'(GCC).

In case any clause provided in GCC is modified/amplified in OCC, then provision in OCC
will be binding and will prevail over the corresponding provisions in GCC.

3.1.3 The Contractor shall carry out the Works based on the following:

3.2

3.2.1
B2

Fid3

324

(i) Rajasthan PWD/Jaipur JDA Standard Specifications (Civil works)
(i) MORT&H/IRC Specifications (latest revision) wherever applicable

The attention of the contractor is drawn to those clauses of codes, which require supporting
specification either by the engineer or by mutual agreement between the Contractor and
Employer. In such cases, it is the responsibility of the Contractor to seek clarification on any
uncertainty and obtain prior approval of the Engincer before taking up the
supply/construction. In absence of such prior clarification, the Engineer’s choice/design will
be final and binding on the Contractor without involving separately any additional payment.

The latest edition of all Specifications / Standards till 30 (Thirty) days before the final date of
submission of the bid, shall be adopted.

SCOPE OF WORK AND DEVIATIONS

Scope of work would be as specified under technical specification of work

The Contractor is not to vary or deviate from the drawings/specifications/stipulations as
submitted by contractor and finally approved by Jaipur Development Authority(JDA) for
execution, conditions of bid documents or instructions to execute work of any kind,
whatsoever, unless so authorised by the Engineer-in-charge (E.L.C.) in writing. If, compliance

with the E.LC's aforesaid order involves extra work and/or expense beyond that is involved in
the execution of the contract work, then unless the same were issued in consequence of some

breach of this contract on part of the Contractor(s), the latter shall be entitled to be paid the
price of the said work to be valued as provided in 'GCC'.

The several documents forming the contract are to be taken as mutually explanatory to one
another, detailed drawings being followed in preference to small scale drawings and figured
dimensions in preference to the measured ones.

The right to carry out the work either in conformity with or in a manner entirely different
from the terms of these Bid Documents that may be considered the most suitable before or
subsequent to the receipt of bids due to exigencies of work is reserved with the EIC.
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325 It shall be the responsibility of the Contractor to promptly bring to the notice of E.I.C. any
error or discrepancy in the Contract Documents and obtain his orders thereon. Only stated
dimensions are to be taken and not those obtained by scaling drawings. In case any feature of
the work is not fully described and set forth in the drawings and specifications, the Contractor
shall forthwith apply to the EIC for further instructions, drawings and specifications.

326 In case of errors, omission and/or disagreement between written and scaled dimension in the
drawings and between the drawings and specifications, the following principles shall be

followed.

a) As between the written description or written dimension in the drawing and the
corresponding one in the specification, the former shall apply.

b) The drawing on a large scale shall take precedence over that on a smaller scale, and

c) Drawing approved as construction drawing from time to time shall supersede

corresponding drawing previously approved.

3.3 RATES AND OTHER FINANCIAL CONDITIONS

3.3.1 The rate quoted in the bid must be for the finished work as per the drawings and specifications
and unless clearly specified otherwise, shall be inclusive of all expenses for the proper and
entire completion of work and shall be inclusive of all labour, material and other inputs, taxes.
duties and levies including sales tax, municipal taxes, local taxes, octroi, all royalties, patent
rights, other incidental charges etc. The rate offered shall be final and no claim whatsoever
on any account shall be entertained.

3.3.2 GST registration

3.3.2.1 GST registration required for payment to the contractor.

3.3.3 Insurance

3.3.3.1 Requirements

Before commencing execution of works, it shall be mandatory for the contractor to obtain at
his own cost insurance cover to meet the cost of compensation to be paid by the contractor for
any accidents/incidents pertaining to J.D.A staff, site execution staff, labour, materials, plant
and third party damages etc., under the following requirements:

a. Contractor's all risk and Third Party Cover.

b. Liability under the Workmen's Compensation Act, 1923, Minimum Wages  Act,
1948, and Contract Labour (Regulation and Abolition) Act 1970.

g. Accidents to staff, Engineer, Supervisors and others who are not governed by
Workmen's Compensation Act.

d. Damage to Material, Machinery and works due to fire, theft etc.
€, Any other risk may be specified in the Special Conditions of Contract.
3.3.3.2 Insurance policy in joint names of Contractor and Employer

The policy referred to under sub-clause 3.3.3.1 above shall be obtained in the joint names of
the contractor and the employer and shall inter-alia provide coverage against the following,
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arising out or in connection with execution of works, their maintenance and performance of
the contract.

e Loss of life or injury involving public, employee of the contractor, or that of Employer
or Engineer, labour etc.

e Injury, loss or damages to works or property belonging to public, Government Bodies,
Local Authorities, utility organizations, contractors, employers or others etc.

3.3.3.3 Currency of Insurance Policy

The policies shall remain in force throughout the period of execution of the works and till the
expiry of the maintenance period. The contractor shall, submit to the Engineer or his
representative the copies of various insurance policies obtained by him as also the rates of
premium and the receipts for premium paid by him to ensure that the policies indeed continue
to be in force.

3.3.3.4 Deduction of Income Tax (TDS)

3.34

3.5
3.5:1

Deduction towards income tax and any other tax shall be made at source from each on
account bill by the employer as per rules of Central Govt./ State Govt.

Release of Security Deposit

The Security Deposit will be release as per provisions of Clause 37 of GCC after passing of
Final Bill after satisfactory performance certificate issued by Engineer-In-Charge or as per
order issued by JDA D-29 dated 11.03.2016.

Provided always that, no 'Security Deposit’ amount shall become due nor payable to the
contractor unless all the stipulations of the contract have been fulfilled by the contractor and
all claims and demands made by the employer for and in respect of damage or loss by, from
or in consequence of the works have been finally satisfied.

SETTING OUT

The Contractor(s) is/are to set out the whole of the work in conjunction with an officer to be
deputed by the EIC and during the progress of the work to amend on the requisition of the
EIC any errors which may arise therein and provide all the necessary labour materials and
equipment’s for so doing. The contractor(s) is/are to provide all tools, plant, machinery,
labour and materials (with the exceptions noted in the relevant clauses for issue of
departmental materials as per schedule attached) which may be necessary and required for the
work. All materials and workmanship shall conform to the relevant specifications mentioned
in the bid documents.

SITE, TRANSPORTATIONS AND CONTRACTOR'S OFFICE

The Contractor shall set up an office in Jaipur in case he does not have one already, for
planning and co-ordination of the present bid/contract. He shall furnish to the Employer
postal address of the same.
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3.5.1.2 The contractor shall provide and maintain at the work site, an air conditioned site office for

Employer's engineering staff, of floor area not less than 35 Sq M with two rooms of adequate
size reasonably furnished with furniture , computer with operating system software and latest
(authenticated ) working software like Auto Cad, Primavera / MS project MS word, MS
Excel, etc, and coloured multi-functional printer (MFP) A-3 size printer. The site office shall
also be equipped with broadband connection (speed not less than 2.0 mpbs), with attached
toilet and watch and ward and one attendant. The contractor shall also arrange all necessary
IRC codes. IS codes MoRTH Specifications and other technical literature, etc as directed by
EIC of latest version in soft copies as well as hard copies, in the site office. The contractor
shall bear the monthly cost of electricity, water consumption, broadband, stationary and other
consumables of the site office. Nothing extra shall be payable on this account and the bided
cost of contract shall be deemed to include in the cost for the main works. In case of non-
satisfaction of the services being provided or maintained a maximum deduction of Rs.
10,000.00 per month will be made by the EIC.

3.5.1.3 Any notice or instructions to be given to the Contractor under the terms of the contract shall

352
3521

be deemed to have been served on him if it has been delivered to his authorised agent or
representative at site, or if it has been sent by registered post to the site office or to the address
of the firm last provided by the Contractor.

Use and Care of Site

The Contractor shall not demolish, remove or alter structure or other facilities on the site
without prior approval of the EIC.

3.5.2.2 All garbage shall be burnt or removed from the site as it accumulates. All surface and sub soil

353
3.9.3.1

drains shall be maintained in clean, sound and satisfactory state of performance.
Materials, tools and plants.

The Contractor shall supply at his own cost all materials, plants, tools, appliances,
implements, ladders, tackle, scaffolding and temporary works or any other item required
for the proper execution of the work, whether original, altered or substituted and whether
included in the specification or other documents forming part of the contract referred to in
these conditions or not, which may be necessary for the purpose of satisfying or complying
with the requirements of the EIC to any matter as to which under these conditions he is
entitled to be satisfied or which he is entitled to require together with carriage thereof to
and from the work. Materials so supplied shall have the approval of EIC before being used
on the works. All the rejected materials shall be removed at once from the site of work at
the Contractor's own cost.

3.5.4 Storage of Materials

3.5.4.1 Materials required for the work whether purchased by the contractor or supplied by the

Employer shall be stored by the Contractor only at places, in standard profiles and in the
manner approved by the EIC. The Contractor shall construct suitable godown at the site
of work for safety against damage due to sun, rain, dampness, fire, theft etc. Storage of

cement at site of work shall be at Contractor's expense and risk. In the event of any
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damage occurring to cement due to faulty storage in Contractor's sheds, or on account of
negligence on his part, such damage shall be the liability of the Contractor.

Safety of materials

Storage and safe custody of materials shall be the responsibility of the Contractor. He
shall employ necessary watch and ward establishment for that purpose and no extra claim
whatsoever shall be entertained on this account.

Supply of water and electric power

The contractor shall have to make his own arrangement for water supply and electric
power necessary for the work. Any recommendatory letters to the concerned department
shall be issued by the JDA for this purpose if requested by the contractor. However, JDA
shall not be responsible for any delay in getting the required supply and no claim on this
account will be acceptable by JDA.

3.5.5.2 Electric supply, charges and precautions

b)

d)

The clectric connections shall be obtained by the contractor for use for the work under
the contract subject to the following conditions:-

The charges pertaining to electric supply including installation of temporary
connection including the cost of making electric sub-station if needed, laying cables
wherever necessary upto the meter from the relevant electricity supply authority pole
and from meter upto actual consumption point and the cost of electricity shall be borne
by the Contractor. The Contractor shall also bear the entire cost of connection charges
in case electric connection is discontinued by the electric supply authority.

It will be the responsibility of the Contractor to make necessary arrangements for the
illumination to be provided on the main road in the work area. The Contractor shall
make his own arrangement for any further requirements in respect of illumination at
site of work. No claim whatsoever on this ground shall be entertained and the
Contractor shall bear the full expenses in respect of the same.

The Contractor shall at all times observe the Indian Electricity Rules and any other
rules/bye laws applicable at the time and any damage/penalty on account of violation
of any of the rules/bye laws shall be responsibility of the Contractor.

The Employer shall in no way be responsible for any delay in getting the electric
connection and no claim on this account whatsoever, shall be entertained. It should be
clearly understood that the Contractor has to make his own arrangement for use before
the electric connection is made available and also to be used as a stand-by
arrangement in case of power failure etc. or in the case of disconnection of electric
supply by electric supply authority for any reason.

It shall be mandatory for contractor to provide safety light during night for safe
movement of traffic and provide follow safety instruction provided in IRC code for
safety in construction zone.
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ACCESS ROADS AND HAUL ROADS

Existing public roads may be used by the Contractor to carry out construction activities with
prior approval of the competent authority. The Contractor shall pay all statutory vehicle
licenses and permit fees for the use of public roads.

The Contractor shall indemnify the Employer against all claims for damage to any road or
bridge caused by movement of his traffic, including such claims as may be made directly
against the Employer and shall negotiate and pay all claims arising out of such damage.

No extra payment will be made for construction and maintenance of any temporary haul roads
including any special protection or strengthening required and all cost of such works shall be
deemed to have been included in the cost quoted by the Contractor.

SAFETY, LIGHTING AND FIRE PREVENTION
Safety of Workers

3.7.1 Over and above the provisions made in Safety Code included in GCC and Conditions of

Contract for Safety, Health and Environment the following will also be applicable.

3.7.2 In respect of all workmen directly employed on the work for the performance of the

Contractor's part of this agreement, the Contractor shall at his expense arrange for the
safety provisions as per Indian Standard Safety Codes given below and shall at his own
expense provide for all facilities in connection therewith. In case the Contractor fails to
make arrangements, and provide necessary facilities as aforesaid, he shall be liable to pay
penalty prescribed under relevant clauses of these bid documents for each default and in
addition the EIC shall be at liberty to make arrangement and provide facilities as aforesaid
and recover the cost incurred on that account from the contractor and no claims
whatsoever shall be entertained.

IS 3696 (Part I); Safety Code for Scaffolds and Ladders.

IS 3696 (Part IT); Safety Code for Scaffolds and Ladders Part II.

IS 3764, Safety Code for excavation work.

IS 4081 , Safety Code for blasting and drilling operations

IS 4138, Safety Code for working in compressed air.

IS 5121; Safety Code for piling and other deep foundations.

IS 5121, Safety Code construction involving use of hot bituminous materials.

IS 7293, Safety Code for working with construction machinery.

IS 7969, Safety Code for storage and handling of building materials.

IRC safety code for construction zone IRC(SP) 55 2001
11.  Any other code and/or as per directions of EIC.
12. The contractor shall be responsible for providing following services/ measures

D B0 I Oh i W B
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373 NIGHT WORK:- Normally No work during night work shall be allowed .In any

special situation permission from EIC is required to executive during the night.

3.7.4 SECURITY MEASURES
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Security arrangement for the work shall be adequate conforming to IS Codes, applicable rules
and laws of the land. The contractor shall be held responsible for the action or inaction on the
part of his staff and employees and also those of any approved sub-contractor. The
Contractor shall also provide and maintain adequate security personnel on continuous basis
for ensuring security of the works for duration of contract.

3.7.5 ANCILLARY AND TEMPORARY WORKS

The contractor's proposals for execution of all ancillary and temporary works shall be n
conformity with the proposals submitted along with the Tender and modification thereto as
approved by the EIC.

The Contractor shall submit drawings, supporting design calculations when called for by the
EIC and other relevant details of all such work to the EIC for approval well before he desires
to commence such works. Approval by the EIC of any such proposal shall not relieve the
Contractor of his responsibility.

No extra payment shall be made for complying with the provisions of this clause. The cost
of the same shall be deemed to be included in the Tendered Cost as accepted by the
Employer.

No separate payment shall be made for complying with provisions of this clause and all costs
shall be deemed to have been included in the Tendered Cost as accepted by the Employer.
The Contractor shall make his own arrangement for the disposal of the spoils from the works
to such place where the same shall not cause nuisance and shall be acceptable to the
authorities concerned.

3.7.6 SERVICES

il

111

Underground and overhead services are likely to be met with during construction. These are
to be protected against damage by the Contractor at his own cost.

The contractor shall not have any claim in case of delay in shifting of services or removal of
obstructions. However, suitable extension of time shall be granted by Engineer-in-charge for
such delays proportionately. Shifting charges shall be met by the Employer.

No extra payment will be made to the contractor for damage caused by rains, floods,
earthquake, fire, accidents and other natural calamities during the execution of work.

3.7.7 PROGRESS & PROJECT MONITORING

(Amplification of clause 2 of GCC)
After the work order issued by JDA, the contractor shall submit within 10 days the complete
detailed work programme mentioning Key Dates for the mile stones and got it approved by
JDA, failing which JDA may fix key dates at its own which shall be binding to the contractor
and shall be applicable for deduction of liquidated damages. The contractor shall also submit

monthly programme in the first week of every month to the EIC an up to date.
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Whenever the contractor proposes to change the construction programme he shall
immediately advise the EIC in writing and, if the EIC considers the change a major one, the
contractor shall submit a revised programme for approval.

If the contractor falls behind the approved construction programme, he shall, within fourteen
days of the date of such default, submit for approval a revision of the construction
programme showing the proposed measures, including augmentation of plant, labour and
material resources to complete the works on time.

The Employer or the EIC will hold periodical Progress Status Review Meeting. The
Contractor shall depute his Engineers/Managers at appropriate level as decided by the EIC to
attend the Review Meeting.

Progress photographs of the major events shall be submitted by the Contractor along with the
Progress Reports. No extra payment will be made for supply of progress photographs.

No separate payment shall be made for the requirement under this clause and the same shall

be deemed to be included in the Tendered Cost as accepted by the Employer.

RIGHT OF WAY

Right of way to the work site will be provided to the contractor. The contractor shall prepare
at his own cost approach road to the site of work. The Employer reserves the right to make
use of the service road for themselves, all other connected agencies in the area as and when
necessary without any payment to the contractor. If the contractor wishes to use the existing
roads, he may do so after taking permission from competent authority and after due
strengthening of such roads to take any anticipated heaviest traffic at their own cost as may
be required by the authority.

The contractor shall plan transportation of construction materials, components and
equipment’s over public roads in accordance with traffic regulations as applicable at the time
and without causing any obstruction to other traffic or causing accident. No claim
whatsoever will be entertained on this account.

All arrangements for maintenance of traffic diversion including traffic signals/regulations
during construction and maintenance period shall be considered as incidental to the work and
contractor's responsibility and nothing extra shall be payable in this respect.

The contractor shall take all necessary measures for the safety of traffic and the workers
during construction and provide, erect and maintain such barricades including signs,
markings, flags, lights and flagmen as necessary, all around the excavation/construction area
and at such intermediate points, as directed by the EIC including the proper identification of
the construction areas. He shall be responsible for all damages and accidents on account of
construction and othér relevant activities. Nothing extra shall be paid on account of above.
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\Y The temporary warning signs/lamps shall be installed at all barricades during the hours of
darkness and kept lit there at all times during these hours and nothing shall be paid extra on
this account. However, traffic police signals shall not be the responsibility of the contractor.

3.8 TIME MANAGEMENT

3.8.1 Commencement of Work

The Contractor shall commence the Works on the date specified in the Letter of
Acceptance or if no date is specified in the Letter of Acceptance, on the date specified in
an instruction in writing to that effect from the Engineer. Thereafter the Contractor shall
proceed with due diligence, without delay, and in accordance with the programme or any
revised or modified programme of the Works. Time will be the essence of Contract and
time for Completion shall run from the date the Contractor is to commence the Works
under this Clause.

3.8.4.1 Access for Engineer

The Contractor shall allow the Engineer or the Engineer’s Representative, at all times
access to the Site, and to any place where work in connection with the Contract is being
carried out or is intended to be carried out and to any place where Materials or plant are
being manufactured, fabricated and/or assembled for the Works. The Contractor shall
ensure that sub Contracts if any shall contain provisions entitling the Engineer or any
person authorised by him to have such access.

3.8.4.2 Access Road and Way Leaves

Providing access roads/ way leaves to the Site will be Contractor’s responsibility.

3.9 Time for Completion

Time is the essence of Contract and will remain so at all times during the pendency of the
Contract including the extended period of Contract. The Contractor shall ensure defect
free completion of the whole of the Works and/or parts thereof before the same is taken
over by the Employer.

3.10 Delay

3.10.1 Failure or delay by the Employer or the Engineer, to hand over to the Contractor the Site
necessary for execution of Works, or any part of the Works, or to give necessary notice to
commence the Works, or to provide necessary Drawings or instructions or clarifications
or to supply any material, plant or machinery, which under the Contract, is the
responsibility of the Employer, shall in no way affect or vitiate the Contract or alter the
character thereof: or entitle the Contractor to damages or compensation thereof but in any
such case, the Engineer shall extend the time period for the completion of the Contract, as
in his opinion is / are reasonable.
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3.10.2 In case of delay on the part of the Contractor, the Contractor shall be liable to pay
liquidated damages in addition to any other compensation for the damages suffered by the
Employer. This is without prejudice to the right of the Employer to rescind the Contract.

3.11 Extension of Time for Completion not on Contractor’s fault

The time within which, the Works or any phase or part of the work is to be completed,
may be extended by the Engineer by such further period of time as may reasonably reflect
delay in completion of Works notwithstanding due diligence and the taking of all
reasonable steps by the Contractor to avoid or reduce such delay, caused by any of the
following events

i. “Force Majeure”™ referred to in Clause 46.0
il. The issue of any instruction or major Variation by the Engineer
iii. The Contractor not being given possession of or access to the Site or any

part thereof in accordance with the Contract

iv. Instruction of the Engineer to suspend the Works and the Contractor not
being in default as to reasons of suspension.

V. Acts or omissions of Other Contractors in executing work not forming part
of this Contract and on whose performance, the performance of the
Contractor necessarily depends.

vi. Any act of prevention or Breach of Contract by the Employer and not
mentioned in this Clause

vii.  Any order of Court restraining the performance of the Contract in full or in
any part thereof

viii.  Any other event or occurrence which, according to the Employer is not due
to the Contractor’s failure or fault, and is beyond his control

However, the Contractor shall not be entitled to any extension of time where the instructions
or acts of the Employer or the Engineer are necessitated by or intended to cure any default of
or breach of Contract by the Contractor. If the Contractor considers himself to be entitled to
an extension of time for Completion, he shall give notice to the Engineer of such intention as
soon as possible and in any event within 28 days of the start of the event giving rise to the
delay, together with any notice required by the Contract and relevant to such Clause.

3.12 Extension of Time for Delay due to Contractor and Liquidated Damage

3.12.1 Extension of Time for Delays due to Contractor

If the delay in the completion of the whole Works or a portion of the Works, for which an
carlier completion period is stipulated, is due to the Contractor’s failure or fault, and the
Engineer is of the view that the remaining Works or the portions of Works can be completed
by the Contractor in a reasonable and acceptable short time, then, the Engineer may allow the
Contractor extension or further extension of time at its discretion with or without liquidated
damages, for completion, as he may decide.
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3.12.2 Liquidated Damages

3.12.2.1 In case the Engineer decides to extend the Contract with liquidated damages for
delays due to Contractor, in that case without prejudice to any other right or remedy available
to the Employer, the liquidated damages shall be levied as per clause 3.12.2.2.

The decision of the Engineer as to the Liquidated Damages payable by the Contractor under

this Clause shall be final and binding. For submission of detailed work programme, key dates
ete.

3.12.2.2 These liquidated damages shall not relieve the contractor from his obligation to
complete the works or from any other of his obligations and liabilities under this contract.
These liquidated damages levied shall be in addition to all other penalties/ compensations/
liquidated damages.

3.14 Suspension

3.14.1 Suspension of Work:- The Engineer may at any time instruct the Contractor to
suspend progress of part or all of the Works. During suspension, the Contractor will protect,
store and secure such part or whole of the Works against any deterioration, loss or damage.
3.14.2 Consequences of Suspension:- The Contractor shall not be entitled to extra cost (il
any), incurred by him, during the period of suspension of Work. If such suspension is

a. Provided for in the Contract, or

b. Necessary for proper execution of Woks or by reasons of weather condition or by
some default on the part of the Contractor, or

8 Necessary- for the safety of Works or any part thereof or

d. Necessary for the safety of adjoining public or other property or safety of the public or
workmen or those who have to be at the Site or

¢ To ensure safety and to avoid disruption of traffic and utilities, as also to permit fast

repairs and restoration of any damaged utilities.
3.15 TERMINATION OF CONTRACT

3.15.1 Termination for Employer’s Convenience

(i) The Employer may terminate the Contract by giving notice to the Contractor with
effect from the date stated in the notice, for its convenience and without need to give
reasons.

(ii) The Contractor must comply with the instructions of the Employer to wind down and

stop work and the Contractor must leave the Site by the date stated in the termination

notice and remove all Temporary Works it has brought on to the Site except for those

items identified in the termination notice as to be retained on the Site.
(iii)  After termination under Clause 3.15.1, subject to its other rights under the Contract,
the Employer must pay to the Contractor:

a. the value of approved Materials actually brought to the Site and reasonably
required to execute the Works during next three months, as per approved
programme, and

b. Value of Work completed up-to-date by the Contractor at rates specified in the
Contract, after taking into account any deductions, retentions, setoff
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. In addition, a sum not exceeding 2% (two percent) of the value of the work
remaining incomplete on the date of Termination notice taking effect.

(iv)  The payment as above are full compensation for termination under this clause and the
Contractor has no claim for damages or other entitlements whether under the Contract
or otherwise.

(v) Any remaining tools, plants, equipment’s and surplus Materials of Employer with
Contractor will be returned to the Employer at Employer’s depot at Contractor’s cost.
In case of failure of the Contractor to do so, the Employer will be entitled to recover
their cost from the Contractor from the amount becoming due to the Contractor or
from any other money due in any other Contracts. The decision of the Engineer of
amount to be recovered will be final decision and full credit at rates initially charged
to the Contractor shall be allowed for such Materials. Similarly the Employer shall be
entitled to recover the cost of unreturned material, plant, equipment and tools from the
Contractor where such Materials have been supplied free of cost and plant, equipment
and tools free of cost or on lease basis to the Contractor as stipulated in the Special
Conditions of Contract.

(vi)  Provided further, that any diminution of quantities against individual items of the
Contract, merely as a variation when the work is completed, shall not constitute
foreclosure of Contract in terms of this clause, and no compensation or payment
whatsoever as per this clause will be due or payable to the Contractor on that account.

3.15.3 Rescission of Contract Due To Death of Contractor / Partner

If the Contractor is an individual or a sole proprietary concern, and the Contractor dies,
or if the Contractor is a partnership concern and one of the partners dies, in that case
unless the Employer is satisfied that the legal representative of the individual
Contractor or of the sole proprietor, , or in the case of a partnership firm, all surviving
partners, are capable of carrying out and completing the Contract, the Employer shall
be entitled to rescind the Contract as to its incomplete part. The Engineer’s decision in
this regard will be final and binding on the parties. In that event, the Employer shall
not be liable to pay any compensation to the legal heirs of the deceased Contractor and
/ or to the surviving partners of the Contractor’s firm, on account of such cancellation
of Contract. Provided further that the legal representatives of the Deceased Contractor
the surviving partners, shall also not be liable to pay any damages, to the Employer, in
respect of incomplete part of the Contract. Any liability incurred by the deceased
Contractor, or by the deceased partner of the Contracting firm, shall be recovered from
the legal representatives of the deceased Contractor or from the surviving partners of
the said Contracting firm as the case may be.

3.15.4 Termination of Contract Due To Contractor’s Default

3.15.4.1 Notice to Correct
If the Contractor fails to carry out any obligation under the Contract, the Engineer may
by notice require the Contractor to make good the failure and remedy it within a
specified reasonable time as the Engineer may deem reasonable.

3.15.4.2 Conditions Leading To termination Of Contract

The Employer shall be entitled to terminate the Contract if the Contractor or any one of
its constituents,
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fails to comply with a notice under Sub clause 3.154.1

abandons or repudiates the Contract

without reasonable excuse fails to commence the Works in accordance with the Contract
sub Contracts the whole of the Works or assigns the Contract without Approval of the
Employer

becomes bankrupt or insolvent or goes into liquidation except voluntary liquidation for
the purpose of amalgamation or reconstruction

persistently disregards instructions of the Engineer or contravenes any provisions of the
Contract, or

fails to adhere to the agreed programme of work by margin of 10% of the stipulated
period or 21 days, whichever 1s earlier, or fails to complete the Works or parts of the
Works within the stipulated or extended period of completion, or is unlikely to complete
the whole Work or part thereof within time because of poor record of progress: or

fails to remove Materials from the Site, or pull down and replace work, after receiving
notice from the Engineer to the effect that the said Materials or Works have been
condemned or rejected, or

fails to take steps to employ competent and/or additional staff and labour, or

fails to afford the Engineer or his representative proper facilities for inspecting the Works
or any part thereof, or

indulges in corrupt or fraudulent practices as explained in Clause 3. 16.1 (a) (i1)

In any one these events or circumstances, the Employer may upon giving 14 days’ notice
to the Contractor, terminate the Contract and expel the Contractor from the Site. The
Employer shall give a 2 days’ notice to the Contractor towards the end of this 14 day
period following which the Contractor shall remove all his plants and Machinery from the
Site within these two days failing which Liquidated Damages shall be levied on the
Contractor. However, in case of sub-paragraph (e) or (i), the Employer may by notice

terminate the Contract immediately.

The Employer’s election to terminate the Contract shall not prejudice any other rights of
the Employer under the Contract.

After termination, the Employer may complete the Works and/ arrange for any other
entities to do so at the risk and cost of the Contractor. The Employer and his entities may
then use, the roads, the Contractor’s documents and his design document made by or on
behalf of the Contractor.

On termination of Contract due to Contractor’s default, the Employer shall be entitled to

forfeit the whole or such portion of the Performance Security amount as he may consider
fit, and

Recover from the Contractor the cost of carrying out the balance work in excess of the
sum which he would have been paid according to the certificate of the Engineer, if the
Works had been carried out and completed by the Contractor under the terms of Contract.
Such certificate shall be final and binding upon the Contractor. The amount to be
recovered may be deducted by the Employer from any monies then due or which, at any
time thereafter, may become due to the Contractor alone or jointly under this or any other
Contract or otherwise.
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3.15.4.3 Non-exercise of power not to constitute waiver
Provided always that in case any of the powers conferred upon the Employer by Sub-
clause 3.15.4.1 and Sub-clause 3.15.4.2 above, shall have become exercisable, and the
same may not have been exercised, the non-exercise thereof shall not constitute waiver of
any of the conditions thereof.

3.16 CORRUPT OR FRAUDULENT PRACTICES

3.16.1 The Employer requires that the Bidders/Contractors observe the highest standards
of ethics during

Tendering and execution of this Contract. In pursuance with this policy, the
Employer:

a. defines, for the purpose of these provisions, the terms set forth below as follows:
(i) “corrupt practice” means the offering, giving, receiving or soliciting of anything of
value to Employer, Engineer or any of their employees, influence in the procurement

process or in Contract execution; and

(i) “fraudulent practice” means a misrepresentation of facts in order to influence a
procurement process or the execution of a Contract to the detriment of the Employer,
and includes collusive practice among Bidders (prior to or after bid submission)
designed to establish bid prices at artificial non-competitive levels and to deprive the

Employer of the benefits of free and open competition.

b. Will reject the Tender for the work or rescinds the Contract if the Employer

determines that the Bidder/Contractor has engaged in corrupt or fraudulent practices.

¢. Will declare a Contractor ineligible, cither indefinitely or for a stated period of time, to
be awarded a Contract/s if he at any time determines that the Contractor has engaged

in corrupt or fraudulent practices in competing for, or in executing the Contract.

125




SECTION —4

(GENERAL TECHNICAL
SPECIFICATIONS)



Sewer Line Project PRN(South)Pack.-1, Phasc-1

GENERAL TECHNICAL SPECIFICATIONS

1. SCOPE OF WORK

Providing Laying and Jointing of sewer lines with construction of manholes in PRN (South) area
Package-I of Phase-I under PHE-II Jurisdiction, JDA, Jaipur is long demand of public. is approaching
all platform for laying sewer lines in this area. For laying sewerage network huge funds are required,
but in present situation JDA is not in good financial position. For laying sewer line, construction of
STP is mandatory and construction of STP require lot of fund. JDA has constructed 5 STP under
Dravyavati River Project So the treatment capacity of STP constructed under Dravyavati River was
used for minimize the cost of sewer line in PRN area.

The total network along New Sanganer Road from Gopalpura Bypass to Railway line approx 1.5 km
wide stretch along New Sanganer Road is feasible as per the topography of this area. As per the
proposal Dravyavati River Project is using 25 MLD waste water from 900 mm dia sewer line passing
along Shipra Path near B-2 Bypass. This 900 mm dia sewer line is carrying sewer water from
Mansarovar area to Delawas STP crossing Railway line near new Sanganer Road ROB. The
withdrawal of 25 MLD sewer water from this 900 mm dia line near B-2 bypass causc de-functional,
Hence to prevent design failure of 900 mm dia sewer line , prevent sedimentation and provide
sewerage network to residents of PRN, it was decided to join the proposed sewer network of PRN
with existing 900 mm dia sewer line near New Sanganer Road ROB.

In this proposal the size of pipe line is 200 mm dia to 800 mm dia. The 800 mm dia outfall join the
existing 900 mm dia sewer line on New Sanganer Road near ROB at approx 6 meter invert depth.
The pipe material used in this work are DWC for 200 mm dia up to 3.0 mtr depth and RCC pipes 200
mm NP-4 above 3.0 mtr depth, 250mm to 800 mm NP-2 RCC pipes and precast manhole for sewer
network up to 600 mm dia. Manhole for 700 & 800 mm dia pipe line are cast in-situ.

A. The main activities in construction of sewer network are as follows:

. The whole sewer network proposed to be covered is divided in seven zones( as shown in
drawings ). The present package of sewer network is consist of out fall/main sewer lines and
lateral sewer lines zone 7 .The lateral sewer line of other zones is to be laid in next package.

. Confirmation of invert depth of existing manhole on new sanganer road near ROB in which
the proposed sewer line is to be connected.

o After confirming invert depth of existing manhole, survey of whole proposed area.(Zone 1to
zone 7).
B Preparation of L-section of sewer network to be laid under this package & its approval from

Engineer -in -charge prior to start the work.
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Procurement of various construction material such as pipes( DWC,RCC NP4,RCC NP2
UPVC) ,manhole ( Precast, cast in situ), manhole cover, bedding material, shuttering,
barricading etc after proper third party/Engg in charge inspection
Excavation for sewer line with safety
Laying of sewer line
Making connection of sewer line with existing sewer manhole
construction of manhole
laying of pipe for house connection
providing proper barricading
Providing proper shuttering
providing Proper bedding
Hydraulic test of sewer line and manhole
Backfilling of excavated soil & removal of extra soil
Proper compaction of trench.
Restoration of Road
Providing alternate pathway for safe movement of vehicles
Taking proper safety measures
Safety of public utilities
Restoration of public utilities damaged due this work if any
Providing temporary mobile toilet
Commissioning of whole sewer line .
Maintaining sewer line in running condition during Defect liability period
Submission of As built Drawing mentioning all details of executed work including geo
tagging of manholes in workable soft as well as hard copy.

Any other work which required for successful execution of this work as directed by Engineer
in charge

B. Miscellaneous

Submission of monthly progress report

All aspects of quality assurance (including test loading) for various components of the work
as specified or as directed;

Clearing of Site and handing over of the works, as specified or as directed;

Submission of detailed programme showing the sequence of activities, method of
construction. details of constructional plant and equipments, with which the bidder
proposes to carry out the entire work, as shown in the relevant drawings and as
specified.,

Detail project planning programme

Furnishing of all requisite particulars as stated above

Any other work required to be carried out to complete the works in all respects in accordance
with the provisions of the contract and / or as directed by the Engineer in Charge ensuring
proper functioning of sewer line and safety during and after construction even though
not specifically mentioned in the contract but reasonably implied as necessary for
successful implementation of the contract.

Provision for site office for Engineer in charge at his own cost
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3 Providing vehicle for transporting JDA technical staff responsible for execution of this work
. Provision for site laboratory with all equipments necessary for conducting day to day test as
per requirement of work specification

2. TECHNICAL SPECIFICATION

A. PIPE WORK
|  DOUBLE WALL CORRUGATED (DWC) HDPE PIPES:

a) APPLICABLE CODES

The manufacturing, testing, supplying and testing at work sites of HDPE-DWC pipes shall
comply with IS 16098 Part-II: 2013 and all currently applicable statutes, regulations, standards
and Codes. In particular, the following standards, unless otherwise specified herein, shall be
referred. In all cases the latest revision of the Codes shall be referred to. If requirements of
this Specification conflict with the requirements of the standards / Codes, this Specification shall
govern:

Code No. Title/Specification

IS 4905:1968 Methods for random sampling.

IS 5382:1985 Specification for rubber sealing rings for gas mains,
water mains and sewers (first revision). Tvpe-1 & Type-

IS 12235 Methods of test for thermoplastics pipes & fittings.

(Part 1): 1986 Method of measurement of outside diameter.

(Part 5):1986 Reversion test

(Part 8):1986 Internal hydrostatic pressure test

IS 16098 Part- Structured wall plastics pipes for non pressure

11:2013 drainage and sewerage- specifications.

Others Codes not specifically mentioned here but pertaining to the use of HDPE-DWC pipes
form part of these Specifications.

The manufacturer’s own rework material conforming to the requirements given in 3.25 of
1S:16098 is permissible. No other rework material shall be used.

b) MARKING : GENERAL
Marking shall be labeled, printed or formed directly on the pipe or fitting, in such a way that after
storage, weathering and handling the legibility shall be maintained. Marking shall not initiate
cracks or other types of defects which adversely influence the performance of the pipes or
the fitting. Minimum Required Marking.

PIPES

Each pipes shall be marked at intervals of maximum 3 m, at least once per pipe, with the
following information:
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+ Manufacturer’sname/ Trademark;
. Diameter series, nominal size;
« Stiffness class;

. Material: and Lot number/batch number containing information regarding period

of manufacture.
FITTINGS

Each fitting shall be marked with the following information:
a) Manufacturer’s name/Trade-mark;
b) Diameter series, nominal size;
c¢) Nominal angle;
d) Stiffness class;

e) Material; and Lot number/batch number containing information regarding period of
manufacture.

f) BIS Certification Marking each pipe or fittings may also be marked with the standard
Mark.
The use of the Standard mark is governed by the provisions of the Bureau of Indian Standards Act,
1986 and the Rules and Regulations made there under
PRODUCT IDENTIFICATION
Product markings on Crumple Plastic Pipe will include the following information to
facilitate jobsite inspection.

Nominal pipe size Manufacturer’s name Date code Application standard(s)

WORKMANSHIP/ APPEARANCE

Pipes shall be free from all defect including indentations, delaminating, bubbles, pinholes,
cracks, pits, blisters, foreign inclusions that due to their nature degree or extent detrimentally
affect the strength and serviceability of the pipe. The pipe shall be as uniform as commercially
practicable in colour opacity, density and other physical properties as per relevant IS Code or
equivalent International Code. The inside surface of each pipe shall be free of scouring, cavities,
bulges, dents, ridges and other defects that result in a variation of inside diameter from that
obtained on adjacent unaffected portions of the surface. The pipe ends shall be cut clearly and
square to the axis of the pipe
MEASUREMENT

The net length of pipes as laid or fixed shall be measured in running meters correct to a cm.
INSPECTION AND TESTING:

The pipe shall be delivered at site after inspection by the nominated inspectors by the Employer.
Physical Dimensions and visual inspection: The Manufacturers test reports shall be provided for

review. Mechanical Characteristics shall be in accordance to IS 16098- 2013. Ring Flexibility shall be

as per IS 16098.

Pipe manufacturers are a valuable resource during the project planning stage since they are
familiar with adapters that work well with their own products.

BELL & SPIGOT COUPLERS WITH “O" RING GASKETS
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These couplers to impede or prevent the infiltration or infiltration of liquids in NON-
PRESSURE application.

1. Bell & Spigot Couplers with “O” Ring Gaskets:- These couplers are produced on
the pipe during the pipe extrusion process. Bell & Spigot pipes are available in 20-foot
lengths, each coupler Spigot End comes with a non-pressure pipe water leak restriction
gasket manufactured per ASTM-D-477. one should not test until the pipes have been
backfilled or restrained for safety.

UNLOADING

a) The Contractor should set aside an area for products to be stored
on site.

b) This arca should be flat, free of large rocks, rough surfaces and
debris.

c) It should also be out of the way of construction
traffic.

d) Pipe may be delivered either palletized or loose, depending on the type and quantity
of product.

e) Pallets may be unloaded with a backhoe, forklift or other piece of equipment and a
nylon sling or cushioned cable.

f) The sling should be wrapped around the pallet at the third points as it lifts the
pallet onto the ground. As an alternative to using a sling to unload full pallets, the
pallet may be opened and lengths of pipe unloaded individually be carefully rolling
single lengths of loose pipe from the delivery truck onto the front end loader, then
onto the ground.

) Alternately, the pipe can also be lifted using a nylon sling or cushioned cable at the
third points.

h) End handling with a forklift MUST NOT be used as pipe damage

will occur.

i) Due to joint weight, larger diameter pipes should not be off loaded
by hand.

JOB SITE STORAGE
a) Reasonable care should be used in handling pipe.
The pipe should not be dropped, dragged or bumped against other pipe or objects.
Palletized pipe should remain in the pallet for jobsite storage.

Non-palletized pipe can be stockpiled for temporary storage in a flat debris-free area out of the
way of construction traffic.

Begin the stockpile with secured timbers spaced the width of the proposed stockpile at a distance
not exceeding the third points.

For pipe with attached bells, a recommended stacking method is to alternate the direction of the
pipe lengths so that the bells are not stacked on each other.

As upto three pipes can be laid before alternating directions. Subsequent layers should follow the
same pattern as the first but with fewer sticks of pipe in each row.

For smooth interior pipe, storage space can be minimized by nesting smaller diameters into large
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diameter pipe.

i) Factory installed gaskets on the spigot should be protected by positioning them between
corrugations.

STRINGING THE PIPE

a) Placing the pipe and accessories along the open trench, or “stringing™ Can save handling time.

b) Each pipe length should be laid on a level surface as near as possible to the trench on the
side opposite the excavated trench material; allow some space between pipe to protect pipe
ends.

c) The pipe should be out of the way of any equipment in a location that will allow
excavation to proceed uninterrupted.

3 UNPLASTICIZED POLY VINYL CHLORIDE (upvc) PIPES:
APPLICABLE CODES

The manufacturing, testing, supplying and testing at work sites of upve pipes(SWR) type B shall
comply with IS 13592 and all currently applicable statutes, regulations, standards and Codes.
In particular, the following standards, unless otherwise specified herein, shall be referred. In all
cases the latest revision of the Codes shall be referred to. If requirements of this Specification
conflict with the requirements of the standards/Codes, this Specification shall govern:

Code No. Title/Specification

1S 4905:1968 [Methods for random sampling.

IS 5382:1985 |Specification for rubber sealing rings for gas mains, water mains and

sewers (first revision).

IS 13592-1992 |Un plasticized non-pressure polyvinyl chloride (PVC-U) pipes for use in

underground drainage and sewerage systems— Specification

Others Codes not specifically mentioned here but pertaining to the use of PVC-U pipes form part of
these Specifications.

MARKING

Each pipe shall be clearly and indelibly marked in ink/ paint or hot embossed on white base at
intervals of not more than 3 m, but at least once per pipe. in the colour differs from the basic colour
of the pipe. The marking shall be legible without magnification. The marking shall not initiate
cracks or other types of defects which adversely influence the performance of the pipe. Marking by
indentation reducing the wall thickness not more than 0.15 mm shall be deemed to conform to
this clause without infringing the requirements for the wall thickness. The markings shall include the

following:

a)
b)
c)
d)

e)

Identification of the source of manufacture or trade-mark,
The nominal pipe diameter,
Stiffness class of pipe,

Insertion depth of end for joint to be marked on perimeter of pipe on both the ends by 10
mm thick red colour.

Batch No. /Lot No. or date of manufacture.
INSPECTION AND TESTING:
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The material will be inspected and tested by the third party Inspectors to be nominatcd by the
Employer. The sampling procedure to be adopted and the criteria for conformity shall be as
given in Annex F of IS: 13592-1992

Physical Dimensions and visual inspection: The Manufacturers test reports shall be provided
for review.

Vicat Softening temperature shall be carried out as per Annex A of IS 13592 Ring Stiffness
shall be as per IS 13592.

Resistance to Internal Hydrostatic pressure shall meet the requirements of IS 13592.

JOINTS
Elastomeric sealing rings shall be free from substances (for example, plasticizers) that can
have a detrimental effect on the polyvinyl chloride of the pipes or fittings used in conjunction
with the pipes.

The design of the profile and dimensions of the sealing ring is left to the manufacturer, as
long as the pipe with the sealing ring meets the requirements of this standard. Where the
design of the socket is such that the sealing ring is not firmly fixed in position, the housing for
the ring shall be so designed as to minimize the possibility of the ring being dislodged during
insertion of the pipe (or spigot of a fitting) to complete the joint.

Elastomeric scaling rings shall be in accordance with one of the types (Type 1 to Type 6) of
IS 5382. The manufacturer has to, however, specify the type of sealing ring (namely Type 1.
2.3, 4,5 or 6) that is being offered.

RCC PIPES

PRECAST CONCRETE PIPES WITH REINFORCEMENT ACCORDING TO IS  458: 2003.

RAW MATERIAL

1)
2)
3)
4)
5)
6)

7)
8)

All types and sizes of steel used for longitudinal and spiral reinforcement shall be ISI marked
conforming to the relevant Indian Standard as mentioned in IS 458.

Fly ash, if used - IS 3812 (Part 1).

All types and sizes of coarse and fine aggregate — clause 5.3 of IS 458 and clause 3 of IS 383.
Cement used for the manufacture of concrete pipes shall be ISI marked conforming to the
relevant Indian Standard as mentioned in IS 458.

Water used for mixing of concrete and curing of pipes — clause 5.7 of IS 458 and clause 5.4 of IS
456.

Concrete used in manufacturing of pipes/collar shall conform to clause 5.5 of IS 458. Strength of
concrete shall be ensured by testing concrete cubes/cylinder.

Rubber ring chords used in pipe joint (If supplied) — IS 5382.

Chemical admixtures (If used) — IS 9103.

Note:- If different type and/or sizes of steel for reinforcement are used, it shall be treated as

additional raw material. Similarly, if source and/or size and types of coarse and fine
aggregates changed, it shall be treated as additional raw material
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GROUPING GUIDELINES

1.

IS 458 : 2003 covers Precast Concrete Pipes which are categorized as under:

a) Reinforced/Unreinforced

b) Manufacturing process - Spun/Vibrated cast

¢) Pressure rating class - NP1, NP2, NP3, NP4, P1, P2 and P3

d) Sizes - 80 mm to 2600 mm (based on class of pipes)

¢) Joints - Flush jointed/Spigot and Socket ended/collar jointed

2.
3

Precast Concrete Pipes are classified as under based on sizes and pressure rating.

Considering the above, the following grouping guidelines for GoL/CSol have been

developed:

(a) Precast concrete pipes and collars (as applicable) of any two sizes from each group and each
class shall be tested in the factory for all the requirements to cover the complete range of sizes
in that class.

(b) Samples from each type of joint (collar joint/flush jointed/spigot and socket ended) and each
manufacturing process (spun cast/vibrated cast) shall be tested as per the above grouping for
covering the pipes with the particular type of joint and manufacturing process tested.

The Firm shall declare the varieties of pipes they intend to cover in the Licence. The Scope of

Licence may be restricted based on the Manufacturing capability and Testing facilities of the

Manufacturer.

During the operation of the Licence, BO shall ensure that all the Varieties covered in the Licence

are tested in rotation to the extent possible.

Cement Concrete cubes/Mortar cubes shall be cast in the factory during surveillance visits and the

quality of concrete/mortar used in manufacturing of pipes shall be assessed through independent

testing. Details of mix design may also be obtained from the firm.

LIST OF TEST EQUIPMENT

Major test equipment required to test as per the Indian Standard:-

SL Tests used in with Test Equipment

No. Clause Reference

1 Dimension and Steel Tape, Steel Scale , Steel Scale, Vernier Calipers, Digital
Tolerance/ Micrometer, Straight Edge as per IS 3597, Go & No-Go
Workmanship and Calipers.
Finish Clause 8 &
9

2 | Three-edge bearing Three Edge Load Bearing Test arrangement with Hydraulic
test CL. 10.2(b) Jack and Load gauge complete assembly as per IS 3597,

Gauge Leaf as per IS 3597 (0.25 mm thickness) B
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3 | Hydrostatic Test Hydrostatic Test Arrangement fitted with “water gauge or
Cl. 10.2 (a) “pressure gauge of suitable range and least count ” and water
filling arrangement as per IS 3597
4 | Permeability Test Permeability Test Arrangement with graduated glass tubes,
Cl. 10.2(c) metal cups, wash bottles, crocks etc as per IS 3597
5 Compressive strength | Compressive Strength Test Machine fitted with Load Gauge
of concrete cube suitable to test cement concrete/mortar test
Cl. 10.1.1 Cube Moulds of size 150 x 150 x 150 mm if cement concrete
used and size 7.09 x 7.09 x 7.09 mm if mortar is used for
manufacturing of pipes |
6 | Split tensile strength Cylindrical Mould and testing machine of adequate range and
of Concrete cylinder least count as per IS 5816
Clause 10.1.1
7 | Weighment of Weighing Balance of suitable least count and range
reinforced cage
Cl.8.1
8 | Size of aggregates Sieve Set IS Sieve Designations : 80mm, 40mm, 20mm, 10
ClL53 mm.4.75 mm, 2.36mm, 1.18mm. 600 micron,300 micron and
150 micron.

The above list is indicative only and may not be treated as exhaustive.

SCHEME OF INSPECTION AND TESTING

1. LABORATORY:- A laboratory shall be maintained which shall be suitably equipped (as
per the requirement given in column 2 of Table 1) and staffed, where different tests given
in the specification shall be carried out in accordance with the methods given in the
specification. The manufacturer shall prepare a calibration plan for the test equipments.

TEST RECORDS -The manufacturer shall maintain test records for the tests

carried out to establish conformity.

LABELLING AND MARKING — As per the requirements of IS 458:2003.

CONTROL UNIT - Every 50 pipes/collars or part thereof, of same class and

1.

Z,
3.

size,

manufactured/cast

in a month under similar conditions (from same

consignment of cement, same mix ratio for concrete and similar curing condition)
shall constitute a control unit.

LEVELS OF CONTROL - The tests as indicated in column 1 of Table 1 and the
levels of control submitted by the manufacturer in column 3 of Table 1. shall be
carried out on the whole production of the factory which is covered by this plan
and appropriate records maintained in accordance with paragraph 2.0 above.

4.1

All the production which conforms to the Indian Standards and covered by

the licence should be marked with Standard Mark.
REJECTIONS-Disposal of non-conforming product shall be done in such a way
so as to ensure that there is no violation of provisions of BIS Act, 2016.
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TABLE1
1) 2 (3)
Test Details Test Recommended Levels of Control
equipment
Clause Requirecmen Test Methods requiremen INo. of Frequenc Remarks
t Clause t Sample y
Reference R: required
(or)2
S: Sub-
contracting
permitted
4.1 Hydrostatic test | 7 1S 3597 R Each
10.2 (a) | (pressure pipe) pipe
4.2 Hydrostatic test | 7 IS 3597 R 1 Each
10.2 (a) | (non-pressure control
pipe) unit
10.2 (b)| Three-edge 5 1S 3597 R 2 Each Minimum safe load shall
bearing control be applied. Results
test unit recorded
as Pass/Fail
1 . Load shall be applied
till a crack of 0.25
mm is
produced and further
increased till ultimate
load is reached.
10.2 (c) | Permeability 8 IS 3597 R 1 ¥
10.2.1 | test
5 Material
5.2 Cement 52 1S 458 S -l - Cement received shall
be ISI marked and
accompanied with test
certificate.
53 Aggregates 5.3 IS 458 S One | Once in | Additional sample shall be
IS 383 year tested wherever there is
for each | change in source of raw
size. material,
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5.4 Reinforcement | 5.4 IS 458 S - - Reinforcement material
received shall be ISI marked
and accompanied with test

certificate.
5.5 Compression | 5.5.1 | 1S458 R | One | Supply of cement executed against
10.1.1 | Test 553 consis | order spread over up to three
on 10.1.1 ting | months shall be taken as one
Concrete/mort of 3 | consignment for this test only. One
ar Cubes cubes | sample may be tested in a month in

from | case same mix is used for different
each | size/class of pipes.

consi
gnme
nt of
ceme
nt
5.5 Splitting tensile 5.5.2 IS 458 R One One
10.1.1 | strength test 10.1.1 IS 5816 differen
of 3 t
cylinders size/cla
from each 88 of
consignment p1pes
of cement (For
pressur
5.6 Rubber ring 5.6 IS 458 S 1 Each | No
IS 5832 size and| furt
SONITCEe I‘\F"l"
A7 Water 54 IS 456 S 1 Once
in a
year or
5.8 Chemical IS 9103 S 1 Each | No
admixture consign| furt
s (if used) ment her
6.1 Design/General | 6.1 IS 458 R| Each pipe = SN
6.2 Reinforcement 6.2 IS 458 R | Each pipe - | Eac
1.3 7.3 rang
7.3.1 e of
732 obs
erve
6.2 Clear cover and 6.2 IS 458 R 1 Eagh | Cle
6.4 pitch of spirals 6.4 contro | and
lunit | ens
ured
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6.3 Ends of pipes 6.3 IS 458 R | Each pipe -
6.3.1 Flexible rubber 6.3.1 IS 458 R - - | As
ring per
8.1 Dimension & 8.1 IS 458 R| Tach pipe ~TMa
8.2 Tolerances 8.2 y be
che
9 | Workmanship, | 9.1 IS R Each - -
finish and 9.2 458 pipe
deviation from
straight

* Three edge bearing (ultimate load) test and permeability test shall be carried out on every joth
control unit for sizes upto and including 600 mm and on 20t control unit for sizes above 600
mm.

Note-1 Hydrostatic test, three edge bearing test, Permeability test and Deviation from straightness test
is not applicable to collars.

Note 2 - Sub-contracting is permitted to a laboratory recognized by the Bureau or Government
laboratories empanelled by the Bureau.

Note 3 - The control unit and levels of control as decided by the Burcau are obligatory to which the
licensee shall comply with.

EXCAVATION WORK - CODE OF SAFETY

Excavation is one of the important phases of sewer line activity. Due to insufficient attention to the
safety aspects, it sometimes becomes a major hazard and cause of many serious accidents. Safety
aspects may assume such a great importance In all works, contractor shall be responsible for the strict
observance, of the safety rules. Sides of excavation shall be inspected by supervisor during the course
of excavation from time to time and after every rain, storm or other hazard-increasing occurrence and
protection against slides and cavings shall be increased, if necessary. Complete information on the
underground structures (such as water pipelines, gas mains, electrical conduit system and other civic
facilities) is essential before doing the excavation work. Proper precautions shall be taken to prevent
accident to the workmen engaged in excavation work and calamities for the general public.

Where medical facilities are not available nearby, first aid facilities like a first-aid kit shall be
maintained at the site of work. Workers shall be instructed to use safety devices and appliances
provided to them whenever it is necessary to do so, safety helmets shall be worn by all persons
entering trench where hazards from falling stones, timber or other materials exist.

Appropriate safety footwear (rubber boots, protective covers, etc) shall be worn by workers/

employees who are engaged in work requiring such protection.
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MINIMUM BERM

Excavated material shall be kept away from the edge of the trench to provide a clear berm of a width
of not less than one third the final depth of excavation or as required by design. In special cases,
where the disposal area is limited or where the application of this requirement is impracticable, the
person in charge may adopt a berm of reduced width in any case not less than 1 m provided the
material being excavated is sufficiently stable and the shoring is designed to carry the additional load.
In all such cases substantial toe-boards shall be provided to prevent ‘roll backs’ into the trench.

LADDERS

Excavations shall have at least one ladder per 10 m of length or fraction thereof in case of relatively
less hazardous works. Ladders shall extend at least one metre above the top of the cut to provide a
hand hold when stepping on or off the ladder At every part of a trench likely to be frequented by the
public such fences, guards or barricades as will prevent a person or livestock from falling into the
trench shall be provided and maintained in place at all times.

PROVISION OF LIGHTING AND WARNING SIGNALS

Excavation areas shall be adequately lighted during night work. During the hours of darkness all
public side walks and walkways shall be adequately illuminated and warning lights shall be placed in
proper sites to ensure safety of pedestrians and the vehicular traffic.

SHORING AND TIMBERING

General

All trenches in soil more than 1.5 m deep shall be securely shored and timbered. All trenches n
friable or unstable rock exceeding 2 m in depth shall be securely shored and timbered. Not with
standing anything said above, it shall be understood that the need for shoring is a matter which shall
receive careful and frequent consideration even in trenches less than 1.5 m or 2 m in depth (as the
case may be) and where there is any doubt as to the safety of the work without shoring, no further
excavation or other work shall be continued until adequate shoring is provided.

COMPOSITION OF MATERIALS

Approved quality of sal wood shall be used for shoring and timbering a trench. Any other structural
material having strength not less than that of sal wood may also be used for the purpose.

BARRICADING

Contractor shall provide barricading as per the IS code specification. The work of excavation shall be
taken up only after proper barricading. The left over work for next day shall be properly barricading
including providing light illuminations during night.

The barricading of manhole pit is also required. No trench/pit without barricading shall be allowed. In
case contractor fails to provide barricading even after direction of engineer in charge them engineer
in charge shall be free to provide barricading and charges shall be deducted from contractor's running
bills. Any direction regarding barricading given by Engineer In Charge.
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Shall be followed properly. The liability of any accident due to absence of proper barricading shall be
of contractor.

LAYING AND JOINTING OF SEWERS

All the sewer lines are to be laid perfectly true both in alignment and to gradient specified. In case
of spigot and socket pipe, the socket end of the pipe shall face upstream.

The sewer lines shall be laid such that the marking on pipes appears at the top of the pipes.

Properly fitted temporary wooden stoppers shall be provided to close the ends of all
incomplete sewer line. The stoppers are only to be removed when pipes are being laid and
jointed. Opening of sewer at end of day’s work shall be capped and sealed.

Sewer pipe laying and jointing shall be started and completed only section wise as per the
instruction of the engineer in charger’s Representative. The sections shall be chosen manhole to
manhole. However in unavoidable circumstances the section of sewer line shall be changed as
per site condition & as directed by Project Employer’s Representative. The work of sewer line
laying, manhole construction and house sewer connections shall be done simultaneously so that
all the necessary testing can be done efficiently.

After laying of pipe line the trench shall be filled up to top of pipe with moist soil. The trench
can be filled up to the top of the pipe level with moist soil to ensure curing of concrete and
then after testing of sewer line, trench should be filled. In the duration before filling the trench, soil
should be kept moist to ensure adequate curing.

The sewer lines shall be secured in place with approved backfill material tamped under it and
proper care shall be taken during tamping at the socket end of the pipe to check that it is not
damaged. The watering shall be done on the refilled material in the trench before compaction
based on the OMC of the soil to achieve 90 % MDD of the refilled material.

Special arrangements such as cranes, tripods with chain pulley block for lowering the pipes
and fittings shall be made by Contractor at his own cost. In no case pipes and fittings shall be
dropped.

The posts and rails shall in no case be removed until the trench is excavated, the pipes are laid
and engineer in charge’s Representative gives permission to proceed with the backfilling.

The pipes fittings and other construction material shall be placed along the alignment in advance
with utmost care during transit so that they are not damaged. Any damage due to these reasons
shall be Contractor’s liability.

BEDDING OF SEWER LINES

The bedding below the pipe line and backfilling shall be provided as per the standard /
approved drawing / as per direction of the engineer in charge or his Representative. After the
work of laying and jointing of pipes is completed, the pipes line shall be subjected to
hydraulic test at work site. The pipes line should be tested immediately after laying of pipe line.
The water required for testing and for any other purpose shall be arranged by the Contractor at
his own cost..For bedding IS code 783:1995 may be referred.

PRECAST RCC MANHOLES GENERAL

It is proposed to provide circular manholes. The general construction of the manhole shall be RCC
Precast manholes as per the approved drawings. The contractor will be responsible to ensure
140




Sewer Line Project PRN(South)Pack.-1, Phase-1

procurement and placement of the precast elements in position without any damage. The
jointing of the various elements will be made so as to achieve the required water tightness. RCC
pre-cast and RCC cast in situ elements shall be tested in accordance with the provisions of IS
456:2000.

The manholes shall generally conform to I.S. 4111.RCC works shall generally confirm to
IS.456-2000. The location of manhole shall be as per the approved drawing or layout given
by the Engineer in charge or his representative. The Manhole dimensions and other details
shall be as per the approved drawings. The Contractor, while constructing the manbholes, shall
suitably provide PVC-U pipe connection lines for the house sewer connection to prevent the
undue breaking of man hole or road in future, as directed by the Engineer in charge. The
location of manholes shall be as per the approved drawing or layout given by the Engineer in
charge. The vent shaft connection shall be as per the approved drawing.

Pre-cast RCC M — 40 manhole & sewer chambers shall be procured / constructed
simultancously with the laying of sewers as per approved drawing and detailed specification.

RCC precast manholes shall be constructed as per approved drawings.

In case of Pre-cast RCC manholes, design mix concrete of grade M-40 shall only be used for the
pre-cast manhole elements as per approved drawings.

The Contractor shall provide steel reinforcement as per design requirement in each Pre- Cast M-
40 Grade Circular Rings including Starter Base Wall at the bottom of the manhole
chamber, subject to a minimum of nominal reinforcement as per Code of “Practice of Plain
and Reinforced Concrete” 1S:456 2000. No extra payment shall be made to the contractor on
this part. The Contractor should therefore take provisions accordingly.

Contractor may study the design, drawings and specifications carefully and if felt necessary,
may increase the sectional thickness, reinforcement or the grade of concrete suitably. No extra
payment shall be made to the contractor over the rates quoted by the contractor for any
modifications / changes proposed by him. The contractor shall be fully responsible for the
structural safety of the pre-cast manhole elements /components.

The manhole shall be used only after third party inspection/inspection by Engg-in charge or his
representative. Any data or information received by the Contractor, from the department or
otherwise, shall not relieve the Contractor from his responsibility for the design and execution
and structural stability of the pre-cast elements.

ECCENTRIC CONICAL PIECE IN M40 GRADE: GENERAL

a) The work involves construction of Pre-cast RCC M-40 grade circular manhole chamber of
designated diameter for various invert depths including required excavation of earth in all types
of soils such as murrum, sand, sandy silt, black cotton soil, hard soil, kankar etc. disposing of
surplus excavated material within a lead of 50 meter. The work includes laying of 150 mm thick
plain cement concrete 1:4:8 (1 cement : 4 coarse sand : 8 graded stone aggregate 20 mm
nominal size) 1600/1800/2100 mm diameter bedding in foundation, providing and laying of
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plain cement concrete 1:2:4 (1 cement: 2 coarse sand: 4 graded stone aggregate ) in channel &
circular starter base wall up to 50 mm above outer dia. of sewer pipe and P&F in position of 125
mm thick 150/225/300 mm high Pre- Cast M-40 grade cement concrete ring at bottom and
consecutive standard size 300 mm high rings. The work includes P&F pre-cast reinforced
cement concrete eccentric conical piece of M40 grade, 125 mm thick having 560 mm and
1000/1200/1500 mm internal diameter at top & bottom respectively, fitted with Ferro-cement
cover of 33 kg cast iron double seal ring & frame (heavy-duty) etc to withstand for class AA
loading including supply and fixing of Ferro-cement footsteps and sealing of all joints with
cement mortar 1:1 complete job as per detailed specifications, drawings and directions of
Engineer in charge.

The height of the M-40 grade cement concrete circular rings of manhole can be increased
only after the approval of Engineer in charge.

TOP ECCENTRIC CONICAL PIECE

Providing and fixing of Pre-cast RCC M-40 grade concrete eccentric conical piece for
manhole manufactured using Weigh Batching Plant. Only Design Mix Concrete of Grade M-40
shall be used.

Shape: - Eccentric frustum of cone of designated diameter and thickness as per the enclosed
drawings and specifications

Testing: Apart from the usual strength test on of the concrete mix non-destructive test for strength
of the concrete is to be carried out on sample piece of pre-cast manhole elements as per the
instruction of Engineer in charge.

CIRCULAR RINGS

Providing and fixing of Pre-cast M-40 grade cement concrete circular rings for manhole
chambers manufactured by using Weight Batching Plant.

Only Design Mix Concrete of Grade M-40 shall be used.

Shape: - Circular in shape with end keys at top and bottom of designated diameter, height and
thickness as per the enclosed drawings and specifications. The height of rings can be increased in
the multiples of 30cms after inspection and approval of Engineer in charge.

Testing: Apart from the usual strength test on of the concrete mix non-destructive test for strength
of the concrete is to be carried out on sample piece of pre-cast manhole elements lot as per
the instruction of Engineer in charge.

The contractor shall be responsible for the quality of the works during the executions of works
with good Engineering practices. He shall, therefore, have his own independent and adequate
setup for ensuring the same.

MANHOLE FRAME AND COVER STEEL FIBRE REINFORCED CONCRETE (SFRC)

The selection of samples per lot for testing, failure percentage, no. of test, Concrete mix
curing, etc shall be as per IS 12592 (part-I) for Pre-Cast Concrete Manhole Cover. The load of
class AA shall be as per IRC guidelines.

The Manhole cover shall be heavy duty whereas for Road Side Chamber Cover and frame
shall be medium duty in Steel Fibre Reinforced Concrete (SFRC) and shall confirm to IS
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12592 (Part I & 1I) except for the scraper manhole. The inspection and testing for these shall
be done by Third Party agency also in the presence of Engineer in charge or his
representative. The load test shall be done in accordance with Table 1 of IS 12592 (Part —
I).The cover & frame shall be manufactured as per approved drawing. The frame and cover of
manhole shall be in SFRC as per approved drawing.

CAST IN SITU MANHOLES

SCOPE:-

This Specification covers the requirements for providing and construction ancillary works
such as manholes, scraper manholes, vent shafts, etc.

APPLICABLE CODES

The following standards, unless otherwise specified herein, shall be referred. In all cases,
the latest revision of the Codes shall be referred to. If requirements of this Specification
conflict with the requirements of the Codes and standards, this Specification shall govern.

LOCATION
Manholes shall be constructed at places as shown on Layout Plan Drawings and as
directed by Engineer representative.

EXCAVATION

Excavation shall be done in accordance with the Specification. The rate quoted for
manhole shall be inclusive of excavation and backfilling, bailing or pumping out water
and shoring.

BRICKWORK

Bricks used in works shall conform to the relevant Indian Standards. They shall be
sound, hard. and homogeneous in texture, well burnt in kiln without being vitrified, table
moulded, deep red cherry or copper coloured, of regular shape and size and shall have
sharp and square and parallel faces. The bricks shall be free from pores, chips, flaws
or humps of any kind. Bricks containing ingrained particles and / or which absorb
water more than 1/6th of their weight when soaked in water for twenty- four hours shall be
rejected. Over burnt or under burnt bricks shall be liable to rejection. The bricks shall
give a clear ringing sound when struck and shall have a minimum crushing strength
of 50 kg/sqem. Unless otherwise noted in Drawings. The class and quality requirements
of bricks shall be as laid down in IS: 3102.

The size of the brick shall be 23.0 x 11.5 x 7.5 cm unless otherwise specified; but
tolerance upto +3 mm in each direction shall be permitted. Only full size brick shall be
used for masonry work. Brick bats shall be used only with the permission of Engineer
representative to make up required wall length or for bending. Sample bricks shall be
submitted to Engineer representative for approval and bricks supplied shall conform to
approval samples. If demanded by Engineer representative brick sample shall be got
tested as per IS: 395 by Contractor at no extra cost to Engineer representative. Bricks
rejected by Engineer representative shall be removed from the site of works within 2 hours.
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CEMENT MORTAR

Mortar for brick masonry shall be prepared as per IS: 2250. In ordinary manholes,
brickwork shall have cement mortar (1:3); in scraper manholes, brickwork shall have
cement mortar (1:2). Gauge boxes for sand shall be of such dimensions that one bag
containing 50 kg. of cement forms one unit. The sand shall be, free from clay, shale, loan,
alkali organic matter and shall be of sound, hard, clean and durable particles. Sand shall
be approved by Engineer representative sand shall be thoroughly washed till it is free of
any contamination.

For preparing cement mortar, the ingredients shall first be mixed thoroughly in dry
conditions. Water shall then be added and mixing continued to give a uniform mix of
required consistency. Cement mortar shall be used within 25 minutes of mixing. Mortar
left unused in the specified period shall be rejected.

WORKMANSHIP

All bricks shall be thoroughly soaked in clean water for at least one hour immediately
before being laid. The cement mortar for brick masonry work of manholes shall be in the
proportion specified. Brick work 230 mm thick and over shall be laid in English Bond
unless otherwise specified. 115 mm thick brick work shall be laid with stretchers. For
laying bricks, a layer of mortar shall be spread over the full width of suitable length of the
lower course. Each brick shall be pressed into the mortar and shoved into final position
50 as to embed the brick fully in mortar. Bricks shall be laid with frogs uppermost.

All brickwork shall be plumb, square and true to dimensions shown. Vertical joints in
alternate courses shall come directly one over the other and be in line. Horizontal
courses shall be leveled. The thickness of brick courses shall be kept uniform. For
walls of thickness greater than 230 mm both faces shall be kept in vertical planes. All
interconnected brickwork shall be carried out at nearly one level (so that there is uniform
distribution of pressure on the supporting structure and no portion of the work shall be left
more than one course lower than adjacent work. Where this is not possible, the work shall
be raked back according to bond (and not saw toothed at an angle not exceeding 5 But
in no case the level difference between adjoining walls shall exceed 1.25 m. Workmanship
shall conform to IS: 2212.

Brick shall be so laid that all joints are well filled with mortar. The thickness of joints
shall not be less than 6 mm and not more than 10 mm. The face joints shall be raked to a
minimum depth of 12 mm by raking tools daily during the progress of work when the
mortar is still green, so as to provide a proper key for the plaster or pointing to be done.
When plastering or pointing is not required to be done, the joints shall be uniform in
thickness and be struck flush and finished at the time of laying. The face of brickwork
shall be cleaned daily and all mortar droppings removed. The surface of each course shall
be thoroughly cleaned of all dirt before another course is laid on top. If mortar in the
lower courses has begun to set, the joints shall be raked out to a depth of 12 mm before
another course is laid. No extra payment will be made for raking joints.

CEMENT PLASTER WORK

All joints in masonry shall be raked to a depth of 12 mm with a hooked tool made for
the purpose when the mortar is still green and in any case within 8 hours of its laying. The
surface to be rendered shall be washed with fresh clean water to make it free from all
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dirt, loose material, grease, etc. and thoroughly wetted for 6 hours before plastering work
is commenced.

Concrete surfaces to be rendered will however be kept dry. The wall should not be too
wet but only damp at the time of plastering. The damping shall be uniform to get uniform
bond between the plaster and the wall.

The proportion of the cement mortar shall be as specified on relevant Drawings.
Cement shall be mixed thoroughly in dry condition and then just enough water added to
obtain workable consistency. The quality of water, sand and cement shall be as per
relevant 1.S. The mortar thus mixed shall be used immediately and in no case shall the
mortar be allowed to stand for more than 25 minutes after mixing with water.

Curing of plaster shall be started as soon as the applied plaster has hardened enough so as
not to be damaged. The decision as to when the plaster has hardened, will be given by
Engineer representative. Curing shall be done by continuous applying water in a fine spray
and shall be carried out for at least 7 days.

Plastering shall be done on both sides of brick masonry, in CM 1:3 and 20 mm thick
for ordinary manholes and in CM 1:2 and 20 mm thick for scraper manholes.

C.C. CHANNEL
Cement concrete channel be constructed in C.C. of M150 grade. Both sides of the
channel shall be taken up to the level of the crown of the outgoing sewer. They shall be

benched up in concrete and rendered in cement mortar (1:1) 20 mm. thick and formed to
a slope of not flatter than 1 in 12 to the channel.

PIPE ENTERING OR LEAVING MANHOLE

Whenever a pipe enters or leaves a manhole, bricks on edge must be out to a proper
form and laid around the upper end of the pipe so as to form an arch. All around the
pipes. there shall be a joint of cement mortar 1:2 13 mm thick between it and the bricks.

TESTING OF MANHOLES:
Testing of Sewer manholes shall be carried out as per IS 4111 :( Part: 1)
FIBER REINFORCED FRAME AND COVER
Heavy duty fiber reinforced concrete manhole covers and frames shall be provided
capable of Withstanding loads of 35 tones. The frame shall be fixed in cement concrete of
M150 grade all around and finished with neat cement. The fiber reinforced frame shall
have a clear opening 102 kg. The cover will have a minimum thickness of 100 mm and
an approximate weight of 78 kg. The fibers shall constitute 1% of the weight of the
concrete in the form of 50 mm to 100 mm metallic threads. For the cover sheet lapping is

provided by M.S. Flat of 18 gauge to avoid damage to the edge and is painted with black
paint.

The selection of samples per lot for testing, failure percentage, no. of test, Concrete mix
curing, ctc shall be as per IS 12592 (part-1) for Pre-Cast Concrete Manhole Cover. The
load of class AA shall be as per IRC guidelines.

The Manhole cover shall be heavy duty whereas for Road Side Chamber Cover and
frame shall be medium duty in Steel Fibre Reinforced Concrete (SFRC) and shall
confirm to IS 12592 (Part T & 1I) except for the scraper manhole. The inspection and
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testing for these shall be done by Third Party agency also in the presence of Engineer in
charge or his representative. The load test shall be done in accordance with Table 1 of
IS 12592 (Part — I).The cover & frame shall be manufactured as per approved drawing.
The frame and cover of manhole shall be in SFRC as per approved drawing

MEASUREMENT FOR MANHOLE
The depth of manhole shall be measured from the top of cover to the invert level of
the deepest outgoing sewer from the manhole. The rate quoted in schedule of Quantities
and Rates for manhole shall as per nomenclatchure given in BOQ.

SPECIFICATIONS FOR SEWER/MANHOLE CLEANING

Contractor shall have to deploy adequate and trained manpower to carry out cleaning of
Sewers and Manholes.

Contractor must display warning/caution Sign Board ,” Warning/Caution Sign, Cleaning
In Progress” to avoid any kind of accident While cleaning the Sewers/ manholes,
necessary precautions for providing masks, torch, gas cylinder ete, shall be arranged by the
contractor at his own cost.

All equipments, tools and materials such as pick axes, manhole guards, tripod stands,
danger flags, lanterns, batteries, safety lamps, lead acetate paper, silt drums, ropes, iron
hooks, hand carts, plunger rods, observation rods, shovels etc. required for cleaning work
shall be arranged by the contractor in sufficient quantity well in time to avoid any
complaint.

WORKS TO FACILITATE HOUSE SEWER CONNECTIONS
The work involves the laying of Sewer pipes from the property boundaries/roadside
chamber to the street manhole, site layout and as instructed by the Engineer
representative in order to facilitate house sewer connections. Laying of pipes directly or
through roadside chambers to street manhole shall be done. No work shall be carried out
inside the property boundaries.

VENT SHAFTS GENERAL
Vent shafts shall be erected at places shown on the Drawings of longitudinal sections of the
sewers or as directed by Engineer representative.

RCC VENT SHAFTS

RCC vent shaft shall be of 100 mm © and 6.0 m height from ground level with inside
core 150 X 150 at top & 200 X 200 at bottom in PCC M15 foundation including flue
chamber in brick masonry CM 1:4 with 20 mm thick cement plastering CM 1:3. This
shall be connected to the nearest manhole shaft by 150 mm diameter RCC pipe or as
directed by Engineer representative.

MEASUREMENT FOR VENT SHAFT

The rate quoted in Schedule of Quantities and Rates for Vent shaft shall be deemed to
include the cost of RCC vent shaft, necessary excavation to manhole inclusive of concrete
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encasement, erecting, etc. complete. The measurement for vent shaft shall be on per
number basis.

THIRD PARTY INSPECTION

There are materials such as pipes, pre cast manholes, manhole covers, vent shaft which
requires inspection for specification at manufacturers place .The contractor shall be
responsible for inspection at his own cost. The whole charge such as inspection fee etc
shall be borne by contractor. The contractor shall inform engineer in charge prior to
inspection .Engineer in charge may himself witness the inspection at manufacturers place
. In case the engineer in charge witness inspection then contractor shall make all
arrangements at his own cost

PRECAUTIONARY MEASURES

Provisions for following precautionary measures shall be made by contractor at his
own cost and precautions shall be taken by the contractor accordingly

A. Traffic Control
Place easily readable and clear warning signs well ahead of work area Fence off adequate
space around the manhole for placing equipment and deposition of still removed Place
barricades or signs to channelize the traffic, if possible Vehicles can be parked between the
traffic and the work area Use flagman at the two ends for controlling flow of traffic from
cach direction and to avoid a traffic jam, if the road is narrow and only one lane of traffic is
possible.

B. Manhole Safety

Ventilate the sewer line by opening two or three manholes on both the sides where
work is to be carried out. The manholes should be opened at least one hour before start of
operations. The opened manholes should be properly fenced to prevent any person,
especially children, accidentally falling into the sewer. Dummy covers with BRC welded
fabric can be used.

Where it is desirable to use the blowers, operate these for at least 30 minutes before start
and during cleaning operations to ventilate the lowest working levels.

Use safety hamness and life line before entering the sewer line. Two helpers at the top
should be provided for each person. The person standing at the top must send signals at
every few minutes interval to the person in the manhole to ensure safety.

Test for hazardous gases before entry of a person into the sewer line and also in
between if the operations are for a longer time.

C. Infection

The personnel working in sewerage cleaning systems are pronc to infections and hence the
following precautions should be taken:

a) Emergency first aid treatment kits shall be provided to take care of all minor injuries like
cuts and burns

D. Safety Equipment
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The various safety equipments that are normally required in sewer cleaning work are
gas masks, oxygen breathing apparatus, portable lighting equipment, no sparking tools,
portable air blowers, safety belts, inhalators and diver’s suit.

The use of the particular safety equipment is governed by the detection of various gases
and oxygen deficiency.

Knowledge of the type of gases in the atmosphere and of the working location becomes
essential for the selection of the right type of safety equipment.

E. Safety Belt

This consists of a body belt with a buckle and a shoulder harness. The life line is of high
grade spliced manila rope, nylon rope or a steel cable anchored with rings on each side
of the belt and provided with safety straps for anchoring of securing to a stable support.
The life line should be about 15m in length and the overall assembly should be capable
of withstanding a tensile load of 2000 Kg. The safety belt and life line should be tested
by lifting the wearer clear of ground before each day’s use.

AS BUILT DRAWING:

The contractor shall prepare as built drawing for completed work simultaneously .As built drawing
will include all details of work like length of pipe line, diameter of pipeline, pipe material, , manhole
location .manhole diameter, invert depth etc

DEFECT LIABILITY PERIOD:

The defect liability period shall be of three years from date of completion of work .The contractor
shall be responsible for following activities during defect liability period:

1. The Contractor ensures that there is a steady and uninterrupted flow of
waste water

2. Identify and inform the Employer/Employer Representative about the illegal
connections on the Sewerage Network within seven days of its being detected.

3. The Contractor shall carry out all such work which are necessary for sewer
flow during Defect liability period

4. The Contractor’s responsibility shall also include the safety and security of
the Works during the course of Operation and Maintenance.

STANDARD ROAD RESTORATION SPECIFICATION
GENERAL

This part of the specification covers the construction & rehabilitation of roads within the project
area. Setting of work, procedures for laying and compaction, and workmanship for the road
items are to be carried out as per the provisions laid down in this section.

DEFINITIONS
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MORTII: means the clauses/sections of the publication no. of Ministry of Surface
Transportation. IRC13: means Indian Road Congress Special Publication No. 13

ROAD WORKS

The Contractor shall obtain all permits required for carrying out works such as excavation on
public roads and shall liaise with the appropriate authorities with regard to the timing and
execution of the road works.

The Contractor shall be responsible for establishing and maintaining temporary road diversions for
the duration of the road works. The road shall be kept open at all times during the road works
period, and the work shall be carried out in such a manner as to minimize the disruption to traffic.

MAINTENANCE OF EXISTING ACCESS ROADS

The Contractor shall only use existing access roads within the Site boundary which are necessary
for the execution of the Works. The Contractor shall be solely responsible for the maintenance
of the existing site access roads. This responsibility shall continue until the completion of
the Defects Liability Period, or until such carlier date as the Engineer Representative may advise
the Contractor in writing. Such maintenance work shall include general up-keep, and any
necessary repairs to damaged road surfaces, pavement, drainage, associated slopes, etc to
original condition. While carrying out such maintenance work, the Contractor shall make
arrangements to maintain through passage for the Engineer and his staff's vehicles over these
access roads, which may comprise temporary diversions all to the approval and satisfaction of the
Engineer Representative.

The Contractor shall take every precaution while operating tracked or unsprung vehicles on
surfaced roads and shall use planking or some other protective material to protect the road surface.

REINSTATING THE ROAD SURFACE

The dismantled and dug out concrete road surface shall be reinstated M-30 grade concrete as
specified in particular specification. Concrete roads shall be reinstated with 100mm thick
layer of cement concrete mix of 1:4:8 with 40 mm nominal size crusher broken aggregate to
be flush with existing road surface for cement concrete roads and layers of WMM/WBM
without wearing coat for WMM/WBM roads in all respects as directed by Engineer
representative.

The dismantled and dug out BT road surface shall be reinstated to original conditions, with
one layer of Granular Sub base of 150 mm thick of grading —I as per MoRTH specification
and layer of Wet Mix Macadam crust of 200 mm as per clause of MoRTH pecifications,
Prime coat with bitumen emulsion (SS-1) spraying primer at the rate of 0.70-1.0 kg/ sqm
using mechanical means as per MoRTH Specification Clause 502 and tack coat with Bitumen
emulsion (RS-1) using emulsion distributor at the rate of 0.20 to 0.25 kg per sqm & Bitumen
emulsion (RS-1) using emulsion distributor at the rate of 0.25 to 0.30 kg per sqm as per the
clause of MoRTH Specifications, complete and/or as directed by the Engineer
Representative. The road restoration shall be carried out immediately after completion of all
the works.

ROAD CUTTING AND REINSTATEMENT
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The damaged sections of the road shall be restored completely to the satisfaction of the
Engineer Representative. The provision of road restoration shall be as per the provision of
Engineer Requirements and shall be strictly adhered to.

29.

30.

a1

32.
33

34.

35.

36.

OTHER GENERAL TECHNICAL REQUIREMENTS FOR ROAD RESTORATION

Use of Bitumen mixture Tar mechanical lime grinder, cement concrete mixer & vibrator is
essential for the work. Which shall have to be arranged by the bidder at his own level/cost?
Bitumen for tack coat or any other purposes shall be applied only by a bitumen sprayer of a
mechanical pressure.
No extra lead of earth/material shall be paid over and above as specified in ‘G’ schedule.
Source/borrow pit area for earth shall have to be arranged by the Bidder at his own cost.
Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works.
No extra payment shall be made to the contracting agency on account of maintenance of Road
works and removal of defect during Defect Liability Period.
The contracting agency shall undertake joint detailed inspection along with Engineer-in-
charge/A.En., at least once in three months in case of all Road works. The Engineer-in-charge
can reduce this frequency in case of emergency. The Contracting agency shall forward to the
Engineer-in-charge the record of inspection and rectification immediately after the joint
inspection. The Contracting agency shall pay particulars attention on those road sections, which
are likely to be damaged during rainy season.
One register has to be maintained by every A.n for recording the inspection details of works in
his jurisdiction under defect liability period.
The agency shall make advance stock of materials of seven days to facilitate proper sampling
and testing.
The agency shall make available all testing equipment required at plant and site along with
technicians.
Agency to take levels of road jointly with site staff of the Engineer In Charge before
exccution of the work at his own cost and get the final levels approved from Engineer In
Charge before execution.
The Agency shall deploy Engineer & Technical staff as required at plant and site, In case of
failure JDA shall engage and deduct the actual salanics from payment due.
Ad mixtures/ plasticizers shall be of Fosroc/Sika make or equivalent or as approved by the
Engineer in charge.
The contractor has to submit JOB MiX/MIX design for M-30/M-40 concrete,
GSB.WMM,DBM and BC etc From approved lab/GOVT Engineering college lab prior to
start of work. The permission to start work shall be given by Engineer in charge after approval
by competent authority.
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SECTION -5
FORM OF AGREEMENT
This AGREEMENT is made on .................. diy of uorvcsviimmnmmnnsen 2016 between (Name of
Employer —  cooveereeiiiiiiiiien ) (Mailing Address of Employer

............................................................................ ) hereinafter called "the Employer", of

the one part (Name oOf CONMTACIOr .......cooiivrrreremiiimmin arerermnnnnsnns s
(Hereinafter called "the Contractor) of the other part.

Whereas the Employer is desirous that certain works should be executed viz. (brief description
WOTK) . ¢+ eeeiasenernennssenrs s ea e anen e sa st a s s s b e s e st and has by Letter of
Acceptance dated (Date of letter 0f aCCeptance ) .ooeoooommrrrrnressnnnnmeeee accepted Bid by the
Contractor for the execution completion and maintenance of such works. NOW THIS AGREEMENT
WITNESSETH AS FALLOWS.

In this Agreement words and expressions shall have the same meaning as are respectively assigned to
them in the conditions of contract hereinafter referred to.

The following documents shall be deemed to form and be read and construed as parts of the
agreement Viz:

SECTION DESCRIPTION ]
SECTION-1 INSTRUCTIONS TO BIDDERS
SECTION-2 GENERAL CONDITIONS OF CONTRACT
SECTION-3 OTHER CONDITIONS OF CONTRACT
SECTION-4 TECHNICAL SPECIFICATIONS
SECTION-5 FORM OF AGREEMENT
SECTION-6 BANK GUARANTEE
SECTION-7 DRAWINGS N
3 The aforesaid documents shall be taken as complementary and mutually explanatory of one
another. but in the case of ambiguities or discrepancies shall take precedence in the order set
out above.
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4, In consideration of the payment to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute, complete and
maintain the works in conformity in all respects with the provisions of the Contract.

- The employer thereby covenants to pay the Contractor in consideration of the execution,
completion and maintenance of the work of Contract Price at the time and in the manner
prescribed by the Contract.

IN WITNESS whereof the parties have caused their respective Common Seals to be hereunto affixed
(or have hereunto set their respective hands and seals) the day and year first above written, SIGNED
SEALED AND DELIVERED by the.

Sald oo BT oiovsnmmnes mmemnan sre s ST
T S - ) (NAIE v csvmnnnsnsnvsnssosanss )
on behalf of the Contractor on behalf of the Contractor

In the presence of : In the presence of :
Name: Name:

Address Address

This form is included in the bid documents only for the information of the bidders. Only the
successful bids will in due course be required to complete the form.
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Section - 6
Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City.
To
Secretary,
Jaipur Development Authority,
Jaipur
o e
Bank Guarantee No. _dated for [amount of Security in figures] [in words] on
behalf of [Name of the Bidder] against the Security Deposit

for the work of Providing Laying and Jointing of sewer lines with construction of manholes in
PRN (South) area Package-1 of Phase-1 under PHE-1I Jurisdiction JDA, Jaipur

WHEREAS, [name of Bidder with address] (hereinafter called
“the Bidder”) has submitted his Bid dated ... for the work of Providing Laying and
Jointing of sewer lines with construction of manholes in PRN (South) area Package-1 of Phase-
1 under PHE-II Jurisdiction, JDA Jaipur(hereinafter called “the Bid™).

KNOW ALL PEOPLE by these presents that we

(Name of Bank) of having our registered office at

[name of country] having our registered office at
(hereinafter called “the Bank™) are bound unto Secretary, Jaipur
Development  Authority. (Hereinafter called “the Employer”) in the sum of Rupees
[Amount of Security in figures] (in words) only for
which payment will and truly to be made to the said Employer, the Bank binds itself, its successors,
and assigns by these presents.

That on demand of JDA, this Bank Guarantee is encashable at following branch in Jaipur City.
1. Name of Bank:

2. Name of the branch with branch code:

3. Address:

4. E-Mail Id:

5. Telephone No.

6. Fax No.:
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SEALED with the Common Seal of the said Bank this day of of 20 .

THE CONDITIONS of this obligation are:

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;
(2) if the Bidder refuses to accept the correction of errors in his bid:
(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the

period of Bid validity:

(a)fails or refuses to execute the Form of Agreement in accordance with the  Instructions to
Bidders, or

(b)fails or refuses to furnish the Performance Security, in accordance with the Instructions to
Bidders;

We undertake to pay to the Employer up to the above amount upon receipt of his first written
demand, without the Employer having to substantiate his demand, provided that in his demand the
Employer will note that the amount claimed by him is due to him owing to the occurrence of one or
more of the above conditions, specifying the occurred condition or conditions.

This Guarantee will remain in force up to and including the date 30 days after the date of
expiration of the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto
as may be agreed by the Bidder, notice of which extension(s) to the Bank is hereby waived. Any
demand in respect of this Guarantee should reach the Bank not later than the above date.

The amount covered under the above Bank Guarantee shall be automatically be credited in the
accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank
Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-
validated well before its expiry date or produce NOC from JDA in written for its release.

Date Signature of the Bank

Witness Seal

[Signature, Name and Address]|

[Note: To be furnished on appropriate non-judicial stamps. ]
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JAIPUR DEVELOPMENT AUTHORITY
EXECUTIVE ENGINEER PHE-II
G-SCHEDULE

Name of work:- Providing Laying and Jointing of sewer lines with construction of manholes in
PRN (South) area Package-1 of Phase-1 under PHE-II Jurisdiction, JDA,

Jaipur.
SL Item Description Quantity Units Estimated TOTAL j
No. Rate in AMOUNT
Rs. Rs.
1 2 3 4 5 6

1.10 | Part 'A" (P/L/J of sewer line & construction of manholes)

1 Providing, laying and jointing of
200 mm diameter full round HDPE
DWC (double wall corrugated)
pipes of SN8 grade as per IS 16098
(Part 2) amended upto date in
trenches with providing & laying 10
cm thick and 63 c¢cm wide granular
bedding with graded hard crusher
broken stone aggregate 20 mm
(nominal size) bedding in complete
including all material, labour,
hydraulic testing of sewer line
including cost of water and
equipment required for testing &
commissioning as per Technical
Specifications, drawings and as per
direction of Engineer. The work
includes earth work in all type of
soil such as murrum, sand, sandy
silt, black cotton soil, hard soil,
kankar etc. including disposing off
surplus excavated material within a
lead of 50 meter including cost of
close timbering beyond 1.50 meter
average invert depth, shoring and
strutting and refilling of trenches
with excavated material, watering
and ramming in layers as per PWD
specifications complete in all respect
and as per direction of Engineer-in-
charge for following average invert
depths:
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Sl Item Description Quantity Units | Estimated TOTAL
No. Rate in AMOUNT
Rs. Rs.
1.01 | Atav. Depth of 0.9 meter [From 186.000 Mir. 564.00 217704.00
0.90 m to 1.19 m]
1.02 | Atav. Depthof 1.2meter [From | 43764000 | M. | 589.00 | 8118776.00
1.20 m to 1.49 m|
1.03 | Atav. Depth of 1.5 meter [From 6720.000 Mir. 613.00 4119360.00
1.50 mto 1.79 m|
1.04 | Atav. Depthiof 1.8 meter [From 4155000 | Mir. | 818.00 | 3398790.00
1.80 m to 2.09 m| |
1.05 | Atav. Depth of 2.1 meter [From
2.10 m to 2.39 m] 2698.000 Mtr. 872.00 2352656.00
1.06 | At av. Depth of 2.4 meter [From
2.40 m to 2.69 m) 1624.000 Mtr. 937.00 1521688.00
1.07 | At av. Depth of 2.7 meter [From
270 m to 2.99 m] 1082.000 Mtr. 1003.00 1085246.00
2 Constructing of RCC M-20 grade

cast-in-situ circular manhole
chamber for 700 mm & 800 mm
internal dia pipe size up to invert
depth from 1.80 meter and above.
Manhole chamber having 2000 mm
internal diameter including required
excavation of earth in all types of
soils such as murrum, sand, silt,
black cotton soil, hard soil, kanker
and sinking of chamber etc.
disposing of surplus excavated
material within a lead of 500 meter.
The work includes laying of 300
mm thick Cement Concrete in M-20
grade in 2500 mm diameter bedding
in foundation, M-20 cement
concrete for benching and channel
portion and RCC wall in thickness
of 150 mm. The work also includes
RCC M20 for 250 mm thick cover
slab with vata in CM1:1 around pipe
entering and leaving the manhole,
including form  work, curing,
watering, hydro testing of manhole,
conveyance & cost of water,
dewatering etc. complete job as per
detailed specifications, drawings and
directions of Engineer-in-charge, for
following average invert depths:
Note: Steel, foot steps & SFRC
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SI. Item Description Quantity Units | Estimated TOTAL
No. Rate in AMOUNT
Rs. Rs.

manhole frame with cover shall be
paid separately as per actual.

2.01 | Atav. Depth 2.7 meter [From 2.70 3.000 Each 34576.00 103728.00
m to 2.99 m]

2.02 | Atav. Depth 3.0 meter [From 3.00 | 15050 | Each | 36686.00 | 366860.00
m to 3.29 m]

2.03 | Atav. Depth 3.3 meter [From 3.30 10.000 Each 41524.00 41524000
m to 3.59 m]

2.04 | Atav. Depth 3.6 meter [From 3.60 5.000 Fach 4457200 222860.00
m to 3.89 m]

2.05 | Atav. Depth 3.9 meter [From 3.90 20.000 Each 47588 00 951760.00
m to 4.19 m|

2.06 | Atav. Depth 4.2 meter [From 4.20 7.000 Each 50613.00 354291.00
m to 4.49 m]

2.07 | Atav. Depth 4.5 meter [From 4.50 11.000 Each 53657.00 590227.00
mto 4.79 m]

2.08 | Atav. Depth4.8 meter [From 4.90 20000 | Each | 56720.00 | 1134400.00
m to 5.09 m]

2.09 | Atav. Depth 5.1 meter [From 5.10 13.000 Fach 59792.00 777796.00
m to 5.39 m]

2.10 | Atay. Depth 5.4 meter [From 5.40 7.000 Each 62843 00 439901.00
m to 5.69 m]

2.11 | Atav. Depth 5.7 meter [From 5.70 7000 Fach 65886.00 461202.00
m to 5.99 m]|

2.12 | At av. Depth 6.0 meter [From 6.00 3.000 Each 68958.00 206874.00
m to 6.29 m]

2.13 | Atav. Depth 6.3 meter [From 6.30
1Yo 650 1] 1.000 Each 72047.00 72047.00

2.14 | Atav. Depth 6.6 meter [From 6.60 5 000 Each 75155.00 150310.00
m to 6.89 m|

2.15 | Atav. Depth 6.9 meter [From 6.90
m to 7.19'm) 1.000 Each 78225.00 78225.00

2.16 | Atav. Depth 7.2 meter [From 7.20 3.000 Each 8129400 243882.00
m to 7.49 m]

2.17 | At av. Depth 7.5 meter [From 7.50 2000 Fach 84399 00 168798.00
m to 7.79 m]|

3 Supplying & fixing 560mm dia

SFRC manhole cover as per IS
:12592-2002 in existing manholes 125.000 Each 1363.00 170375.00

frame complete in all respect as
directed by the Engineer.
EHD-35
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Sl
No.

Item Description

Quantity

Estimated TOTAL
Rate in AMOUNT
Rs. Rs.

Units

Providing, laying and jointing of
200 mm diameter RCC S&S NP-4
pipes ISI Marked conforming to
[S:458:1988 (Amended up to date)
with  anticorrosive  bitumenastic
paint of approved brand (2 or more
coats) and make shalimar or
eqivalent ) with ISI marked rubber
ring/gaskit lubricant etc including
P/l 10 cm thick and 46 cm wide
granular bedding with graded hard
crusher broken stone aggregate 20
mm (nominal size) bedding and
haunching upto 1/4 of outer
diameter of pipe of sewer and laying
RCC S&S pipes confirming to IS:
783: 1995 (Amended up to date)
with hydraulic testing of sewer line
including cost of water and
equipment required for testing. The
work includes earth work in all type
of soil such as murrum, sand, sandy
silt, black cotton soil, hard soil,
kankar etc. including disposing off
surplus excavated material within a
lead of 50 meter including cost of
close timbering beyond 1.50 meter
average invert depth, shoring and
strutting and refilling of trenches
with excavated material, watering
and ramming in layers as per PWD
specifications complete in all respect
and as per direction of Engineer-in-
charge for following average invert
depths:

4.01

At av. Depth 3.0 meter [From 3.00
m to 3.29 m|

1574.000

Mtr. 731.00 1150594.00

4.02

At av. Depth 3.3 meter [From 3.30
mto 3.59 m|

1380.000

Mtr. 800.00 1104000.00

4.03

At av. Depth 3.6 meter [From 3.60
m to 3.89 m|

643.000

Mtr. 834.00 536262.00

4.04

At av. Depth 3.9 meter [From 3.90
mto 4.19 m]

205.000

Mtr. 879.00 180195.00
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SL.
No.

Item Description

Quantity

Estimated TOTAL
Rate in AMOUNT
Rs. Rs.

Units

4.05

At av. Depth 4.2 meter [From 4.20
m to 4.49 m|

15.000

Mtr. 924.00 13860.00

Providing, fixing and erecting
precast RCC (M20) Vent shaft with
cowl, 125 mm and 225 mm internal
and external dia respectively at top,
300 mm and 450 mm internal and
external dia at bottom and 9.0 m
over all length, bottom 1.175 m
below ground level fixed in the pit
900 mm x 900 mm x 1500 mm with
PCC M 15, 250 mm in bed and
minimum 200 mm all around with
top 150 mm in PCC M 15 with 20
mm nominal size graded stone
aggregate, junction of vent shaft and
concrete grouted with cement mortar
1:4, including making connection
with sewer manhole with 150 mm
dia NP2 RCC pipe (IS 458-
ammended upto date) as required
including Type-A bedding complete
as per standard design and finished
with water proofing cement of
approved brand as per drawings
and/or as directed by Engineer.
Note: Only Excavation work will be
measured and paid
separately.

18.000

Each 22044.00 396792.00

Supply & Fixing of RCC Ferro
Cement Foot Steps as per drawing &
design and safe load as per cast iron
Foot Steps (ultimate load 1 MT)

1430.000

Each 156.00 223080.00
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Sl
No.

Item Description

Quantity

Estimated TOTAL
Rate in AMOUNT
Rs. Rs.

Units

Providing Laying and Jointing of
250mm dia RCC S&S Class NP-2
ISI marked pipe with anti corrosive
bitumen paint of approved brand
(two or more coats) (1S458:1988)
amended upto date) approved make
with ISI marked rubberring /gasket
lubricants etc. with 10 em thick and
45 c¢cm wide plain cement concrete
1:4:8 (1 Cement : 4 coarse sand : 8
graded stone aggregate 20 mm
nominal  size) bedding and
haunching up to % of outer dia of
pipe of sewer and laying RCC S&S
pipes conforming to IS:783-1995
(Amended upto date) with hydraulic
testing of sewer line including cost
of water and equipment for testing.
The work includes earthwork in all
types of soil such as murrum, sand,
silt, black cotton soil, kankar etc.
disposing  off surplus excavated
material within a lead of 50 meter
including cost of close timbering
shoring & strutting and than
refilling of trenches with excavated
material, watering and ramming
barricading along trenches as per
drawings & specification complete
in all respect and as per direction of
Engineer incharge for following
average invert depths. (D-142 Dt
28.04.2008)

7.01

At av. Depth 3.3 meter [From 3.30
m to 3.59 m|

19.000

Mtr. 789.00 14991.00

7.02

At av. Depth 3.6 meter [From 3.60
m to 3.89 m]

219.000

Mtr. 839.00 183741.00

Providing Laying and Jointing of
600mm dia RCC S&S Class NP-2
ISI marked pipe with anti corrosive
bitumen paint of approved brand
(two or more coats) (IS458:1988)
amended upto date) approved make
with ISI marked rubberring /gasket
lubricants etc. with 10 cm thick and
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SL
No.

Item Description

89 c¢cm wide plain cement concrete
1:4:8 (1 Cement : 4 coarse sand : 8
graded stone aggregate 20 mm
nominal  size) bedding and
haunching up to % of outer dia of
pipe of sewer and laying RCC S&S
pipes conforming to [8:783-1995
(Amended upto date) with hydraulic
testing of sewer line including cost
of water and equipment for testing.
The work includes earthwork in all
types of soil such as murrum, sand,
silt, black cotton soil, kankar etc.
disposing  off surplus excavated
material within a lead of 50 meter
including cost of close timbering
shoring & strutting and than
refilling of trenches with excavated
material, watering and ramming
barricading along trenches as per
drawings & specification complete
in all respect and as per direction of
Engineer incharge for following
average invert depths. (D-142 Dt.
28.04.2008)

Quantity

Units

Estimated
Rate in

Rs.

TOTAL
AMOUNT
Rs.

8.01

At av. Depth 3.6 meter [From 3.60
m to 3.89 m]

235.000

Mtr.

1817.00

426995.00

8.02

At av. Depth 3.9 meter [From 3.90
mto 4.19 m|

129.000

Mtr.

1863.00

240327.00

8.03

At av. Depth 4.2 meter [From 4.20
m to 4.49 m|

116.000

Mtr.

1911.00

221676.00

8.04

At av. Depth 4.5 meter [From 4.50
m t0 4.79 m|

75.000

Mtr.

1963.00

147225.00

RCC Non Pressure Pipes
Providing, Laying & Jointing R.C.C.
class NP-2 Non-Pressure pipes (IS :
458mark) of approved make with
collars, jointed with C.M. 1:2 or
having Spigot and socket ends with
flexible rubber rings joint including
testing of joints etc. complete :

9.01

700 mm dia Internal

1755.000

mitr

1694.70

2974198.50

9.02

800 mm dia Internal

1985.000

mitr

2351.70

4668124.50
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SL
No.

Item Description

Quantity

Estimated TOTAL
Rate in AMOUNT
Rs. Rs.

Units

10

Construction of Pre-cast RCC M-40
grade circular manhole chamber up
to invert depth 1.79 meter having
1000 mm  internal  diameter
including required excavation of
earth in all types of soils such as
murrum, sand, sandy silt, black
cotton soil, hard soil, kankar etc.
disposing of surplus excavated
material within a lead of 50 meter.
The work includes laying of 150mm
thick plain cement concrete 1:4:8 (1
cement : 4 coarse sand : 8 graded
stone aggregate 20 mm nominal
size) 1600 mm dia bedding in
foundation, providing and laying of
plain cement concrete 1:2:4 (1
cement: 2 coarse sand : 4 graded
stone aggregate ) in channel &
circular starter base wall up to 50
mm above outer dia. of sewer pipe
and P&F in position of 125 mm
thick 150/225 mm high pre-cast
M40 grade cement concrete ring at
bottom and consecutive standard
size¢ 300 mm high rings.he work
includes P&F pre-cast reinforced
cement concrete eccentric conical
piece of M40 grade, 125 mm thick
having 560 mm and 1000 mm
internal diameter at top & bottom
respectively, fitted with Ferro-
cement cover of 33 kg cast iron
double seal ring & frame (heavy-
duty) etc to withstand for class AA
loading including supply and fixing
of Ferro-cement foot steps and
sealing of all joints with cement
mortar 1:1 complete job as per
detailed specifications, drawings and
directions of Engineer-In charge, for
following average Invert depths:
For 200 mm dia Sewer line

10.01

At av. Depth 0.9 meter [From 0.9 m
1o 1.19 m]

25.000

EACH 6612.00 165300.00
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SL Item Description Quantity Units | Estimated TOTAL
No. Rate in AMOUNT
Rs. Rs.
10.02 | At av. Depth 1.2 meter [From 1.20 908.000 EACH 7239.00 6573012.00
m to 1.49 m|
10.03 | Atav. Depth 1.5 meter [From 1.50 450.000 EACH 8992 00 3731400.00

mto 1.79 m]

11

Construction of Pre-cast RCC M-40
grade circular manhole chamber for
invert depth from 1.800 meter to
2.990 meter having 1200 mm
internal diameter including required
excavation of earth in all types of
soils such as murrum, sand, sandy
silt, black cotton soil, hard soil,
kankar etc., disposing of surplus
excavated material within a lead of
50 meters. The work includes laying
of 150 mm thick plain cement
concrete 1:4:8 (1 cement : 4 coarse
sand : 8 graded stonc aggregate 20
mm nominal size) 1800 mm dia
bedding in foundation, providing
and laying of plain cement concrete
1:2:4 (1 cement: 2 coarse sand : 4
graded stone aggregate ) in channel
& circular starter base wall up to 50
mm above outer diameter of sewer
pipe and P&F in position of 125
mm thick 150/225 mm high precast
M-40 grade cement concrete ring at
bottom and consecutive standard
size 300 mm high rings. The work
includes P&F pre-cast reinforced
cement concrete eccentric conical
piece of M40 grade, 125 mm thick
having 560 mm and 1200 mm
internal diameter at top & bottom
respectively, fitted with Ferro-
cement cover of 33 kg Cast Iron
double seal ring & frame (heavy-
duty) etc., to withstand for Class-AA
loading including supply and fixing
of Ferro-cement foot steps and
sealing of all joints with cement
mortar 1:1 complete job as per
detailed specifications, drawings and
directions of Engineer- In-charge,
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SL Item Description Quantity Units | Estimated TOTAL
No. Rate in AMOUNT
Rs. Rs.
for following average invert depths:
For 200 mm dia Sewer line
1101 | Atay, Depth LB meter [From 180 | oy gy | BaACH | 1045100 | 2936731100
m to 2.09 m]
11.02 | At av. Depth 2.1 meter [From 2.10 186.000 EACH 11695.00 2175270.00
m to 2.39 m]
11.03 | At av. Depth 2.4 meter [From 2.40 110.000 EACH 12941.00 1423510.00
m 10 2.69 m|
11.04 | At av. Depth 2.7 meter [From 2.70 74.000 EACH 14188.00 1049912.00
m to 2.99 m|
12 | Construction of Pre-cast RCC M40

grade circular manhole chamber for
invert depth from 3.000 meter and
above having 1500 mm internal
diameter including required
excavation of earth in all types of
soils such as murrum, sand, sandy
silt, black cotton soil, hard soil,
kankar etc., disposing of surplus
excavated material within a lead of
50 meters. The work includes laying
of 150 mm thick plain cement
concrete 1:4:8 (1 cement : 4 coarse
sand : 8 graded stone aggregate 20
mm nominal size) 2100 mm
diameter bedding in foundation,
providing and laying of plain cement
concrete 1:2:4 (1 cement: 2 coarse
sand : 4 graded stone aggregate ) in
channel & circular starter base wall
up to 50 mm above outer dia. of
sewer pipe and P&F in position of
125 mm thick 150/225 mm high
precast M40 grade cement concrete
ring at bottom and consecutive
standard size 300 mm high rings.
The work includes P&F pre-cast
reinforced cement concrete eccentric
conical piece of M40 grade, 125 mm
thick having 560 mm and 1500 mm
internal diameter at top & bottom
respectively, fitted with Ferro-
cement cover of 33 kg Cast Iron
double seal ring & frame (heavy-
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SL

Item Description

Quantity

Units

Estimated
Rate in
Rs.

TOTAL
AMOUNT
Rs.

duty) etc to withstand for Class-AA
loading including supply and fixing
of  Ferro-cement foot steps and
sealing of all joints with cement
mortar 1:1 complete job as per
detailed specifications, drawings and
directions of Engineer- in -charge,
for following average Invert depths:

12.01

For 200 mm dia Sewer line

12.02

At av. Depth 3.0 meter [From 3.00
m to 3.29 m|

112.000

EACH

18585.00

2081520.00

12.03

Atav. Depth 3.3 meter [From 3.30
m to 3.59 m]

100.000

EACH

20098.00

2009800.00

12.04

At av. Depth 3.6meter [From 3.60 m
t0 3.89 m|

46.000

EACH

21628.00

994888.00

12.05

Atav. Depth 3.9 meter [From 3.90
m to 4.19 m|

14.000

EACH

23154.00

324156.00

12.06

At av. Depth 4.2 meter [From 4.20
m to 4.49 m]

1.000

Each

24681.00

24681.00

12.07

For 250 mm dia Sewer line

12.08

At av. Depth 3.3 meter [From 3.30
m to 3.59 m]

1.000

EACH

20049.00

20049.00

12.09

At av. Depth 3.6 meter [From 3.60
m to 3.89 m|

10.000

EACH

21579.00

215790.00

12.10

For 600 mm dia Sewer line

12.11

At av. Depth 3.6 meter [From 3.60
m to 3.89 m]

7.000

EACH

21097.00

147679.00

12:12

At av. Depth 3.9 meter [From 3.90
mto4.19 m]

4.000

EACH

22623.00

90492.00

12.13

At av. Depth 4.2 meter [From 4.20
m 10 4.49 m|

3.000

EACH

24144.00

72432.00

12.14

At av. Depth 4.5 meter [From 4.50
m to 4.79 m]

2.000

EACH

26054.00

52108.00

13

Floor coveringBarricading with sal
ballies as per design including tying
with vertical post by coconut strings
including digging out holes in all
types of soil complete in all respect
with two horizontal members height
1.2 meter upto 1.5 meter above
ground level and vertical support
upto 2.5 centre and upto 3 days
period including removal and

100236.000

Mt Per
Day

14.85

1488504.60
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Sl
No.

Item Description

cleaning the site complete in all
respects & including dressing of
sides in all types of soil. (Hire
charges subsequent days (per day).

Quantity

Units

Estimated
Rate in
Rs.

TOTAL
AMOUNT
Rs.

13.01

Add extra in barricading for each
subsequent day after three days.

12036.000

Mt Per
Day

0.99

11915.64

14

Excavating trenches of required
width for pipe cables, etc. including
excavation for sockets, and dressing
of sides, ramming of bottoms, depth
up to 1.5 meter including taking out
the excavated soil, and then
returning the soil as required in
layers not exceeding 20 cm in depth
including consolidating  each
deposited layer by ramming,
watering etc. and disposing of
surplus excavated soil as directed
within a lead of 50 meter
All kinds of soil

14.01

Pipes, cable, ecte. exceeding 80 mm
dia. but not exceeding 300 mm
diameter.

55632.000

Mtr.

117.00

6508944.00

15

Earth, Sand, Lime, Morrum manure
or sludge
For 500 M (0.5 Km.)

9402.000

Cum

38.70

363857.40

—

16

Dismantling of flexible pavements
and disposal of dismantled materials
upto a lead of 100 m, stacking
serviceable and  unserviceable
materials separately as per MoRD
Specification Clause 202
By Manual Means
Granular Courses

20997.000

CUM

198.00

4157406.00

12

Sand-Cast iron soil, water & Rain
Water pipes

Labour  charges for  making
connection of sewer line through
manhole.

9272.000

Each

340.20

3154334.40

18

UPVC Soil waste & rain water
(SWR) pipes
Providing and fixing unplasticized
Poly-Vinyl-Chloride uPVC SWR

55632.000

Mtr.

198.00

11015136.00
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SL
No.

Item Description

Pipes Type "B" for Sciland waste
discharge system (IS:13592:1992
marked) of approved quality/make
size 110 mm diameter.

Quantity

Units Estimated TOTAL
Rate in AMOUNT

Rs. Rs.

19

Providing and fixing unplasticized
Poly-Vinyl-Chloride uPVC SWR
Pipes fittings Type "B" for Sciland
waste discharge system
(1S:13592:1992  marked)  of
approved quality/make size 110 mm
diameter (socket plug).

9272.000

Each 43.20 400550.40

20

Earth work in excavation by
mechanical  means  (Hydraulic
Excavator )/ manual means in
foundation trenches or drains (not
exceeding 1.5 m in width or 10 sum
on plan) including dressing of sides
and ramming of bottoms, lift upto
1.5 m, including taking out the
excavated soil and depositing and
refilling of jhiri with watering &
ramming and disposal of surplus
excavated soil as directed with in a
lead of 50 meter.
All kinds of soils

41647.000

cum 111.60 4647805.20

21

Providing and fixing close timbering
in treches including strutting,
shorting and packing cavities
(wherever required) etc. complete
(Measurement to be taken of the
face area timbered).

21.01

Depth not exceeding 1.5 Mtr.

6039.000

sqm 59.40 358716.60

21.02

Depth exceeding 1.5 Mtr. but not
exceeding 3 Mtr

13609.000

sqm 62.10 845118.90

21.03

Depth exceeding 3 Mtr. but not
exceeding 4.5 Mtr

10605.000

sqm 68.40 725382.00

22

Add extra for foundation/trenches/
drains for every additional lift of 1.5
Mtr. or part thereof in all kinds of
soil
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SL
No.

Item Description

Quantity

Units

Estimated
Rate in
Rs.

TOTAL
AMOUNT
Rs.

22.01

Add Extra for lift above 1.5 mtr to 3
mtr

12051.000

cum

21.60

260301.60

22.02

Add Extra for lift above 3.00 mtr to
4.5 mtr

7977.000

cum

43.20

344606.40

22.03

Add Extra for lift above 4.5 mtr to
6.0 mtr

2984.000

cum

64.80

193363.20

22.04

Add Extra for lift above 6.0 mtr to
7.5 mtr

602.000

cum

86.40

52012.80

22.05

Add Extra for lift above 7.5 mtr to
9.0 mtr

35.000

cum

108.00

3780.00

23

Dismantling of Cement Concrete
Pavements as per MoRD
Specification Clause 202.
Dismantling of cement concrete
pavements by mechanical means
using pneumatic tools breaking to
pieces not exceeding 0.02 cum in
volume and stock piling at
designated locations and disposal of
dismantled materials upto a lead of
1000 m, stacking serviceable and
unserviceable materials separately

339.000

CUM

481.50

163228.50

24

Cement Concrete  (Cast-In-Situ)
Providing and laying in position
cement concrete including curing,
compaction  etc. complete in
specified grade excluding the cost of
centering and shuttering - All work
up to plinth level.

24.01

1:4:8 (1 cement : 4 coarse sand ; 8§
graded stone aggregate 40 mm
nominal size).

1546.000

cum

2058.30

3182131.80

23

Steel ReinforcementProviding and
fabricating reinforcement for R.C.C.
work including straightening,
cutting, bending, placing in position
and binding (including cost of
binding wire) all complete up to
floor five level.
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SL Item Description Quantity Units | Estimated TOTAL
No. Rate in AMOUNT
Rs. Rs.
— ?l";;;’”ed deformed bars (IS - 42409.000 | KG 6120 | 259543080
26 Preparation of foundation for
embankment  Scarifying existing
bituminous surface to a Depth of
150 mm by Mechanical Means
Scarifying the existing bituminous
road suthice fo a depth of 150 mm 59992.000 sqm 5.18 310758.56
and disposal of scarified material
with a lift upto 3 m and lead upto
1000 m as per MoRD Specification
Clause 301.4.
Total Part-A | 105076571.80
P
'd ) N
Executive Engineer (PHE-II)
JDA, Jaipur
I/We Quote as ............... % above/ below/At par the schedule “G”
(RS I WOTAS. ..ot e )

'Signature of Contractor With full Address & Mobile No.

With full Address & Mobile No.
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JAIPUR DEVELOPMENT AUTHORITY

EXECUTIVE ENGINEER PHE-II
G-SCHEDULE

Name of work:- Providing Laying and Jointing of sewer lines with construction of manholes in
PRN (South) area Package-1 of Phase-1 under PHE-II Jurisdiction JDA,

Jaipur.
SL. Item Description Quantity | Units | Estimated Total
No. Rate in Amount
Rs. Rs.
1 2 3 4 5 6

2.10 | Part 'B' (Work for Restoration of road)

1 Cement Concrete (Cast-In-Situ)
Providing and laying in position cement
concrete including curing, compaction
etc. complete in specified grade
excluding the cost of centering and
shuttering - All work up to plinth level.

1.01 | 1:4:8 (1 cement : 4 coarse sand : 8
graded stone aggregate 40 mm nominal | 129.000 Cum 2058.30 265520.70

size).
2 | Granular Sub-base with well graded
material (Table 400.1)

By Mis in place method
Construction of granular sub-base by
providing  well graded material.
spreading in uniform layers with Tractor
Mount Grader on prepared surface, | 8605.000 | cum 400.50 3446302.50
mixing by mix in place method with
rotavator at OMC, and compacting with
smooth wheel roller to achieve the
desired density, complete as per MoRD
Specification Clause 401.
For grading I material
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SIL.

No.

Item Description

Quantity

Units

Estimated
Rate in
Rs.

Total
Amount
Rs.

Wet Mix Macadam
Providing, laying, spreading and
compacting graded stone aggregate to
wet  mix  macadam  specification
including premixing the material with
water at OMC in mechanical mixer (Pug
Mill), carriage of mixed material by
tipper to site, laying in uniform layers in
sub-base/base course on a well prepared
sub-base and compacting with smooth
wheel roller of 80 to 100kN weight to
achieve the desired density including
lighting, barricading and maintenance of
diversion, etc as per Tables 400.11 &
400.12 and MoRD Specification Clause
406.By Mechanical Means with 1 km
lead

11473.000

cum

1071.00

12287583.00

Prime Coat
Low porosity
Providing and applying primer coat with
bitumen emulsion (SS-1) on prepared
surface of granular base including
cleaning of road surface and spraying
primer at the rate of 0.70-1.0 kg/sqm
using mechanical means as per
Technical Specification Clause 502

78306.000

sqm

31.50

2466639.00

Tack coat
Providing and applying tack coat with
Bitumen emulsion (RS-1) using
emulsion distributor at the rate of 0.20 to
0.25 kg per sqm on the prepared
bituminous  surface cleaned  with
Hydraulic broom as per MoRD
Specification Clause 503.

78306.000

sgqm

9.00

704754.00

Providing and applying tack coat with
Bitumen emulsion (RS-1) using
emulsion distributor at the rate of 0.25 to
0.30 kg per sqm on the prepared
granular surfaces treated with primer
and cleaned with Hydraulic broom as
per MoRD Specification Clause 503.

78306.000

sqm

10.80

845704.80
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SL.

No.

Item Description

Quantity

Units

Estimated
Rate in
Rs.

Total
Amount
Rs.

Cement Concrete Pavement
Construction of un-reinforced, dowel
jointed at expansion and construction
joint only, plain cement concrete
pavement, thickness as per design, over
a prepared sub base, with 43 grade
cement or any other type as per Clause
1501.2.2 M30 (Grade), coarse and fine
aggregates conforming to IS:383,
maximum size of coarse aggregate not
exceeding 25 mm, mixed in a concrete
mixer of not less than 0.2 cum capacity
and appropriate weigh batcher using
approved mix design, laid in approved
fixed side formwork (steel channel,
laying and fixing of 125 micron thick
polythene film, wedges, steel plates
including levelling the formwork as per
drawing), spreading the concrete with
shovels, rakes, compacted using needle,
screed and plate vibrators and finished
in continuous operation including
provision of contraction and expansion,
construction joints, applying debonding
strips, primer, sealant, dowel bars, near
approaches to  bridge/culvert and
construction  joints, admixtures as
approved, curing of concrete slabs for
14-days, using curing compound and
water finishing to lines and grade as per
drawing and MoRD Specification
Clause 1501 including  vaccum
dewatering process with all required
equipments.

194.000

CUM

5188.50

1006569.00

Providing and laying dense graded
bituminous macadam with 100-120 TPH
batch type HMP producing an average
output of 75 tones per hour using
crushed aggregates of specified grading,
premixed with bituminous binder @ 4.0
to 4.5 per cent by weight of total mix
and filler,transporting the mix to work
site , laying with a hydrosatasic paver
finisher with sensor controal to the
required  grade , level  and
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SL
No.

Item Description

Quantity

Units

Estimated
Rate in
Rs.

Total
Amount
Rs.

-

aligmint.rolling with smooth wheeled
vibratory and tandam rollers to achive
the desired compaction as per MoRT&H
specifications clause 507 complete in all
respects.

8.01

Grading 11(19 mm nomonal size) In MT

8809.000

P.MT

2722.50

23982502.50

Providing and laying bituminous
concrete with 100-120 TPH batch type
hot mix plant producing an average
output of 75 tonnes per hour using
crushed aggregates of specified grading,
premixed with bituminous binder @ 5.4
to 5.6 per cent of mix and filler,
transporting the hot mix to work site,
laying with a hydrostatic paver finisher
with sensor control to the required
grade, level and alignment, rolling with
smooth wheeled, vibratory and tandem
rollers to achieve the desired compaction
as per MoRT & H Specifications Clause
509 complete in all respects

9.01

for Grading-1I (13 mm nominal size)
Bitumen (VG-30)

7204.000

P.MT

2934.00

21136536.00

Total Part-B Rs.

66142111.50

Executive Engineer (PHE-II)

[/WeQuoteas ............... % above/ below/At par the schedule “G”

(Rs in Words

'Signature of Contractor With full Address & Mobile No.

With full Address & Mobile No.
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SECTION -7

(DRAWINGS)
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