E: JAIPUR DEVELOPMENT
AUTHORITY

Name of Work:- Electrification of Gokul Nagar* JDA Scheme,
Kalwad Road, Zone- PRN-North, Jaipur

TECHNICAL BID

EXECUTIVE ENGINEER (ELECT.-11)
JAIPUR DEVLOPMENT AUTHORITY
JAIPUR
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JAIPUR DEVELOPMENT AUTHORITY

Room No. 26 A, Main Building, Ground Floor, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur -

302 004
Telephone: +91-141-2569696 e.mail : prafullakumar.jda@rajasthan.gov.in
No. JDA/XEN//Elect-11/2020-21/D- Dated :
NOTICE INVITING BID

NIB No.- : 05/2020-21

Online Bids are invited up-to 06:00 PM of 29.03.2021 for “Electrification of Gokul Nagar" JDA Scheme, Kalwad
Road, Zone- PRN-North, Jaipur.” estimated cost of Rs. 649.25 Lacs. Details may be seen in the Bidding

Document at our office or the website of State Public Procurement Portal website

WWW.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.

To participate in the bid, bidder has to be:

1. Registered on JDA website www.jaipurjda.org For participating in the Bid, the Bidder has to apply for

the Bid and pay the Bidding Document Fee, RISL Processing Fee and Bid Security Deposit, online only.
2. Registered on e-Procurement Portal of Government of Rajasthan www.eproc.rajasthan.gov.in for

online e-Bid submission.

Executive Engineer (Elect-II)
JDA, Jaipur


http://www.jaipurjda.org/

JAIPUR DEVELOPMENT AUTHORITY

Room No. 26,Main Building,Ground Floor, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal
Nehru Marg, Jaipur — 302 004 Telephone: +91-141-2569696 e.mail : XXXXXXXX@jaipurjda.org

JDA/XEN/Elect-11/2020-21/D-

Dated :

NOTICE INVITING BID
NIB No. : 05/2020-21

Name & Address of the Procuring Entity

> Name: Executive Engineer (Elect-I1), Jaipur Development Authority

> Address: Room No. 26, Main building, Ground Floor, Ram Kishore Vyas Bhavan,
Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302 004 (Rajasthan)

» Email: prafullakumar jda@rajasthan.gov.in

Subject Matter of Procurement

> Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone- PRN-North, Jaipur
> . JDA/EE Electric II/A & F/2020-2021/Dec/154 on dated 08/12/2020

Bid Procedure

Two Stage Tender (eg. Two-stage three part (envelope) open
competitive) eBid procedure at http:/ /eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection
Method)

» L1 (eg.Least Cost Based Selection (LCBS)-L1)

Websites for downloading Bidding
Document, Corrigendum's, Addendums,
etc.

» Websites: www.sppp.rajasthan.gov.in,www.eproc.rajasthan.gov.in,
jda.urban.rajasthan.gov.in

Website for online Bid application and
payment *

> Website: http://jda.urban.rajasthan.gov.in
> For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding
Document Fee, RISL Processing Fee and Bid Security Deposit, online only.
o Bidding document fee: Rs. 1000.00 (Rupees One Thousand only)
o  RISL Processing Fee: Rs. 1000.00 (Rupees One Thousand only)
o Requisite Bid Security Deposit -

Estimated Procurement Cost

» INR 649.25 Lacs (Rs. Six Crore Forty Nine Lacs Twenty Four Thousand Nine
Hundred Thirty Four Only)

Bid Security Deposit

> All the eligible contactors should submit bid security declaration on non-judicial
stamp of Rs 50/- as per order issued by finance department (GF&AR) GoR dated
23.12.2020 (Declaration attached with tender document) in lieu of bid security. It is
mandatory to submit bid security declaration in prescribed format along with the
bid.

> Eligibility: Bidder who is E-1 class contractor registered on other Government
Department and Bidder registered as contractor E-1 in JDA.

Date/Time/Place of Pre-Bid

> N/A
> Last date of submitting clarifications requests by the bidder<date and time>
addressed to the procurement entity at <Address of procurement entity>

Applying bid and making online
payment on JDA portal
(www.jda.urban.rajasthan.gov.in

> Start Date: 08.03.2021 at 9.30 AM onwards
» End Date: 29.03.2021 at 06:00 PM

Bid submission on e-procurement portal
of GOR
(www.eproc. rajasthan.gov.in)

» Start Date: 08.03.2021 at 9.30 AM onwards
End Date: 29-03.2021 at 06:00 PM

Date/ Time/ Place of Technical Bid
Opening

» 30.03.2021 at 3:00 PM, Room No. 208, Second Floor, Court Building Ram
Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur — 302004
(Rajasthan)

Date/ Time/ Place of Financial Bid
Opening

> Will be intimated latter to the technically qualified bidder.

Bid Validity » 120 days from the bid submission deadline
Time Period > 6 (Six) Months
Job No:- JDAJEE Electric Il/A & F/2020-2021/Dec/154 on dated 08/12/2020

* Jaipur development authority has decided to receive Tender fee and RISL processing fee online through JDA portal.
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Note:

1.

10.

Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and financial
proposal.

In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to
confirmation), its Bid shall not be accepted.

To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type Ill) as per
Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure the
same from any CCA approved certifying agency, i.e. TCS, Safecrypt, Ncode etc. Bidders who already have a valid
Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must register on

http://eproc.rajasthan.gov.in (bidders already registered on http://eproc.rajasthan.gov.in before 30-
09-2011 must register again).

JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to
upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web site
due to heavy load or any other unforeseen problems.

Bidders are also advised to refer "Bidders Manual Kit" available at e-Proc website for further details about the e-
Tendering process.

Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being arranged by DoIT&C,
GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DolT&C for booking the
training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in
Address : e-Procurement Cell, JDA, YojanaBhawan, Tilak Marg, C-Scheme, Jaipur

The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.

No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until a
formal contract is signed and executed between the procuring entity and the successful bidder.

Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the
individual bidders to verify such information) and the information provided therein are intended only to help the
bidders to prepare a logical bid-proposal.

The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement.
Furthermore, in case of any inconsistency in any of the provisions of this bidding document with the
RTPP Act 2012 and Rules thereto, the later shall prevail.

Executive Engineer (Elect-II)
JDA, Jaipur



http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
mailto:eproc@rajasthan.gov.in

JAIPUR DEVELOPMENT AUTHORITY JAIPUR

TECHNICAL BID
(POST QUALIFICATION)

Envelop-1

FOR
Electrification of Gokul Nagar' JDA Scheme, Kalwad Road, Zone-
PRN-North, Jaipur

Period of Sale: - FROM 08.03.2021, 9.30 am To 29.03.2021, 6.00 pm
Date of receipt of the tender: - UP TO 29.03.2021, 6.00 PM
Date of opening of Technical bid: - On 30.03.2021 AT 03.00 PM at Room No. 208,

Second Floor, Court Building, Ram Kishore
Vyas Bhavan, Indira Circle, Jawahar Lal Nehru
Marg, Jaipur - 302004 (Rajasthan)

Cost of tender: - Rs. 649.25 Lacs
Completion period: - 06 Months
NAME OF AGENCY

EXECUTIVE ENGINEER (Elect.-II)
JDA, Jaipur.



JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR POST QUALIFICATION OF

CONTRACTORS

NAME OF WORK: Electrification of Gokul Nagar** JDA Scheme, Kalwad

Road, Zone- PRN-North, Jaipur

Special conditions of contract for POST QUALIFICATION as detailed here under, shall be
applicable in addition to all other terms and condition already prescribed under standard
agreement forms/rules and regulations to contract.

1. Procedure:

(@)

Procedure for QUALIFICATION would be as follow:

Tender document shall be submitted on line e-procurement website http://
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be
submitted in 2 envelop which shall comprise of Envelop-1 being for Technical
Bid (Potential Assessment, EMD, GST, Registration of Contractors, tender
document) and Envelop-2 being for BOQ.

The Tender fee, processing fee and earnest money will be deposited online on or
before 29.03.2021

The Bid envelope would be opened on the date 30.03.2021 at 03.00 PM Room No.
Room No. M.B-G.F-05 Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru
Marg, Jaipur - 302004 (Rajasthan

The Financial Bid envelope would be opened only of those bidders who fulfil the
ELIGIBILITY criteria in technical bid.

2.Criteria:

Criteria for Potential Assessment would be as follows:-

(a) The bidder should have executed following quantities of work in any one financial

year during last five financial years. However the bidder may opt current year in the

said financial assessment period.

S.No. Item Quantity

Major Item of Schedule - G

1 7825 Mtr
33 KV XLPE Cable

2 3945 Mtr
11 KV XLPE Cable

3 1 No.
Construction of New 33/11 KV GSS

4 1 Nos.
12 KV VCB Indoor

5 2 Nos.
36 KV VCB Outdoor

6 140 Nos.
LED Lights

7 150 Nos
PCC Pole

8 14 Km
Insulated Rabbit



http://www.eproc.rajasthan.gov.in/

Note:-

(i) The Bidder should enclose the certificate having quantities Financial year wise
other wise the certificate will not be considered.

(ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one
financial year.

(iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt.

Undertakings, Autonomous Bodies shall only be considered.

(b) The bidder should have completed at least one electrical nature work in last 3
financial year (including current year, if opted by the bidder) of value not less than

50% of the Estimated Cost of the work (bid cost) updated to present price level)

Notes:-

(i) The starting & completion date of the work is to be in between
aforesaid financial year. If no then maximum work (70%) is to be
completed in aforesaid financial year.

(ii) If bidder is submitting certificate having different components / nature
of work then proper completion certificate of required similar nature
component is to be enclosed.

(c) The bidder should have achieved an annual financial turnover of at least

60 % of the Estimated Cost of the work (bid cost) in any one of last 3

financial years (including current year, if opted by the bidder)

Note :-

(i) The bidder should enclose certificate of Turn over from Chartered Accountant
for last five financial year & audited balance sheet of the year which is
considered by the bidder in criteria 2 (c).

(ii) If current year or last year has been opted by bidder whose balance sheet is not
submitted till the submission of bid then certificate from Chartered Accountant
should be enclosed.

(@) The bidder should give Affidavit to deploy the machinery and equipment
as specified in Schedule - III, for the execution of this work.

(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be
qualified only if available bid capacity is equal to or more than the total Bid
value.



The available bid capacity will be calculated as under:
Bid Capacity = (A x N x 3 - B)

Where A= Maximum value of Electrical Engineering work executed in any one

year during the last 5 financial years (updated to present Price level)
taking in to account the completed as well as works in progress.
However, the bidder may opt current year in the five year assessment

period

N = Number of year prescribed for completion of the work for which bids
are invited.

B= Value, at present price level of existing commitments and on going

Works tobe executed during 'N' period (period prescribed for
Completion of the works for which the bids are invited)
Note:-
(i) Certificate from Chartered Accountant should be enclosed by bidder clearly
indicated maximum value of Electrical Engineering Work in one Financial
Year.

(c) Litigation History: - Bidder should provide an accurate information on any
litigation or arbitration resulting from contracts completed or under execution
by him over the last five years. The maximum value ( updated at the present
price level) of disputed amount claimed in the litigation / arbitration
resulting from contracts executed in last five years shall be deducted from the
calculated Bid Capacity of the bidder. The details shall be furnished in
Schedule VI. If schedule-VI is found blank then it will be treated as NIL.

Note :-

(i) The present price level for turnover, cost of completed work & disputed

amount of similar nature, the previous years value shall be given weight age of
10% per year as follows :-

10

(@)  For current year 1.00
(b)  For last year 1.00
(c) For one year before 1.10
(d)  For two year before 1.21
(¢)  For three year before 1.33
) For four year before 1.46

3. Documentation:

The bidder should furnish the following documents along with the technical bid:

(a) Information regarding financial resources and capability in Schedule-I.

(b) Information regarding works executed in the last five years in Schedule-II

(c) Certificates from the concerned Engineer-In-Charge in support and
verification of the information furnished in Schedule-II

(d) Affidavit regarding machinery and equipment required for deployment, as

detailed in scheduled-III.
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(e) Information regarding details of maximum value of electrical engineering
works executed in any one year during the last five years taking into account
the completed as well as works in progress in schedule-1V.

(f) Information regarding existing commitments and ongoing works to be
completed in schedule-V. If it is found at any stage that the bidder hides his
existing commitments than proper action will be taken as per RTPP act and
Rules.

(g) Information regarding details of litigation or arbitration contracts to be
furnished in schedule-VI. If schedule-VI is found blank then it will be
treated as NIL.

(h) Calculation of Bid capacity in schedule-VII.

(i) Affidavit as per Annexure I.

4. Important:

(@) The bidder must ensure that all the information required in the Documents is
furnished by him complete in all respects. He would not be allowed to
withdraw any document, or to rectify any information furnished therein, after
submitting the bid.

(b) The bidder should give an affidavit that the information furnished in
schedule I to VII is correct. If any information is found incorrect, the offer of
the bidder shall be rejected and action be taken as per rules.

(c) Bidders must do paging of all enclosure of bid documents.

5. Rejection of bids

The department reserves the rights to reject any bid or to disqualify any or all

the bidders, without assigning any reasons at any stage.

(i) If Bid is not accompanied with the requisite documents mentioned in
clauses 3 (a) to 3 (i) or is not in accordance with procedure specified
in Para 1, or is not accompanied with earnest money, tender fee,
processing fee & VAT clearance Certificate and registration of

contractor in required category it would be liable for rejection.
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(i)

(iii)

Furnishing of incorrect or incomplete or concealment of any
information required in the bid documents would render the bid
liable for rejection.

If all the copies enclosed in support and affidavit is not duly attested
by Notary public/gazetted officer then bid of the bidder is to be

rejected.

EXECUTIVE ENGINEER (Elect.-II)
JAIPUR DEVELOPMENT AUTHORITY
JAIPUR



Schedule -1

FINANCIAL RESOURCES AND CAPABILITY

[Reference clause 3 (a)]

Name of Bidder

Total financial turnover achieved by the bidder in the last five financial years:

S.no. Year Turnover
(1
(2
€
4
(

)
)
)
)
5)

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder
which is considered by him as per criteria 2 (a).

Total financial Turnover projected in the current financial year

Has the bidder ever been debarred from tendering for Central Government /
State Government / any Government undertaking?

Yes / No, if yes give details.

Has bidder ever been declared insolvent?

Yes/No, if yes give details.

Name(s) and Address of Branch/(s) for bidder's Bankers.

I/ We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

13



SCHEDULE - II
(Reference Clause 3b)

Detail of quantities of work executed during last five financial years

S. Name of Work Place Financial | Principal item of work
No. | (with Agreement | (District/Sta Year
No. & Date) te)

Note: Certificate from concerned Engineer-in-charge should be enclosed in support
and verification of the above statement.

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

14



Schedule - I11

[Reference Clause 3(d)]
AFFIDAVIT

/W, Proprietor/ Partner/
Authorized signatory of M/s ........c..coooiiiiiiiiiiiiii under take the oath
that I/We will deploy the machinery and equipment listed below as and when

required in the execution of this work.

S.No.| Name of Machinery Minimum Availability
Requirement Owned Leased
1 | Digital Insulation tester 1 No’s
5 KV, with timer
2 | HV Test set 1 No’s
3 | Hydraulic Crimping 1 No’s
tool up to 300 sqmm
4 | Multimeter 1 No’s

I/We hereby certify that the above information is correct to the best of my/our
knowledge and belief.

15



SCHEDULE -1V
(Reference clause 3e)

DETAILS OF MAXIMUM VALUE ELECTRICAL ENGINEERING WOKRS EXECUTED IN ANY ONE YEAR DURING THE LAST FIVE YEARS TAKING INTO ACCOUNT THE
COMPLETED AS WELL AS WORKS IN PROGRESS

S.No. Name of works Client Place Financial | Cost of work as St. date of St. date of | Value of work
(with agreement (district/State) year per work order | commencement | completion | done during
no. & date) the year

16



SCHEDULE -V
(Reference Clause 3f)

DETAILS OF EXISTING COMMITMENTS & ON-GOING WORKS TO BE COMPLETED IN NEXT ONE YEAR FROM DATE OF SUBMISSION OF BID

S. Name of Place Ongoing work Existing Commitments
No. Work Satnil Cost of Cost of work | Value of remaining work at | Estimated cost | Value of present
ate work Remaining to present price level as on (Rs. In lacs) price level as on
be executed | ............ updated @10% per
year updated @10%
per year

Remark: If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and
Rules.

17



SCHEDULE -VI
(Reference clause 3g)

DETAILS OF LITIGATION OR ARBITRATION CONTRACTS

S.No.

Name of works
(with agreement
no. & date)

Client

Work order
amount

Disputed amount
claimed in
litigation /
Arbitration

Date of raising
disputed
amount

Actual award
amount, if the
case is decided

Cause of
litigation &
Matter in
dispute

Remark: If schedule-VI1 is found blank then it will be treated as NIL.

18




Name of bidder :

SCHEDULE-VII
(Reference Clause 3 h)
BID CAPACITY

=

A = Maximum value of Electrical
Engineering work executed in any one
year during the last five finance years
(Updated to present price level)

Lacs

Certified details enclosed at

IN

N = Number of vears prescribed for
completion of the work, for which
bids are invited

Year

|

B= Value, at present price level of
existing commitments and on going
work to be completed during the N
period

Lacs

Certified details enclosed at

19

Bid capacity = AXN X3 -B
= Lacs




ANNEXURE- I

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 10/- only, duly attested by
Notary Public

AFFIDAVIT

/W Proprietor/ Partner/
Authorized signatory of M/s .......c.c.oioiiiiiiiiiii under take the
oath that the information furnished by me/us in schedule I to VII of the
assessment Bid for
............................................................ is correct to the best of my/our
knowledge. If any information is found to be incorrect JDA has right to reject the

Bid and to take action against me/us as per rules.

M S i

20



JJE% JAIPUR DEVELOPMENT AUTHRORITY

il

Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road
Zone- PRN-North, Jaipur.

Financial Bid

EXECUTIVE ENGINEER (Elect.-Il)
JAIPUR DEVLOPMENT AUTHORITY,
JAIPUR




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone-
PRN-North, Jaipur

CONTENTS OF BIDDING DOCUMENT

S.No. Details Page No.
1. General Instructions to contractors 3-6

2. Special Condition for post qualification 7-10

3. Special condition of contract 11-14

4. Inspection and testing 15-17

5. Minimum Safety rules 18-22

6. Guarantee 23-24

7. Erection testing and commissioning 25-34

8. GTP to RMU 35




1.1

1.2

13

2.1

3.2

1-GENERAL INSTRUCTIONS TO CONTRACTOR

The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and
performance specification and drawing in the bid Documents. Failure to comply with the
requirements of Bid submission shall be at the Bidder’s own risk, Bids which are not
substantially responsive to the requirements of the bid documents shall be summarily
rejected.

At any time prior to the last date for submission of bids, the Employer may, for any reason
whether at his own initiative or in response to a clarification requested by a prospective
bids, modify the bid Documents but the issuance of an Addendum.

The Addendum will be sent in writing or by Fax prospective Bidder who have received
Documents, and will be binding unto them, whether the prospective Bidders acknowledge
same or not.

DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF

BID SUBMISSION

The bid to be prepared and submitted by the Bidder to the Employer for consideration

shall comprise the following.

a Form of bid duly singed along with the complete set of bid Documents. All
documents issued for the purpose of biding as descried shall be deemed to have
been incorporated in the bid for the work.

b Bid security, Bid fee and processing fee as applicable in form of demand draft of
any Nationalised Bank of India in favour of the Secretary Jaipur Development
Authority Jaipur’, payable at Jaipur.

c Sales Tax Clearance Certificate from the concerned departments

d Bill of Quantities with the rates (both in figures as well as in words) and amounts
for, all items of work duly filled in.

BIDED PRICES

Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole

based on the departmental design, Bill of Quantities, rates and prices submitted by the

Bidder.

The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates

and rates and prices for all items in Non scheduled category of works describe in the Bill

of Quantities in both figures and words, In case, there is any discrepancy in the rates



3.3

4.2

4.3

4.4

4.5

4.6

quoted in figures and words, the rates, quoted in words shall be taken as correct. Item

against which no rte of rice is entered by the Bidder will not be paid for the employer

when executed and shall be deemed to have been covered by the rates and prices in the

Bill of Quantities.

All duties, taxes, fees and other levies (present and future) payable by the contractor under

the Contract, or for any other cause, a on the date thirty days prior to the closing date for

submission of bids, shall be included in the total Contract Price submitted by the Bidder

and the evaluation and comparison of bids by the Employer shall be made accordingly.

BID SECURITY

The Bidder shall furnish as part of his bid security for the respective amounts as

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder.

In case the amount exceeds the online payment limit, the payment may be made through

RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code

ICIC0006754. After successful payment, update the UTR/Instrument number on JDA

Tender portal against the tender you want to participate. The amount deposited will be

confirmed by JDA and will be updated online.

Any bid not accompanied by bid security, bid fee and processing fee will be summarily

rejected by the employer as non-responsive.

The bid security of the unsuccessful Bidder will be discharged/returned without interest as

promptly as possible as but not later than 60 days after expiry of the bid validity

prescribed by the employer.

The bid security of the successful Bidder will be discharged without interest upon the

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the

performance of the Contract.

There will no liability on the part of department towards interest on the Earnest Money

paid by the Bidder.

The bid security shall be forfeited:

a If a Bidder withdraws his bid during the period of bid validity, or

b In the case of a successful Bidder, if he fails or refuses within the specified time
limit, to:

[ Sign the agreement, or

I Furnish the required performance security.

VARIATIONS OR DEVIATIONS IN BID DOCUMENTS

The bid shall submit an offer which complies fully with the basic requirements of the bid

Documents as indicted in Drawing and Specifications.



5.2

6.2

All Bidders are cautioned that no conditional offers, variations or deviations by the
Bidders in respect of any items proposed by the Bidder shall be entertained or considered
further in the process of bid evaluation. Furthermore, any deviation from contract
conditions, specification, or other requirements stipulated in these Bid Documents shall be
summarily rejected as non-responsive.

VALIDITY OF BID

The Bid shall remain valid and open for acceptance for a period of 4 (four) months after
the date of opening of bid.

In exceptional circumstances, prior to expiry of the original bid validity period, the
Employer may request the Bidder for a specified extension in the period of validity. The
request and the responses thereto shall be made in writing through post, fax etc. A Bidder
may refuse the request without forfeiting his bid security. A Bidder agreeing to the request
will neither be required nor permitted to modify his bid, but will be required to extend the
validity of his bid security correspondingly The provision of Clause D regarding discharge
and forfeiture of earnest money shall continue to apply during the extended period of bid
validity.

FORMAT AND SIGNING OF BIDS

The complete bid shall be without alterations, interlineations or erasure, except those to
accord with instructions issued by the Employer or as necessary to correct errors made by
the Bidder, in which case such corrections shall be initiated by person or persons signing
the bid.

EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL
BIDS

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the
biding process and reject one or all bids, at any time prior to the award of contract, without
thereby incurring any liability to the affected or renderer’s or any obligation to inform the
affected Bidder or Bidders of the grounds of the Employer’s action.

NOTIFICATION OF AWARD OF CONTRACT

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer
will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in
writing by Registered Letter) that his bid has been accepted. This letter called “Letter of
Acceptance” shall name the sum which the Employer will pay to the Contractor in
consideration of the execution, completion and maintenance of the work by the Contractor
as prescribed by the Contract (called the “Contract Price”).



10. The Letter of Acceptance will form part of the Contract and agreement executed between
the parties in accordance with the Form of agreement provided in the bid.

11. Upon furnishing by the successful Bidder of a Performance Security in accordance with
the provisions of the special conditions of contract, the Employer will promptly notify the
unsuccessful Bidder that their bids have been unsuccessful and will discharge / return

without interest their bid security deposits in pursuance with Clause.

12.  SIGNING OF AGREMNENT
At the same time as he notifies the successful Bidder that his bid has been accepted, the
Employer will instruct the successful Bidder to sign and execute the agreement within

seven (7) days of issue of the Letter of Acceptance.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A., Jaipur



2-SPECIAL CONDITION FOR POST QUALIFICATION
The financial bid shall be opened only of those successful Bidders who qualify the

technical Bid criteria.

Documents to be submitted with financial bid are as follows:

Percentage Rates on G-Schedule both in figures and in words duly filled in.

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the
Job).

On bid scrutiny, if differences are found in rates given by the bidder in words and figures
in individual rates or in sub-total or in grand totals the procedure for deriving the final
value shall be as follows:

Before submission of the bids, the bidders are advised to visit the site and get acquainted
with site conditions, availability of materials & labour. All clarifications must be sought
by the bidders well in time and no extension of time shall be given on this account.

The bidders are advised to account for any fluctuations in market rates of material,
equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after
the award of work unless specifically agreed to.

Bids not submitted on prescribed form are liable to be rejected.

Bidders are advised to quote original offer as per bill of quantities.

In case drawing and details are not enclosed with bid documents, these can be seen in the
office of the department during office hours. Failure to avail of this shall not relieve the
bidder of his responsibility of correct interpretation of work involved. Bidders who resort
to canvassing in any form shall be liable to rejection.

Printed Conditions of contract: Any printed conditions and conditions contrary to these
conditions of contract in contractors offer shall be excluded from the contract and not
applicable to this contract.

The bid shall be valid for acceptance for a period of four months from the date of
submission of the bid.

EXECUTION DRAWINGS

The successful bidder shall have to submit execution drawing to the department within a
total period of 1 week from the date of issue of work order for approval by the department
TERMS OF PAYMENTS

As given in general Condition of contract in the approved standard agreement amended up
to date.

No escalation charges shall be payable to the contractor over and above the rates as agreed
to by the department in the detailed bill of quantities.



No advance shall be payable to the contractor.

The department does not bind themselves to accept the lowest or any bid and reserves the
right to accept or reject any or all the bids in w hole or in part without assigning any
reasons for doing so.

The contractor must acquaint, acquire themselves with the site conditions, means to access
the work, local conditions and all matters pertaining there to. | shall be the contractors,
responsibility to obtain all necessary information required for quoting the above bid and
for entering into a contract. The detailed drawing and specifications available with the
documents must be studied and examined carefully by the bidder before submitting their
offers.

The successful bidder shall sign the agreement on non judicial stamp paper of requisite
value within 10 day from the issue of work order. If the contractor selected fails to sign the
agreement with ten days of the issue of work order his bid security shall be forfeited.

The following documents shall form part of the contract agreement:
Invitation to bid.

All sections of financial and technical bid, contract (agreement), Bill of Quantities &
drawings.

All correspondence between the successful bidder and the department. Any other
documents necessary for completion of contract agreement.

The rates quoted in the bid shall include all charges for scaffolding, water, electricity
charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The
rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees
levies by Government or by public or local bodies from time to time.

Necessary documents for import shall be done by the contractor under his own
arrangements for equipments of foreign origin. Proof of legal imports! purchase from
manufacturer should be submitted at the time of supply, failing which the award may be
terminated.

The works contract price quoted shall remain firm till completion of job and handing over
the same in working condition to the department. The price should not be subject to
exchange rate variations. No foreign exchange and license shall be arranged by Clint and it
shall be contractor’s responsibility to do so, if required.

It shall be contractor’s responsibility to check and ascertain the correct quantities and only
these assessed quantities in accordance with the requirement and as per the tentative
schedule of work after approval of the Engineer-in-charge shall be brought at site after

award of work order.



The contractor shall carry out additional! Reduce work or supply material/ equipments at
the same quoted rates up to any increased or decreased quantities specified in detailed bill
of quantities. The department shall also be at liberty to ask the contractor to supply, erect
and commission rates within four months of stipulated date of commencement of the work
order without any price variation.

BAR CHART & CASH FLOW CHART

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with
the department and shall strictly adhere to the same. The progress and the completion of
the work shall be in accordance of the bar chart will form part of this contract agreement.
The said schedule of work/ bar-chart will be subject to general conditions of contract
related to the extension of time. A weekly progress of site shall be submitted in writing to

the department.

PERFORMANCE BOUND CONTRACT

The contract shall be a performance bound contract and therefore the contractor shall
makes his independent checks for Mounting, selection of equipment, etc. The drawings
enclosed with the bid documents are only tentative and for guidance for bidding purposes.
The details or execution drawings shall be prepared and submitted for approval to the
department by the successful contactor to suit the requirement pertaining to site
conditions.

TRAINING OF PERSONNEL

The contractor shall impart training to the departmental staff free of cost during erection
and commissioning of the plant

GUARNTEE

The contractor shall guarantee the complete system & equipments for a period of 12
months from the date of satisfactory handing over of the plant as certified by the
department for fault/ bad workmanship, manufacturing defects in equipments etc. The
Bidder shall guarantee the System to maintain the sound quality on the basis of Design/
Scheme. They shall also guarantee that the performance of the various equipments
individually and jointly and shall not be less than the specified rating when working under
operating conditions for the complete installation.

The commissioning of system shall be done by the contractor and all tests at site shall be
conducted to confirm the bided specification should be submitted to the department for

record.
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REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE

Any defects or other faults which may appear within defect liability/guarantee period of
twelve months from the date of handing over the system in a satisfactory working
conditions to the department arising in the system due to material or workmanship should
be corrected and replace with parts of original specifications and makes by the contractor
at his own cost.

Security deposit will be returned to the contractor after 12 month from the date of
finalization of work and successful operation of the system as judged by the department.
POWER SUPPLY FOR ERECTION PURPOSES

The contractor shall make his own necessary arrangements for power supply required for
erection purposes by applying to JVVNL for a separate connection at his own cost or
through his own DG set.

The contractor shall have to submit original voucher/ bills of various items to be used in
execution of work.

The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that
the material is fit for dispatch, even after receiving the ornamental poles at site JDA
reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and
if the pole is not found as per specification, the bidder will require to replace the complete
material at his own cost.

All the materials to be used for electrification work must be inspected by Engineer-in-
charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the
site at the cost of contractor. The contractor shall have to inform seven days in advance for

the inspection.

Signature of Contractor/Bidder Executive Engineer (Elect-11)

J.D.A. Jaipur



3. SPECIAL CONDITIONS

SCHEDULE 'H'

1.

If there is any typographical error or otherwise in the 'G' Schedule the rate given in the
relevant BSR on which Schedule 'G' has been prepared, shall prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 &
Rule1971.

The JDA shall have right to cause an audit technical examination of the work and the
final bills of the contractor including all supporting vouchers, abstract etc. to be made
within two years after payment of the final bills and if as a result such audit any amount
is found to have been over paid / excess in respect of any work done by the contractor
under the contract or any work claimed by him to have been done under this contract
and found not to have been executed the contractor shall be liable to refund such amount
and it shall be lawful for the JDA to recover such sum from him in the manner prescribed
in special condition no. 8 or any other manner legally permissible and if it is found that
the contractor was paid less then that was due to him under the contract in respect of
work executed by him under it, the amount of such under payment shall be paid by the
JDA to the contractor.

The contractor shall not work after the sunset and before sunrise without specific
permission of the authority Engineer.

Wherever any claim against the contractor for the payment of a sum of money arises out
of under the contracts, the JDA shall be entitled to recover the sum by appropriating in
part or whole of the security deposit of the contractor, In the event of the security being
insufficient or if no security has been taken from the contractor then the balance of the
total sum recoverable as the case may shall be deducted from any sum then due or which
at any time there contract with the JDA should this sum be sufficient to recover the full
amount recoverable. The contractor shall pay to JDA on demand the balance remaining
due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from
the date of opening of the bids.

By submission of this bid the contractor agree to abide with all printed conditions
provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.
No conditions are to be added by the contractor and conditional bid is liable to be

rejected.



10.

11.

12.

13.

14.

15.

16.
17.
18.

19.
20.
21.

All transaction in this execution of this work and this bid will be liable to Sale-Tax vide
section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954.

If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or
mutually extended period or makes modifications in the rate, terms and conditions of the
bid within the said period which are not acceptable to the department or fails to
commence the work in the specified period, fails to execute the agreement and fails to
furnish performance guarantee the department shall without prejudice to any, other right
or remedy, be at liberty to forfeit the amount of earnest money given in any form
absolutely. If any contractor, who having submitted a bid does not execute the agreement
or start the work or dose not complete the work and the work has to be put to rebidding
he will stand debarred for 6 Months from participating of bidding in JDA in addition to
forfeiture of Earnest Money / Security Deposit and other action under agreement.

The contractor shall arrange his own machinery required for the work such as Bitumen
Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc.

The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of
bulk bitumen wherever supplied by the department.

Rules regarding enlistment of contractor provide that work up to the times limit for
which they are qualified for biding can be allotted to them, Therefore, before biding the
contractor will keep this in mind, and submit the details of the work. Bids with
incomplete or incorrect information are liable to be rejected.

Any material not conforming to the specifications collected at site have to be removed by
the contractor within a period of 3 days of the instruction, issued by do Engineer -In
charge in writing failing which, such material shall be removed by the Engineer-In charge
at risk and cost of the contractor after expiry of 3 days period.

The material collected at site and paid provisionally shall remain under and ward of the
contractor till it is consumed, fully on the work.

The rates provided in bid documents are inclusive of all Taxes and royalty.

For paver work at lest 3 road rollers shall be simultaneously deployed.

No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule
Source/borrow pit area for earth shall have to be arranged by the Contractor at his own
cost.

Undersigned has full right to reject any or all bids without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.

As per Supreme Court decision "All contracts with Governments shall require

registration of workers under the building and other construction workers (Regulation of



Employment and Conditions of Service) Act, 1996 and extension of benefits to such
workers under the act.

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works
costing Rs. 25.00 laces and more shall be applicable

23. The bidders are required to submit copy of their enlistment as contractor.

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such
bidder will be debarred from biding for three months in JDA.

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any
contradictions in existing special conditions and provisions of THE RAJASTHAN
TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision
of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and
Rules 2013 shall be applicable.

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINEER (Elect.-II)
WITH FULL ADDRESS: JDA JAIPUR



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Special Terms & Conditions for Electrification work.
The Contractor has to give the performance guarantee of the following materials for the period mentioned

against them from the date of completion of work:

Transformers 30 Months
All types of Insulators 18 Months
ACSR Conductors 6 Months
Isolators 6 Months
Horn gap fuse set 6 Months
LT Pillar Box 6 Months
All types of HT/LT cables 18 Months

The Contractor has to arrange for the permission for the charging of electrical system from the Electrical
Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur
Development Authority.

The contractor will coordinate for the system handing over and charging process and if any defects, is
pointed out by the RSEB/JVVNL, then he will have to rectify the same.

The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is
charged.

Inspection shall be bear by the contractor it self.

The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL.

All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name &
length at every per meter duly embossed.

The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge
and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate
including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical
consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision
charges or market rate which ever is higher.

The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work
should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles,
existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/
liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by
arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the
work at the cost and risk of the contractor.

. Itis a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other
specified NABL accredited agency by JDA before using it at site.

. The contractor or his authorized representative shall intimate in advance along-with complete programme of
erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer
In-charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that
in minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration

shut downs.

Executive Engineer (Elect-II)

JDA, Jaipur.



I carefully study & do agree for above terms & conditions.

Signature & Seal of the Contractor

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES
1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as

necessary. The result of such tests should confirm to be standard laid down in the Indian standards and
or the standards laid down in the detailed specification of the JVVNL/ .Public Works.

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a
degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt.
Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff
and recover the expenses from the contractor on such account in case of his failure to do so.

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance
with the Engineer In charge and be got approved by him before use.

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of
Specification relevant Indian Standard or internationally approved equivalent standard. After award of
contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized
QA plan shall include test and incoming supply of raw materials and bought out items, stage
inspections and tests on finished products at manufacturer’s works / appropriate testing station. QA
plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by
both Bidder and Owner.

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant /
Equipment.

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized
and designated representatives.

7. The Owner and his duly authorized representative shall have access to the Contractor’s premises at all
suitable times to inspect and examine the material and workmanship of the mechanical and electrical
plant and equipment during its manufacture there. If part of the plant and equipment is being
manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly
authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors
own premises. Testing (including testing for chemical analysis and physical properties) shall be carried
out by the Contractor and certificates submitted to the Owner who will have the right to witness or
inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or
testing is to be carried out at a subcontractor’s works, a representative of the Contractor shall be
present.

8. The procedure for the testing and inspection to be carried out during or following the manufacture of
the materials to ensure the quality and workmanship of the materials and to further ensure that they
conform to the Contract is whatever place they are specified shall be as described below.

@ The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the
place at which any plant or equipment will be ready for inspection/ testing as provided in the

Contract. The Owner or his duly authorized representative shall thereupon at his discretion
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(h)

()

()
(i)
(iii)

notify the Contractor of his intention either to release such part of the plant and equipment
upon receipt of works test certificates or of his intention to inspect. The Owner shall then give
notice in writing to the Contractor, and attend at the place so named the said plant and
equipment which will be ready for inspection and/or testing. As and when any plant shall have
passed the tests referred to in this section, the Owner shall issue to the Contractor a notification
to that effect.

(b) The Contractor shall forward to the Owner duly certified copies of the test certificates and
characteristics performance curves for all equipment.

(c) If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that
the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in
the absence of the Owner and provide the Owner with a certified report of the results thereof as
per (b) above.

(d) If any materials or any part of the works fails to pass any inspection / test, the Contractor shall
either rectify or replace such materials or part of the works and shall repeat the inspection
and/or test upon giving a notice as per (a) above. Any fault or shortcoming found during any
inspection or test shall be rectified to the satisfaction of the Owner before proceeding with
further inspection.

Where the plant and equipment is a composite unit of several individual pieces manufactured in
different places, it shall be assembled and tested as one complete working unit, at the maker’s works or
at site as mutually agreed by the Owner and Contractor.
Neither the execution of a inspection test of materials or any part of the works, nor the attendance by
the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from
any other responsibilities under the Contract.
The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test
laboratories at regular intervals and valid certificates shall be made available to the Owner’s at the time
of testing. The calibrating instrument used as standards shall be traceable to National/International
standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory
for the Owner’s consent in advance of testing and if necessary instruments shall be recalibrated or
substituted before the commencement of the test.

Items of plant or control systems not covered by standards shall be tested in accordance with the details

and program agreed between the Owner and Contractor.

Tests shall also be carried out such that due consideration is given to the Site conditions under which

the equipment is required to function. The test certificates shall give all details of such tests.

The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any

part of the works to the Owner for approval within the date indicated in the Programme Details. The

detailed procedure shall indicate or specify, without limitation, the following:

Applicable code, standard and regulations

Fabrication sequence flow chart indicating tests and inspection points

Detailed tests and inspection method, indicating tests and inspection points



(iv)

All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed

by the Owner,

(v) Acceptance criteria

(vi) Test report forms and required code certificates and data records

(vii) Method of sampling, if any sampling test to be conducted

(viii)  Contractor’s or Owners witness points.

(k) The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner
or his authorized representative his written approval to the release of such part for shipment after any
tests required by the Contract have been completed to the Owner’s satisfaction.

U] The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture
works.

Signature of Contractor/Bidder Executive Engineer (Elect-11)

J.D.A., Jaipur



S-MINIMUM SAFETY RULES

The following are Minimum Safety Rules that apply to all contractors and subcontractors

associated with this project. All project personnel have a duty and responsibility to ensure

familiarization with project safety requirements and to comply with all requirements established

by their employer.

1. REPORTING HAZARDS: It is part of each employee’s job to report all unsafe
conditions/practices to his immediate supervisor for corrective action.

2. BASIC PERSONAL PROTECTION for this project includes:

a)

b)

f)

9)

Safety Hats of the approved type which meet Indian Standard shall be worn while
on construction sites (hats shall not be Pressed or altered in any way as to make
them defective). Hard hats shall be worn the way they are intended to be worn.
Metal hard hats are prohibited.

Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or
equivalent Indian Standards will be worn by all personnel. This also applies to all
persons wearing prescription glasses. Additional eye protection may be necessary
for various work activities such as grinding, chipping, drilling, chemical handling,
etc.

Hearing protection will be worn at posted high-noise areas or work activities
generating high-noise levels.

Shirts are required when working on a construction site. All shirts will have
sleeves. Sleeveless shirts are not permitted.

Full length trousers are required and must fit properly. Loosely fitting clothing will
not be worn.

Safety shoes or safety boots will be worn in the construction area at all times. No
sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to
the construction environment.

Gloves will be worn when handling materials that may cut, tear or burn hands.
Gloves will be in good condition and free of excessive oil or grime.

3. RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or

respirators will be test-fitted to ensure a proper seal and fitting.
4. FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at
two meter heights (or greater), where approved platforms, ladders, or scaffolds are not

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be



10.

11.

12.

13.

14.

15.

16.

worn properly. All fall protection equipment will be inspected for defects by the user
before each use. Defective or questionable protection equipments shall not be used.
INJURIES: All persons must report all injuries to their supervisors and obtain first aid
(regardless of degree of severity) at the contractor’s first aid facility. Each accident must
be documented on the Accident Notification Report.

SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited
and is sufficient cause for immediate removal of the person found smoking from the site.
ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or
around specific electrical jobs, will stay clear of all electrical equipment until it is proven
safe by qualified electrical personnel.

UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch,
vehicles, valves, etc. is strictly prohibited.

MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as
lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be
properly designed and tested by authorized engineering personnel before use. The
modification of tools/equipment or the overriding of safety devices will not be tolerated.
TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements
conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders,
running boards, sideboards, tailgates, etc.

SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is
placed in motion.

HORSEPLAY:: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for
immediate dismissal. “Short cutting” of established safe practices or deliberate chance-
taking is strictly prohibited.

WORK PERMITS: If work to be carried out requires a permit, the permit must be
obtained before work commences.

EMERGENCY PROCEDURES: 1t is part of everyone’s job to thoroughly know plant
emergency procedures, emergency alarms, location of assembly areas, etc.

WORKING POSITION: Personnel must always ensure safe working positions. Any
person to position himself between a fixed object and a moving piece of equipment is
extremely hazardous. Never place yourself between objects which could roll, shift, fall or
be displaced. Stay alert to conditions around you at all times.

SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles

will be operated in a safe and prescribed manner at all times. If any person is not sure of



17.

18.

19.

20.

21.

22.

23.

the proper method of tool/equipment use, he must immediately inform his supervisor for
the person to receive proper direction.

INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict
compliance and enforcement of project and client safety rules and regulations, and to
ensure that workers are made knowledgeable of requirements. All personnel are required
to follow instructions from their immediate supervisors. If instructions are not clear or are
confusing, the employee has a responsibility to question the supervisor and obtain clear
instructions before commencement of work.

CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to
complete construction projects in a safe, efficient and timely mariner. All project
personnel are expected to render complete co-operation in the administration and
enforcement of the project Safety Program.

CAMERAS: Employees must not, under any circumstances, bring cameras onto the work
site or use a camera on the work site without written approval of Engineer-In-Charge.
DRUGS/ALCOHOL.: The use of illegal drugs and alcohol is strictly prohibited and is
cause for immediate removal of the person who is found to be under influence of such
drugs / alcohol from the site.

DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating
the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up
to and including permanent removal from the project.

RESPONSIBILITIES; All persons have a responsibility to themselves and their co-
workers to be physically fit and mentally alert at all times. Conditions on a construction
site are always in a state of change. Personnel must be able to react accordingly.
LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved
type. Ladders and scaffolding not meeting standards shall be removed from service.
Ladders and scaffolding shall meet Indian Safety Standards or British Standards

whichever is more stringent.

LADDERS:

a) Ladders shall be inspected prior to use. Defective ladders shall be removed from
service.

b) Ladders used near energized lines or equipment shall be made of non- conductive

materials (wood, fiberglass, etc.)
C) Ladders shall be placed on solid footing. They shall not be placed on unstable

objects such as loose bricks.



d)

f)

9)

h)

i)
)

Employees shall not carry tools, materials, or objects while climbing ladders.
Employees shall face the ladder while climbing and avoid leaning from side to side
and away from the ladder.

Employees working from ladders shall wear and utilize proper fall protection
equipment.

Straight and extension ladders must be secured at the top when in use. Ladders not
in use should be removed from the vertical position.

Ladders must be placed at an angle not to exceed one foot of run for every four feet
of rise.

Ladders must extend above their upper support or landing by at least 3 feet.

Step ladders must be secured or held when in use.

Employees shall not work from the top step or next to the top step of step ladders.

SCAFFOLDS:

24,

a)

b)

Employees shall not erect, alter or dismantle scaffolds unless directed by a
competent person.

Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose
bricks, unstable stacks of lumber, etc. shall not be used to level or support
scaffolds.

Scaffold materials shall be free of defects.

Work platforms shall be completely decked. (The decking should overhang its end
supports at least 6 inches but not more than 12 inches. The decking shall be
secured in place).

Work platforms shall be equipped with standard handrails, midrails, and toe boards

when 2 meters or more in height.

EXCAVATIONS:

a)

b)

c)

d)

When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-
in.

Excavations must be barricaded and barricades shall be maintained till back filling
is completed.

Excavated earth and any equipment shall be kept at least 2 feet from the edge of
excavations.

Access ladders shall be placed within a distance of 25 feet of location of working

in excavations of 4 feet deep or deeper.
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26.

Signature of Contractor/Bidder

CONFINED SPACE OR VESSEL ENTRY:

a)

b)

c)
d)

Employees shall not enter any confined space unless it has been tested for oxygen
contents, absence of flammable gases and/or substances, or any other hazardous
materials, and a written permission has been issued.

A man way watch trained in his duties shall be present at any time when personnel
are inside confined spaces or vessels.

Portable or hand-held lighting should not exceed 12 volts power source.

Positive ventilation (air movers of fans) shall be used to provide exchange of fresh

air in confined spaces and vessels.

TAG-OUT, LOCK-OUT PROCEDURES:

a)

b)

Employees shall not perform any work including repair, changes, attachments on
electrical circuits, equipment, or mechanical equipment unless the power supply or
source of said equipment is positively disconnected or shut off and the concerned
electrical department employee places his lock and tag on the disconnect.

Only electrical personnel shall be involved in energizing & de-energizing electrical

circuits and equipment.

Executive Engineer (Elect-11)
J.D.A., Jaipur



6-Guarantee

General

The guarantee is applicable for the performance of individual equipment as well as overall
performance of the Project.

In case of any contradiction given in this section with respect to those mentioned
elsewhere in this document the below mentioned clauses shall prevail.

Manufacturer’s Guarantees

The manufacturer’s guarantee for design, workmanship and performance for all bought
out items shall be made available to the owner and shall be valid at least for the entire
defects liability period. In the event of failure of any particular equipment which fails
more than three times during the guarantee period as mentioned in clause below, the
contractor shall replace at his own cost that equipment. Manufacturer’s / Contractor’s
guarantee, for such replaced equipment shall also be made available to the Owner and
should be kept at least for one year from the date of last replacement.

Performance Guarantee for Electrical Systems

The Contractor shall give guarantee for a period of one year from the date of successful
commissioning of the Electrical system against design, defective materials, workmanship
and performance. The contractor shall give guaranteed for HV and MV Panel and
performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the
bid and as agreed between the owner and contractor before award of contract. Any
defects found in the workmanship, materials or performance of the unit shall be made
good by the Contractor at his own expense within the time specified by Engineer-In-
Charge.

In case the parameters vary from what is required, the Contractor shall rectify the
equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy
commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to
achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to
10% (ten percent) of the total contract value. For this purpose any money due to the
Contractor shall be forfeited and adjusted against such penalty.

Equipment Guarantee

The Contractor shall guarantee for the period of one year from the date of successful

commissioning of the Electrical System against defective performance of all equipment /

instruments / mechanical or electrical parts under Contractor’s scope of supply. Any



defects found either in materials or workmanship shall be made good by the Contractor at
his own expense within the time specified by the Engineer-In-Charge.

5. Testing and Trial Run
The contractor shall have to try test each process equipment used for the Electrical System
for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge.
After satisfactory testing of the individual equipment, the Contractor shall run the whole
Electrical System at no extra cost to the owner for at least 30 days as directed by the
Engineer-In-Charge and ensure the treated waste  water quality.
Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by
the Contractor free of cost for conducting the trial runs.

6. Commissioning and Handing Over
During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge
in all respects regarding the satisfactory quality of materials; equipment and workmanship
used in the Electrical System and guaranteed parameters. Only after satisfying himself,
regarding the above points, the Engineer-In-Charge will issue the completion certificate
and take over the Electrical System and such date of taking over shall be deemed as date

of commissioning. The Defects Liability Period described above will start from this date.

Signature of Contractor/Bidder Executive Engineer (Elect-11)
J.D.A., Jaipur



1.2

1.3

1.4

1.5

1.6

7-ERECTION, TESTING AND COMMISSIONING
ERECTION - GENERAL

The Contractor’s staff shall include adequate and competent erection Engineer with
proven, suitable, previous experience on similar contracts to supervise the erection of the
Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of
Works in time. The Contractor shall not remove any representative, erector or skilled
labour from the Site without prior approval of the Owner.

The Contractor shall ensure that no installation or erection work shall commence until full
and unconditionally approved working drawings, signed and stamped by the Owner are
available at Site.

The Contractor’s erection staff shall arrive on the Site on dates to be agreed by the Owner.
Before they proceed to the Site, however, the Contractor shall first satisfy himself, as
necessary, that sufficient Electrical System of his (or his sub-contractor’s) supply has
arrived on Site so that there will be no delay on this account.

One erection engineer who shall be required to be the Contractor’s representative shall be
conversant with the erection and commissioning of the complete Works. Should there be
more than one erector, one shall be in charge and the Contractor shall inform the Owner in
writing which erector is designated as his representative and is in charge. Erection
engineer is to report to Project Manager.

The Contractor shall be responsible for setting up and erecting the Electrical System to the
line and levels of reference and of the positions, levels dimensions and alignment,
appliances and labour in connection therewith. The checking of setting out of any line or
level by the Owner shall not in any way relieve the Contractor of his responsibility for the
correctness thereof.

Erection of Electrical System shall be phased in such a manner so as not to obstruct the
work being done by other contractors or operating staff who may be present at the time.
Before commencing any erection work, the Contractor shall check the dimension of
structures where the various items of Electrical Systems are to be installed and shall bring
any deviations from the required position, lines or dimensions to the notice of the Owner.
Electrical System shall be erected in a neat and workmanlike manner on the foundations
and at the locations shown on the approved drawings. Unless otherwise directed by the
Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any
damage is caused by the Contractor during the course of erection to new or existing



1.7

1.8

1.9

Electrical System or buildings or any part thereof, the Contractor shall, at no additional
cost to the Owner, make good, repair or replace the damage, promptly and effectively as
directed by the Owner and to the Owners satisfaction.

The Contractor shall align all equipment and holding down bolts and shall inform the
Owner before proceeding with grouting-in. the items concerned. The Contractor shall
ensure that all equipment is securely held and remains in correct alignment before, during
and after grouting-in.

The approval by the Owner of the Contractors proposals for rigging and hoisting any items
of the Electrical System into final positions shall not relieve the Contractor from his
responsibility for damage to completed structures, parts or members thereof or other
installed equipment. He shall at his own cost make good, repair or replace any damaged or
injured items, whether structural, electrical, architectural, or of any other description,
promptly and effectively to the satisfaction of the Owner.

No Electrical Systems or other loads shall be moved across the floors of structures without
first covering the floors with timber of sufficient size so that applied loads will be
transferred to floor beams and girders of steel or concrete. If it is required to reduce
bending stresses arid deflection, the beams and girders shall be provided with temporary
supports. Any movement of Electrical System and other loads over the floor structures
shall be subjected to the prior approval of the Owner.

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to

2.2

2.3

time in the presence of the Contractor’s Site representative to establish conformity with
the requirements of the Specification. Any deviations and deficiencies found or evidence
of unsatisfactory workmanship shall be corrected as instructed by the Owner.

LEVELING AND GROUTING OF MACHINERY

Contractor shall check the civil works, where the Electrical System is to be installed
sufficiently in advance, for their conformity to the approved drawings for installing the
Electrical System with respect to lines, levels and accuracies of positions embedment,
anchorage pockets, cut-outs etc. He shall record all measurements and deviations in
prescribed control formats. He shall proceed with the work, with the Owners consent to
such preparatory inspection of works.

Contractor shall mark precisely the centre lines and datum reference on the civil works,
where the Electrical System is to be installed with reference to bench marks, using
indelible means of marking.

He shall undertake sufficiently in advance chipping of any unevenness of concrete on
foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for



2.4

2.5

3.2

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better
bonding with grouting.

Contractor shall undertake the inspection of all components to be erected sufficiently in
advance to check their soundness and conformity to drawings and the inspection records
shall be signed by the Owner as approval for undertaking the installation of the
components. Any damage, shortfalls etc. shall be made good to the satisfaction of the
Owner.

All grout for equipment shall be carried out using non-shrinkable continuous grout
materials with suitable framework of at least 12 mm thickness. Surfaces to receive the
grout shall be hacked and roughened and laitance shall be removed by wire brushing or
blast of air. Concrete surface shall be blown off by compressed air before commencing
grouting. Grouting shall be done in one continuous operation from one side such that grout
flows in a single wave until grout reaches all confined spaces with no air pockets and air
from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained
during grouting operations hydrostatic head of 150 mm shall be maintained during
grouting operations. All grouting shall be carried out in the presence of the Owner. All
lines and levels shall be checked up after grout is set. Block outs shall be closed using
cement concrete of the same grade as that of the parent structure.

RECORDS, PROCEDURES AND REPORTS

The Contractor shall maintain records pertaining to the quality of installation/erection
work and inspection, testing, compliance with all technical requirements in respect of all
his works as described in the previous paragraphs. The reporting formats shall be in the
approved formats. The Contractor shall submit such records to the Owner after the
completion of any particular work before submitting the bill of supply/progress of work.
Such report shall comprise shop inspection reports, shop testing reports, material test
reports, based on which dispatch clearances are provided, all the quality control reports of
welding, erection and alignment records.

All the above mentioned records shall be submitted in the final form duly countersigned
by the Owner attesting conformity to specifications and his approval of installation, and
duly incorporating all the additions, alterations, and information as required by the Owner,
on the basis of preliminary reports giving the progress of the work. Such records
notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be
duly bound and submitted to the Owner in six copies by the Contractor on his notification

of the Electrical completion of erection.



4.1

(@)

(b)

(@)
(b)

©)
5.2

5.3

(a)
(b)

GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL

SYSTEM

The following documents should be completed in accordance with the

Contract schedule before completion of erection. The Owner and the Contractor shall

preserve and control these documents in a safe and appropriate place on

Site in order that both parties’ personnel can make use of them at any time.

Technical Documents

(i) Operation and Maintenance manual

(i)  Design documents including the Contractor’s design data,
drawings and Specifications.

(i)  Tools and test equipment list

(iv)  Spare parts list

Procedures

(1) Mechanical testing procedure

(i) Electrical testing procedure

(iii)  Instrumentation testing procedure

(iv)  Detailed Pre-commissioning and Commissioning procedure

(v) Detailed Performance Test procedure

COMPLETION OF ERECTION

The completion of Electrical System under erection by the Contractor shall be deemed to

occur, if all the units of the Electrical System are structurally and electrically complete and

will include among other such responsibilities the following:

Electrical System in the Scope of the Contract has been erected, installed and grouted as

per specifications.

Installation checks are completed and approved by the Owner

The erected Electrical Systems are totally ready for commissioning checks.

At the stage of completion of erection, the Contractor shall ensure that all the physical,

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and

sound to undergo tests on completion and subsequent pre-commissioning checks.

Upon achieving the completion as described above, the Contractor shall notify the Owner

by a written notice intimating completion of erection and notify the Owner for inspection.

The Owner shall proceed with the inspection of such units within 14 days of such a notice.

The Owner shall certify completion when there are no defaults in the Works or

The Owner shall inform the Contractor list of deficiencies for rectification hereinafter

referred as Punch list and the Contractor shall complete the rectification work within a



(©)

5.4

5.5

5.6

5.7

6.2

(@)

jointly agreed period before pre-commissioning activities and obtain the Owner’s
acceptance or approval of the same before proceeding with the same.
The Owner may inform the Contractor that the works are accepted with the ‘Punch’ list
(items which do not hamper operability safety or maintainability) and allow the
Contractors to proceed with the pre-commissioning checks when the Contractor
undertakes to complete such outstanding works within an agreed time during defects
liability period. Taking over shall be based on rectification of all deficiencies as advised
by Punch lists.
The erection period indicated by the Contractor would be deemed to cover all the activities
up to Completion as stipulated in previous paragraphs, notice of completion by the
Contractor, inspection by the Owner for Completion, and Contractor rectification of all
deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such
rectifications, prior to Tests on Completion.

Minor defects, which in the opinion of the Owner which do not hamper operability and
maintainability will nor be taken into account for deciding Electrical Completion. Such
defects shall be rectified concurrent to commissioning checks before Tests on Completion.
However, the Owner’s decision in this regard is final.
The commissioning period as notified by the Contractor shall be deemed to occur beyond
the date of Completion and shall include all periods of pre-commissioning, trials and Tests
on completion.
It is in the Contractor’s interest to offer the section/units/systems, progressively under the
identified milestones within overall erection period, duly completed for rectification of
any deficiencies pointed out by the Owner and to achieve Electrical Completion before
undertaking the tests on Completion within the specified erection period. The Owner also
reserves the right to withhold the cost as estimated to be equivalent to the rectification of
deficiencies pointed out to the Contractor until such a time such deficiencies are rectified
to the satisfaction to the satisfaction of the Owner.
PRE-COMMISSIONING

After the Completion of erection, Pre-commissioning activates listed below shall be
carried out to make the Electrical System ready for Commissioning.
Upon completion of erection of each piece of equipment, facility or discrete part of the
Electrical System, Electrical checks and tests shall be carried out according to the
Contractor’s checklist. The Electrical checks and tests shall be to establish that.
The Electrical System is erected in accordance with the Contractor’s construction

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.



(b)
(©)
6.3

6.4
(a)
(b)
(©)
(d)
(€)

6.5

6.6

6.7

6.8

6.9

(@)

(b)

(i)
(iii)
(iv)

The materials are installed and electrically function in accordance with the Contract and
Applicable codes as listed in the Contract are followed for materials and workmanship.
Items such as painting, thermal insulation and final clean up which do not materially affect
the operation or safety of the Electrical System will be excluded. All these items shall be
listed and completed after the Pre-commissioning or Commissioning at the discretion of
the Contractor, but before acceptance.

The Contractor shall prepare and maintain at Site test forms and records that shall include:
Description of type of test or check

Date and time of test or check

Identification of equipment and facilities

Test pressure, test data and results, including remarks, if any

Signature of the Contractor’s personnel attesting to data recorded, if any.

The Contractor’s construction forces thereof shall carry out checks, tests and recording.
Wherever the Owner’s witness or attesting of the check or test is required, the Owner’s
personnel shall attend such check and test. For this purpose, the Contractor shall keep the
Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised
from time to time to reflect the actual progress of the work and test.

Any items found incomplete or requiring repair or adjustment shall be marked as such on
the test records and then reported by the Contractor to the Owner and the Contractor’s
personnel in charge of the relevant construction area.

Checking procedures shall be repeated until all the items on the checklist
are cleared

A complete set of test records shall be handed over to the Owner on
completion.

The tests on the different Mechanical and Electrical equipment shall include but not
limited to:

Pump motors

Condition of winding insulation be tested and insulation values shall be restored to
required level by suitable heating arrangements locally.

MV Switch board / Power Distribution Boards

Checking of all internal wiring for correctness as per supplier’s drawings.
Insulation resistance test.

CT Polarity Test / PT Ratio Test.

Operational check of instruments and testing of relays by primary / secondary injection.



(v)
(vi)
(vii)
©)
(i)

(i)
(d)

(€)

7.2

Phase sequence test.

Functional simulation test.

Local & Remote Operation.

Power and Control Cables

All cores of cables shall be tested individually for continuity and insulation resistance with

earth/sheath/armour as well as between the cores, before as well as after installation.

Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.

Distribution Boards / Switch Socket Outlets

(1) Checking of wiring as per drawing.

(i) Insulation resistance.

(iii)  Functional test.

Tests for Earthing System

(1) The resistance of each earth pit shall be measured and recorded.

(i) The resistance of the complete earthing system shall be less than 1.0 ohm or
values specified by the local Electrical Inspector whichever is less.

(ili)  Earthing continuity tests shall be carried out for all the equipment.

COMMISSIONING

After the completion of Pre-commissioning activities the final checks and preparations

necessary for start-up of the Electrical System shall be carried out. The Contractor shall

submit to the Owner a written Notice of Electrical Completion that shall include:

(@ Identity of a part of the Electrical System considered electrically complete

(b) A copy of relevant completed test reports

(©) The date on which the completion of the tests was achieved

(d) Check list and

(e A request for issuance of a Electrical Completion Certificate in respect of that part.

Within fourteen (14) days from the date of receipt of the Contractor’s written Notice, the

Owner shall:

@) In the case of acceptance, issue a Electrical Completion Certificate

(b) In the case of Objection, submit a rejection Statement setting forth remaining items
to be completed or defects of deficiencies to be corrected before Electrical
Completion status can be accepted. When the Owner rejects the Contractor’s
Notice the Contractor shall take any necessary action to complete or correct the

items marked and give the Owner a second Notice of Electrical Completion.



7.3

(@)

(b)

(©)

(d)

(€)

8.1

8.2

After the issuance by the Owner of a Electrical Completion Certificate, Commissioning
activities listed below shall be carried out to enable the start-up and operation of the
Electrical System Procedures are described as below:

Commissioning  Procedure  shall be carried out in a  methodical
sequence as follows

(1) Warming up

(i) Start-up

(iii)  Initial rearming —

(iv)  Operability adjustment

(V) Stable operation

(vi)  Final adjustment

At all stages of commissioning sequence, the Electrical System shall be operated at
optimum Electrical System conditions. To ensure this, the Contractor may make minor
adjustment to the conditions indicated in the Operation and Maintenance Manual as
necessary.

The Contractor shall check the operating conditions of the Electrical System by constantly
monitoring operating data.

The Contractor shall specify for each discrete part of the Electrical System the operational
data to be recorded and the manner in which the data is to be taken.

All the operating data shall be recorded by the Owner on the forms to be mutually agreed.
The Owner shall make a copy of the operating log and analytical data from initial
operation through to the completion of Performance Test available to the Contractor for
evaluation.

PERFORMANCE TEST

After the final operation of the Electrical System, a Performance Test shall be carried out
to demonstrate the Contractor’s Performance Guarantee.

Prior to conducting Performance Test, the Contractor shall furnish the detailed

Performance Test Procedure for approval.



8.3

8.4

Performance test shall be carried out by the Contractor’s personnel according to the
instructions set forth in the Contractor’s Operation and Maintenance Manual and under the
supervision of Owner’s operating personnel.

Operating and analytical data recorded during Performance test shall be taken down by the

Owner and made available to the Contractor for evaluation.



ACCEPTANCE

9.1  Acceptance will occur in any of the three following possible ways:
@) Fulfillment of Guarantees
When Performance Test has been successfully completed and the Performance
Guarantees are met.
(b) Deemed Acceptance
When Performance Test has not been completed or has not been carried out for
reasons not attributable to the Contractor within specified date or other mutually agreed
period.

10. The material to be utilized in execution of work shall confirm to the following Indian Standards
(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise
specified herein before.

Sr. Indian Titles

No. Standard

s

1. 1S-226 Structural Steel Standard quality

2 1S-2062 Structural steel (fusion welding quality).

3. 1S-802 Code of practice for use of structural steel in over head transmission line
towers and part-1 loads & permissible stresses.(first revision)

4. 1S-808 Rolled steel beam, channel and angle sections and Part-1 Dimensions for hot
rolled steel beam Part-1 MB series (second revision).

5. 1S-4759 Hot dip zinc coating on structural steel and other allied products.

6. 1S-6639 Hexagonal Bolts for steel Structure.

7. 1S-10238 | Step Bolts for steel structures.

8. 1S-1367 Technical supply conditions for threaded fasteners.

9. 1S-2016 Plain washers.

10. 1S-4072 Steel for Spring washers

11. 1S-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first
revision)

12. 1S-6821 Methods for sampling non threaded fasteners.

13. IS-1573 Electroplated coatings of zinc on iron and steel.




14, 1S-2486 Insulator fittings for overhead power lines of 3.3 KV and above.
15. 1S-2633 Method of testing uniformity of coating on Zinc coated article.(first revision)
16. 1S-2121 Fittings for aluminium and steel cored aluminium conductor for overhead
power lines (with amendments No 1 to 3)
17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater
than 1000V.(second revision)
18. 1S-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3)
19. 1S-398 Part-1 Aluminium conductor for overhead
Part-11 Aluminium conductor, galvanized steel reinforced (second revision)
Part-111 Aluminium conductor, Aluminium steel reinforced (second revision)
20. 1S-4826 Galvanized coating on round steel wires.
21. 1S-2551 Danger notice plate (with amendments No 1)
22. 1S-2629 Recommended practice for hot dip galvanizing of Iron and steel.
23. 1S-5358 Hot dipped galvanised coating on fasteners.
24, 1S-5613 Code of practice for design, installation and maintenance of over-head power
line.
(Part-1 Sec-I)- Lines upto and including 11 KV, section/design.
(Part-1 Sec-I1)- Lines upto and including 11 KV, section installation and
Maintenance.
25. 1S-6745 Method for determination of weight of zinc coating on zinc coated iron and
Steel articles.
26. IS-7215 Tolerance for fabrication of steel structures.
217. 1S-8577 Specification for wieldable structures steel (medium and high tensile quality).
28. 1S-338 Varnish ,under coating, exterior, natural resin
29. 1S-800 Code of practice for use of structural steel in general building construction(
Revised) with amendments No.1&2.
30. 1S-3034 Code of practice for fire safety of Industrial building. Electrical generating and
Distributing stations.
31. 1S-269 Ordinary and low heat Portland cement.
32. BS-16 Telegraph material (Insulator, pole fitting etc.)
33. BS-729 Hot dipped Galvanisation
34. 1S-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright

And dull.




35. 1S-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black
hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1)

36. 1S-1852 Rolling & cutting tolerance for hot rolled steel products.

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2).

38. 1S-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-11- Pitch
diameter combinations, Part.111- Basic dia mensions for design profiles,
Part.I\VV- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for
Commercial bolts and nuts (dia meter range 1 to 39 mm).

39. 1S-7887 Mild steel wire rod for general Engg. Purpose.

40. 1S-280 Mild steel wire for general engineering purpose (Second revision).

41. 1S-5300 Porcelain Guy Strain insulator

42. 1S-5561 Electric power connectors.

43. IS-5 Colours for ready mixed paints (Second revision).

44, 1S-3972 Methods of Test for vitreous enamel wire.

45, 1S-4711 Methods for sampling of steel pipes, tubes and fittings.

46. 1S-1599 Method for bend test for steel products other than sheet, strip, wire and tube(
first revision)

47. 1S-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication
lines.

48. 1S-8623 Methods for radio interference tests on high voltage insulators

49, 1S-13947 | Specification for low voltage switchgear & controlgear.

50. I1S-14255 | Aerial Bunched Cable for working voltages upto and including 400 V —
specification.

51. 1S-8130 Conductor for insulated electric cables & flexible cords.

52. 1S-5561 Electric power connectors.

53. 1S-617 Aluminium and aluminium alloy ingots and casting for general engineering
purpose (second revision).

54, 1S-2544 Porcelain post insulators for systems with nominal voltages greater than 1000
Volts (First revision) (with Amendment No.1).

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables.




56. 1S-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3).

57. 1S-1239 Mild steel tubes, tubulars and other wrought steel fittings.

58. 1S-5039 Distribution piller for voltages not exceeding 1000 volts.

For 12Kv RMUs:

IEC 62271-200/1S 12729:1988

General requirement for Metal Enclosed Switchgear

IEC62271-102/1S 9921

Alternating Current disconnector’s (Load Break

Isolators) and Earthing Switch.

IEC 62271-100/ IEC 62271-200

IEC 62 271-1

Panel design, SF6/VVacuum Circuit Breakers

IEC60044-1/1S2705:1992

Current Transformer

IEC 60265/1S 9920:1981

High voltage switches

IEC 376

Filling of SF6 gas in RMU

IEC 60273/1S :2099

Dimension of Indoor & Outdoor post insulators with

voltage > 1000 Volts

IEC 60529/1S 13947 (Part-1)

Degree of protection provided by enclosures for low

voltage switchgear and control gear.

IS 3043-1987

Code of Practice for earthing

Indian Electricity Rules/Bills

For 33Kv VCBs

IEC56/1S:13118/IS-
3427/1S:10118 (Part-111) —
1982/  1S:2165-1977/
1S:3716-1976/ IEC-62271-

100/ IEC-62271-200

Circuit
Breaker/
metal
enclosed
Switchgear

and control gear.

IS: 3156 \Voltage transformers.

IS: 2705 Current transformers.

IS: 3231 Electrical Relays for power system.
Meters and

1S:1248 Instruments

-37-

Specification for alternating current circuit breakers




1S:14697-1999

Specification for AC static transformer operated watt hour

and VAR hour meters class 0.2 S & 0.5 S.

IEC-62053-22-2003

IEC-62052-11-2003

Specification for AC Static Watt hour Meters, class 0.2 S &

CBIP
No.304

Technical Report

Specification for AC Static Electrical Energy Meter.

Signature of Contractor/Bidder

Executive Engineer (Elect-11)
J.D.A., Jaipur
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest

Any person participating in a procurement process shall -

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange
for an unfair advantage in procurement process or to otherwise influence the procurement process;

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other
benefit or avoid an obligation;

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the
transparency, fairness and progress of the procurement process;

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent
to gain unfair advantage in the procurement process;

(e) Not indulge in any coercion including impairing or harming or threatening to do the same,
directly or indirectly, to any party or to its property to influence the procurement process;

(f) Not obstruct any investigation or audit of a procurement process;

(g) Disclose conflict of interest, if any; and

(h) Disclose any previous transgressions with any Entity in India or any other country during the last
three years or any debarment by any other procuring entity.

Conflict of Interest :-

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of
interest is considered to be a situation in which a party has interests that could improperly influence
that party’s performance of official duties or responsibilities, contractual obligations, or compliance
with applicable laws and regulations.

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding
process if, including but not limited to:

a. Have controlling partners/shareholders in common ; or

b. Receive or have received any direct or indirect subsidy from any of them; or

c. Have the same legal representative for purposes of the Bid; or

d. Have a relationship with each other; directly or through common third parties, that puts them in a
position to have access to information about or influence on the Bid of another Bidder, or influence
the decisions of the Procuring Entity regarding the bidding process; or

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in
more than one Bid will result in the disqualification of all Bids in which the Bidder is involved.
However, this does not limit the inclusion of the same subcontractor, not otherwise participating as a
Bidder, in more than one Bid; or

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Goods, Works or Services that are the subject of the Bid; or

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as

engineer-in-charge/ consultant for the contract.
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Annexure B : Declaration by the Bidder regarding Qualifications Declaration by the Bidder

In relation to my/our Bid submitted to .................coco for procurement of
........................................................... in response to their Notice inviting Bids No.
................. Dated .................... I/ We hereby declare under Section 7 of Rajasthan Transparency in
Public Procurement Act, 2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and
competence required by the Bidding Document issued by the Procuring Entity;

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State
Government or any local authority as specified in the Bidding Document;

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended ant not
the subject of legal proceeding for any of the foregoing reasons;

4. 1/We do not have, and our directors and officers not have, been convicted of any criminal offence
related to my/our professional conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement Contract within a period of three years preceding
the commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document,

which materially affects fair competition;

Date : Signature of bidder
Place : Name :

Designation :

Address :
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Annexure C : Grievance Redressal during Procurement Process
The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur
The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur.

* Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring
Entity is in contravention to the provisions of the Act or the Rules or the Guidelines issued
thereunder, he may file an appeal to First Appellate Authority, as specified in the Bidding Document
within a period of ten days from the date of such decision or action, omission, as the case may be,
clearly giving the specific ground or grounds on which he feels aggrieved: Provided that after the
declaration of a Bidder as successful the appeal may be filed only by a Bidder who has participated in
procurement proceedings: Provided further that in case a Procuring Entity evaluates the Technical
Bids before the opening of the Financial Bids, an appeal related to the matter of Financial Bids may be

filed only by a Bidder whose Technical Bid is found to be acceptable.

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as
possible and shall endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period
specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the
order passed by the First Appellate Authority, the Bidder or prospective bidder or the Procuring
Entity, as the case may be, may file a second appeal to Second Appellate Authority specified in the
Bidding Document in this behalf within fifteen days from the expiry of the period specified in para (2)

or of the date of receipt of the order passed by the First Appellate Authority, as the case may be.

(4) Appeal not to lie in certain cases

No appeal shall lie against any decision of the Procuring Entity relating to the following matters,
namely :-

(a) Determination of need of procurement;

(b) Provisions limiting participation of Bidders in the Bid process;

(c) The decision of whether or not to enter into negotiations;

(d) Cancellation of a procurement process;

(e) Applicability of the provisions of confidentiality.
(5) Form of Appeal

(@) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as

there are respondents in the appeal.
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(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the
facts stated in the appeal and proof of payment of fee.

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the
case may be, in person or through registered post or authorized representative.

(6) Fee for filing appeal

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be
rupees ten thousand, which shall be non-refundable.

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in
India payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of
appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the
respondents and fix date of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the
case may be, shall,-

(i) Hear all the parties to appeal present before him; and

(if) Peruse or inspect documents, relevant records or copies there of relating

to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies
thereof relating to the matter, the Appellate Authority concerned shall pass and order in writing and
provide the copy of order to the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement

Portal.
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FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

Appeal NO. ..ooiiiiii Of i

Beforethe .......c.coooeiiiiiiiiiii (First/Second Appellate Authority)

1. Particulars of appellant :

(i) Name of the appellant :

(ii) Official address, if any :

(iii) Residential address :

2. Name and address of the respondent (s) :

(i)

(i)

(iii)

3. Number and date of the order appealed against and name and designation of the officer/authority
who passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring
Entity in contravention to the provisions of the Act by which the appellant is aggrieved:

4. If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

5. Number of affidavits and documents enclosed with the appeal :

6. Grounds of appeal : ..o

(Supported by an affidavit)

7 PTaAY@T & oo

Appellant’s Signature
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Annexure D : Additional Conditions of Contract

¢ Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical

errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying
the unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in
the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the unit
price, in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected; and iii. If there is a discrepancy between words and
figures, the amount in words shall prevail, unless the amount expressed in words is related to an

arithmetic error, in which case the amount in figures shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid
shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be
executed.
2. Procuring Entity’s Right to Vary Quantities
(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not
be entitled for any claim or compensation except otherwise provided in the Conditions of Contract.
(if) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding
documents on the rates and conditions given in the contract, if the original order was given after
inviting open competitive bids. Delivery or completion period may also be proportionately increase.
The limits of repeat order shall be as under.

(@) 50% of the gty of the individual items and 50% of the value of original contract in case of

works and

(b) 50% of the value of goods or services of the original contract.

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of
Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the
Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter
of procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid

is accepted, to deliver the entire quantity or when it is considered that the subject matter of
procurement to be procured is of critical and vital nature, in such cases, the quantity may be divided
between the Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that
order, in a fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.
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SPECIAL CONDITIONS OF CONTRACT REGARDING

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS

As per the decision taken in the 201°" meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no.
201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per following
time periods based on nature of works.

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to

D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-l related to SD
refund & forfeiture (other Special Condition of annexure-l of this order will remain valid) and order No.
JDA/EX.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in
PWF&AR having DLP period different than what is being enforced through this present order for concerned type of

work.
Table-l
S.No. Type of work Existing DLP Period | As per approved in E.C.
held on 23.02.2016
1 Bridge Work 3 years 5 Years
2. CD Work 3 years 5 Years
3. CC Road. PQC Work 3 years 5 Years
4, CC tiles/Kerbs/medians 3 years 5 Years
5. Drains 6 Months 3 Years
6. Roads
(i)Two layer WBM/GSB 3 years 6 months or one full rainy
season which ever
is later
(ii)For Renewal/Strengthening

(a)BT upto 30 mm thichness 3 years 1 Years
(b)BT above 30 mm to upto 40 mm 3 years 2 Years
(c)BT above 40 mm to upto 90 mm 3 years 3 Years
(d)BT above 90 mm thickness 3 years 5 Years

(iii) New Roads
(a) BT upto 90 mm 3 years 3 Years
(b) BT more than 90 mm 3 years 5 Years
7. Compound wall 6 Months 3 Years

8. Building Work
(i) Work pertaining to Sanitary work electrical 6 Months 2 Years

works, Joinery works and painting works.
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(il) Work pertaining to Building structure and 6 Months 5 Years

other civil works

Electric work except maintenance 6 Months 3 years

10.

Sewer/Water supply all including STP and water 6 Months 3 Years

supply related work except maintenance works.

The release of SD amount shall be as per following table :-

Table-ll

S.No. \ Released 1 Year 2 Years 3 Years 5 Years
DLP Period D

1. Upto 1 year 100% 40% 20% 10%
2. Upto 2 year 60% 20% 10%
3. Upto 3 year 60% 10%
4, Upto 4 year 20%
5. Upto 5 year 50%

Various condition for managing DLP are as under :-

(i) At the time of completion of work, final componnt shall be worked out for each individual item like

(i)

(iii)

(iv)

BT/CC/tiles/ drains etc (as per different categories in Table-I), DLP shall be operative based upon
type of individual item ex:- CC-5 years, BT1/2/3/5 years, Drain-3 years etc.

Similarly for all new works, these components should be calculated at the time of TS itself, which
should be made part of BID document.

If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of
final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule for each individual
items.

Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs.
25 lacs, DLP should be operative for six months or rainy season whichever is late.

(v)During DLP period if contractor fails to repair any work even after issue of 7 days written notice,

(vi)

same work shall be got executed by respective Executive Engineer at the contractor’s risk and
cost. This process shall be applicable throughout the DLP period. After completion of DLP period
in such works contractor should be debarred and blacklisted. From JDA for three years as per
RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two different
works.

Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by
respective Executive Engineers to monitor the DLP repairs.

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-

1/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated
04.05.2006 Point no. 3.

(viii)In case JDA feels to take up work on any existing DLP road due to any reason, following

procedure should be adopted:
(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried
out and contractor shall be asked to complete the same. After completion of assessed
repairs DLP period shall be released after deduction amt. as per table Ill
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Table-11T

% Recovery on 1 Year 2 Year 3 Year 4 Year 5 Year
withdrawal © of work
0

DLP period

1 Year 1.12 - - - -

2 Year 2.55 1.43 - - -

3 Year 4.38 3.26 1.83 - -

S Year 9 7.88 6.45 4.62 247

Note :- Calculation is to be done on quarterly basis.
(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost.
If the total amt. of such repairs works out to be more than total retained amt. of SD same shall
be recovered from other works and as per PDR rules. The amount as per Table Il is also to be
deducted in addition to this amount.

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with
their frequency of respective type of work shall be prepared by respective SE“s after
approval of these periods.

This order shall come in force with immediate effect and will be applicable on all new works whose
NIB is to be called.

Signature of contractor with Executive Engineer — (Elect-l)

Full address. JDA, Jaipur.
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Percentage BoQ
Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone- PRN-North, Jaipur

Contract No: EE (Elect-II)/05/2020-21

Bidder
Name :
PRICE SCHEDULE
SIL Item Description Quantity | Units | Estimated TOTAL TOTAL AMOUNT
No. Rate AMOUNT In Words

1.00 |SITC of wall/ free standing floor mounted dust and
vermin proof compartmentalised cubical panel made
out of CRCA sheet, required hardware ,duly treated
for derusting in 7 tank process with dephosphating
and with powder coating on both side of panel in
desired shade The panel having PU/ Neoprene
rubber gasket of not less than 3mm thickness ,
separate detachable gland plate M.S. base channel
Jhinged  door with locking arrangement for
equipment/switchgear . Thickness of sheet shall not
be less than 1.6 mm up to 600 mm length / width of| 42.000 sqm 2201.60 92467.20
any compartment and be of 2.0 mm above 600 mm.
Load bearing structure shall be of 2.0 mm thick
sheet supported by base M.S. channel if required .
Side walls and cable alley compartments having
bolted type doors with / without detachable
extension type structure. (only outer area on all sides
shall be measured & panel to be fabricated from CPRI
approved fabricator)

INR Ninety Two
Thousand Four Hundred
& Sixty Seven and Paise

Twenty Only

2.00 |SF of 110/220 V, LED (22.5 mm dia ) Indicating
lamp with integral circuit, terminal block, including
connection etc. as required.

2.10 |Red/yellow/Green colour

INR One Thousand Eight

15.000 h 120.00 1800.
Eac 800.00 Hundred Only
3.00 |S & F of Electrical insulating rubber matts
confirming to IS: 15652 / 2006 with one side anti
skid abberation marks and pasting the mat with
synthetic rubber adhesive as required.
3.10 |33 KV, 3 mm thick with proof voltage 36 KV / 3 min.
INR Four Thousand Four
and Break Down Voltage 65 KV 2.000 sqm 2240.00 4480.00 Hundred & Eighty Only
3.20 |11 KV, 2.5 mm thick with proof voltage 22 KV / 3 . .
. INR Thirty Six Thousand
min. and Break Down Voltage 45 KV 20.000 sqm 1840.00 36800.00 Fight Hundred Only
4.00 |P&F of mechanical / digital time switch having
following day / week programme and minimum 100
hours reserve and AC1 rating of 16-20 amperes
including making connection, programming etc. as
required
410 |[One day & week reserve (digital type ) INR Twenty Two
5.000 Each 4596.80 22984.00 Thousand Nine Hundred

& Eighty Four Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone- PRN-North, Jaipur

Contract No: EE (Elect-II)/05/2020-21

Bidder
Name:

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

5.00

Supply and fixing of 11kV, 400 Amp 3pole, central
pot rotating double break type isolator (1S5:9921 part I
toV) without earth blade operating mechanism with
GI spring loaded reverse loop type fixed contact,
solid hard drawn electolytic copper tubular moving
contact with silver/ nickel plated at end points, 9 nos
post insulator of 12 kV (IS:2554 & IS 5350 part III), hot
dipped galvanising hard ware, nut, bolts etc
complete in all respect as per specification of
Discom.( Type tested by ERDA/CPRI.)

12.000

Each

10520.00

126240.00

INR One Lakh Twenty
Six Thousand Two
Hundred & Forty Only

6.00

Supply and fixing of 1.6 mm thick MS 11 kV Danger
plates as per specification of Discom on the existing
poles complete in all respect as per Discom
specification.

15.000

Each

36.00

540.00

INR Five Hundred &
Forty Only

7.00

Providing and fixing of single pole mounted
structure set for isolator as per Discom specification
complete in all respect with nuts and bolts as
required MS flat 50 x 6mm, MS angle 65 x 65 x6mm,
MS channel 100 x 50 x 6mm. ( Excluding cost of pole

).

1.000

Each

1908.00

1908.00

INR One Thousand Nine
Hundred & Eight Only

8.00

Supply and fixing 33kV Disc insulator 120KN (IS
731/ 1971) with minimum creepage distance of
300mm on existing bracket including all accessories
like hot dipped GI spindle and nuts etc (as per
specificationof Discom).

8.10

B & S type hardware 120KN

12.000

Each

600.00

7200.00

INR Seven Thousand
Two Hundred Only

8.20

B & S disc insulator 120KN

36.000

Each

500.00

18000.00

INR Eighteen Thousand
Only

9.00

Supply & Fixing of HD Galvanised M.S. Rod type
earthing set made up of M.S. Rod 20 mm dia. 3 meter
long alongwith earthing clamp driven by mechanical
means into earth hole (made by augering) and
connecting the M.S. Rod with required
equipment/material complete in all respect as per
latest specifications of Discoms.

60.000

Each

510.00

30600.00

INR Thirty Thousand Six
Hundred Only

10.00

Supply and erection of 7.5 Mtr. "AB-1" type sub-
station structure fabricated from M.S. Angle 65 ? 65 ?
6 mm with bracing of M.S. Flat 50 ? 6 mm including
excavation of pits of size 1 ? 1 ? 1.25 meter (as per
specification

6.000

Each

19000.00

114000.00

INR One Lakh Fourteen
Thousand Only

11.00

Supply and erection of 4.3 meter long "C" type beam
fabricated from ISA M.S. Angle 65 ? 65 ? 6 mm with
bracing of M.S. Flat 50 ? 6 mm on "AB" and AB
structure with Nut

13.000

Each

13000.00

169000.00

INR One Lakh Sixty
Nine Thousand Only

12.00

Supply and fixing of lightening arrestors on the
existing brackets in all respect as required including
hardware, nut, bolt & washer etc. for O&M works
complete in all respect as per latest specifications of
Discoms.




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone- PRN-North, Jaipur

Contract No: EE (Elect-II)/05/2020-21

Bidder
Name:

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

12.10

33 KV Sub-station type (30KV 10 KA Sub-station
Class)

6.000

Set

17995.00

107970.00

INR One Lakh Seven
Thousand Nine Hundred
& Seventy Only

13.00

Constn. of 33/11 KV Transformers plate form 2.4 x
2.4 x 2.0 Mitrs. including excavation in all type of soil
up to the depth of 900 mm, foundation concrete in
C.C.-1:5:10 for 150 mm thickness brick masonary
in cement mortar of mix. 1:8 with top of the plate
form finished with 100 mm layer of C.C. 1:2:4
alongwith 2 Nos. M.S. Rails 90 Pounds of 2.4 Mtr.
length each, alongwith cement plaster - 20 mm thick
of mix ration 1 : 6, on all the exposed surfaces of the
plate form - complete in all respect.

2.000

Each

20000.00

40000.00

INR Forty Thousand
Only

14.00

Constn. of 33 KV Kiosk/VCB Plate form 3.0 x 1.3 x
1.3 Mtrs. Including excavation in all type of soil up to
the depth of 900 mm, foundation concrete in C.C.-1:
5 : 10 for 150 mm thickness, stone masonary in
cement mortar of mix. 1:8 with top of the plate form
finished with 100 mm layer of C.C. 1:2:4 including
fixing of foundation bolts and cement plaster - 20 mm
thick of mix ration 1 : 6, on all the exposed surfaces of
the plate form - complete in all respect.

4.000

Each

7000.00

28000.00

INR Twenty Eight
Thousand Only

15.00

Supply and laying/stringing of Bus bar with ACSR
and jumber connection using tie rod, 11 KV insulator
string, required hardware, PG clamps/T-clamps etc.,
as per requirement including Y-connection at bus bar
jumpering point complete in all respect as per latest
specifications of Discoms.

15.10

PG Clamp for ACSR Panther to Panther

30.000

Nos

317.00

9510.00

INR Nine Thousand Five
Hundred & Ten Only

15.20

T/Clamp for Panther to Panther

24.000

Nos

230.00

5520.00

INR Five Thousand Five
Hundred & Twenty Only

16.00

SITC of VCB out door type complete with accessories
including use of special tools & conducting all pre
commissioning  testsbefore energisation, 1 etc.
complete in all respect with erection & grouting of
structure (excluding civil works). complete in all
respect as per latest specifications of Discoms. The
relays will be tested by Discom.

16.10

36 KV VCB, 1250 Amp.

4.000

Set

351815.00

1407260.00

INR Fourteen Lakh
Seven Thousand Two
Hundred & Sixty Only




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:- Electrification of Gokul Nagar" JDA Scheme, Kalwad Road, Zone- PRN-North, Jaipur

Contract No: EE (Elect-II)/05/2020-21

Bidder
Name:

PRICE SCHEDULE

Sl
No.

Item Description

Quantity

Units

Estimated
Rate

TOTAL
AMOUNT

TOTAL AMOUNT
In Words

17.00

SITC of 12KV VCB indoor type with one incomer of
630Amp and two outgoing of 630 Amp. each
complete with accessories including use of special
tools & conducting all pre commissioning tests before
energisation, etc. complete in all respect with erection
& grouting of structure (excluding civil works).
complete in all respect as per latest specifications of
Discoms.  (including CTsPT  with metering
equipment )

17.10

12 KV VCB, 630 Amp. (Indoor Type)

2.000

set

1130000.00

2260000.00

INR Twenty Two Lakh
Sixty Thousand Only

18.00

SITC of 12KV VCB indoor type with one out going
only of 630Amp complete with accessories including
special tools & conducting all pre
commissioning tests before energisation, etc.
complete in all respect with erection & grouting of
structure (excluding civil works). complete in all
respect as per latest specifications of Discoms.
(including CTs,PT with metering equipment )

use of

18.10

12 KV VCB, 630 Amp. (Indoor Type)

1.000

Set

376667.00

376667.00

INR Three Lakh Seventy
Six Thousand Six
Hundred & Sixty Seven
Only

19.00

SITC of 33 KV oil filled current / potential
transformers on supporting structure including
wiring and conducting all pre commissioning tests
before energisation, including making necessary
terminal connections complete in all respect as per
latest specifications of Discoms. ( The CT/PT set will
be tested by Discom). The work include installation
of structure and foundation as per latest Discom
specifications.

19.10

33KV CT (1 Set of 3 Nos.) 400-200-100/5A-5A

2.000

Set.

180000.00

360000.00

INR Three Lakh Sixty
Thousand Only

19.20

33KV PT, 33 KV/110 V

6.000

Set.

90834.00

545004.00

INR Five Lakh Forty Five
Thousand &Four Only

20.00

SITC of control and relay panel including checking of
wiring and conducting all pre commissioning tests
before energisaion, satisfactory operation of all
equipment existing thereof complete in all respect as
per latest specifications of Discoms.

20.10

33 KV Control Panel Feeder Type

2.000

Set

182500.00

365000.00

INR Three Lakh Sixty
Five Thousand Only

20.20

33 KV Control Panel Transformer Type

2.000

Set

235565.00

471130.00

INR Four Lakh Seventy
One Thousand One
Hundred & Thirty Only

21.00

Supply and fixing of X-15 type structure for isolator
made of M.S. Angle of size 75?75?6 mm for main and
65?65?76 mm M.S. Angle for bracing including
execution of pit of required size complete in all
respect as per latest specification of JVVNL
approximate weight 150 Kg.

5.000

cum.

12140.00

60700.00

INR Sixty Thousand
Seven Hundred Only
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22.00 [Providing INR Seventy Five
40.000 cum. 1890.00 75600.00 Thousand Six Hundred
Only
23.00 [Providing and fixing of G.I. Pipe of 125 mm diameter.
B-Class (IS:1239 mark), at the starting and finishing .
INR Nineteen Th d
point of 11 KV underground cables and to lay 20.000 Mtr 950.00 19000.00 e Oeri; ousan
24.00 [SITC of 12 KV VCB out door incoming type complete
with accessories including use of special tools &
conducting all pre commissioning tests before
energisation, 1 etc. Complete in all respect with
erection & grouting of structure (excluding civil
works.) complete in all respect as per latest
specification of Discoms. The relays will be tested by
Discom.
2410 12 KVVCB, 1260 AMP. 2.000 Set. 300000.00 600000.00 INR Six Lakh Only
25.00 [P & F in position frame made out of M.S. angle
(riveted or welded) finished with two coats of red
oxide and enamel paint including cutting, welding,
holes etc.of following sizes as required.
25.10 [50mm x 50mm x 6mm 40.000 Mtr 250.40 10016.00 INR Ten Thousand
&Sixteen Only
26.00 |P&F 240/415 V. AC MCB with positive isolation of
breaking capacity not less than 10 KA (B/ C/ D
tripping characteristic) ISI marked IS 8828(1996)]/
conforming to IEC 60898 in existing board/sheets
including making connections, testing etc. as
required.
26.10 ([Single pole MCB
26.20 | 6 Ato32 A rating INR Ten Thousand One
84.000 Each 120.80 10147.20 Hundred & Forty Seven
and Paise Twenty Only
26.30 [Four pole MCB
2640 | 40 A 63 A rating INR Thirteen Thousand
12000 | Each | 110240 1322880 | WO Hundred & Twenty
Eight and Paise Eighty
Only
27.00 [P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with aluminium
conductor of 1S:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per 1S:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sandlInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size.
27.10 {10.0 Sq.mm 2 core INR One Lakh Sixty Four
1500.000 Mtr 109.60 164400.00 Thousand Four Hundred

Only
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27.20 16.0 Sq.mm 4 core INR One Lakh Thirty
950.000 Mtr 142.40 135280.00 Five Thousand Two
Hundred & Eighty Only
28.00 |P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 11 KV grade with Copper
conductor of 15:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per 1S:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sandlInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size.
28.10 |2.5Sq.mm 2 core INR Forty Eight
500.000 Mtr 97.60 48800.00 Thousand Eight Hundred
Only
28.20 (2.5 Sq.mm 12 core INR One Lakh Fifty
500.000 Mtr 306.40 153200.00 Three Thousand Two
Hundred Only
28.30 |4.0 5q.mm 4 core INR One Lakh Seventeen
500.000 Mtr 234.40 117200.00 Thousand Two Hundred
Only
29.00 [Supplying and making end termination with heavy
aluminium lugs ( Pin / ring type ) duly crimped
with crimping tool, PVC tape etc of following size.
29.10 (300.0 Sq.mm INR Nine Thousand
144.000 Each 68.00 9792.00 Seven Hundred & Ninety
Two Only
30.00 [P & Laying XLPE insulated 1S:7098/11/85 of Groupl
and approved make H.T.cable for working voltage 11
K.V.Earthed direct in ground including excavation of
30cmx100cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size.
30.10 |3 core 70.0 Sq.mm INR Forty Eight
80.000 Mtr 603.20 48256.00 Thousand Two Hundred
& Fifty Six Only
30.20 (3 core 300.0 Sq.mm INR Two Lakh Seventy
200.000 Mtr 1359.20 271840.00 One Thousand Eight
Hundred & Forty Only
31.00 [P & Laying XLPE insulated 1S:7098/11/85 of Groupl

and approved make H.T.cable for working voltage 33
K.V .Earthed direct in ground including excavation of
30cmx120cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size.
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31.10° 13 core 300.0 Sq.mm INR Three Crore Eleven
15650.000 | Mtr | 198880 | 31124720.00 Lakh Twenty Four
Thousand Seven
Hundred & Twenty Only
32.00 [Providing & making heat shrinkable type
indoor/outdoor/straight through terminations/joint
kit of Groupl and approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with required
components, prepration of cable ends,testing etc. as
required of following sizes .
32.10 |11 KV End Termination Kit Outdoor type
32.20 |3 core 70/95 Sq.mm INR Nine Thousand One
2.000 set 4560.00 9120.00
Hundred & Twenty Only
32.30 |3 core 240/300 Sq.mm 2000 set 5600.00 11200.00 INR Eleven Thousand
Two Hundred Only
32.40 |33 KV End Termination Kit Outdoor type
32.50 (3 core 240/400 Sq.mm INR Two Lakh Forty
Two Thousand Five
30.000 Set 8085.12 242553.60
¢ Hundred & Fifty Three
and Paise Sixty Only
32.60 (33 KV Straight Through Joint Kit
32.70 (3 core 240/400 Sq.mm INR Ten Lakh Forty One
43.000 | Set | 2422044 | 104186592 |Thousand Eight Hundred
& Sixty Five and Paise
Ninety Two Only
33.00 [Maintenance free Gel Earthing with Pipe in pipe /
Pipe in strip technology filled with anti corrosive
conductive compound ( CPRI Tested ) below the
ground in 150 - 200 mm dia. earth pit & surrounding
filled with required mineral filling compound ( MFC
should have hygroscopic property to retain the
moisture for long time to create low resistance zone )
and C.C. finished chamber covered with hinged type
with locking arrangement C.I. Cover, C.I. Frame of
size 300mm x 300mm complete testing of earth
resistance as required. of following sizes.
33.10 [With Strip in Pipe Technology with 80 - 100 micron
GI Coating
33.20 [GI pipe 3000 mm long ,63 / 80mm, Inner strip 50 INR One Lakh Three
mm X 3 mm copper 10.000 Set 10390.40 103904.00 Thousand Nine Hundred
& Four Only
34.00 [S & Laying following size earth wire/strip in

horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required.
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3410 |50mm x 6mm copper strip INR Eighty Seven
60.000 Mtr 1452.00 87120.00 Thousand One Hundred
& Twenty Only
34.20 |50mm x 6mm G.I. ( Hot Dipped ) Stri .
( pped 5P 200000 | Mtr | 170.40 34080.00 INR Thirty Four
Thousand &Eighty Only
35.00 [Supply and erection of M S swaged tubular pole
conforming to IS: 2713-1980 (part I to II) with
galvanised base plate in position including
excavation of the pit and filling the same with C.C. of
M-20 grade (1:1.5:3) from base plate to 50 cm above
ground level, with the help of steel frame not less
than 40 cm dia up to 114.3mm outer dia and 50 cm
beyond 114.3mm outer dia around the pole. Duly
finished with cement plaster, earthing terminals ,
cable entry, GI cable sleeve complete as required. The
pole shall be fabricated by using ISI mark tube for
structural purpose of following height & designation.
(See Table E - 09 for specs.)
35.10 |9.0 Mtr. (410SP -28) INR Forty Two
6000 | Mir | 7084.80 4250880 | Thousand Five Flundred
& Eight and Paise Eighty
Only
36.00 [P&F of thermoplastic/ PVC cable junction boxes of
following sizes including clamps for holding the box,
cost of DIN rail for MCB mounting, connectors for
cables terminals, threaded cable glands made of
polyamide material etc. complete in all respect.
36.10 |175mm X 150mm X100mm
6000 | Mir | 360.00 216000 | IR Two Thousand One
Hundred & Sixty Only
37.00 [Supplying and drawing overhead steel core
Aluminium conductor (ACSR) ISI marked(IS 398 part
11-1996) on existing cross arms through insulator with
all necessary T&P required including binding and
twisting etc. complete in all respect as required as per
Discom specification.
37.10 [Panther .
400000 | Mtr | 132.00 5280000 | 'NR Fifty Two Thousand
Eight Hundred Only
38.00 [Supply and fixing of piller box made of 2 mm thick
powder coated CRCA sheet of 415 volts 3 phase 4
wire triple pole and neutral type, complete in all
respect as required. Including knife switch of 400
amp. rating , HRC fuses with copper one piece U
contacts base, brass studs and nuts, copper busbar for 1.000 Each 34000.00 34000.00 INR Thirty Four

main and interconnection, MS angle frame of 50 x 50
x 6 mm grouted with C.C. of M-10 grade to achieve
the height of 1.5 feet above the road level suitable for
four outgoing.

Thousand Only
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39.00

Supply & Erection of lattice structure of height 11
mtr in alignment, including excavation of pit and
Providing and laying of cement concrete in ratio 1:3:6
using 43 grade cement, river sand and 12 mm to 20
graded blast crusher broken in pit/ found cement
plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio
and paint of tower of approved make two coat of red
oxide paint and one coat of aluminium paint before
installation and one coat of paint after irrection work
completed as per technical specifications & drawing
of DISCOM.

20.000

Each

24400.00

488000.00

INR Four Lakh Eighty
Eight Thousand Only

40.00

Supply and installation of spike of M.S. rod 20mm
dia 3.0mtr. long for earthing of (tower/pole) drive
into earth by mechnical means sturcture connection
the spike with cross arm top hamper PCC pole, lattics
tower to earth etc. complete as per technical
specification of DISCOM

40.000

set

520.00

20800.00

INR Twenty Thousand
Eight Hundred Only

41.00

Supply & Fixing ISI marked ( IS : 15683 ) Portable
Fire Exitnguisher, ABC type,finished externally with
red enamel paint, complete in all respects including
initial fill and wall suspension of following capacity.

41.10

6kg

10.000

Each

4360.00

43600.00

INR Forty Three
Thousand Six Hundred
Only

42.00

P & F of IP 65 protected LED Street Light Luminaire
on existing brackets. Fixture made of powder coated
single piece pressure die cast aluminium housing
with heat dissipation fins on housing with UV
stablized PC/ Toughened glass cover and lens/
reflector. Input power (including driver loss) range
from 20-25W/30-40W/80-90W/ 110-120W  with
luminous Efficacy > 80 Lumen/W (warm white) & >
85 lumen/W (cool white) (As per LM79). LEDs of
Cree/Nichia/OSram/Philips make is to be used at
1W/2W per LED, CRI > 70 and CCT 2700 K - 6500K.
The integral SMPS based electronic driver must have
efficiency > 85%, Power factor > 0.95, THD < 20%
and input Voltage range of 90-270 VAC at 50 Hz.
System life of 25000 Burning Hours with 70% of
initial Lumens maintained. Fixtures must be in
compliance with IS/CE Standards. Approved make :
Philips, Bajaj, Surya

42.10

IP - 65 Protected LED Street Light Luminaire

42.20

LED Street Light fixture 110-120 Watt

60.000

Each

18920.00

1135200.00

INR Eleven Lakh Thirty
Five Thousand Two
Hundred Only
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43.00 |[ST T C of BEE 3 star rated Aluminium wound
Transformer conforming to IS: 2026 & Losses as per
Discom’s CTL ( CTL Test certificate to be attached ) of
rating 11/0.433KV Delta-Star Connected, Vector
Group Dyn 11, standard accessories like conservator,
silica gel breather, radiator, fins, HT bushing & LT
cableboxes, Off -LTC (+/- 5% in steps of 2.5%)
winding temperature rise of 50/55 C, ISI marked
drain 2.5%) winding temperature rise of 50/55 C, ISI
marked drain valve, Dial type Temperature gauge,
first fill of oil, Epoxy based paint, including carrying
of pre-commission Testing & Charging of
Transformer. ( See table - 08 for CTL Losses )
43.10 |100 KVA INR One Lakh Forty
1.000 Each | 149600.00 149600.00 Nine Thousand Six
Hundred Only
44.00 [SITC of battery bank of min 150 AH capacity
comprising SMF/VRLA batteries , MS / Teakwood
battery stand , interconnect wiring etc as required
complete in all respect of rating:
4410 (110 VDC INR One Lakh Fifty
1.000 Each | 153000.00 153000.00 Three Thousand Only
45.00 |SITC of FCBC ( Float cum boost charger)suitable for
415V +/-10%, 50 Hz , 1-6 / 3 -6 Input & 24/ 48 /110
V DC OutputNatural Cooled, free standing in Sheet
Steel enclosure,SCR controlled , regulation +/-1% ,
Efficiency > 75% on FLAC/ DC Instruments, Selector
Switch ,Built in DC Distribution Board (6 No MCB),
indication , control as required of following rating:
4510 [25A+25A INR Sixty Seven
1.000 Each 67500.00 67500.00 Thousand Five Hundred
Only
46.00 [Supply & .fa.brication steel structur.e with. MS cha@el INR Seventy Three
/ angle / joist / ISMB / sheet etc. including welding, Thousand Nine Hundred
rivetting, cutting, nut & bolt , Painting etc. as| 1101.015 Kg. 67.20 73988.21 & Ei . X
. ighty Eight and Paise
required. Twenty One Only
47.00 |Supplying and drawing FR PVC insulated &
unsheathed flexible copper conductor ISI marked
(IS:694) of 1.1 kV grade and approved make in
existing surface or recessed conduit/casing capping
including making connections etc. as required.
4710 [2x1.5sq.mm INR Twenty Two
1102.000 | Mitr 20.80 2202160 | | "ousand Nine Hundred
& Twenty One and Paise
Sixty Only
48.00 |S & Laying following size' B ' class G.I. Pipe

confirming to IS : 1239 P - 1 ( 1990 ) with accessories
for laying earth conductor/strip /
ground/surface/recess as required

cable in
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48.10

40 mm dia.

225.000

Mtr

219.20

49320.00

INR Forty Nine
Thousand Three
Hundred & Twenty Only

49.00

P & F IP-65 / IP-66 protected LED street light
luminaire on existing bracket. Fixture made from
powder coated single piece pressure die cast
aluminium housing with Heat dissipation fins on
housing with High Power LEDs of CREE / NICHIA
/ OSRAM / PHILIPS make. Dlffuser / Glass cover
for ensuring IP65 protection for Lamp & control gear
compartment, System Lumen output of 1500 - 8500
High Power LED. Integrated Driver shall be high
efficiency having efficiency > 85% and in compliance
to IEC standards System life of 25,000 Burning
Hours with 70% of initial Lumens maintained.
Fixture shall be in CE Compliance.

49.10

IP - 65 Protected LED Street Light Luminaire

49.20

LED Street Light fixture 30-40 Watt

225.000

Each

12800.00

2880000.00

INR Twenty Eight Lakh
Eighty Thousand Only

50.00

Add for supply and fixing of hot dipped galvanised
Overhang of following size over the existing poles

50.10

76.1 mm OD x 3.25 mm thickness

52.000

Mtr

600.00

31200.00

INR Thirty One
Thousand Two Hundred
Only

51.00

Supply and erection of GI Octagonal / Conical pole
of following length and dimension as per table E-10
with base plate on the cement concrete foundation of
M-20 grade (1:1.5:3) with the help of anchor bolts of
grade 6.8 (IS: 1367 P III ). The pole shall have a
weatherproof flush door and locking arrangements.
The complete work shall be supervised and certified
by the manufacturers for satisfactory supply,
erection, testing and commissioning.

51.10

Octagonal MS Poles made of S-355]O grade steel
sheet , folded lengthwise to obtained Octagonal
shape, having single longitudinal seam weld and hot
dipped galvanised internally & externally in
accordance with IS 2629. (See Table E - 10 for specs.)

51.20

9 Mtr.

26.000

Each

13440.00

349440.00

INR Three Lakh Forty
Nine Thousand Four
Hundred & Forty Only

52.00

P & F paper phenolic resin bonded laminates
confirming to IS : 2036 - 1995 for boxes/ frames
including making holes for switches etc, with brass
screws, washers/ zinc plated nut and bolts as
required.
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52.10 (6.4 mm thick INR Twenty One
Thousand Three
30.000 712.80 21384.00
sqm Hundred & Eighty Four
Only
53.00 [Supplying and fixing of Aluminium / Copper bus
bar by means of SMC / DMC type insulator, high
tensile nuts and bolts spring washers in existing
panel including bending , cutting in required shape
and size and colour coding with heat shrinkable PVC
sleeves.
53.10 |Electrolytic grade Aluminium bus bar INR Three Thousand Six
11.000 Kg. 336.00 3696.00 Hundred & Ninety Six
Only
54.00 |P & F of ac operated heavy duty 230 /440 Volt
power contactor conforming to 15:13947-4-1/1EC:947-
4-1 having provision of mechanical interlocking,
auuxilary contacts, Din rail mounting type including
making connections, testing etc. as required.
54.10 (4 pole Power contactors with following AC 1 Rating
54.20 163 Amp INR Fourteen Thousand
5.000 Each 2828.80 14144.00 One Hundred & Forty
Four Only
55.00 [Providing & making heat shrinkable type
indoor/outdoor/straight through terminations/joint
kit of Groupl and approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with required
components, prepration of cable ends,testing etc. as
required of following sizes .
55.01 (11 KV End Termination Kit Outdoor type
55.02 |3 core 120/150/185/225 Sq.mm INR Three Lakh Ninety
76.000 set. 5200.00 395200.00 Five Thousand Two
Hundred Only
55.03 (11 KV Straight Through Joint Kit
55.04 (3 core 120/150/185/225 Sq.mm 32,000 set. 12000.00 384000.00 INR Three Lakh Eighty
Four Thousand Only
55.05 (33 KV End Termination Kit Outdoor type
55.06 (3 core 240/400 Sq.mm INR Sixty Four
8000 | set. | 808512 6468096 | housand SixTundred &
Eighty and Paise Ninety
Six Only
55.07 (33 KV Straight Through Joint Kit
55.08 (3 core 240/400 Sq.mm INR Three Lakh
Fourteen Thousand Nine
13.000 set. 24229.44 314982.72 Hundred & Eighty Two
and Paise Seventy Two
Only
55.09 (11 KV End Termination Kit Indoor type
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55.10

3 core 120/150/185/225 Sq.mm

40.000

set.

4000.00

160000.00

INR One Lakh Sixty
Thousand Only

56.00

P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed
cable of 1.1 KV grade with aluminium conductor of
15:1554 P-1 / 1S :7098 P - I of Group 1 of approved
make in ground as per 15:1255 including excavation
of 30cmx75cm size trench, 25 cm thick under layer of
sand,IInd class bricks refilling
earth,compaction of earth, making necessary
connection, testing etc. as required of size.

covering,

56.10

185.0 Sq.mm 3.5 core

900.000

Mtr

733.60

660240.00

INR Six Lakh Sixty
Thousand Two Hundred
& Forty Only

57.00

Pipe Earthing as per 15:3043 with perforated 3.0 Mtr.
Long, 40 mm dia. ' B ' class G.I. Pipe including all
accessories like nut, bolts, reducer, nipple, wire
meshed funnel, and C.C. finished chamber covered
with hinged type with locking arrangement C.I.
Cover, C.I. Frame of size 300mm x 300 mm and
embodying the pipe complete with alternate layers
salt and coke/ charcoal, testing of earth resistance as
required.

90.000

set

1320.00

118800.00

INR One Lakh Eighteen
Thousand Eight Hundred
Only

58.00

Plate Earthing as per 15:3043 with G.I. Earth plate of
size 600mm x 600mm x 6.0mm by embodying 3 to 4
mtr. below the ground level with 25 mm dia. G.I. 'B'
class watering Pipe including all accessories like nut,
bolts, reducer ,nipple, wire meshed funnel, and C.C.
finished chamber covered with hinged type with
locking arrangement C.I. Cover, CI. Frame of
size300mm x 300mm complete with alternate layers
of salt and coke/charcoal, testing of earth resistance
as required.

20.000

set

3400.00

68000.00

INR Sixty Eight
Thousand Only

59.00

S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required.

59.10

8 SWG G.I. ( Hot Dipped ) Wire

558.000

Mtr

7.20

4017.60

INR Four Thousand
&Seventeen and Paise
Sixty Only

60.00

Supply and erection of P.C.C./R.C.C. pole as per REC
manual no 15/1979 conforming to IS: 2905/1966
including excavation of pit and back filling with
stone aggregate/boulders and soil in 0.45m
consolidating each deposited layer of 0.45m by
ramming and watering etc complete in all respect.

60.10

9.0 Mtr long (200 Kg ) as per Discom specification

250.000

Each

3087.36

771840.00

INR Seven Lakh Seventy
One Thousand Eight
Hundred & Forty Only
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60.20 (9.0 Mtr long (400 Kg ) as per Discom specification INR Two Lakh Twenty
One Thousand Six
64.000 Each 3462.72 221614.08
ac Hundred & Fourteen and
Paise Eight Only
61.00 [Supply and erection of GI stay set as per Discom
specification complete with long stay rod with anchor
plate including stay clamps turn buckle and G.I stay
wire tightened through strain insulator, in cement
concrete 1:3:6 including excavation of pit-re-filling etc
as reqd.
61.10 Stlai, S;S’coof3 ;iéa622mm,2.4m long stay rod and anchor INR Eighty Four
plate JoUxaetxo.Smm 80.000 | Each | 1055.20 8441600 | Thousand Four Hundred
& Sixteen Only
62.00 [Supply and fixing of following LT Supporting
accessories with nut bolt & Clamps made out as per
standard Discom's specifications.
62.10 |LT cross arm 600 mm long with clamp INR Eighty Four
377.000 Each 224.00 84448.00 Thousand Four Hundred
& Forty Eight Only
62.20 (LT cross arm 1200 mm long with clamp INR One Lakh Forty
377000 | Fach | 38400 | 1447s00 | FourThousand Seven
Hundred & Sixty Eight
Only
63.00 [Supply and fixing of porcelain shackle insulator as
per 15:1443 1979 suitable for working on 1100 volts
including hot dipped GI accessories and heavy duty
hardwares etc as required as per Discom
specification.
63.10 |100mm x 110mm 500,000 Mitr 96.00 48000.00 INR Forty Eight
Thousand Only
64.00 [Supplying and drawing overhead steel core
Aluminium conductor (ACSR) ISI marked(IS 398 part
11-1996) on existing cross arms through insulator with
all necessary T&P required including binding and
twisting etc. complete in all respect as required as per
Discom specification.
64.10 (50 Sqmm of (6+1) 3.35 mm (Insulated Rabbit) INR Fourteen Lakh
28800.000 | Mir | 49.60 1428480.00 | Lventy Eight Thousand
Four Hundred & Eighty
Only
65.00 [Supply and fixing of 'V' type cross arms made of MS
channel on the existing poles complete including all
necessary nut and bolt etc with clamps as per Discom
specification.
65.10 [11KkV cross arms (75 x 40 x 6.8 kg/mtr) INR Thirty One
46.000 Each 680.00 31280.00 Thousand Two Hundred
& Eighty Only
66.00 [Supply and fixing of top hamper on the existing pole

complete including nut bolts etc as required.
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66.10 ([Vertical type
66.20 (11 kV (.7m long) (65 x 65 x6mm angle) INR Eleven Thousand
46.000 Each 252.00 11592.00 Five Hundred & Ninety
Two Only
67.00 [Supply and fixing 11kV pin insulator( IS 731/ 1971)
w1.t}:. rnn]:mli(mt ?refpgge dlﬁtance of -300;-151 hor; INR Twenty Eight
@asting bracket mnciuding alt accessories K€ MOY 264000 | Each | 108.00 28512.00 | Thousand Five Hundred
dipped GI spindle and nuts etc (as per specification
X & Twelve Only
of Discom).
68.00 [Supplying and laying of 7/3.15 mm hot dipped
INR Three Th
galvanized stay wire as required 150.000 Mtr 20.00 3000.00 N rce)ily ousand
69.00 [Supply and fixing of piller box made of 2 mm thick
powder coated CRCA sheet of 415 volts 3 phase 4
wire triple pole and neutral type, complete in all
respect as required. Including knife switch of 400
amp. rating , HRC fuses with copper one piece U INR Twelve Lakh
contacts base, brass studs and nuts, copper busbar for| - 3¢ 099 | Each | 34000.00 | 122400000 | Twenty Four Thousand
main and interconnection, MS angle frame of 50 x 50 Onl
x 6 mm grouted with C.C. of M-10 grade to achieve Y
the height of 1.5 feet above the road level suitable for
four outgoing.
70.00 |Supply and fixing of 11kV, 400 Amp 3pole, central
pot rotating double break type isolator (15:9921 part I
toV) without earth blade operating mechanism with
GI spring loaded reverse loop type fixed contact,
solid harc} :rz?levn eleFtol};ticl copper tubula}r moving INR Three Lakh Thirty
contact vx;lt si \f/elrz/kmd;gzp af&(i Iast e;ldopomtihg r}‘l"s 32000 | Each | 10520.00 336640.00 Six Thousand Six
p9st insu atoro' : V (IS:255 5350 part III), hot Hundred & Forty Only
dipped galvanising hard ware, nut, bolts etc
complete in all respect as per specification of
Discom.( Type tested by ERDA /CPRI.)
71.00 |Supply and fixing double pole structure for 11/0.4
Kv substation as per Discom specification complete
in alll 1::113.spe:lt1 as re?u;redlmcludglg rfull\:[ssazd bol;s ef)tz INR Two Lakh Seventy
(excluding the cost of poles) made of MS channel of 4| 3¢ 09 | gy | 7656.00 275616.00 Five Thousand Six
nos 100 x 50 x 6mm and 4 nos 75 x 40 x 6mm and MS .
R oo Hundred & Sixteen Only
flat 50 x 6mm as per Discom specifications.
72.00 [Supply & Erection of lattice structure of height 12.8
mtr in alignment, including excavation of pit and
Providing and laying of cement concrete in ratio 1:3:6
using 43 grade cement, river sand and 12 mm to 20
graded blast crusher broken in pit/ found cement
plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio INR One Lakh Sixt
and paint of tower of approved make two coat of red| ~ 5.000 Each | 33800.00 169000.00 Y

oxide paint and one coat of aluminium paint before
installation and one coat of paint after irrection work
completed as per technical specifications & drawing
of DISCOM.

Nine Thousand Only
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73.00 |Supply and fixing 100 Amp, 11kV Horn gap fuse set
ALY/ pont Tt (55050 poct D, hot INR One Lakh Seventy
Hv/ post insulator (IS: part 1), hotl 35500 | Each | 484000 174240.00 Four Thousand Two
dipped hard ware fuse wire of required size etc.
. e . Hundred & Forty Only
complete in all respect as per specification given by
Discom. (Type tested by ERDA / CPRI)
74.00 (S & Laying following size' B ' class G.I. Pipe
confirming to IS : 1239 P - 1 ( 1990 ) with accessories
for laying earth conductor/strip / cable in
ground/surface/recess as required
7410 (100 mm dia. INR One Lakh Seventeen
Thousand Three
220.000 Mt 533.60 117392.00
3 Hundred & Ninety Two
Only
74.20 [125 mm dia. . .
90.000 | Mitr 740.00 6660000 | NR Sixty Six Thousand
Six Hundred Only
75.00 SITC. of.Cuttmg ba.ck. up st.lrface up to 2 Mtr. Depth INR Nine Lakh Twenty
by digging by Bogi including all layers of crust for Three Thousand Three
laying pipe line etc. and making good to original| 3206.000 Mtr 288.00 923328.00 .
o . ; Hundred & Twenty Eight
condition (excluding cost of bitumen)
Only
76.00 |P & Laying XLPE insulated 1S:7098/11/85 of Groupl
and approved make H.T.cable for working voltage 11
K.V.Earthed direct in ground including excavation of
30cmx100cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size.
76.10 |3 core 185.0 Sq.mm INR Seventy Nine Lakh
7890000 | Mer | 101280 | 7990992.00 | NNinety Thousand Nine
Hundred & Ninety Two
Only
77.00 |SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door,
Extensible type Ring main unit (RMU) in suitable
RCC foundation with 2 no. Load break switch & 1 no.
VhCBt / SFG f[lrctlnt breaker w};th (;:/er loaci},farth fétul}:, INR Nineteen Lakh
short circuit relay, copper bus bar, earthing switch, Eichtv Nine Th d
mechanical ON / OFF / Earth indication, Voltage| 6.000 | Set | 33164800 | 1989888.00 | ‘8" “ine lnousan
A . . Eight Hundred & Eighty
presence indicator, Ring core protection CT 2.5 VA, Fieht Onl
10P10 as per transformer rating, Shunt trip coil, Anti & y
reflex operating handle, right angle boots etc. as
required.
INR Six Crore Forty
Nine Lakh Twenty Four
R Thousand Nine
Total in Figures 64924933.69 Hundred & Thirty Three
and Paise Sixty Nine
Only
Quoted Rate in Figures Select 0.00 INR Zero Only
Quoted Rate in Words INR Zero Only




