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t;iqj fodkl izkf/kdj.k }kjk “Construction of 33/11 KV GSS and Charging feeders 

at JDA Scheme Swarn Vihar, Jaipur” ftldh vuqekfur jkf'k :- 370.82 yk[k ds fy, 

vkWuykbZu fcM~l fnukad 18-11-2021 lk;adky 5%00 cts rd vkeaf=r dh tkrh gSaA fufonk 

cksyh dk vkWuykbZu vkosnu o Hkqxrku t;iqj fodkl izkf/kdkj.k iksVZy ij djus dh vfUre                 

frfFk 18-11-2021 dks lka;dky 5-00 cts rd gSaA fufonk cksyh ds nLrkostksa dk foLr̀r fooj.k 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in ij 

ns[kk tk ldrk gSA 

UBN No. :  

 

fufonk esa Hkkx ysus okyksa dks fuEu 'krksZa dh iwfrZ djuh gksxh %&  

1- fufonknkrk t;iqj fodkl izkf/kdj.k dh osclkbZV www.jda.urban.rajasthan.gov.in ij 

iathd`r gks ,oa fufonk esa Hkkx ysus ds fy, cksyhnkrk dks vkosnu djus ds fy, 

nLrkost 'kqYd] vekur jkf'k] vkj-vkbZ-,l-,y- izkslsflax 'kqYd vkWuykbZu tek djkuh 

gksxhA  

2- vkWuykbZu fufonk izLrqr djus ds fy, fufonknkrkvksa dk jktLFkku ljdkj ds 

bZ&izksD;wjesaV iksVZy www.eproc.rajasthan.gov.in ij iathd`r gksA  

 
 

 

vf/k’kk"kh vfHk;Urk&¼fo|qr&A½ 

tfoizk] t;iqjA 

http://www.jda.urban/


For Publication in News Paper  
 

 

JAIPUR DEVELOPMENT AUTHORITY 
Room No. JB FF 114, Court building, 

 Ram Kishore Vyas Bhavan, Indira Circle,  Jawahar Lal Nehru Marg, Jaipur – 302 004 

 

No:- JDA/EE-(Elect.-I)/2021-22/D- 464                    Dated: 29.10.2021 

 
NOTICE INVITING BID 

NIB No. : 25/2021-22 

 

 Online Bids are invited up-to 5.00 PM of 18.11.2021 for "Construction of 33/11 KV 

GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur”. Estimated cost                             

of Rs 370.82 Lacs. The last date for applying bid and making online payment on JDA 

portal is up to 5.00 PM dated 18.11.2021. Details may be seen in the Bidding Document at 

our office or the website of State Public Procurement Portal website 

www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in and www.jda.urban.rajasthan.gov.in.  

UBN No.   

To participate in the bid, bidder has to be:  
1. Registered on JDA website www.jda.urban.rajasthan.gov.in for participating in the 

Bid, the Bidder has to apply for the Bid and pay the Bidding Document Fee, RISL 

Processing Fee and Bid Security deposit online only. 

2. Registered on e-Procurement Portal of Government of Rajasthan 

www.eproc.rajasthan.gov.in   for online e- Bid submission.  

 
  

 
Executive Engineer-(Elect.-I) 

JDA, Jaipur 



Enclosed in Bid Document  
 

 

JAIPUR DEVELOPMENT AUTHORITY 
Room No. JB FF  114, Court building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302004 

Telephone: +91-141-2569696 e.mail :  Cpgupta.jda.rajasthan.gov.in 

 
 

No. JDA/E.E (Elect.-I)/2021-22/D-  464                                                                                             Date: 29.10.2021 
 

NOTICE INVITING BID  
 

NIB No. : 25/2021-22 

Name & Address of the 
Procuring Entity  

 Name: Executive Engineer (Elect.-I), Jaipur Development Authority 
 Address: Room No. JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira 

Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 

Subject Matter of Procurement  

 Construction of 33/11 KV GSS and Charging feeders at JDA 
Scheme Swarn Vihar, Jaipur 
 

 Job No. 232/2021-22 

Bid Procedure 
Post Assessment Method (Two Part Envelop), open competitive.  
 eBid procedure at http://eproc.rajasthan.gov.in 

Bid Evaluation Criteria (Selection 
Method) 

  Post Assessment Method (eg. Least Cost Based Selection (LCBS) - L1) 

Websites for downloading  
Bidding Document,  
Corrigendum's, Addendums, etc. 

  Websites : www.sppp.rajasthan.gov.in, www.eproc.rajasthan.gov.in, 
www.jda.urban.rajasthan.gov.in  

Website for online Bid 
application and payment * 

 Website: www.jaipurjda.org 
 For participating in the Bid, the Bidder has to apply for this Bid and pay the Bidding 

Document Fee, RISL Processing Fee & Bid Security Deposit online only. 
o Bidding document fee: Rs. 1000/- (Rupees One Thousand only) 
o RISL Processing Fee: Rs. 1000/- (Rupees One Thousand only) 
o Requisite Bid Security Deposit Stamp Paper 

Estimated Procurement Cost  INR 370.82 Lacs (Rs. Three Crore Seventy Lacs Eighty Two Thousand only) 

Bid Security Deposit 

All the eligible contractors should be submit bid security declaration on non-
judicial stamp of Rs. 50/- as per order issued by finance department (GF&AR) GoR 
dated 23.12.2020 (Declaration attached with tender document). It is mandatory to 

submit bid security declaration in prescribed format along with the bid. 

 Eligibility: Bidder who is E-1 class contractor registered on other Govt. 
Department and bidder registered as contractor E-1 in JDA 

Date/time/place of Pre-Bid 

 Last date of submitting clarifications requests by the bidder up to 01.11.2021 at 
03.30 PM addressed to the procurement entity at (cpgupta.jda@rajasthan.gov.in) 

 JDA Manthan Hall, Main Building, Ram Kishore Vyas Bhawan, Indira Circle, 
Jawahar Lal Nehru Marg, Jaipur at 3.30 PM on dated 10.11.2021 

Applying bid and making online  
payment on JDA portal 
(www.jda.urban. rajasthan. 
gov.in 

 Start Date:  30.10.2021 at 9.30 AM onwards  
 End Date:   18.11.2021 at 5.00 PM 
 Original EMD declaration is to be submitted in Room No. JB FF 109, Court 

building, Ram Kishore Vyas Bhavan, Indira Circle, Jawahar Lal Nehru Marg, 
Jaipur by 18.11.2021 up to 5.30 PM 

Bid submission on e-
procurement portal of GOR 
(www.eproc.rajasthan.gov.in) 

 

 Start Date:  30.10.2021 at 9.30 AM onwards  
 End Date:   18.11.2021 at 5.00 PM 

 

**Date/ Time/ Place of Technical 
Bid Opening  

 

 18.11.2021 at 6.00 PM Room No. JB FF-114, Court Building, Ram Kishore Vyas 
Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur – 302 004 
 

Date/ Time/ Place of Financial 
Bid Opening   

 Will be intimated later to the technically qualified bidders. 

Bid Validity   120 days from the bid submission deadline  

Time Period  04 Months 

Job No.  JDA/EE-Electrical I/A & F/2021-2022/Oct/232 Dated : 28/10/2021 

http://eproc.rajasthan.gov.in/
http://sppp.raj.nic.in/
http://sppp.raj.nic.in/
http://sppp.raj.nic.in/
http://www.jda.urban/
http://www.eproc.rajasthan.gov.in/


 

Note:  
1. Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for technical and 

financial proposal.   
2. In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online (subject to 

confirmation), its Bid shall not be accepted.  
3. To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type III) as per 

Information Technology Act-2000 using which they can digitally sign their electronic bids. Bidders can procure 
the same from any CCA approved certifying agency, i.e. TCS, Safe crypt, Ncode etc. Bidders who already have a 
valid Digital Signature Certificate (DSC) need not procure a new DSC. Also, bidders must register on 
http://eproc.rajasthan.gov.in(bidders already registered on http://eproc.rajasthan.gov.in before 30-09-2011 
must register again).  

4. JDA will not be responsible for delay in online submission due to any reason. For this, bidders are requested to 
upload the complete bid well advance in time so as to avoid 11th hour issues like slow speed; choking of web 
site due to heavy load or any other unforeseen problems.  

5. Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details about the e-
Tendering process.  

6. Training for the bidders on the usage of e-Tendering System (eProcurement) is also being arranged by DoIT&C, 
GoR on a regular basis. Bidders interested for training may contact e-Procurement Cell, DoIT&C for booking the 
training slot.  

   Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail: eproc@rajasthan.gov.in 
   Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-Scheme, Jaipur  

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of the Bids.  
8. No contractual obligation whatsoever shall arise from the bidding document/ bidding process unless and until 

a formal contract is signed and executed between the procuring entity and the successful bidder.  
9. Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is purely on the 

individual bidders to verify such information) and the information provided therein are intended only to help 
the bidders to prepare a logical bid-proposal.  

10. The provisions of RTPPA Act 2012 and Rules thereto shall be applicable for this procurement. Furthermore, in 
case of any inconsistency in any of the provisions of this bidding document with the RTPP Act 2012 and Rules 
thereto, the later shall prevail.  

 

 

 The following condition is now the part of the tender document.  

 “If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below 

than “at par”, then the bidder has to deposit the difference amount i.e. 

difference amount of the rates as per “at par” and quoted “below”, as “work 

Performance Guarantee.” This amount has to be deposited before the 

commencement of work and will be refund after successful completion of DLP 

Period. Lowest bidder will be issued LOA (Letter of Acceptance) and within 14 

days period he has to deposit difference amount in the form of B.G./FDR/NSC. 

The validity of these shall be for a period three months beyond the date for 

completion of DLP Period as per requirement. In case of non-deposition of the 

same in specified period, the Bid Security will be forfeited. In case work is not 

completed satisfactorily, the “work performance guarantee” will be forfeited 

and other action will be taken as per Contract Agreement (Order No.                      

i-01¼24½ufofo@k@2020 ywt t;iqj] fnukad 20-09-2021).” 

 
 

Executive Engineer- (Elect.-I) 
JDA, Jaipur 

 
 

http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/
http://eproc.rajasthan.gov.in/


 
 



 



 



 

 

Annexure: 4 

Template of Online Receipt as part of NIB Document 

 
Bidder has to submitted as proof of deposited amount against the Bid on e-Procurement Portal 

 

 



 





SCHEDULE 'A' : INFORMATION USE FULL  FOR THE CONTRACTORS: 

 The bidder should see the site and fully understand the condition of the site before biding 

and include all lead, lifts etc. for the material in his item rate / percentage to the quoted on the rates 

as given in schedule 'G'. Then work shall be carried out in accordance with the Rajasthan PWD 

specification for electric works1980 and to the entire satisfaction of the Engineer-Incharge of the 

work. 

SCHEDULE 'B':LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT: 

 The drawing may be seen in office of the undersigned. 

SCHEDULE 'C ':LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR: 

 List of the drawing to be supplied by the contractor Nil. But the contract or shall have to 

arrange drawings required for the work at his own cost after deposition necessary cost within JDA.  

SCHEDULE 'D': TEST OF THE MATERIALS: 

 The test of the material and workmanship shall be conducted by the JDA staff as necessary. 

The result of such tests should confirm to be standard laid down in the Indian standards and or the 

standards laid down in the detailed specification of the Public Works. 

   

Deptt. proper quality control is required to be maintained by the contractor. Qualified 

personnel as required under the contractor enlistments rules duly approved by the Deptt. shall have 

to be engaged at site by the contractor. The Deptt. reserves the right to engage such staff and recover 

the expenses from the contractor on such account incase of his failure to do so. 
 

SCHEDULE 'E': SAMPLES OF THE MATERIALS: 

The samples of the material to be used be used by the contractor shall be deposited 15 days in 

advance with the Engineer In-charge and be got approved by him before use. 
 

SCHEDULE 'F': TIME OF COMPLETION: 

 The work should start within 15 days of issue of work order and completion within      

months/days.  
 

SCHEDULE 'G': ATTACH SEPARATELY SCHEDULE ‘G’ BASED ON 2016 JDA BSR (Elect) 

RAJASTHAN JAIPUR /JDA APPROVED. 
 

SCHEDULE 'H':SPECIAL CONDITION ATTACHED SEPARATELY. 
 

SCHEDULE 'I': LIST F THE MATERIAL TO BE SUPPLIED BY THE DEPTT. 

 Whatever material available in JDA store shall be issued @ the prevailing store issue date of 
JDA + 5% storage charges at the time of issue of cement. 
 

 

 
 

Signature of Contractor      Executive Engineer (Elect.-I) 
with full address.                     JDA, Jaipur. 



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

 

The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators    6 Months 

(e) Horn gap fuse set   6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables  18 Months 

1. DLP period for various type of above works will now be governed by Director (Engineering-I) office order 

no. 29 dated 11.03.2016 (Copy Enclosed named by DLP period) 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by 

Jaipur Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is 

pointed out by the RSEB/JVVNL/PWD/JNN, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL/PWD/JNN 

and system is charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size & length duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-

charge and in case, of failure to do so he shall be charged for such unreturned material at double the issue 

rate including storage and supervision charges or the market rate whichever is higher. The basis of the 

theoretical consumption and allowing for wastage @ 5% at double the issue rate including storage and 

supervision charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 

should be executed without damaging existing water pipe line, LT/HT electric under ground cable, 

poles, existing surface drain, water connections, Telephone cables etc. In case of any damages the 

penalty/ liability imposed for such work shall be borne by the contractor and shall be got repaired 

immediately by arranging material/ labor/ assistance etc. In case of delay JDA reserve right to execute/ 

get executed the work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before 

using it at site. 

 

             

          Executive Engineer (Elect.-I) 
           JDA, Jaipur 
I carefully study & do agree for above terms & Conditions. 
Signature & Seal of the Contractor  

  



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 
SPECIAL CONDITION 

 The following condition is now the part of the tender document.  

 “If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below 

than “at par”, then the bidder has to deposit the difference amount i.e. 

difference amount of the rates as per “at par” and quoted “below”, as “work 

Performance Guarantee.” This amount has to be deposited before the 

commencement of work and will be refund after successful completion of DLP 

Period. Lowest bidder will be issued LOA (Letter of Acceptance) and within 14 

days period he has to deposit difference amount in the form of B.G./FDR/NSC. 

The validity of these shall be for a period three months beyond the date for 

completion of DLP Period as per requirement. In case of non-deposition of the 

same in specified period, the Bid Security will be forfeited. In case work is not 

completed satisfactorily, the “work performance guarantee” will be forfeited 

and other action will be taken as per Contract Agreement (Order No. i-

01¼24½ufofo@k@2020 ywt t;iqj] fnukad 20-09-2021).” 

SCHEDULE ‘H’ 

01. If there is any typographical error or otherwise in the ‘G’ Schedule the rates given in the relevant BSR on which 
schedule ‘G’ has been prepared, shall prevail. 

02. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works costing Rs. 25.00 lacs and 
more  shall be applicable 

03. The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971. 
04. The JDA shall have right to cause on audit and technical examination of the work and the final bills of the contractor 

including all supporting vouchers, abstract etc. to be made within two years after payment of the final bills and if as 
a result such audit any amount is found to have been over paid/excess in respect of any work done by the 
contractor under the contract or any work claimed by him to have been done under this contract and found not to 
have been executed the contractor shall sum from him in ; the manner prescribed in special condition no. 8 or any 
other manner legally permissible and if it is found that the contractor was paid less then that was due to him under 
the contract in respect of any work executed by him under it, the amount of such under payment shall be paid bay 
the JDA to the contractor. 

05. The contractor shall not work after the sunset and before sunrise without specific permission of the authority 
Engineer. 

06. Whenever any claim against the contractor for the payment of a sum of money arises out or under the contracts, the 
JDA shall be entitled to recover the sum by appropriating in part or whole of the security deposit of the contractor. 
In the event of the security being insufficient of if no security has been taken from the contractor then the balance of 
the total sum recoverable as the case may shall be deducted from any sum then due or which a any time there 
contract with the JDA should this sum be sufficient to recover the full amount recoverable, the contractor shall pay 
to JDA on demand the balance remaining due. The JDA shall further have the right to effect such recoveries under 
P.D.R. Act.            

07. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from the date of opening of the 
tenders. 

08. By submission of this tender the contractor agree to abide with all printed conditions provided in the PWD manual 
from 64 (Chapter 3-para 36) and subsequent modification. 

09. No conditions are to be added by the contractor and conditional tender is liable to be rejected. 
10. All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B) read with sub 

clause (4) Sale-tax Rule, 1954. 
11. If any bidder withdraws his tender prior to expiry of said validity period given at S. No. 7 or mutually extended prior 

or makes modifications in the rates, terms and conditions or fails to the tender within the said period, which are not 
acceptable to the department or fails to commence the work in the specified period, fails to execute the agreement 
and fails to furnish performance guarantee the department shall, without prejudice to any, other right or remedy, be 
at liberty to forfeit the amount of earnest money given in any from absolutely. If any contractor, who having 
submitted a tender does not execute the agreement or start the work or does not complete the work and the work 
has to be put to retendering, shall stand debarred for 6 Months from participating of tendering in JDA in addition to 
forfeiture of Earnest Money/Security/Performance Guarantee and other action under agreement. 

12. The contractor shall arrange his own machinery required for the work. 
13. The contractor shall arrange his own storage, yard of sufficient capacity for storing wherever supplied by the 

department. 
14. Rules regarding enlistment of contractors provide that work ; upto five times limit for which they are qualified for 

tendering can be allotted to them Therefore, before tender the contractors will keep this in mind, and submit the 
details of work. Tenders with incomplete or incorrect information are liable to be rejected. 



15. Any material not conforming to the specifications collected at site shall have to be removed by the contractor within a 
period of 3 days of the instructions, issued by the Engineer-In charge in writing. Failing which, such material shall 
be removed by the Engineer-In charge at risk and the contractor after expiry of 3 days period. 

16. The material collected at site and paid provisionally shall remain under the watch and ward of the contractor till it is 
consumed, fully on the work.    

17. None of the permanent works shall be carried out during night or Sunday or any authorized holiday without 
permission in writhing of the Engineer-In charge. 

18. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work should 
be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, existing 
surface drain, water connection, Telephone cables etc. In case of any damages the penalty/ liability imposed for 
such work shall be borne by the contractor and shall be got repaired immediately by arranging material/ labor/ 
assistance etc. In case of delay JDA reserve right to execute/ get executed the work at the cost and risk of the 
contractor. 

19. The contractor/firm or company will display necessary signboards & lights from safety point on view during nights 
at site of work on his own cost as directed by the authorized Engineer In charge. 

20. The surplus earth & damaged materials will be immediately removed from the site of work & dumped as per 
instruction of Engineer In charge. 

21. No extra payment will be made to the contractor on account of clearance of soakage well/septic falling in the 
alignment of overhead or underground line. 

22. The onus of safety and security of men and material at work including the road user shall be completely of the 
contractor only. 

23. The rate provided in tender documents is inclusive of all Taxes & royalty. 
24. The bidder are required to furnish the following documents along with the tender: 
i. Duly executed power of attorney in original along with two certified copies in the name of the  tender’s authorized 

representative to act on behalf of the bidder and the power tro agree to refer dispute to arbitration. 
ii.  Sales Tax & Income-Tax clearance certificate. 
iii. Construction programme of work in the form of bar charts. 
iv. Financial resourced with particulars. 
v. Constitution, capital, registration, place of business of the bidder. 
vi. Particulars of registration with central or State Government Organization if any. 
vii. Details of work of similar type and magnitude already carried out by the tender. 
viii. Details of work Tendered for and as on the date of issue of tender. 
ix. Details of Plant machinery available with the tender for this work. 
x. Details of plant machinery proposed to be used on the work; but not immediately available. 
xi. Details of qualified technical personnel proposed to employ on the work. 
xii. A declaration to the effect that the bidder  is engineering construction firm or any associate of such firms which has 

successfully carried out large works of this nature and have adequate organization and experienced personnels to 
handle the present work. 

xiii. Copies of certificates if any. 
25. No extra load of earth / material shall be paid over and above as specified in ‘G’ Schedule. Source/ borrow Pit area 

for earth shall have to be arranged by the Contractor at his own cost. 
26. Undersigned has full right to reject any or all tenders without given any reasons. 
27. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL before using it at 

site. 
28. All the provision of the RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT, 2012 AND RULES, 2013 

WILL BE APPLICABLE. IF THERE IS ANY CONTRADICATIONS IN EXISTING SPECIAL CONDITIONS AND 
PROVISION OF THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCURMENT ACT,2012 AND RULES, 2013 
SHALL BE APPLICABLE.  

 

 

SIGNATURE OF CONTRACTOR               EXECUTIVE ENGINEER (Elect.I), 
WITHFULL ADDRESS:                   JDA, JAIPUR 

  



 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

DETAILED SPECIAL CONDITION AND SPECIFICATIONS 

 

1. The scope of the Schedule ‘H’ and ‘G’ comprises HT/LT Line work on the road mentioned in schedule 

‘G’ 

2. The tubular poles are proposed to be erected generally in the median strip of the road or sides unless 

otherwise instructions are given to change the alignment.  

3. The road in question in national, highway / important only road and as not only heavy traffic passes 

through the road but all the VIPs also pass through it the before it will be the contractor responsibility 

the provide all retendered caution signs during the execution of work at his own cost in order in to 

avoid any mis-happening. 

4. No opening shall be left uncovered during night. The bidder shall make all arrangement to avoid any 

claim if preferred on his account shall be the liability of the bidder. 

5. No road or part of the road shall be cut without taking the prior permission in writing from the 

competent authority. The permission shall be arranged by bidder on the request of JDA. However, any 

changes will be borne by JDA. 

6. The contractor shall be deemed to have carefully examined the specifications general condition and 

tender drawing etc. and they have been fully informed and have satisfied himself as to the nature and 

character of the work to be executed site conditions and other relevant matters and details. 

7. References to standard code specifications recommendation shall mean the attested addition of such 

publications of the work to be executed at site before the date of invitation to submit proposals. 

8. The excavated material shall be place within 1.5 Mtr. of the edge the half of the depth of the trench with 

have is more site clear shall be done within 24 hours. 

9. The work shall be carried out strictly complying within Indian Electricity Rules in forces and as per 

specifications for Electrical work issued by PWD Raj., Jaipur 1980. 

10. Trenching:  The trenches shall be of shaper size as instructed by the Engineer-In-Charge. 

(a) Width 

(i) The minimum width of trench for laying single cable shall be 35 Cm. 

(ii) Where more than one cable is to be laid in the same trench in horizontal formation. The width 

of the trench shall be increased such that the spacing between the cable shall be at least 20 

Cm. 

(b)       Depth:  

         (i)       Where cable core laid in single tier formation in the total depth of           

                               shall not be less than 75 cm for cable upto 1.1 KV. 

(ii) When more than one tier of cable is unavoidable and vertical formation of laying is adopted 

depth of trench in (i) above shall increases by 30 cm for each additional tier to be formed. 

(iii) The depth shall be 1.0 Mtr. of 11 KV, 1.5 Mtr. For 33 KV. 

(c)       Excavation 

       The trench must be excavated straight and if it is necessary to give  

            band or curve radious of such trench shall be at least 12 time the    

            over all dia meter of the cable.                                                                                                                                                                                                                                                                                                                             

(d)        Placing of the Cable 

        The cable must be places in the trench on band of fine sand of 8 cm  

            thick bed, and the cable shall be laid below water and sewer lines. 

(e) For the safe guard of cable it must have covering of clean dry rever sand or any other type of 

soil as directed by Engineer-In-Charge in not less than 17 cm. 

(f) Protection 

To protect the cable against mechanical damages the second class bricks or stone katla as 

specification shall be placed over the cable width wise. 



11. Satisfactory type/acceptance test that results wherever applicable conducted from Govt./Govt. 

approved laboratory as per ISS shall be submitted prior to use. The routine tests of cable shall be 

conducted only after delivery at site at his own cost. 

12. Earthing  

The ground Earthing shall be done generally confirming to IS specification of 3043-1966 all the work 

earth terminal be provided duly crimped/soldered. 

13. Controlling Panels 

The controlling panels such as main panel service pillar box and fuse boxes are to be installed in span. 

The rubber gasket bedding of high quality rubber is to be provided around all operable parts. The all 

hard works should be made corrosion resistant giving all chemical treatment before its fabrication and 

before final coat desired colour painting and red oxide primer should be applied. All internal 

connectives are be made with PVC insulated copper conductor with copper lugs dully crimped. The 

internal wiring shall be arranged with clips the bus bars and connection shall consists of drawn high 

conductivity copper strip with PVC 3 leaves tops of phase colours. 

14. Submission of drawing by the contractor  

The following two drawing are required to be submitted by the contractor. 

(i) Main Panel Drawing: The Contractor shall submit the drawing of main panel all dimensions all 

internal connection of diagram, well before its fabrication and obtain prior approval of the 

drawings from the competent authority. 

(ii) Completion drawings: The contractor shall submit the completion drawings of the   project showing 

the roots of the cable and position of panel etc. 

15. Testing 

The following test shall be performed by the contractor at his own cost. 

(i) Continuity and installation test of cable: The contractor shall arrange for the continuity of cable 

for well use of the perfect of the cable. 

(ii) Mager Testing: The whole installation shall be arranged to be test by    contractor after its 

completion shall in presence of Engineer-In-Charge and results shall be recoated and singed jointly. 

16. Earthing Testing: Earth test shall be performed by the contractor and results will be used be recorded 

and signed jointly. 

17. Any other test for cable etc. required shall be arranged by the contractor. 

18. No condition of any short except as provided in the printed from schedule of quantities will be 

entertained. 

19. Conditions given in the bid from apply in full. 

20. The contractor shall have to obey the labour laws. The labour shall have to pay monthly and shall have 

first line on the bill of contractor, in case of complaint of labour and nonpayment of wages is received to 

the department. 

21. The rate of every item should be quoted against each in figures and in words as well for complete Non 

BSR Items. 

22. In case of any typographical error in nomenclature, unit and rate, the rates as per BSR on which ‘G’ 

Schedule is prepared shall be binding on the tenders.  

23. In case of any dispute the Executive Engineer (Electrical-III) decision shall be final. 

24. The bidders are expected to be fully conversant with the general and special conditions of contract in 

force in this office. They must see the site of work acquaint themselves of the position of the materials. 

Fluctuation of the rates in the market, see the schedule and plans in the office and remove doubts, if 

any, before submitting their tenders. 

25. The JDA is not responsible for arranging any material whatsoever any the contractor will have to 

complete the work within the specified time with specified material and approved accessories, from the 

stock, non-availability of material or delay in the consignment will not be entertained to as an excuse for 

extension of time for completion of work. 

26. Contractor will not be paid extra for sales or any other tax. 

27. Bid must be submitted on the prescribed forms duly signed by the bidder on every page. 

28. All entries by the bidder should be in on ink only. Erasers and over writings are not permissible. All 

cancellation correction and insertions must be signed by the bidder. 



29. Rate quoted should be given for the work, separately in words and figures in case there is any 

difference in rates between words and figures the lower of the two will be taken as correct. 

30. All the papers signed by the parties to this contract and bond together and sealed shall deemed to form 

part of the contract bond and shall be read as conditions of contract. 

31. In every case in which by virtue for the provisions of section 12 sub section (I) of the workman’s 

Compensation Act. 1923 cost is obliged to pay compensation to a workman employed by the contractor 

of by a sub contractor for execution to said work Govt. will recover from the contractor the amount of 

the compensation paid and without prejudice to the rights of Govt. under section 12 sub section (2) of 

the said Act, Govt. shall be at liberty to recover such amount or any part thereof by deducting if from 

the earnest money deposited by the contractor to his credit or any other sum due by Govt. to the 

contractor whether under this contract or otherwise. 

32. The contractor should have submit safety certificate for equipment each year separately in maintenance 

period. 

33. The contractor shall arrange the certificate from electric inspector on completion of the electric 

installation at his own. However, any fee to be paid on this account shall be paid by the JDA. 

34. The entire material should be as per JDA BSR 2016 of Electrical work of Schedule 'G' & specified main 

materials of schedule 'H' and shall be of ISI marked. 

 
   I/We have carefully study the instructions / conditions mentioned above & do hereby undertake 
to agree for the same. 
 

 
SIGNATURE OF CONTRACTOR    EXECUTIVE ENGINEER (Elect.-I), 

WITHFULL ADDRESS:                  JDA, JAIPUR 
 
Note:- 

1. fdlh Hkh fufonk dks fcuk dkj.k crk;s fujLr fd;k tk ldrk gSA 

2- vkosnd @ laosnd dks fufonk izkIr djus ds fy;s vkosnu ds lkFk iath;u izek.k i= 

dh izfr izLrqr djuk vfuok;Z gSA 

3- vkosnd @ laosnd dks fufonk izi= ij viuk irk ,ao nwjHkk"k uEcj vafdr djuk 

vfuok;Z gSA 



Annexure A : Compliance with the code of Integrity and No Conflict of Interest 
Any person participating in a procurement process shall – 
(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in 
exchange for an unfair advantage in procurement process or to otherwise influence the 
procurement process; 
(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or 
other benefit or avoid an obligation; 
(c) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the 
transparency, fairness and progress of the procurement process; 
(d) Not misuse any information shared between the procuring Entity and the Bidders with an 
intent to gain unfair advantage in the procurement process; 
(e) Not indulge in any coercion including impairing or harming or threatening to do the same, 
directly or indirectly, to any party or to its property to influence the procurement process; 
(f) Not obstruct any investigation or audit of a procurement process; 
(g) Disclose conflict of interest, if any; and 
(h) Disclose any previous transgressions with any Entity in India or any other country during 
the last three years or any debarment by any other procuring entity. 
 
Conflict of Interest:- 
 
The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of 
interest is considered to be a situation in which a party has interests that could improperly 
influence that party’s performance of official duties or responsibilities, contractual obligations, 
or compliance with applicable laws and regulations. 
 
i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a 
bidding process if, including but not limited to: 
a. Have controlling partners/shareholders in common ; or  
b. Receive or have received any direct or indirect subsidy from any of them; or 
c. Have the same legal representative for purposes of the Bid; or 
d. Have a relationship with each other; directly or through common third parties, that puts 
them in a position to have access to information about or influence on the Bid of another 
Bidder, or influence the decisions of the Procuring Entity regarding the bidding process; or 
e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder 
in more than one Bid will result in the disqualification of all Bids in which the Bidder is 
involved. However, this does not limit the inclusion of the same subcontractor, not otherwise 
participating as a Bidder, in more than one Bid; or 
f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design 
or technical specifications of the Goods, Works or Services that are the subject of the Bid; or 
g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring 
Entity as engineer-in-charge/ consultant for the contract. 



 

Annexure B: Declaration by the Bidder regarding Qualifications Declaration by the Bidder 

 

In relation to my/our Bid submitted to ……………………………….. for procurement of 

………………………………………………….. in response to their Notice inviting Bids No. 

……………..Dated ……………….. I/We hereby declare under Section 7 of Rajasthan 

Transparency in Public Procurement Act, 2012, that: 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and 

competence required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the 

State Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our 

affairs administered by a court or a judicial officer, not have my/our business activities 

suspended ant not the subject of legal proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal 

offence related to my/our professional conduct or the making of false statements or 

misrepresentations as to my/our qualifications to enter into a procurement Contract within a 

period of three years preceding the commencement of this procurement process, or not have 

been otherwise disqualified pursuant to debarment proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding 

Document, which materially affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation: 

Address: 



Annexure C: Grievance Redressal during Procurement Process 

The designation and address of the First Appellate Authority is ACE (Elect), JDA Jaipur 

The designation and address of the Second Appellate Authority is JDC, JDA, Jaipur 

(1) Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the 

Procuring Entity is in contravention to the provisions of the Act or the Rules or the Guidelines 

issued thereunder, he may file an appeal to First Appellate Authority, as specified in the 

Bidding Document within a period of ten days from the date of such decision or action, 

omission, as the case may be, clearly giving the specific ground or grounds on which he feels 

aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed 

only by a Bidder who has participated in procurement proceedings: Provided further that in 

case a Procuring Entity evaluates the Technical Bids before the opening of the Financial Bids, 

an appeal related to the matter of Financial Bids may be filed only by a Bidder whose Technical 

Bid is found to be acceptable.  

 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as 

expeditiously as possible and shall endeavour to dispose it of within thirty days from the date 

of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period 

specified in para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved 

by the order passed by the First Appellate Authority, the Bidder or prospective bidder or the 

Procuring Entity, as the case may be, may file a second appeal to Second Appellate Authority 

specified in the Bidding Document in this behalf within fifteen days from the expiry of the 

period specified in para (2) or of the date of receipt of the order passed by the First Appellate 

Authority, as the case may be. 



(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following 

matters, namely:- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many 

copies as there are respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying 

the facts stated in the appeal and proof of payment of fee. 

(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, 

as the case may be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall 

be rupees ten thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled 

Bank in India payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon 

filing of appeal, shall issue notice accompanied by copy of appeal, affidavit and documents, if 

any, to the respondents and fix date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, 

as the case may be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies 

thereof relating to the matter, the Appellate Authority concerned shall pass and order in 

writing and provide the copy of order to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public 

Procurement Portal. 



 

FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 
Transparency in Public Procurement Act, 2012 

 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the 

officer/authority who passed the order (enclose copy), or a statement of a decision, action or 

omission of the Procuring Entity in contravention to the provisions of the Act by which the 

appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address 

of the representative: 

5. Number of affidavits and documents enclosed with the appeal : 

6. Grounds of appeal : …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer : …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 



 

Annexure D : Additional Conditions of Contract 

• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 

 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price 

and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the total 

price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall prevail 

and the total shall be corrected and . If there is a discrepancy between words and figures, the amount in words 

shall prevail, unless the amount expressed in words is related to an arithmetic error, in which case the amount in 

figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the quantity 

specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled for any claim 

or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional quantity may be placed if it is provided in the bidding 

documents on the rates and conditions given in the contract, if the original order was given after inviting open 

competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat order 

shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case 

of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, whose 

Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement to be 

procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver the entire 

quantity or when it is considered that the subject matter of procurement to be procured is of critical and vital 

nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the second 

lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the rates of the 

Bidder, whose Bid is accepted. 



 

Annexure-1  

SPECIAL CONDITIONS OF CONTRACT REGARDING  

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS  
 

As per the decision taken in the 201
st
 meeting of Executive Committee held on 23.02.2016 

w.r.t. agenda no. 201:22, DLP period of various natures of works amounting more than Rs. 25 

lakhs has been revised as per following time periods based on nature of works.  

  This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to  

D(E)/2010-11/D-317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of 

Annexure-I related to SD refund & forfeiture (other Special Condition of annexure-I of this order 

will remain valid) and order No. JDA/Ex.En.(Pr.-5 & TA)/2013/D-43 dated 27.02.2013 and also all 

pertaining orders, in contract agreements or in PWF&AR having DLP period different than what is 

being enforced through this present order for concerned type of work.  

Table-I   

S. 

No. 
Type of work  Existing DLP  

Period  
As per approved in E.C.  

held on 23.02.2016 
1. Bridge Work  3 years  5 Years  
2. CD Work  3 years  5 Years  
3. CC Road. PQC Work  3 years  5 Years  
4. CC tiles/Kerbs/medians  3 years  5 Years  
5. Drains  6 Months  3 Years  
6. Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full 

rainy season which ever  
is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7. Compound wall  6 Months  3 Years  
8. Building Work    

 (i) Work pertaining to Sanitary work 

electrical works, Joinery works and 

painting works.  

6 Months  2 Years  

 (ii) Work pertaining to Building 

structure and other civil works  
6 Months  5 Years  

9. Electric work except maintenance  6 Months  3 years  
10. Sewer/Water supply all including STP 

and water supply related work except 

maintenance works.  

6 Months  3 Years  



 

The release of SD amount shall be as per following table :-  

Table-II     

S.No.  
 
Released 

SD  
1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  
2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final componnt shall be worked out for each 

individual item like BT/CC/tiles/ drains etc (as per different categories in Table-I), DLP 

shall be operative based upon type of individual item ex:- CC-5 years, BT1/2/3/5 years, 

Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS 

itself, which should be made part of BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if 

amount of final work cresses more than Rs. 25 lacs, DLP shall be operative as per rule 

for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is 

less than Rs. 25 lacs, DLP should be operative for six months or rainy season whichever 

is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written 

notice, same work shall be got executed by respective Executive Engineer at the 

contractor’s risk and cost. This process shall be applicable throughout the DLP period. 

After completion of DLP period in such works contractor should be debarred and 

blacklisted. From JDA for three years as per RTPP rule 2012 and 2013 where he 

defaults twice in a single agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be 

maintained by respective Executive Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & 

TA to DE-I/2014-15/D-223 dated 12.03.2015 and order no. SE (PMGSY) CIRULAR 

2006/D-115 dated 04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, 

following procedure should be adopted:   

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be 

carried out and contractor shall be asked to complete the same. After completion 

of assessed repairs DLP period shall be released after deduction amt. as per table 

III  

DLP Period  
  



 
Note :- Calculation is to be done on quarterly basis.   

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his 

risk and cost. If the total amt. of such repairs works out to be more than total 

retained amt. of SD same shall be recovered from other works and as per PDR 

rules. The amount as per Table III is also to be deducted in addition to this 

amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP 

period with their frequency of respective type of work shall be prepared by respective 

SE‟s after approval of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works 

whose NIB is to be called.  

 

 

Signature of contractor with      Executive Engineer (Elect-I)  

Full address.                        JDA, Jaipur.  

 

 

 



 

 

Annexure-2  

Bank Guarantee Performa for Bid security deposit 

 

Form of (Bank Guarantee) -En cashable at branch of the bank in Jaipur City.  

 

To  

Secretary,  

Jaipur Development Authority,  

Jaipur  

 

Sub:   

 Bank Guarantee No. _________ dated __________ for [amount of Security in figures] [in 

words] on behalf of ________________________________ [Name of the Bidder] against the 

Security Deposit for the work of “Construction of 33/11 KV GSS and Charging feeders at JDA 

Scheme Swarn Vihar, Jaipur”  

 

 WHEREAS, _____________________________ [name of Bidder with address] (hereinafter called 
“the Bidder”) has submitted his Bid dated .............................for the work of “Construction of 
33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur” (Name of Work) 
(Hereinafter called “the Bid”).  

 

KNOW ALL PEOPLE by these presents that we ________________________________  

________________________________ (Name of Bank) of having our registered office at 

_________________________________ [name of country] having our registered office at 

___________________ (hereinafter called “the Bank”) are bound unto Secretary, Jaipur Development 

Authority. (Hereinafter called “the Employer”) in the sum of Rupees __________________ [Amount 

of Security in figures] _________________ (in words) only for which payment will and truly to be 

made to the said Employer, the Bank binds itself, its successors, and assigns by these presents.  

That on demand of JDA, this Bank Guarantee is encashable at following branch in Jaipur City.  

1. Name of Bank:  

2. Name of the branch with branch code:  

3. Address:  

4. E-Mail Id:  

5. Telephone No.  

6. Fax No.:  

 

SEALED with the Common Seal of the said Bank this ______ day of __________ of 20____.  

 

 



 

THE CONDITIONS of this obligation are:  

(1) if the Bidder withdraws his Bid during the period of Bid validity specified in the Form of Bid;  

(2) if the Bidder refuses to accept the correction of errors in his bid;  

(3) If the Bidder, having been notified of the acceptance of his Bid by the Employer during the 

period of Bid validity;  

(a) fails or refuses to execute the Form of Agreement in accordance with the    Instructions to 

Bidders, or  

(b) fails or refuses to furnish the Performance Security, in accordance with the Instructions to 

Bidders;  

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer 

will note that the amount claimed by him is due to him owing to the occurrence of one or more of the 

above conditions, specifying the occurred condition or conditions.  

 This Guarantee will remain in force up to and including the date 30 days after the date of expiration of 

the Bid Validity, as stated in the Instructions to Bidders, or any such extension thereto as may be 

agreed by the Bidder, notice of which extension(s) to the Bank is hereby waived.  Any demand in 

respect of this Guarantee should reach the Bank not later than the above date.  

 The amount covered under the above Bank Guarantee shall be automatically be credited in the 

accounts of JDA in ICICI Bank, JDA Campus, Jaipur through ISFC code No ICICI 006754. Bank 

Account No. 675401700518 on the date of expiry or its validity, unless the agencies get it re-validated 

well before its expiry date or produce NOC from JDA in written for its release.  

 

Date __________________________Signature of the Bank________________________  

 

Witness___________________________ Seal _____________________________ [Signature, 

Name and Address]  

 

[Note: To be furnished on appropriate non-judicial stamps.] 
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           JAIPUR DEVELOPMENT AUTHORITY  

 

 
 

Name of Work: - Construction of 33/11 KV GSS and Charging 

feeders at JDA Scheme Swarn Vihar, Jaipur. 
 

 

 

 

TECHNICAL BID 
 

 

 

 

 

       Executive Engineer (Elect.-I) 

         JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 
 

 

 

Envelop-1 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

 

TECHNICAL BID  

(Post Assessment) 

Envelop-1 

 

FOR 

Name of Work: - Construction of 33/11 KV GSS and Charging feeders at JDA Scheme 

Swarn Vihar, Jaipur 

 
 

Period of Sale: -               From 30.10.2021, 9.30 AM to 18.11.2021, 5.00 PM 

Date of Submission of the tender: - Upto 18.11.2021, 5.00 PM  

Date of opening of Technical bid: -    On 18.11.2021 at 6.00 PM at Room No. JB FF-114, Court 

Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal 

Nehru Marg, Jaipur– 302004 (Rajasthan) 

Cost of tender: -                                       Rs. 370.82 Lacs 

Completion period: -                                 04 Months 

 

NAME OF AGENCY ---------------------------------------------------------------------- 

 

 

 

Executive Engineer (Elect.-I)        
 JDA, Jaipur. 
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JAIPUR DEVELOPMENT AUTHORITY JAIPUR 

  

SPECIAL CONDITION OF THE CONTRACT FOR QUALIFICATION OF CONTRACTORS 

 

Name Of Work:- Construction of 33/11 KV GSS and Charging feeders at JDA Scheme 

Swarn Vihar, Jaipur 

 
Special conditions of contract for Post Assessment Method as detailed here under, shall be applicable in 
addition to all other terms and condition already prescribed under standard agreement forms/rules 
and regulations to contract.  
 

Note: - JV/Consortium are not allowed. 
 

1. Procedure: 
Procedure for QUALIFICATION would be as follow: 

(a) Tender document shall be submitted on line e-procurement website http:// 
www.eproc.rajasthan.gov.in with their digital signature. The bid is to be submitted in 2 
envelop which shall comprise of Envelop-1 being for Technical Bid (Post Assessment, 
EMD, GST, Registration of Contractors, tender document) and Envelop-2 being for 
Financial Bid, BOQ. 

(b)  The Tender fee, processing fee and earnest money will be deposited online on or before 
18.11.2021 upto 5.00 PM. 

(c)   The Technical Bid envelope would be opened on the date 18.11.2021 at 6.00 PM Room No.            
JB FF-114, Court Building, Ram Kishore Vyas Bhawan, Indira Circle, Jawahar Lal Nehru Marg, Jaipur– 
302004 (Rajasthan)     

 (d)     The Financial Bid envelope would be opened only of those bidders who fulfil the ELIGIBILITY 
criteria in technical bid. 

2. Criteria: 
 

            Criteria for Post Assessment would be as follows:- 

(a) The bidder should have executed following quantities of work in any one financial year during 

last five financial years. However the bidder may opt current year in the said financial 

assessment period. 

S.No. Item Quantity 

Major Item of Schedule – G 

1 33/11 KV XLPE Cable  2700 Mtr 

2 LT Piller/Distribution Box 09 Nos. 

3 ACSR 50 Sqmm of (6+1) 3.35 mm (Insulated Rabbit) 6000 Mtr. 

4 

SITC of 33/11 KV GSS (Urban Type) having Indoor type VCB, 

Outdoor type VCB, 33 KV Control  & Relay panel Feeder & 

Transformer type, with required CTPT set & Battry charge etc. 

Complete in all respect. 

1 No. 

 

     

 

http://www.eproc.rajasthan.gov.in/
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Note:- 
 

      (i) The Bidder should enclose the certificate having quantities financial year wise otherwise the 

certificate will not be considered. 

      (ii) Quantities of all the items mentioned in criteria 2 (a) should be executed in one financial year. 

      (iii) Certificate issued by Govt. of India, State Govt., Union Territory, Govt. Undertakings, 

Autonomous Bodies shall only be considered. 

 

(b)  The bidder should have completed at least one similar nature work (Electrification work of 

Scheme with 33/11 KV GSS Work) in last 5 financial year (including current year, if opted by 

the bidder) of value not less than 33.33% of the Estimated Cost of the work (bid cost) updated to 

present price level)- Attached work order, G-Schedule/BOQ and work completion certificate.                                                                            

      Note:- 
 

(i) The starting & completion date of the work is to be in between aforesaid financial year. 

If no then maximum work (70%) is to be completed in aforesaid financial year. 

(ii) If bidder is submitting certificate having different components / nature of work then 

proper completion certificate of required similar nature component is to be enclosed.   
 

(c) The bidder should have achieved an annual financial turnover of at least 33.33% of the 

Estimated Cost of the work (bid cost) in any one of last 5 financial years (including current year, 

if opted by the bidder) 
   

       Note:- 
 
       (i)  The bidder should enclose certificate of Turn over from Chartered Accountant for last five 

financial year & audited balance sheet of the year which is considered by the bidder in 
criteria 2 (c). 

       (ii) If current year or last year has been opted by bidder whose balance sheet is not submitted 
till the submission of bid then certificate from Chartered Accountant should be enclosed. 

 

(a) The bidder should give Affidavit to deploy the machinery and equipment as 
specified in Schedule – III, for the execution of this work.  

(b) Bid Capacity: Bidders who meet the minimum qualification criteria will be qualified 
only if available bid capacity is equal to or more than the total Bid value. 
The available bid capacity will be calculated as under:  
Bid Capacity = (A x N x 3 – B) 

Where    A = Maximum  value  of Electrical Engineering work  executed in any one year   
during the last 5 financial years (updated to present Price level) taking in to  
account the  completed as well  as works in  progress. However, the bidder may 
opt current year in the five year assessment period   

              N =               Number of year prescribed for completion of the work for which bids 
                                       are invited.  
    B =   Value, at present price level of existing commitments and on going 
                                        Works   to be   executed   during   'N'   period (period prescribed for  
                                        Completion of the works for which the bids are invited) 
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Note:- 
      (i) Certificate from Chartered Accountant/Self Certified should be enclosed by bidder 

clearly indicated maximum value of Electrical Engineering Work in one Financial 
Year. 

 

(c) Litigation History: - Bidder should provide an accurate information on any litigation or 
arbitration resulting from contracts completed or under execution by him over the last 
five years. The maximum value ( updated at the present price level) of disputed amount 
claimed in the litigation / arbitration resulting from contracts executed in last five years 
shall be deducted from the calculated Bid Capacity of the bidder. The details shall be 
furnished in Schedule VI. If schedule-VI is found blank then it will be treated as NIL. 

  
Note :- 
      (i) The  present price level for turnover, cost of completed work & disputed amount of  

similar nature,  the previous years value shall be given weight age of 10% per year as 
follows :- 

  
(a) For current year                       1.00 
(b) For last year                             1.00 
(c) For one year before                1.10 
(d) For two year before                1.21 
(e) For three year before             1.33 
(f)        For four year before               1.46 

 
3. Documentation: 

The bidder should furnish the following documents along with the technical bid: 

(a) Information regarding financial resources and capability in Schedule–I. 

(b) Information regarding works executed in the last five years in Schedule–II  

(c) Certificates from the concerned Engineer–In–Charge in support and verification of the 

information furnished in Schedule–II  

(d) Affidavit regarding machinery and equipment required for deployment, as detailed in 

scheduled–III. 

(e) Information regarding details of maximum value of electrical engineering works 

executed in any one year during the last five years taking into account the completed as 

well as works in progress in schedule–IV.  

(f) Information regarding existing commitments and ongoing works to be completed in 

schedule–V. If it is found at any stage that the bidder hides his existing commitments 

than proper action will be taken as per RTPP act and Rules. 

(g) Information regarding details of litigation or arbitration contracts to be furnished in 

schedule–VI. If schedule-VI is found blank then it will be treated as NIL. 

(h) Calculation of Bid capacity in schedule–VII. 

(i) Affidavit as per Annexure I. 
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4. Important:  

     (a)   The bidder must ensure that all the information required in the Documents is furnished 

by him complete in all respects. He would not be allowed to withdraw any document, 

or to rectify any information furnished therein, after submitting the bid.  

(b) The bidder should give an affidavit that the information furnished in schedule I to VII is 

correct. If any information is found incorrect, the offer of the bidder shall be rejected 

and action be taken as per rules.  

(c) Bidders must do paging of all enclosure of bid documents. 

 

5. Rejection of bids 

     The department reserves the rights to reject any bid or to disqualify any or all 

      the bidders, without assigning any reasons at any stage. 

(i) If  Bid is not accompanied with the requisite documents mentioned in   clauses 

3 (a) to 3 (i) or  is not in accordance  with procedure specified in Para 1,  or is 

not accompanied with earnest money, tender fee, processing fee and 

registration of contractor in required category it would be liable for rejection.   

 (ii)  Furnishing of incorrect or incomplete or concealment of any information   

required in the bid documents would render the bid liable for rejection.  

(iii) If all the copies enclosed in support and affidavit is not duly attested by Notary 

public/gazetted officer then bid of the bidder is to be rejected. 

(iv) The Bidder should have experience of Electrification work of Scheme with 33/11 

KV GSS in single work order in one financial year in last 5 financial year (including 

current year, if opted by the bidder). 

 

         
Executive Engineer (Elect.-I) 

JDA, JAIPUR 
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SCHEDULE – I 

FINANCIAL RESOURCES AND CAPABILITY 

[Reference clause 3 (a)] 

 

1. Name of Bidder 

 

2. Total financial turnover achieved by the bidder in the last five financial years: 

S.no. Year Turnover 

(1)   

(2)   

(3)   

(4)   

(5)   

 

Note: Balance Sheets and Profit & Loss Accounts is to be enclosed by the bidder which is 
considered by him as per criteria 2 (a). 

 

3. Total financial Turnover projected in the current financial year      

4. Has the bidder ever been debarred from tendering for Central Government / State 
Government / any Government undertaking? 

 Yes / No, if yes give details. 

5. Has bidder ever been declared insolvent? 

 Yes/No, if yes give details. 

6. Name(s) and Address of Branch/(s) for bidder's Bankers. 

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 

 

Signature & Seal  
of the Bidders 
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SCHEDULE – II 

(Reference Clause 3b) 

Detail of quantities of work executed during last five financial years 

S. 
No. 

Name of Work    
(with Agreement 

No. & Date) 

Place 
(District/State) 

Financial 
Year 

Principal item of work 

 

 

 

 

 

 

 

     

 

 

Note: Certificate from concerned Engineer-in-charge should be enclosed in support and 
verification of the above statement. 

 

 

                                                                        To be given on Non-Judicial stamp  
                   Paper of Rs. 10/- only, duly attested by  

                                    Notary Public 
 
 
 

Signature & Seal  
of the Bidders 
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Schedule – III 
 

[Reference Clause 3(d)] 

AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that I/We will deploy 

the machinery and equipment listed below as and when required in the execution of this work. 

S.No. Name of Machinery Minimum 
Requirement 

Availability 

Owned Leased 

1 Digital Insulation tester 5 KV, 
with timer 

1 No’s   

2 HV Test set  1 No’s   

3 Hydraulic Crimping tool up to 
300 Sqmm 

1 No’s   

4 Multi-meter  1 No’s   

 

I/We hereby certify that the above information is correct to the best of my/our knowledge and 
belief. 

 

 

Signature & Seal  
of the Bidders 
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SCHEDULE –IV 
(REFERENCE CLAUSE 3E) 

 
Details Of Maximum Value Electrical Engineering Works Executed In Any One Year During The Last Five Years Taking Into Account The Completed As Well As 

Works In Progress 
 

S. No. Name of works  
(with agreement no. 

& date) 

Client Place 
(district/State) 

Financial 
year 

Cost of work as 
per work order 

St. date of 
commencement 

St. date of 
completion 

Value of work done 
during the year 

         

         

         

         

         

         

         

         

         

         

 
 
 
 

 
Signature & Seal  

of the Bidders 
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SCHEDULE – V 

(Reference Clause 3f) 
 

Details of Existing Commitments & On-Going Works to Be Completed In Next One Year from Date of Submission of Bid 

 
S. 

No. 
Name of 

Work 
Place 
and 

State 

Ongoing work Existing Commitments 

Cost of 
work 

Cost of work 
Remaining to 
be executed 

Value of remaining work at 
present price level as on 

………… updated @10% per 
year 

Estimated cost 
(Rs. In lacs) 

Value of present price 
level as on ………….. 

updated @10% per year 

 
 
 
 
 
 
 
 

       

 
Remark:- If it is found at any stage that the bidder hides his existing commitments than proper action will be taken as per RTPP act and 

Rules. 
 
 

 
Signature & Seal  

of the Bidders 
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SCHEDULE –VI 
(Reference clause 3g) 

 
DETAILS OF LITIGATION OR ARBITRATION CONTRACTS 

 

S.No. Name of works 
(with agreement 

no. & date) 

Client Work order 
amount 

Disputed amount 
claimed in 
litigation / 
Arbitration 

Date of raising 
disputed 
amount 

Actual award 
amount, if the 
case is decided 

Cause of litigation & 
Matter in dispute 

        

        

        

        

        

        

        

        

        

        

 
Remark: If schedule-VI is found blank then it will be treated as NIL. 

 

 
 
 

Signature & Seal  
of the Bidders 
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SCHEDULE-VII 
(Reference Clause 3 h) 

BID CAPACITY 
 

Name of bidder :------------------------------------------------------------------------------------------------- 

 
 

1. A = Maximum value of Electrical 
Engineering work executed in any one 
year during the last five finance years 
(Updated to present price level) 

--------------------------------- Lacs Certified details enclosed at Page 
no…………………… 

2 N = Number of years prescribed for 
completion of the work, for which 
bids are invited 

---------------------------------Year  

3 B= Value, at present price level of 
existing commitments and on going 
work to be completed during the N 
period 

---------------------------------Lacs Certified details enclosed at Page 
no…………………… 

 
Bid capacity = A X N X 3 - B 
= ----------------Lacs 
 
 
 

Signature & Seal  
of the Bidders 
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ANNEXURE- I 

 

[Reference Clause 3(i)] 

 
To be given on Non-Judicial stamp 

Paper of Rs. 10/- only, duly attested by 
Notary Public 

 

 
AFFIDAVIT 

 
 

 I/We…………………………………………………….. Proprietor/ Partner/ Authorized 

signatory of M/s ……………………………………… under take the oath that the  

information furnished by me/us  in schedule I to VII of the assessment Bid for 

………………………………… ……………………………………………….….. is correct to the 

best of my/our knowledge. If any information is found to be incorrect JDA has right to 

reject the Bid and to take action against me/us as per rules. 

 
 
 

    Signature & Seal of 

Proprietor/ Partner/ Authorized signatory 

M/s   …… ………………………………………. 

……………………………………………. 



1 

 

 

 

  
       

                          JAIPUR DEVELOPMENT AUTHRORITY  

 
 

 

Name of Work:-Construction of 33/11 KV GSS and Charging 
feeders at JDA Scheme Swarn Vihar, Jaipur. 

 

 

 

 

 

 

 

Financial Bid 
 

 

 

       

Executive Engineer (Elect.-I) 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

 

 

 

 

 

 

 

Envelop-2 



2 

 

JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

 

 

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme 

Swarn Vihar, Jaipur 

 

 

CONTENTS OF BIDDING DOCUMENT 
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1. General Instructions to contractors  03-06 

2. Special Condition for Post Assessment  07-10 

3. Special condition of contract  11-14 

4. Inspection and testing  15-17 

5. Minimum Safety rules  18-22 

6. Guarantee  23-24 

7. Erection testing and commissioning  25-37 

8. Annexure-A  38 

9. Annexure-B 39 

10. Annexure-C  40-42 

11. Annexure-D  43-46 
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1-GENERAL INSTRUCTIONS TO CONTRACTOR 

 

1.1 The Bidder is expected to examine carefully all instructions, conditions, forms, terms, and 

performance specification and drawing in the bid Documents. Failure to comply with the 

requirements of Bid submission shall be at the Bidder‟s own risk, Bids which are not 

substantially responsive to the requirements of the bid documents shall be summarily 

rejected.  

 

1.2 At any time prior to the last date for submission of bids, the Employer may, for any reason 

whether at his own initiative or in response to a clarification requested by a prospective 

bids, modify the bid Documents but the issuance of an Addendum.  

 

1.3 The Addendum will be sent in writing or by Fax/E-mail prospective Bidder who have 

received Documents, and will be binding unto them, whether the prospective Bidders 

acknowledge same or not.  

2. DOCUMENTS AND’INFORMATION TO BE FURNISHED AT THE TIME OF 

BID SUBMISSION  

2.1 The bid to be prepared and submitted by the Bidder to the Employer for consideration 

shall comprise the following.  

a. Form of bid duly singed along with the complete set of bid Documents. All 

documents issued for the purpose of biding as descried shall be deemed to have 

been incorporated in the bid for the work.  

b. Bid security, Bid fee and processing fee as applicable in form of demand draft of 

any Nationalised Bank of India in favour of the Secretary Jaipur Development 

Authority Jaipur‟, payable at Jaipur.  

c. Sales Tax or applicable Tax Clearance Certificate from the concerned departments  

d. Bill of Quantities with the rates (both in figures as well as in words) and amounts 

for, all items of work duly filled in.  

3. BIDED PRICES  

3.1 Unless explicitly stated otherwise in the Bid Documents, the contract shall be for whole 

based on the departmental design, Bill of Quantities, rates and prices submitted by the 

Bidder.  

3.2 The Bid shall fill in percentage rate (above/below) for the scheduled rates items and rates 

and rates and prices for all items in Non scheduled category of works describe in the Bill 

of Quantities in both figures and words, In case, there is any discrepancy in the rates 

quoted in figures and words, the rates, quoted in words shall be taken as correct. Item 



4 

 

against which no rte of rice is entered by the Bidder will not be paid for the employer 

when executed and shall be deemed to have been covered by the rates and prices in the 

Bill of Quantities.  

3.3 All duties, taxes, fees and other levies (present and future) payable by the contractor under 

the Contract, or for any other cause, a on the date thirty days prior to the closing date for 

submission of bids, shall be included in the total Contract Price submitted by the Bidder 

and the evaluation and comparison of bids by the Employer shall be made accordingly.  

4. BID SECURITY  

4.1 The Bidder shall furnish as part of his bid security for the respective amounts as 

mentioned in the NIT (Annexure 1 and 2). The amount is to be deposited online by bidder. 

In case the amount exceeds the online payment limit, the payment may be made through 

RTGS/NEFT in ICICI BANK LTD Bank Account Number 675401700586 IFSC Code 

ICIC0006754. After successful payment, update the UTR/Instrument number on JDA 

Tender portal against the tender you want to participate. The amount deposited will be 

confirmed by JDA and will be updated online.  

4.2 Any bid not accompanied by bid security, bid fee and processing fee will be summarily 

rejected by the employer as non-responsive.  

4.3 The bid security of the unsuccessful Bidder will be discharged/returned without interest as 

promptly as possible as but not later than 60 days after expiry of the bid validity 

prescribed by the employer.  

4.4 The bid security of the successful Bidder will be discharged without interest upon the 

Bidder signing the agreement and furnishing the Bank Guarantee/ Surety Bond for the 

performance of the Contract.  

4.5 There will no liability on the part of department towards interest on the Earnest Money 

paid by the Bidder.  

4.6 The bid security shall be forfeited:  

a If a Bidder withdraws his bid during the period of bid validity, or  

b  In the case of a successful Bidder, if he fails or refuses within the specified time 

limit, to:  

 i  Sign the agreement, or  

 ii  Furnish the required performance security.  

5. VARIATIONS OR DEVIATIONS IN BID DOCUMENTS  

5.1 The bid shall submit an offer which complies fully with the basic requirements of the bid 

Documents as indicted in Drawing and Specifications.  

5.2 All Bidders are cautioned that no conditional offers, variations or deviations by the 

Bidders in respect of any items proposed by the Bidder shall be entertained or considered 
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further in the process of bid evaluation. Furthermore, any deviation from contract 

conditions, specification, or other requirements stipulated in these Bid Documents shall be 

summarily rejected as non-responsive.  

6.         VALIDITY OF BID  

6.1  The Bid shall remain valid and open for acceptance for a period of 4 (four) months after 

the date of opening of bid.  

6.2 In exceptional circumstances, prior to expiry of the original bid validity period, the 

Employer may request the Bidder for a specified extension in the period of validity. The 

request and the responses thereto shall be made in writing through post, fax etc. A Bidder 

may refuse the request without forfeiting his bid security. A Bidder agreeing to the request 

will neither be required nor permitted to modify his bid, but will be required to extend the 

validity of his bid security correspondingly The provision of Clause D regarding discharge 

and forfeiture of earnest money shall continue to apply during the extended period of bid 

validity.  

7.  FORMAT AND SIGNING OF BIDS  

The complete bid shall be without alterations, interlineations or erasure, except those to 

accord with instructions issued by the Employer or as necessary to correct errors made by 

the Bidder, in which case such corrections shall be initiated by person or persons signing 

the bid.  

8.  EMPLOYER’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL 

BIDS  

Notwithstanding, Employer reserves the right to accept or reject any bid, and to annul the 

biding process and reject one or all bids, at any time prior to the award of contract, without 

thereby incurring any liability to the affected or renderer‟s or any obligation to inform the 

affected Bidder or Bidders of the grounds of the Employer‟s action.  

9.  NOTIFICATION OF AWARD OF CONTRACT  

Prior to the expiry of the period of bid validity prescribed by the Employer, the Employer 

will notify the successful Bidder by telegram / cable or fax (and subsequently confirm in 

writing by Registered Letter) that his bid has been accepted. This letter called “Letter of 

Acceptance” shall name the sum which the Employer will pay to the Contractor in 

consideration of the execution, completion and maintenance of the work by the Contractor 

as prescribed by the Contract (called the “Contract Price”).  

10.  The Letter of Acceptance will form part of the Contract and agreement executed between 

the parties in accordance with the Form of agreement provided in the bid.  

11.  Upon furnishing by the successful Bidder of a Performance Security in accordance with 

the provisions of the special conditions of contract, the Employer will promptly notify the 
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unsuccessful Bidder that their bids have been unsuccessful and will discharge / return 

without interest their bid security deposits in pursuance with Clause. 

  

12. SIGNING OF AGREMNENT  

At the same time as he notifies the successful Bidder that his bid has been accepted, the 

Employer will instruct the successful Bidder to sign and execute the agreement within 

seven (7) days of issue of the Letter of Acceptance.  

 

  

Signature of Contractor/Bidder                                           Executive Engineer (Elect-I)  

                                                                                                           JDA, Jaipur  
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2-SPECIAL CONDITION FOR POST ASSESSMENT 

Note: -  Joint Venture/Consortium will not be allowed.  

1.       The financial bid shall be opened only of those successful Bidders who qualify the technical 

Bid criteria.  

Documents to be submitted with financial bid are as follows:  

Percentage Rates on G-Schedule both in figures and in words duly filled in.  

The financial bid will be evaluated on the basis of basic rates of the System (SITC of the 

Job).  

On bid scrutiny, if differences are found in rates given by the bidder in words and figures 

in individual rates or in sub-total or in grand totals the procedure for deriving the final 

value shall be as follows:  

Before submission of the bids, the bidders are advised to visit the site and get acquainted 

with site conditions, availability of materials & labour. All clarifications must be sought 

by the bidders well in time and no extension of time shall be given on this account.  

The bidders are advised to account for any fluctuations in market rates of material, 

equipment cost, labour rates etc. Any claim on these accounts shall not be entertained after 

the award of work unless specifically agreed to.  

Bids not submitted on prescribed form are liable to be rejected.  

Bidders are advised to quote original offer as per bill of quantities.  

In case drawing and details are not enclosed with bid documents, these can be seen in the 

office of the department during office hours. Failure to avail of this shall not relieve the 

bidder of his responsibility of correct interpretation of work involved. Bidders who resort 

to canvassing in any form shall be liable to rejection.  

Printed Conditions of contract: Any printed conditions and conditions contrary to these 

conditions of contract in contractors offer shall be excluded from the contract and not 

applicable to this contract.  

The bid shall be valid for acceptance for a period of four months from the date of 

submission of the bid.  

2.  EXECUTION DRAWINGS  

The successful bidder shall have to submit execution drawing to the department within a 

total period of 1 week from the date of issue of work order for approval by the department 

3.  TERMS OF PAYMENTS  

As given in general Condition of contract in the approved standard agreement amended up 

to date.  

No escalation charges shall be payable to the contractor over and above the rates as agreed 

to by the department in the detailed bill of quantities.  
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No advance shall be payable to the contractor.  

The department does not bind themselves to accept the lowest or any bid and reserves the 

right to accept or reject any or all the bids in w hole or in part without assigning any 

reasons for doing so.  

The contractor must acquaint, acquire themselves with the site conditions, means to access 

the work, local conditions and all matters pertaining there to shall be the contractors, 

responsibility to obtain all necessary information required for quoting the above bid and 

for entering into a contract. The detailed drawing and specifications available with the 

documents must be studied and examined carefully by the bidder before submitting their 

offers.  

The successful bidder shall sign the agreement on non judicial stamp paper of requisite 

value within 10 day from the issue of work order. If the contractor selected fails to sign the 

agreement with ten days of the issue of work order his bid security shall be forfeited.  

The following documents shall form part of the contract agreement:  

Invitation to bid.  

All sections of financial and technical bid, contract (agreement), Bill of Quantities & 

drawings.  

All correspondence between the successful bidder and the department. Any other 

documents necessary for completion of contract agreement.  

The rates quoted in the bid shall include all charges for scaffolding, water, electricity 

charges, hiring charges for any tools/ equipments etc. required for completion of jobs. The 

rates shall be inclusive of excise duty, sales tax, octroi duty or any other duties or fees 

levies by Government or by public or local bodies from time to time.  

Necessary documents for import shall be done by the contractor under his own 

arrangements for equipments of foreign origin. Proof of legal imports! purchase from 

manufacturer should be submitted at the time of supply, failing which the award may be 

terminated.  

The works contract price quoted shall remain firm till completion of job and handing over 

the same in working condition to the department. The price should not be subject to 

exchange rate variations. No foreign exchange and license shall be arranged by Clint and it 

shall be contractor‟s responsibility to do so, if required.  

It shall be contractor‟s responsibility to check and ascertain the correct quantities and only 

these assessed quantities in accordance with the requirement and as per the tentative 

schedule of work after approval of the Engineer-in-charge shall be brought at site after 

award of work order.  
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The contractor shall carry out additional/Reduce work or supply material/ equipments at 

the same quoted rates up to any increased or decreased quantities specified in detailed bill 

of quantities. The department shall also be at liberty to ask the contractor to supply, erect 

and commission rates within four months of stipulated date of commencement of the work 

order without any price variation.  

4  BAR CHART & CASH FLOW CHART  

The contractor shall prepare & submit a bar chart & cash flow chart in consultation with 

the department and shall strictly adhere to the same. The progress and the completion of 

the work shall be in accordance of the bar chart will form part of this contract agreement. 

The said schedule of work/ bar-chart will be subject to general conditions of contract 

related to the extension of time. A weekly progress of site shall be submitted in writing to 

the department.  

  

5  PERFORMANCE BOUND CONTRACT  

The contract shall be a performance bound contract and therefore the contractor shall 

makes his independent checks for Mounting, selection of equipment, etc. The drawings 

enclosed with the bid documents are only tentative and for guidance for bidding purposes. 

The details or execution drawings shall be prepared and submitted for approval to the 

department by the successful contactor to suit the requirement pertaining to site 

conditions.  

6  TRAINING OF PERSONNEL  

The contractor shall impart training to the departmental staff free of cost during erection 

and commissioning of the plant  

7  GUARNTEE  

The contractor shall guarantee the complete system & equipments for a period of 12 

months from the date of satisfactory handing over of the plant as certified by the 

department for fault/ bad workmanship, manufacturing defects in equipments etc. The 

Bidder shall guarantee the System to maintain the sound quality on the basis of Design/ 

Scheme. They shall also guarantee that the performance of the various equipments 

individually and jointly and shall not be less than the specified rating when working under 

operating conditions for the complete installation.  

8  The commissioning of system shall be done by the contractor and all tests at site shall be 

conducted to confirm the bided specification should be submitted to the department for 

record.  

 

9  REPAIR/ REPLACEMENT OF PARTS DURING GUARENTEE  
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Any defects or other faults which may appear within defect liability/guarantee period of 

twelve months from the date of handing over the system in a satisfactory working 

conditions to the department arising in the system due to material or workmanship should 

be corrected and replace with parts of original specifications and makes by the contractor 

at his own cost. 

10  Security deposit will be returned to the contractor after 12 month from the date of 

finalization of work and successful operation of the system as judged by the department.  

11  POWER SUPPLY FOR ERECTION PURPOSES  

The contractor shall make his own necessary arrangements for power supply required for 

erection purposes by applying to JVVNL for a separate connection at his own cost or 

through his own DG set.  

12  The contractor shall have to submit original voucher/ bills of various items to be used in 

execution of work.  

13  The Octagonal Poles will be dispatch after issuance of certificate from JDA Engineer that 

the material is fit for dispatch, even after receiving the ornamental poles at site JDA 

reserve the right to send the material to any Govt. / Semi Govt. / Private lab for testing and 

if the pole is not found as per specification, the bidder will require to replace the complete 

material at his own cost.  

14  All the materials to be used for electrification work must be inspected by Engineer-in-

charge or any nominated Engineer of J.D.A. at Factory/ Laboratory before dispatch to the 

site at the cost of contractor. The contractor shall have to inform seven days in advance for 

the inspection.  

 

 

Signature & Seal of 

Contractor/Bidder                                              Executive Engineer (Elect-I)  

JDA, Jaipur 
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3. SPECIAL CONDITIONS 
 

 The following condition is now the part of the tender document.  

 “If any bidder quotes a rate below than the schedule “G” rates, i.e. rates below than “at 

par”, then the bidder has to deposit the difference amount i.e. difference amount of the 

rates as per “at par” and quoted “below”, as “work Performance Guarantee.” This 

amount has to be deposited before the commencement of work and will be refund after 

successful completion of DLP Period. Lowest bidder will be issued LOA (Letter of 

Acceptance) and within 14 days period he has to deposit difference amount in the form of 

B.G./FDR/NSC. The validity of these shall be for a period three months beyond the date 

for completion of DLP Period as per requirement. In case of non-deposition of the same 

in specified period, the Bid Security will be forfeited. In case work is not completed 

satisfactorily, the “work performance guarantee” will be forfeited and other action will be 

taken as per Contract Agreement (Order No. i-01¼24½ufofo@k@2020 ywt t;iqj] fnukad 

20-09-2021).” 

SCHEDULE 'H' 

 

1. If there is any typographical error or otherwise in the 'G' Schedule the rate given in the 

relevant BSR on which Schedule 'G' has been prepared, shall prevail.  

2. The contractor shall follow the contractor labour regulation and abolition Act 1970 & 

Rule1971. 

3. The JDA shall have right to cause an audit technical examination of the work and the 

final bills of the contractor including all supporting vouchers, abstract etc. to be made 

within two years after payment of the final bills and if as a result such audit any amount 

is found to have been over paid / excess in respect of any work done by the contractor 

under the contract or any work claimed by him to have been done under this contract 

and found not to have been executed the contractor shall be liable to refund such amount 

and it shall be lawful for the JDA to recover such sum from him in the manner prescribed 

in special condition no. 8 or any other manner legally permissible and if it is found that 

the contractor was paid less then that was due to him under the contract in respect of 

work executed by him under it, the amount of such under payment shall be paid by the 

JDA to the contractor.     

4. The contractor shall not work after the sunset and before sunrise without specific 

permission of the authority Engineer. 

5. Wherever any claim against the contractor for the payment of a sum of money arises out 

of under the contracts, the JDA shall be entitled to recover the sum by appropriating   in 

part or whole of the security deposit of the contractor, In the event of the security being 

insufficient or if no security has been taken from the contractor then the balance of the 

total sum recoverable as the case may shall be deducted from any sum then due or which 

at any time there contract with the JDA should this sum be sufficient to recover the full 



12 

 

amount recoverable. The contractor shall pay to JDA on demand the balance remaining 

due. The JDA shall further have the right to affect such recoveries under P.D.R. Act.  

6. The rate quoted by the contractor shall remain valid for a period of 4 (Four) months from 

the date of opening of the bids. 

7. By submission of this bid the contractor agree to abide with all printed conditions 

provided in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification. 

8. No conditions are to be added by the contractor and conditional bid is liable to be 

rejected.  

9. All transaction in this execution of this work and this bid will be liable to Sale-Tax vide 

section. 2(B) read with sub-clause (4) Sale-tax Rule, 1954. 

10. If any bidder withdraws his bid prior to expiry of said validity period given at S.No. 7 or 

mutually extended period or makes modifications in the rate, terms and conditions of the 

bid within the said period which are not acceptable to the department or fails to 

commence the work in the specified period, fails to execute the agreement and fails to 

furnish performance guarantee the department shall without prejudice to any, other right 

or remedy, be at liberty to forfeit the amount of earnest money given in any form 

absolutely. If any contractor, who having submitted a bid does not execute the agreement 

or start the work or dose not complete the work and the work has to be put to rebidding 

he will stand debarred for 6 Months from participating of bidding in JDA in addition to 

forfeiture of Earnest Money / Security Deposit and other action under agreement. 

11. The contractor shall arrange his own machinery required for the work such as Bitumen 

Mixer, Hot Mix plants and paver, road roller, Tar boiler, sprayer etc. 

12. The contractor shall arrange his own storage tanks up to 10 Tones capacity for storage of 

bulk bitumen wherever supplied by the department. 

13. Rules regarding enlistment of contractor provide that work up to the times limit for 

which they are qualified for biding can be allotted to them, Therefore, before biding the 

contractor will keep this in mind, and submit the details of the work. Bids with 

incomplete or incorrect information are liable to be rejected. 

14. Any material not conforming to the specifications collected at site have to be removed by 

the contractor within a period of 3 days of the instruction, issued by do Engineer -In 

charge in writing failing which, such material shall be removed by the Engineer-In charge 

at risk and cost of the contractor after expiry of 3 days period. 

15. The material collected at site and paid provisionally shall remain under and ward of the 

contractor till it is consumed, fully on the work.  

16. The rates provided in bid documents are inclusive of all Taxes and royalty. 

17. For paver work at lest 3 road rollers shall be simultaneously deployed. 
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18. No extra lead of earth/material shall be paid over and above as specified in 'G' Schedule 

Source/borrow pit area for earth shall have to be arranged by the Contractor at his own 

cost. 

19. Undersigned has full right to reject any or all bids without given any reasons. 

20. Mortar of Masonry work and lean concrete will be permitted mixer with hopper. 

21. As per Supreme Court decision "All contracts with Governments shall require 

registration of workers under the building and other construction workers (Regulation of 

Employment and Conditions of Service) Act, 1996 and extension of benefits to such 

workers under the act. 

22. Special Conditions of Contract regarding Defect Liability Period (DLP) for Roads works 

costing Rs. 25.00 laces and more  shall be applicable 

23. The bidders are required to submit copy of their enlistment as contractor. 

24. Conditions of RPWA-100 will be mandatory & acceptable to the contractor. 

25. Any bid received with unattested cutting/ overwriting in rates shall be rejected and such 

bidder will be debarred from biding for three months in JDA. 

26. All the provision of THE RAJASTHAN TRANSPARENCY IN PUBLIC 

PROCUREMENT ACT 2012 and Rules, 2013 will be applicable. If there is any 

contradictions in existing special conditions and provisions of THE RAJASTHAN 

TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and Rules 2013 provision 

of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT 2012 and 

Rules 2013 shall be applicable. 

 

 

 

SIGNATURE OF CONTRACTOR                      Executive Engineer (Elect.-I) 

WITH FULL ADDRESS:       JDA, Jaipur 
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JAIPUR DEVELOPMENT AUTHORITY, JAIPUR 

Special Terms & Conditions for Electrification work. 

1. The Contractor has to give the performance guarantee of the following materials for the period mentioned 

against them from the date of completion of work: 

(a) Transformers    30 Months 

(b) All types of Insulators   18 Months 

(c) ACSR Conductors   6 Months 

(d) Isolators     6 Months 

(e) Horn gap fuse set    6 Months 

(f) LT Pillar Box    6 Months 

(g) All types of HT/LT cables   18 Months 

2. The Contractor has to arrange for the permission for the charging of electrical system from the Electrical 

Inspector Govt. of Rajasthan. He will have to deposit the necessary fees, which shall be reimbursed by Jaipur 

Development Authority. 

3. The contractor will coordinate for the system handing over and charging process and if any defects, is 

pointed out by the RSEB/JVVNL, then he will have to rectify the same. 

4. The final bill shall be paid after the lines and substations are handed over to RSEB/JVVNL and system is 

charged. 

5. Inspection shall be bear by the contractor it self. 

6. The material shall be purchased from the firms, which are also supplying the material to RSEB/JVVNL. 

7. All HT/LT cables should be sequentially marked with cable size, IS Code, grade, manufacturer name & 

length at every per meter duly embossed. 

8. The contractor shall return unused material issued to him by the deptt. If desired by the Engineer in-charge 

and in case, of failure to do so he shall be charged for such unreturned material at double the issue rate 

including storage and supervision charges or the market rate whichever is higher. The basis of the theoretical 

consumption and allowing for wastage @ 5% at double the issue rate including storage and supervision 

charges or market rate which ever is higher. 

9. The contractor shall be fully responsible to follow safety code as per IS 3764:1992 (upto date). The work 

should be executed without damaging existing water pipe line, LT/HT electric under ground cable, poles, 

existing surface drain, water connections, Telephone cables etc. In case of any damages the penalty/ 

liability imposed for such work shall be borne by the contractor and shall be got repaired immediately by 

arranging material/ labour/ assistance etc. In case of delay JDA reserve right to execute/ get executed the 

work at the cost and risk of the contractor. 

10. It is a mandatory condition that contractor will get all insulated material tested from CTL of JVVNL or other 

specified NABL accredited agency by JDA before using it at site. 

11. The contractor or his authorized representative shall intimate in advance along-with complete programme of 

erection & commissioning where ever shunt down of existing line is required, to the Nodal officer / Engineer 

In-charge of the site for arranging shut downs. The contractor shall have to plan the work in such a way that 

in minimum duration of shut down maximum work is carried out to avoid repeated and / or longer duration 

shut downs. 

 

Executive Engineer (Elect-I) 
JDA, Jaipur 

 
I carefully study & do agree for above terms & conditions. 

 

Signature & Seal of the Contractor 



15 

 

4-INSPECTION AND TESTING AT MANUFACTURER’S PREMISES 

1. The test of the material and workmanship shall be conducted by the JDA/JVVNL Engineers as 

necessary. The result of such tests should confirm to be standard laid down in the Indian standards and 

or the standards laid down in the detailed specification of the JVVNL/ .Public Works.  

2. Proper quality control is required to be maintained by the contractor. Qualified personnel's having a 

degree in engineering or as required under the contractor enlistments rules duly approved by the Deptt. 

Shall have to be engaged at site by the contractor. The Deptt. Reserves the right to engage such staff 

and recover the expenses from the contractor on such account in case of his failure to do so.  

3. The GTP of the material to be used be used by the contractor shall be submitted 21 days in advance 

with the Engineer In charge and be got approved by him before use.  

4. All inspection and testing shall be carried out in accordance with the Specification and in absence of 

Specification relevant Indian Standard or internationally approved equivalent standard. After award of 

contract, Bidder shall furnish QA plan which will be mutually discussed with the Owner and finalized 

QA plan shall include test and incoming supply of raw materials and bought out items, stage 

inspections and tests on finished products at manufacturer‟s works / appropriate testing station. QA 

plan shall clearly indicate tests which are intended to be witnessed by the Bidder alone and those by 

both Bidder and Owner.  

5. The Contractor shall carry out wherever practical, at the place of manufacture tests of the Plant / 

Equipment.  

6. The Owner shall be entitled to attend the aforesaid inspection and / or tests by his own duly authorized 

and designated representatives.  

7. The Owner and his duly authorized representative shall have access to the Contractor‟s premises at all 

suitable times to inspect and examine the material and workmanship of the mechanical and electrical 

plant and equipment during its manufacture there. If part of the plant and equipment is being 

manufactured on other premises, the Contractor shall obtain permission for the Owner or his duly 

authorized representative, to inspect as if the plant and equipment was manufactured on the Contractors 

own premises. Testing (including testing for chemical analysis and physical properties) shall be carried 

out by the Contractor and certificates submitted to the Owner who will have the right to witness or 

inspect the above mentioned inspection / testing at any stage desired by him. Where inspection or 

testing is to be carried out at a subcontractor‟s works, a representative of the Contractor shall be 

present.  

8.  The procedure for the testing and inspection to be carried out during or following the manufacture of 

the materials to ensure the quality and workmanship of the materials and to further ensure that they 

conform to the Contract is whatever place they are specified shall be as described below.  

(a)  The Contractor shall give the Owner at least 21 clear days notice in writing of the date and the 

place at which any plant or equipment will be ready for inspection/ testing as provided in the 

Contract. The Owner or his duly authorized representative shall thereupon at his discretion 

notify the Contractor of his intention either to release such part of the plant and equipment 

upon receipt of works test certificates or of his intention to inspect. The Owner shall then give 

notice in writing to the Contractor, and attend at the place so named the said plant and 

equipment which will be ready for inspection and/or testing. As and when any plant shall have 
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passed the tests referred to in this section, the Owner shall issue to the Contractor a notification 

to that effect.  

(b)  The Contractor shall forward to the Owner duly certified copies of the test certificates and 

characteristics performance curves for all equipment.  

(c)  If the Owner fails to attend the inspection and/or test, or if it is agreed between the parties that 

the Owner shall not do so, then the Contractor may proceed with the inspection and/or test in 

the absence of the Owner and provide the Owner with a certified report of the results thereof as 

per (b) above.  

(d)  If any materials or any part of the works fails to pass any inspection / test, the Contractor shall 

either rectify or replace such materials or part of the works and shall repeat the inspection 

and/or test upon giving a notice as per (a) above. Any fault or shortcoming found during any 

inspection or test shall be rectified to the satisfaction of the Owner before proceeding with 

further inspection.  

(e)  Where the plant and equipment is a composite unit of several individual pieces manufactured in 

different places, it shall be assembled and tested as one complete working unit, at the maker‟s works or 

at site as mutually agreed by the Owner and Contractor.  

(f)  Neither the execution of a inspection test of materials or any part of the works, nor the attendance by 

the Owner, nor the issue of any test certificate pursuant to (c) above shall release the Contractor from 

any other responsibilities under the Contract.  

(g)  The test equipment, meters, instruments etc., used for testing shall be calibrated at recognized test 

laboratories at regular intervals and valid certificates shall be made available to the Owner‟s at the time 

of testing. The calibrating instrument used as standards shall be traceable to National/International 

standards. Calibration certificates or test instruments shall be produced from a recognized Laboratory 

for the Owner‟s consent in advance of testing and if necessary instruments shall be recalibrated or 

substituted before the commencement of the test. 

(h)  Items of plant or control systems not covered by standards shall be tested in accordance with the details 

and program agreed between the Owner and Contractor.  

(i)  Tests shall also be carried out such that due consideration is given to the Site conditions under which 

the equipment is required to function. The test certificates shall give all details of such tests.  

(j)  The Contractor shall establish and submit a detailed procedure for the Inspection of materials or any 

part of the works to the Owner for approval within the date indicated in the Programme Details. The 

detailed procedure shall indicate or specify, without limitation, the following:  

(i)  Applicable code, standard and regulations  

(ii)  Fabrication sequence flow chart indicating tests and inspection points  

(iii)  Detailed tests and inspection method, indicating tests and inspection points  

(iv) All routine tests shall be carried out as per relevant Indian Standard specifications and will be witnessed 

by the Owner,  

(v) Acceptance criteria  

(vi)  Test report forms and required code certificates and data records  

(vii)       Method of sampling, if any sampling test to be conducted  

(viii) Contractor‟s or Owners witness points.  
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(k)  The Contractor shall not pack for shipment any part of the Plant until he has obtained from the Owner 

or his authorized representative his written approval to the release of such part for shipment after any 

tests required by the Contract have been completed to the Owner‟s satisfaction.  

(l) The contractor shall be liable to bear all the expenses to carry out the inspection at the manufacture 

works.  

 

 

Signature of Contractor/Bidder                                                Executive Engineer (Elect-I)  

                                                                                                  JDA, Jaipur  
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5-MINIMUM SAFETY RULES 

The following are Minimum Safety Rules that apply to all contractors and subcontractors 

associated with this project. All project personnel have a duty and responsibility to ensure 

familiarization with project safety requirements and to comply with all requirements established 

by their employer.  

1.  REPORTING HAZARDS: It is part of each employee‟s job to report all unsafe 

conditions/practices to his immediate supervisor for corrective action.  

2.  BASIC PERSONAL PROTECTION for this project includes:  

a)  Safety Hats of the approved type which meet Indian Standard shall be worn while 

on construction sites (hats shall not be Pressed or altered in any way as to make 

them defective). Hard hats shall be worn the way they are intended to be worn. 

Metal hard hats are prohibited. 

b)  Industrial grade safety glasses with side shields meeting ANSI standards Z-87 or 

equivalent Indian Standards will be worn by all personnel. This also applies to all 

persons wearing prescription glasses. Additional eye protection may be necessary 

for various work activities such as grinding, chipping, drilling, chemical handling, 

etc.  

c)  Hearing protection will be worn at posted high-noise areas or work activities 

generating high-noise levels.  

d)  Shirts are required when working on a construction site. All shirts will have 

sleeves. Sleeveless shirts are not permitted.  

e)  Full length trousers are required and must fit properly. Loosely fitting clothing will 

not be worn.  

f)  Safety shoes or safety boots will be worn in the construction area at all times. No 

sneakers, open-toed shoes or tennis shoes are allowed. All shoes will be suitable to 

the construction environment. 

 g)  Gloves will be worn when handling materials that may cut, tear or burn hands. 

Gloves will be in good condition and free of excessive oil or grime. 

3.  RESPIRATORS: Persons engaged in work activities requiring breathing apparatus or 

respirators will be test-fitted to ensure a proper seal and fitting.  

4.  FALL PROTECTION: Safety Belts/Harnesses shall be worn and used when working at 

two meter heights (or greater), where approved platforms, ladders, or scaffolds are not 

provided. Lanyards will be no more than six feet in length. Horizontal or vertical lifelines 

will be provided and used where no tie-off points are provided. Belts/Harnesses shall be 

worn properly. All fall protection equipment will be inspected for defects by the user 

before each use. Defective or questionable protection equipments shall not be used.  
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5.  INJURIES: All persons must report all injuries to their supervisors and obtain first aid 

(regardless of degree of severity) at the contractor‟s first aid facility. Each accident must 

be documented on the Accident Notification Report. 

6.  SMOKING: Smoking within an establish NO SMOKING AREA is strictly prohibited 

and is sufficient cause for immediate removal of the person found smoking from the site.  

7.  ELECTRICAL EQUIPMENT : Personnel (except electricians), assigned to work on or 

around specific electrical jobs, will stay clear of all electrical equipment until it is proven 

safe by qualified electrical personnel.  

8.  UNAUTHORIZED USE: The unauthorized operation of any tool, equipment, switch, 

vehicles, valves, etc. is strictly prohibited. 

9.  MAKESHIFT DEVICES: Personnel will not fabricate or use makeshift devices such as 

lifting devices, tools, etc. Specialized tools/equipment are often necessary, but will be 

properly designed and tested by authorized engineering personnel before use. The 

modification of tools/equipment or the overriding of safety devices will not be tolerated.  

10.  TRUCK RIDING: Riding in the bed of trucks is prohibited unless seating arrangements 

conform to client requirements. Personnel are forbidden to ride on loaded trucks, fenders, 

running boards, sideboards, tailgates, etc.  

11. SEAT BELTS: All personnel riding in vehicles will fasten seat belts before the vehicle is 

placed in motion.  

12.  HORSEPLAY: Running, practical jokes, etc. prohibited. Fighting is sufficient cause for 

immediate dismissal. “Short cutting” of established safe practices or deliberate chance-

taking is strictly prohibited.  

13.  WORK PERMITS: If work to be carried out requires a permit, the permit must be 

obtained before work commences.  

14.  EMERGENCY PROCEDURES: It is part of everyone‟s job to thoroughly know plant 

emergency procedures, emergency alarms, location of assembly areas, etc. 

15.  WORKING POSITION: Personnel must always ensure safe working positions. Any 

person to position himself between a fixed object and a moving piece of equipment is 

extremely hazardous. Never place yourself between objects which could roll, shift, fall or 

be displaced. Stay alert to conditions around you at all times.  

16.  SAFE & PRESCRIBED METHODS: All tools and equipment, including motor vehicles 

will be operated in a safe and prescribed manner at all times. If any person is not sure of 

the proper method of tool/equipment use, he must immediately inform his supervisor for 

the person to receive proper direction.  

17.  INSTRUCTIONS FROM SUPERVISORS: Supervisors are responsible for strict 

compliance and enforcement of project and client safety rules and regulations, and to 



20 

 

ensure that workers are made knowledgeable of requirements. All personnel are required 

to follow instructions from their immediate supervisors. If instructions are not clear or are 

confusing, the employee has a responsibility to question the supervisor and obtain clear 

instructions before commencement of work.  

18.  CO-OPERATION AND TEAMWORK: It takes co-operation and teamwork to 

complete construction projects in a safe, efficient and timely mariner. All project 

personnel are expected to render complete co-operation in the administration and 

enforcement of the project Safety Program.  

19.  CAMERAS: Employees must not, under any circumstances, bring cameras onto the work 

site or use a camera on the work site without written approval of Engineer-In-Charge.  

20.  DRUGS/ALCOHOL: The use of illegal drugs and alcohol is strictly prohibited and is 

cause for immediate removal of the person who is found to be under influence of such 

drugs / alcohol from the site.  

21.  DISCIPLINARY ACTION: Disciplinary action will be taken against persons violating 

the stipulations. Serious infractions and/or repeat offenders will be dealt with severely, up 

to and including permanent removal from the project.  

22.  RESPONSIBILITIES; All persons have a responsibility to themselves and their co-

workers to be physically fit and mentally alert at all times. Conditions on a construction 

site are always in a state of change. Personnel must be able to react accordingly.  

23.  LADDERS AND SCAFFOLDS: All ladders and scaffolding shall be of the approved 

type. Ladders and scaffolding not meeting standards shall be removed from service. 

Ladders and scaffolding shall meet Indian Safety Standards or British Standards 

whichever is more stringent.  

LADDERS:  

a)  Ladders shall be inspected prior to use. Defective ladders shall be removed from 

service.  

b)  Ladders used near energized lines or equipment shall be made of non- conductive 

materials (wood, fiberglass, etc.)  

c)  Ladders shall be placed on solid footing. They shall not be placed on unstable 

objects such as loose bricks.  

d)  Employees shall not carry tools, materials, or objects while climbing ladders. 

Employees shall face the ladder while climbing and avoid leaning from side to side 

and away from the ladder. 

e)  Employees working from ladders shall wear and utilize proper fall protection 

equipment.  
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f)  Straight and extension ladders must be secured at the top when in use. Ladders not 

in use should be removed from the vertical position.  

g)  Ladders must be placed at an angle not to exceed one foot of run for every four feet 

of rise.  

h)  Ladders must extend above their upper support or landing by at least 3 feet.  

i)  Step ladders must be secured or held when in use.  

j)  Employees shall not work from the top step or next to the top step of step ladders.  

SCAFFOLDS:  

a)  Employees shall not erect, alter or dismantle scaffolds unless directed by a 

competent person.  

b)  Scaffolds shall be erected, should be in plumb, and on sound foundation. Loose 

bricks, unstable stacks of lumber, etc. shall not be used to level or support 

scaffolds.  

c)  Scaffold materials shall be free of defects.  

d)  Work platforms shall be completely decked. (The decking should overhang its end 

supports at least 6 inches but not more than 12 inches. The decking shall be 

secured in place).  

e)  Work platforms shall be equipped with standard handrails, midrails, and toe boards 

when 2 meters or more in height.  

 

24. EXCAVATIONS:  

a)  When deeper than 5 feet, excavations shall be sloped or shored to prevent caving-

in.  

b)  Excavations must be barricaded and barricades shall be maintained till back filling 

is completed.  

c)  Excavated earth and any equipment shall be kept at least 2 feet from the edge of 

excavations.  

d)  Access ladders shall be placed within a distance of 25 feet of location of working 

in excavations of 4 feet deep or deeper.  

 

25. CONFINED SPACE OR VESSEL ENTRY:  

a)  Employees shall not enter any confined space unless it has been tested for oxygen 

contents, absence of flammable gases and/or substances, or any other hazardous 

materials, and a written permission has been issued.  

b)  A man way watch trained in his duties shall be present at any time when personnel 

are inside confined spaces or vessels.  
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c)  Portable or hand-held lighting should not exceed 12 volts power source. 

d)  Positive ventilation (air movers of fans) shall be used to provide exchange of fresh 

air in confined spaces and vessels.  

26.  TAG-OUT, LOCK-OUT PROCEDURES:  

a)  Employees shall not perform any work including repair, changes, attachments on 

electrical circuits, equipment, or mechanical equipment unless the power supply or 

source of said equipment is positively disconnected or shut off and the concerned 

electrical department employee places his lock and tag on the disconnect.  

b)  Only electrical personnel shall be involved in energizing & de-energizing electrical 

circuits and equipment.  

 

 

 

Signature of Contractor/Bidder              Executive Engineer (Elect-I)  

                                                                                          JDA, Jaipur  
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6-Guarantee 

1. General  

The guarantee is applicable for the performance of individual equipment as well as overall 

performance of the Project.  

In case of any contradiction given in this section with respect to those mentioned 

elsewhere in this document the below mentioned clauses shall prevail.  

2.  Manufacturer’s Guarantees  

The manufacturer‟s guarantee for design, workmanship and performance for all bought 

out items shall be made available to the owner and shall be valid at least for the entire 

defects liability period. In the event of failure of any particular equipment which fails 

more than three times during the guarantee period as mentioned in clause below, the 

contractor shall replace at his own cost that equipment. Manufacturer‟s / Contractor‟s 

guarantee, for such replaced equipment shall also be made available to the Owner and 

should be kept at least for one year from the date of last replacement.  

3.  Performance Guarantee for Electrical Systems  

The Contractor shall give guarantee for a period of one year from the date of successful 

commissioning of the Electrical system against design, defective materials, workmanship 

and performance. The contractor shall give guaranteed for HV and MV Panel and 

performance, quality of cables, luminaries, DB’s, Utility sockets as indicated in the 

bid and as agreed between the owner and contractor before award of contract. Any 

defects found in the workmanship, materials or performance of the unit shall be made 

good by the Contractor at his own expense within the time specified by Engineer-In-

Charge.  

In case the parameters vary from what is required, the Contractor shall rectify the 

equipment at no extra cost so as to achieve the requisite performance guarantee and satisfy 

commissioning of the equipment to the Engineer-In-Charge. In case the Contractor fails to 

achieve any of the aforesaid guarantees he will be penalized by an amount as per rule up to 

10% (ten percent) of the total contract value. For this purpose any money due to the 

Contractor shall be forfeited and adjusted against such penalty.  

4.  Equipment Guarantee  

The Contractor shall guarantee for the period of one year from the date of successful 

commissioning of the Electrical System against defective performance of all equipment / 

instruments / mechanical or electrical parts under Contractor‟s scope of supply. Any 

defects found either in materials or workmanship shall be made good by the Contractor at 

his own expense within the time specified by the Engineer-In-Charge.  

5.  Testing and Trial Run  



24 

 

The contractor shall have to try test each process equipment used for the Electrical System 

for about 48 hours continuous running to the full satisfaction of the Engineer-In-Charge. 

After satisfactory testing of the individual equipment, the Contractor shall run the whole 

Electrical System at no extra cost to the owner for at least 30 days as directed by the 

Engineer-In-Charge and ensure the treated waste water quality.  

Necessary instruments, gauges, supervisory personnel etc. shall be furnished / provided by 

the Contractor free of cost for conducting the trial runs.  

6.  Commissioning and Handing Over  

During trial runs as described above, the Contractor shall satisfy the Engineer-In-Charge 

in all respects regarding the satisfactory quality of materials; equipment and workmanship 

used in the Electrical System and guaranteed parameters. Only after satisfying himself, 

regarding the above points, the Engineer-In-Charge will issue the completion certificate 

and take over the Electrical System and such date of taking over shall be deemed as date 

of commissioning. The Defects Liability Period described above will start from this date.  

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       JDA, Jaipur  
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7-ERECTION, TESTING AND COMMISSIONING 

1.  ERECTION - GENERAL  

1.1  The Contractor‟s staff shall include adequate and competent erection Engineer with 

proven, suitable, previous experience on similar contracts to supervise the erection of the 

Works and sufficient skilled, semi-skilled and unskilled labour to ensure completion of 

Works in time. The Contractor shall not remove any representative, erector or skilled 

labour from the Site without prior approval of the Owner.  

1.2  The Contractor shall ensure that no installation or erection work shall commence until full 

and unconditionally approved working drawings, signed and stamped by the Owner are 

available at Site.  

1.3  The Contractor‟s erection staff shall arrive on the Site on dates to be agreed by the Owner. 

Before they proceed to the Site, however, the Contractor shall first satisfy himself, as 

necessary, that sufficient Electrical System of his (or his sub-contractor‟s) supply has 

arrived on Site so that there will be no delay on this account.  

1.4  One erection engineer who shall be required to be the Contractor‟s representative shall be 

conversant with the erection and commissioning of the complete Works. Should there be 

more than one erector, one shall be in charge and the Contractor shall inform the Owner in 

writing which erector is designated as his representative and is in charge. Erection 

engineer is to report to Project Manager.  

1.5  The Contractor shall be responsible for setting up and erecting the Electrical System to the 

line and levels of reference and of the positions, levels dimensions and alignment, 

appliances and labour in connection therewith. The checking of setting out of any line or 

level by the Owner shall not in any way relieve the Contractor of his responsibility for the 

correctness thereof.  

1.6  Erection of Electrical System shall be phased in such a manner so as not to obstruct the 

work being done by other contractors or operating staff who may be present at the time. 

Before commencing any erection work, the Contractor shall check the dimension of 

structures where the various items of Electrical Systems are to be installed and shall bring 

any deviations from the required position, lines or dimensions to the notice of the Owner. 

Electrical System shall be erected in a neat and workmanlike manner on the foundations 

and at the locations shown on the approved drawings. Unless otherwise directed by the 

Owner, the Contractor shall adhere strictly to the aforesaid approved drawings. If any 

damage is caused by the Contractor during the course of erection to new or existing 

Electrical System or buildings or any part thereof, the Contractor shall, at no additional 
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cost to the Owner, make good, repair or replace the damage, promptly and effectively as 

directed by the Owner and to the Owners satisfaction.  

1.7  The Contractor shall align all equipment and holding down bolts and shall inform the 

Owner before proceeding with grouting-in. the items concerned. The Contractor shall 

ensure that all equipment is securely held and remains in correct alignment before, during 

and after grouting-in.  

1.8  The approval by the Owner of the Contractors proposals for rigging and hoisting any items 

of the Electrical System into final positions shall not relieve the Contractor from his 

responsibility for damage to completed structures, parts or members thereof or other 

installed equipment. He shall at his own cost make good, repair or replace any damaged or 

injured items, whether structural, electrical, architectural, or of any other description, 

promptly and effectively to the satisfaction of the Owner.  

1.9  No Electrical Systems or other loads shall be moved across the floors of structures without 

first covering the floors with timber of sufficient size so that applied loads will be 

transferred to floor beams and girders of steel or concrete. If it is required to reduce 

bending stresses arid deflection, the beams and girders shall be provided with temporary 

supports. Any movement of Electrical System and other loads over the floor structures 

shall be subjected to the prior approval of the Owner.  

1.10 During erection of the Electrical System, the Owner will inspect the installation from time to 

time in the presence of the Contractor‟s Site representative to establish conformity with 

the requirements of the Specification. Any deviations and deficiencies found or evidence 

of unsatisfactory workmanship shall be corrected as instructed by the Owner.  

2  LEVELING AND GROUTING OF MACHINERY  

2.1  Contractor shall check the civil works, where the Electrical System is to be installed 

sufficiently in advance, for their conformity to the approved drawings for installing the 

Electrical System with respect to lines, levels and accuracies of positions embedment, 

anchorage pockets, cut-outs etc. He shall record all measurements and deviations in 

prescribed control formats. He shall proceed with the work, with the Owners consent to 

such preparatory inspection of works.  

2.2  Contractor shall mark precisely the centre lines and datum reference on the civil works, 

where the Electrical System is to be installed with reference to bench marks, using 

indelible means of marking.  

2.3  He shall undertake sufficiently in advance chipping of any unevenness of concrete on 

foundations, anchor bolt pockets, cut-outs etc., to achieve uniform level of reference for 

erection. All concrete surfaces receiving grout shall be hacked as required to ensure better 

bonding with grouting.  
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2.4  Contractor shall undertake the inspection of all components to be erected sufficiently in 

advance to check their soundness and conformity to drawings and the inspection records 

shall be signed by the Owner as approval for undertaking the installation of the 

components. Any damage, shortfalls etc. shall be made good to the satisfaction of the 

Owner.  

2.5  All grout for equipment shall be carried out using non-shrinkable continuous grout 

materials with suitable framework of at least 12 mm thickness. Surfaces to receive the 

grout shall be hacked and roughened and laitance shall be removed by wire brushing or 

blast of air. Concrete surface shall be blown off by compressed air before commencing 

grouting. Grouting shall be done in one continuous operation from one side such that grout 

flows in a single wave until grout reaches all confined spaces with no air pockets and air 

from all confined spaces is expelled. A hydrostatic head of 150 mm shall be maintained 

during grouting operations hydrostatic head of 150 mm shall be maintained during 

grouting operations. All grouting shall be carried out in the presence of the Owner. All 

lines and levels shall be checked up after grout is set. Block outs shall be closed using 

cement concrete of the same grade as that of the parent structure.  

3.  RECORDS, PROCEDURES AND REPORTS  

3.1  The Contractor shall maintain records pertaining to the quality of installation/erection 

work and inspection, testing, compliance with all technical requirements in respect of all 

his works as described in the previous paragraphs. The reporting formats shall be in the 

approved formats. The Contractor shall submit such records to the Owner after the 

completion of any particular work before submitting the bill of supply/progress of work. 

Such report shall comprise shop inspection reports, shop testing reports, material test 

reports, based on which dispatch clearances are provided, all the quality control reports of 

welding, erection and alignment records.  

3.2  All the above mentioned records shall be submitted in the final form duly countersigned 

by the Owner attesting conformity to specifications and his approval of installation, and 

duly incorporating all the additions, alterations, and information as required by the Owner, 

on the basis of preliminary reports giving the progress of the work. Such records 

notwithstanding, any records submitted earlier with bill of supply/progress etc., shall be 

duly bound and submitted to the Owner in six copies by the Contractor on his notification 

of the Electrical completion of erection.  

4.  GENERAL PREPARATIONS BEFORE COMPLETION OF THE ELECTRICAL 

SYSTEM  
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4.1  The following documents should be completed in accordance with the  

Contract schedule before completion of erection. The Owner and the Contractor shall 

preserve and control these documents in a safe and appropriate place on  

Site in order that both parties‟ personnel can make use of them at any time.  

(a)  Technical Documents  

(i)  Operation and Maintenance manual  

(ii) Design documents including the Contractor‟s design data,  

drawings and Specifications.  

(iii) Tools and test equipment list  

(iv) Spare parts list  

(b)  Procedures  

(i)  Mechanical testing procedure  

(ii) Electrical testing procedure  

(iii) Instrumentation testing procedure  

(iv) Detailed Pre-commissioning and Commissioning procedure  

(v) Detailed Performance Test procedure  

5. COMPLETION OF ERECTION  

5.1  The completion of Electrical System under erection by the Contractor shall be deemed to 

occur, if all the units of the Electrical System are structurally and electrically complete and 

will include among other such responsibilities the following:  

(a)  Electrical System in the Scope of the Contract has been erected, installed and grouted as 

per specifications.  

(b)  Installation checks are completed and approved by the Owner  

(c)  The erected Electrical Systems are totally ready for commissioning checks.  

5.2  At the stage of completion of erection, the Contractor shall ensure that all the physical, 

aesthetic and workmanship aspects are totally complete and the Electrical System is fit and 

sound to undergo tests on completion and subsequent pre-commissioning checks.  

5.3  Upon achieving the completion as described above, the Contractor shall notify the Owner 

by a written notice intimating completion of erection and notify the Owner for inspection. 

The Owner shall proceed with the inspection of such units within 14 days of such a notice.  

(a)  The Owner shall certify completion when there are no defaults in the Works or  

(b) The Owner shall inform the Contractor list of deficiencies for rectification hereinafter 

referred as Punch list and the Contractor shall complete the rectification work within a 

jointly agreed period before pre-commissioning activities and obtain the Owner‟s 

acceptance or approval of the same before proceeding with the same.  
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(c)  The Owner may inform the Contractor that the works are accepted with the „Punch‟ list 

(items which do not hamper operability safety or maintainability) and allow the 

Contractors to proceed with the pre-commissioning checks when the Contractor 

undertakes to complete such outstanding works within an agreed time during defects 

liability period. Taking over shall be based on rectification of all deficiencies as advised 

by Punch lists.  

5.4  The erection period indicated by the Contractor would be deemed to cover all the activities 

up to Completion as stipulated in previous paragraphs, notice of completion by the 

Contractor, inspection by the Owner for Completion, and Contractor rectification of all 

deficiencies as noticed by the deficiency/Punch list, and acceptance by the Owner of such 

rectifications, prior to Tests on Completion.  

5.5  Minor defects, which in the opinion of the Owner which do not hamper operability and 

maintainability will nor be taken into account for deciding Electrical Completion. Such 

defects shall be rectified concurrent to commissioning checks before Tests on Completion. 

However, the Owner‟s decision in this regard is final.  

5.6  The commissioning period as notified by the Contractor shall be deemed to occur beyond 

the date of Completion and shall include all periods of pre-commissioning, trials and Tests 

on completion.  

5.7  It is in the Contractor‟s interest to offer the section/units/systems, progressively under the 

identified milestones within overall erection period, duly completed for rectification of 

any deficiencies pointed out by the Owner and to achieve Electrical Completion before 

undertaking the tests on Completion within the specified erection period. The Owner also 

reserves the right to withhold the cost as estimated to be equivalent to the rectification of 

deficiencies pointed out to the Contractor until such a time such deficiencies are rectified 

to the satisfaction to the satisfaction of the Owner.  

6. PRE-COMMISSIONING  

6.1   After the Completion of erection, Pre-commissioning activates listed below shall be 

carried out to make the Electrical System ready for Commissioning.  

6.2 Upon completion of erection of each piece of equipment, facility or discrete part of the 

Electrical System, Electrical checks and tests shall be carried out according to the 

Contractor‟s checklist. The Electrical checks and tests shall be to establish that.  

(a)  The Electrical System is erected in accordance with the Contractor‟s construction 

drawings, pipe work drawings, instrument diagrams, etc. issued for the Electrical System.  

(b)  The materials are installed and electrically function in accordance with the Contract and  

(c)  Applicable codes as listed in the Contract are followed for materials and workmanship.  
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6.3  Items such as painting, thermal insulation and final clean up which do not materially affect 

the operation or safety of the Electrical System will be excluded. All these items shall be 

listed and completed after the Pre-commissioning or Commissioning at the discretion of 

the Contractor, but before acceptance.  

6.4  The Contractor shall prepare and maintain at Site test forms and records that shall include:  

(a) Description of type of test or check  

(b) Date and time of test or check  

(c) Identification of equipment and facilities  

(d) Test pressure, test data and results, including remarks, if any  

(e)  Signature of the Contractor‟s personnel attesting to data recorded, if any.  

The Contractor‟s construction forces thereof shall carry out checks, tests and recording.  

6.5  Wherever the Owner‟s witness or attesting of the check or test is required, the Owner‟s 

personnel shall attend such check and test. For this purpose, the Contractor shall keep the 

Owner informed of a day-to-day test plan schedule. The test plan schedule may be revised 

from time to time to reflect the actual progress of the work and test.  

6.6  Any items found incomplete or requiring repair or adjustment shall be marked as such on 

the test records and then reported by the Contractor to the Owner and the Contractor‟s 

personnel in charge of the relevant construction area.  

6.7  Checking procedures shall be repeated until all the items on the checklist  

are cleared  

6.8  A complete set of test records shall be handed over to the Owner on  

completion.  

6.9  The tests on the different Mechanical and Electrical equipment shall include but not 

limited to:  

(a) Pump motors  

Condition of winding insulation be tested and insulation values shall be restored to 

required level by suitable heating arrangements locally.  

(b)  MV Switch board / Power Distribution Boards  

(i)  Checking of all internal wiring for correctness as per supplier‟s drawings.  

(ii)  Insulation resistance test.  

(iii) CT Polarity Test / PT Ratio Test.  

(iv)  Operational check of instruments and testing of relays by primary / secondary injection.  

(v) Phase sequence test.  

(vi)  Functional simulation test.  

(vii)  Local & Remote Operation.  

(c) Power and Control Cables  
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(i)  All cores of cables shall be tested individually for continuity and insulation resistance with 

earth/sheath/armour as well as between the cores, before as well as after installation.  

(ii)  Pressure test as per relevant IS will be carried out on all 11 kV cables together with joints.  

(d) Distribution Boards / Switch Socket Outlets  

(i) Checking of wiring as per drawing.  

(ii) Insulation resistance.  

(iii) Functional test.  

(e) Tests for Earthing System  

(i)  The resistance of each earth pit shall be measured and recorded.  

(ii)  The resistance of the complete earthing system shall be less than 1.0 ohm or 

values specified by the local Electrical Inspector whichever is less.  

(iii)  Earthing continuity tests shall be carried out for all the equipment.  

7.  COMMISSIONING  

7.1  After the completion of Pre-commissioning activities the final checks and preparations 

necessary for start-up of the Electrical System shall be carried out. The Contractor shall 

submit to the Owner a written Notice of Electrical Completion that shall include:  

(a)  Identity of a part of the Electrical System considered electrically complete  

(b) A copy of relevant completed test reports  

(c)  The date on which the completion of the tests was achieved  

(d)  Check list and  

(e)  A request for issuance of a Electrical Completion Certificate in respect of that part.  

7.2  Within fourteen (14) days from the date of receipt of the Contractor‟s written Notice, the 

Owner shall:  

(a)  In the case of acceptance, issue a Electrical Completion Certificate  

(b)  In the case of Objection, submit a rejection Statement setting forth remaining items 

to be completed or defects of deficiencies to be corrected before Electrical 

Completion status can be accepted. When the Owner rejects the Contractor‟s 

Notice the Contractor shall take any necessary action to complete or correct the 

items marked and give the Owner a second Notice of Electrical Completion.  

7.3  After the issuance by the Owner of a Electrical Completion Certificate, Commissioning 

activities listed below shall be carried out to enable the start-up and operation of the 

Electrical System Procedures are described as below:  

(a)  Commissioning Procedure shall be carried out in a methodical  

sequence as follows  

(i) Warming up  

(ii) Start-up  
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(iii) Initial rearming –  

(iv) Operability adjustment  

(v) Stable operation  

(vi) Final adjustment  

(b)  At all stages of commissioning sequence, the Electrical System shall be operated at 

optimum Electrical System conditions. To ensure this, the Contractor may make minor 

adjustment to the conditions indicated in the Operation and Maintenance Manual as 

necessary.  

(c)  The Contractor shall check the operating conditions of the Electrical System by constantly 

monitoring operating data.  

(d) The Contractor shall specify for each discrete part of the Electrical System the operational 

data to be recorded and the manner in which the data is to be taken.  

(e) All the operating data shall be recorded by the Owner on the forms to be mutually agreed. 

The Owner shall make a copy of the operating log and analytical data from initial 

operation through to the completion of Performance Test available to the Contractor for 

evaluation.  

8. PERFORMANCE TEST  

8.1 After the final operation of the Electrical System, a Performance Test shall be carried out 

to demonstrate the Contractor‟s Performance Guarantee.  

8.2 Prior to conducting Performance Test, the Contractor shall furnish the detailed 

Performance Test Procedure for approval.  

8.3 Performance test shall be carried out by the Contractor‟s personnel according to the 

instructions set forth in the Contractor‟s Operation and Maintenance Manual and under the 

supervision of Owner‟s operating personnel.  

8.4 Operating and analytical data recorded during Performance test shall be taken down by the 

Owner and made available to the Contractor for evaluation.  
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9. ACCEPTANCE  

9.1 Acceptance will occur in any of the three following possible ways:  

 (a)  Fulfillment of Guarantees  

When Performance Test has been successfully completed and the Performance 

Guarantees are met.  

 (b) Deemed Acceptance  

  When Performance Test has not been completed or has not been carried out for 

reasons not attributable to the Contractor within specified date or other mutually agreed 

period.  

10. The material to be utilized in execution of work shall confirm to the following Indian Standards 

(IS) which shall mean latest revisions, Amendments / changes and published unless otherwise 

specified herein before. 

Sr. Indian Titles  

No. Standard   

 s   

1. IS-226 Structural Steel Standard quality  

2 IS-2062 Structural steel (fusion welding quality).  

3. IS-802 Code of practice for use of structural steel in over head transmission line 

  towers and part-I loads & permissible stresses.(first revision)  

4. IS-808 Rolled steel beam, channel and angle sections and Part-I Dimensions for hot 

  rolled steel beam Part-I MB series (second revision).  

5. IS-4759 Hot dip zinc coating on structural steel and other allied products.  

    

6. IS-6639 Hexagonal Bolts for steel Structure.  

7. IS-10238 Step Bolts for steel structures.  

8. IS-1367 Technical supply conditions for threaded fasteners.  

9. IS-2016 Plain washers.  

10. IS-4072 Steel for Spring washers  

11. IS-3063 Single coil rectangular section spring washers for bolts, nuts and screws.(first 

  revision)  

12. IS-6821 Methods for sampling non threaded fasteners.  

13. IS-1573 Electroplated coatings of zinc on iron and steel.  

14. IS-2486 Insulator fittings for overhead power lines of 3.3 KV and above.  

15. IS-2633 Method of testing uniformity of coating on Zinc coated article.(first revision) 
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16. IS-2121 Fittings for aluminium and steel cored aluminium conductor for overhead 

  power lines (with amendments No 1 to 3)  

17. IS-731 Porcelain Insulators for overhead power lines with a nominal voltage greater 

  than 1000V.(second revision)  

18. IS-2141 Galvanized Stay strand (first revision) (with amendments No 1 to 3) 

19. IS-398 Part-I Aluminium conductor for overhead  

  Part-II Aluminium conductor, galvanized steel reinforced (second revision) 

  Part-III Aluminium conductor, Aluminium steel reinforced (second revision) 

20. IS-4826 Galvanized coating on round steel wires.  

21. IS-2551 Danger notice plate (with amendments No 1)  

22. IS-2629 Recommended practice for hot dip galvanizing of Iron and steel.  

23. IS-5358 Hot dipped galvanised coating on fasteners.  

24. IS-5613 Code of practice for design, installation and maintenance of over-head power 

  line.  

  (Part-I Sec-I)- Lines upto and including 11 KV, section/design.  

  (Part-I Sec-II)- Lines upto and including 11 KV, section installation and 

  Maintenance.  

    

25. IS-6745 Method for determination of weight of zinc coating on zinc coated iron and 

  Steel articles.  

26. IS-7215 Tolerance for fabrication of steel structures. 

27. IS-8577 Specification for wieldable structures steel (medium and high tensile quality). 

28. IS-338 Varnish ,under coating, exterior, natural resin 

29. IS-800 Code of practice for use of structural steel in general building construction( 

  Revised) with amendments No.1&2. 

30. IS-3034 Code of practice for fire safety of Industrial building. Electrical generating and 

  Distributing stations. 

31. IS-269 Ordinary and low heat Portland cement. 

32. BS-16 Telegraph material (Insulator, pole fitting etc.) 

33. BS-729 Hot dipped Galvanisation 

34. IS-2427 Grading of continuous filament viscose rayon yarn and acetate yarn, bright 

  And dull.  

35. IS-1363 Black Hexagonal bolts, nuts and lock nuts(dia meter 6 to 39mm) and black 

  hexagon screws(dia 6 to 24 mm) first revision with Amendment No.1) 

36. IS-1852 Rolling & cutting tolerance for hot rolled steel products. 

37. IS-1778 Reels and drums for bare wire(with Amendment No. 1 & 2). 
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38. IS-4218 ISO metric Screw Threads.(Part.I- Basic and design profiles, Part-II- Pitch 

  diameter combinations, Part.III- Basic dia mensions for  design profiles, 

  Part.IV- Tolerancing system, Part. V- Tolerances, Part.VI- Limits of sizes for 

  Commercial bolts and nuts (dia meter range 1 to 39 mm). 

39. IS-7887 Mild steel wire rod for general Engg. Purpose. 

40. IS-280 Mild steel wire for general engineering purpose (Second revision). 

41. IS-5300 Porcelain Guy Strain insulator 

42. IS-5561 Electric power connectors. 

43. IS-5 Colours for ready mixed paints (Second revision). 

44. IS-3972 Methods of Test for vitreous enamel wire. 

45. IS-4711 Methods for sampling of steel pipes, tubes and fittings. 

46. IS-1599 Method for bend test for steel products other than sheet, strip, wire and tube( 

  first revision)  

   

47. IS-1678 Pre-stressed concrete poles for overhead power traction & Telecommunication 

  lines.  

48. IS-8623 Methods for radio interference tests on high voltage insulators 

49. IS-13947 Specification for low voltage switchgear & controlgear. 

50. IS-14255 Aerial Bunched Cable for working voltages upto and including 400 V – 

  specification.  

51. IS-8130 Conductor for insulated electric cables & flexible cords. 

52. IS-5561 Electric power connectors. 

53. IS-617 Aluminium and aluminium alloy ingots and casting for general engineering 

  purpose (second revision). 

54. IS-2544 Porcelain post insulators for systems with nominal voltages greater than 1000 

  Volts (First revision) (with Amendment No.1). 

55. IS-7098 LT XLPE insulated (Heavy Duty) electric cables. 
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56. IS-5831 PVC insulation and sheath of electric cables (with Amendments No. 1 to 3). 

57. IS-1239 Mild steel tubes, tubulars and other wrought steel fittings. 

   

58. IS-5039 Distribution piller for voltages not exceeding 1000 volts. 

 

For 12Kv RMUs: 

IEC 62271-200/IS 12729:1988  General requirement for Metal Enclosed Switchgear  

IEC62271-102/IS 9921   Alternating Current disconnector‟s (Load Break  

    Isolators) and Earthing Switch.   

      

IEC 62271-100 / IEC 62271-200  Specification for alternating current circuit breakers  

IEC 62 271-1   Panel design, SF6/Vacuum Circuit Breakers   

IEC60044-1/IS2705:1992   Current Transformer    

IEC 60265/IS 9920:1981   High voltage switches    

IEC 376    Filling of SF6 gas in RMU    

IEC 60273/IS :2099   Dimension of Indoor & Outdoor post insulators with  

    voltage > 1000 Volts    

IEC 60529/IS 13947(Part-1)   Degree of protection provided by enclosures for low  

    voltage switchgear and control gear.   

IS 3043-1987   Code of Practice for earthing    

Indian Electricity Rules/Bills        

For 33Kv VCBs        

IEC56/IS:13118/IS- Circuit  

Breaker/ 

metal 

enclosed 

Switchgear 

and control gear. 

3427/IS:10118 (Part-III) – 

1982/ IS:2165-1977/ 

IS:3716-1976/ IEC-62271- 

100/ IEC-62271-200 

IS: 3156 Voltage transformers. 

IS: 2705 Current transformers. 

IS: 3231 Electrical Relays for power system. 

IS:1248  

Meters and 

Instruments     
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IS:14697-1999 Specification for AC static transformer operated watt hour 

  and VAR hour meters class 0.2 S & 0.5 S.   

IEC-62053-22-2003 Specification for AC Static Watt hour Meters, class 0.2 S & 

IEC-62052-11-2003 

0

.

5

 

S

.      

CBIP Technical  Report Specification for AC Static Electrical Energy Meter. 

No.304         

 

 

 

Signature of Contractor/Bidder                      Executive Engineer (Elect-I)  

                                                                                       JDA, Jaipur  
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Annexure A : Compliance with the code of Integrity and No Conflict of Interest 

 

Any person participating in a procurement process shall – 

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an 

unfair advantage in procurement process or to otherwise influence the procurement process; 

(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit or 

avoid an obligation; 

(c) Not indulge in any collusion, Bid rigging or anti-competitive behaviour to impair the transparency, fairness 

and progress of the procurement process; 

(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain 

unfair advantage in the procurement process; 

(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or 

indirectly, to any party or to its property to influence the procurement process; 

(f) Not obstruct any investigation or audit of a procurement process; 

(g) Disclose conflict of interest, if any; and 

(h) Disclose any previous transgressions with any Entity in India or any other country during the last three 

years or any debarment by any other procuring entity. 

Conflict of Interest :- 

The Bidder participating in a bidding process must not have a Conflict of interest. A conflict of interest is 

considered to be a situation in which a party has interests that could improperly influence that party’s 

performance of official duties or responsibilities, contractual obligations, or compliance with applicable laws 

and regulations. 

i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if, 

including but not limited to: 

a. Have controlling partners/shareholders in common ; or  

b. Receive or have received any direct or indirect subsidy from any of them; or 

c. Have the same legal representative for purposes of the Bid; or 

d. Have a relationship with each other; directly or through common third parties, that puts them in a position 

to have access to information about or influence on the Bid of another Bidder, or influence the decisions of the 

Procuring Entity regarding the bidding process; or 

e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more than 

one Bid will result in the disqualification of all Bids in which the Bidder is involved. However, this does not 

limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in more than one Bid; or 

f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or technical 

specifications of the Goods, Works or Services that are the subject of the Bid; or 

g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as engineer-

in-charge/ consultant for the contract. 
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Annexure B : Declaration by the Bidder regarding Qualifications 

 

In relation to my/our Bid submitted to ……………………………….. for procurement 

of………………………………………………….. in response to their Notice inviting Bids No. ……………..Dated 

……………….. I/We hereby declare under Section 7 of Rajasthan Transparency in Public Procurement Act, 

2012, that : 

 

1. I/We possess the necessary professional, technical, financial and managerial resources and competence 

required by the Bidding Document issued by the Procuring Entity; 

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State 

Government or any local authority as specified in the Bidding Document; 

3. I/We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs administered 

by a court or a judicial officer, not have my/our business activities suspended ant not the subject of legal 

proceeding for any of the foregoing reasons; 

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence related to 

my/our professional conduct or the making of false statements or misrepresentations as to my/our 

qualifications to enter into a procurement Contract within a period of three years preceding the 

commencement of this procurement process, or not have been otherwise disqualified pursuant to debarment 

proceedings; 

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which 

materially affects fair competition; 

 

Date :          Signature of bidder 

Place :         Name : 

Designation : 

Address : 
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Annexure C : Grievance Redressal during Procurement Process 

 

The designation and address of the First Appellate Authority is Executive Committee, JDA, Jaipur 

The designation and address of the Second Appellate Authority ACS/PS, UDH, GOR, Jaipur. 

            

• Filing an appeal 

If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is 

in contravention to the provisions of the Act or the Rules or the Guidelines issued thereunder, he may file an 

appeal to First Appellate Authority, as specified in the Bidding Document within a period of ten days from the 

date of such decision or action, omission, as the case may be, clearly giving the specific ground or grounds on 

which he feels aggrieved: Provided that after the declaration of a Bidder as successful the appeal may be filed 

only by a Bidder who has participated in procurement proceedings: Provided further that in case a Procuring 

Entity evaluates the Technical Bids before the opening of the Financial Bids, an appeal related to the matter of 

Financial Bids may be filed only by a Bidder whose Technical Bid is found to be acceptable.  
 

(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible 

and shall endeavour to dispose it of within thirty days from the date of the appeal. 

 

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in 

para (2), or if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the 

First Appellate Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may 

file a second appeal to Second Appellate Authority specified in the Bidding Document in this behalf within 

fifteen days from the expiry of the period specified in para (2) or of the date of receipt of the order passed by 

the First Appellate Authority, as the case may be. 

 

(4) Appeal not to lie in certain cases 

No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely :- 

(a) Determination of need of procurement; 

(b) Provisions limiting participation of Bidders in the Bid process; 

(c) The decision of whether or not to enter into negotiations; 

(d) Cancellation of a procurement process; 

(e) Applicability of the provisions of confidentiality. 

 

(5) Form of Appeal 

(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are 

respondents in the appeal. 

(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated 

in the appeal and proof of payment of fee. 
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(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case 

may be, in person or through registered post or authorized representative. 

(6) Fee for filing appeal 

(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten 

thousand, which shall be non-refundable. 

(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India 

payable in the name of Appellate Authority concerned. 

(7) Procedure for disposal of appeal 

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, 

shall issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix 

date of hearing.  

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may 

be, shall,- 

(i) Hear all the parties to appeal present before him; and 

(ii) Peruse or inspect documents, relevant records or copies there of relating 

to the matter. 

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating 

to the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order 

to the parties to appeal free of cost. 

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal. 
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FORM No. 1 

[See Rule 83] 

Memorandum of Appeal under the Rajasthan 

Transparency in Public Procurement Act, 2012 

 
 

Appeal No. ……………………………………………… of …………………………………… 

Before the …………………………..…….. (First/Second Appellate Authority) 

1. Particulars of appellant : 

(i) Name of the appellant : 

(ii) Official address, if any : 

(iii) Residential address : 

2. Name and address of the respondent (s) : 

(i) 

(ii) 

(iii) 

3. Number and date of the order appealed against and name and designation of the officer/authority who 

passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity in 

contravention to the provisions of the Act by which the appellant is aggrieved: 

4. If the Appellant proposes to be represented by a representative, the name and postal address of the 

representative: 

5. Number of affidavits and documents enclosed with the appeal: 

6. Grounds of appeal: …………………………………………………………………….. 

(Supported by an affidavit) 

7. Prayer: …………………………………………………………………………………… 

 

Place ………………………….. 

Date ………………………….. 

Appellant’s Signature 
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Annexure D: Additional Conditions of Contract 

• Correction of arithmetical errors 

 

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical errors 

during evaluation of Financial Bids on the following basis: 

 

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price shall be corrected, unless in the opinion of the 

Procuring Entity there is an obvious misplacement of the decimal point in the unit price, in which case the 

total price as quoted shall govern and the unit price shall be corrected; 

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals shall 

prevail and the total shall be corrected; and iii. If there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed in words is related to an arithmetic error, in 

which case the amount in figures shall prevail subject to (i) and (ii) above. 

 

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid shall be 

disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be executed. 

2. Procuring Entity’s Right to Vary Quantities 

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than the 

quantity specified in the Bidding Document due to change in circumstances, the Bidder shall not be entitled 

for any claim or compensation except otherwise provided in the Conditions of Contract. 

(ii) On repeat order for extra items for additional qtys may be placed if it is provided in the bidding documents 

on the rates and conditions given in the contract, if the original order was given after inviting open 

competitive bids. Delivery or completion period may also be proportionately increase. The limits of repeat 

order shall be as under. 

(a) 50% of the qty of the individual items and 50% of the value of original contract in case of works 

and 

(b) 50% of the value of goods or services of the original contract. 

 

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of Goods) 

As a general rule all the quantities of the subject matter of procurement shall be procured from the Bidder, 

whose Bid is accepted. However, when it is considered that the quantity of the subject matter of procurement 

to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is accepted, to deliver 

the entire quantity or when it is considered that the subject matter of procurement to be procured is of critical 

and vital nature, in such cases, the quantity may be divided between the Bidder, whose Bid is accepted and the 

second lowest Bidder or even more Bidders in that order, in a fair, transparent and equitable manner at the 

rates of the Bidder, whose Bid is accepted. 
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SPECIAL CONDITIONS OF CONTRACT REGARDING 

DEFECT LIABILITY PERIOD (DLP) FOR ROADS/ ELECTRICALS WORKS 

 

As per the decision taken in the 201st meeting of Executive Committee held on 23.02.2016 w.r.t. agenda no. 

201:22, DLP period of various natures of works amounting more than Rs. 25 lakhs has been revised as per 

following time periods based on nature of works.  

 

This order will supersede the earlier orders issued in this regard i.e. order No. JDA/TA to D(E)/2010-11/D-

317 dated 28.04.2011 including Special Condition No. 2.2.2 & 2.2.3 of Annexure-I related to SD refund & 

forfeiture (other Special Condition of annexure-I of this order will remain valid) and order No. JDA/Ex.En.(Pr.-

5 & TA)/2013/D-43 dated 27.02.2013 and also all pertaining orders, in contract agreements or in PWF&AR 

having DLP period different than what is being enforced through this present order for concerned type of 

work.  

Table-I   

S.No.  Type of work  Existing DLP Period  As per approved in E.C.  

held on 23.02.2016 

1.  Bridge Work  3 years  5 Years  

2.  CD Work  3 years  5 Years  

3.  CC Road. PQC Work  3 years  5 Years  

4.  CC tiles/Kerbs/medians  3 years  5 Years  

5.  Drains  6 Months  3 Years  

6.  Roads    

 (i)Two layer WBM/GSB  3 years  6 months or one full rainy 
season which ever  

is later  

 (ii)For Renewal/Strengthening     

 (a)BT upto 30 mm thichness 3 years  1 Years  

 (b)BT above 30 mm to upto 40 mm  3 years  2 Years  

 (c)BT above 40 mm to upto 90 mm  3 years  3 Years  

 (d)BT above 90 mm thickness   3 years  5 Years  

 (iii) New Roads    

 (a) BT upto 90 mm   3 years  3 Years  

 (b) BT more than 90 mm  3 years  5 Years  

7.  Compound wall  6 Months  3 Years  

8.  Building Work    
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 (i) Work pertaining to Sanitary work electrical 

works, Joinery works and painting works.  

6 Months  2 Years  

 (ii) Work pertaining to Building structure and 

other civil works  

6 Months  5 Years  

9.  Electric work except maintenance  6 Months  3 years  

10.  Sewer/Water supply all including STP and water 

supply related work except maintenance works.  

6 Months  3 Years  

The release of SD amount shall be as per following table:-  

Table-II     

S.No.  

 

Released 

SD  

1 Year  2 Years  3 Years  5 Years  

1. Upto 1 year   100%  40%  20%  10%  

2. Upto 2 year    60%  20%  10%  

3. Upto 3 year     60%  10%  

4. Upto 4 year      20%  

5. Upto 5 year      50%  

 

Various condition for managing DLP are as under :- 

(i) At the time of completion of work, final componnt shall be worked out for each individual item like BT/CC/tiles/ drains etc 

(as per different categories in Table-I), DLP shall be operative based upon type of individual item ex:- CC-5 years, 

BT1/2/3/5 years, Drain-3 years etc.  

(ii) Similarly for all new works, these components should be calculated at the time of TS itself, which should be made part of 

BID document.  

(iii) If any work, amount is less than Rs. 25 lacs but later on due to extra/excess work, if amount of final work cresses more 

than Rs. 25 lacs, DLP shall be operative as per rule for each individual items.   

(iv) Similarly if any work is more than Rs. 25 lacs but after finalization amount or work is less than Rs. 25 lacs, DLP should be 

operative for six months or rainy season whichever is late.   

(v) During DLP period if contractor fails to repair any work even after issue of 7 days written notice, same work shall be got 

executed by respective Executive Engineer at the contractor’s risk and cost. This process shall be applicable throughout 

the DLP period. After completion of DLP period in such works contractor should be debarred and blacklisted. From JDA for 

three years as per RTPP rule 2012 and 2013 where he defaults twice in a single agreement or in two different works.  

(vi) Quarterly Inspection as per rules shall be carried out and DLP registers shall be maintained by respective Executive 

Engineers to monitor the DLP repairs.  

(vii) Special and regular inspection shall also be carried out as per order no. JDA/Ex.En. & TA to DE-I/2014-15/D-223 dated 

12.03.2015 and order no. SE (PMGSY) CIRULAR 2006/D-115 dated 04.05.2006 Point no. 3.   

(viii) In case JDA feels to take up work on any existing DLP road due to any reason, following procedure should be adopted:   

(a) At the time of withdrawal total liability of repairs as per DLP conditions to be carried out and contractor shall be 

asked to complete the same. After completion of assessed repairs DLP period shall be released after deduction 

amt. as per table III  

DLP Period  
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Note: - Calculation is to be done on quarterly basis.   

(b) In case Contractor fails to carry out these repairs, same shall be carried out at his risk and cost. If the 

total amt. of such repairs works out to be more than total retained amt. of SD same shall be recovered 

from other works and as per PDR rules. The amount as per Table III is also to be deducted in addition to 

this amount.   

(ix) Based upon type of work, DLP conditions for works to be carried out during DLP period with their frequency of 

respective type of work shall be prepared by respective SE‟s after approval of these periods.  

This order shall come in force with immediate effect and will be applicable on all new works whose NIB is to be 

called.  

 

 

Signature of contractor with                                  Executive Engineer (Elect-I)  

    Full address.                                                    JDA, Jaipur. 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

1.00 Charging feeder work

1.10 P & Laying XLPE insulated IS:7098/II/85 of Group1
and approved make H.T.cable for working voltage 33
K.V.Earthed direct in ground including excavation of
30cmx120cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size.. Complete Rate Group-1

1.20 3 core 300.0 Sq.mm

3400.000 Mtr. 1988.80 6761920.00

INR  Sixty Seven Lakh 
Sixty One Thousand 

Nine Hundred & Twenty  
Only

2.00 P & Laying XLPE insulated IS:7098/II/85 of Group1
and approved make H.T.cable for working voltage 11
K.V.Earthed direct in ground including excavation of
30cmx100cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size.

2.10 3 core 185.0 Sq.mm
4700.000 Mtr. 1012.80 4760160.00

INR  Forty Seven Lakh 
Sixty Thousand One 

Hundred & Sixty  Only

3.00 indoor/outdoor/straight through terminations/joint
kit of Group1 and approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with required
components, prepration of cable ends,testing etc. as
required of following sizes . 
 Complete Rate Group-1

3.10 11 KV End Termination Kit Indoor type, 3 core
120/150/185/225 Sq.mm, 12.000 Per Set 4000.00 48000.00

INR  Forty Eight 
Thousand    Only

3.20 11 KV End Termination Kit Outdoor type, 3 core
120/150/185/225 Sq.mm 8.000 Per Set 5200.00 41600.00

INR  Forty One 
Thousand Six Hundred    

Only

3.30 11 KV Straight Through Joint Kit, 3 core
120/150/185/225 Sq.mm 20.000 Per Set 12000.00 240000.00

INR  Two Lakh Forty 
Thousand    Only

3.40 33 KV End Termination Kit Outdoor type, 3 core
240/400 Sq.mm

8.000 Per Set 8085.12 64680.96

INR  Sixty Four 
Thousand Six Hundred 

& Eighty  and Paise 
Ninety Six Only

3.50 33 KV Straight Through Joint Kit, 3 core 240/400
Sq.mm

12.000 Per Set 24229.44 290753.28

INR  Two Lakh Ninety 
Thousand Seven 

Hundred & Fifty Three  
and Paise Twenty Eight 

Only

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Percentage BoQ

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

4.00 P/Laying P.V.C. / XLPE insulated & P.V.C. sheathed
cable of 1.1 KV grade with aluminium conductor of
IS:1554 P-I / IS :7098 P - I of Group 1 of approved
make in ground as per IS:1255 including excavation
of 30cmx75cm size trench, 25 cm thick under layer of
sand,IInd class bricks covering, refilling
earth,compaction of earth, making necessary
connection,
testing etc. as required of size.

4.10 3.5 core 185.0 Sq.mm

2200.000 Mtr. 733.60 1613920.00

INR  Sixteen Lakh 
Thirteen Thousand Nine 

Hundred & Twenty  
Only

5.00 Supply and installation of spike of M.S. rod 20mm
dia 3.0mtr. long for earthing of (tower/pole) drive
into earth by mechnical means sturcture connection
the spike with cross arm top hamper PCC pole, lattics
tower to earth etc. complete as per technical
specification of DISCOM.

32.000 Per Set 520.00 16640.00
INR  Sixteen Thousand 

Six Hundred & Forty  
Only

6.00 S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required

6.10 8 SWG G.I. ( Hot Dipped ) Wire
160.000 Mtr. 7.20 1152.00

INR  One Thousand One 
Hundred & Fifty Two  

Only

7.00 S & Laying following size‘ B ‘ class G.I. Pipe
confirming to IS : 1239 P - 1 ( 1990 ) with accessories
for laying earth conductor/strip / cable in
ground/surface/recess as required

7.10 125 mm dia.

240.000 Mtr. 740.00 177600.00
INR  One Lakh Seventy 

Seven Thousand Six 
Hundred    Only

8.00 Supply and erection of P.C.C./R.C.C. pole as per
REC manual
no 15/1979 conforming to IS: 2905/1966 including
excavation
of pit and back filling with stone aggregate/boulders
and soil in
0.45m consolidating each deposited layer of 0.45m by
ramming and watering etc complete in all respect

8.10 9.0 Mtr long (200 Kg ) as per Discom specification

120.000 Each 3087.36 370483.20

INR  Three Lakh 
Seventy Thousand Four 

Hundred & Eighty Three  
and Paise Twenty Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

9.00 Supply and erection of GI stay set as per Discom
specification complete with long stay rod with
anchor plate including stay clamps turn buckle and
G.I stay wire tightened through strain insulator, in
cement concrete 1:3:6 including excavation of pit-re-
filling etc as reqd. Complete Rate Group-1

9.10 Stay set of dia 20mm,2.4m long stay rod and anchor
plate
380x380x6.4mm

20.000 Each 1055.20 21104.00
INR  Twenty One 

Thousand One Hundred 
& Four  Only

10.00 Supply and fixing of following LT Supporting
accessories with nut bolt & Clamps made out as per
standard Discom's specifications. Complete Rate
Group-1

10.10 LT cross arm 600 mm long with clamp

120.000 Each 224.00 26880.00
INR  Twenty Six 
Thousand Eight 

Hundred & Eighty  Only

10.20 LT cross arm 1200 mm long with clamp
120.000 Each 384.00 46080.00

INR  Forty Six Thousand  
&Eighty  Only

11.00 Supply and fixing of LT porcelain pin insulator as
per IS 1445-1997 suitable for working voltage 1100
volts including all accessories like hot dip GI forged
spindle of 260mm long and nuts etc as reqd as per
Discom specification. Complete Rate Group-1

11.10 120mm x 85mm
500.000 Each 68.00 34000.00

INR  Thirty Four 
Thousand    Only

12.00 Supply and fixing of porcelain shackle insulator as
per IS:1443 1979 suitable for working on 1100 volts
including hot dipped GI accessories and heavy duty
hardwares etc as required as per Discom
specification. Complete Rate Group-1

12.10 100mm x 110mm
100.000 Each 96.00 9600.00

INR  Nine Thousand Six 
Hundred    Only

13.00 Supplying and drawing overhead steel core
Aluminium conductor (ACSR) ISI marked(IS 398 part
II-1996) on existing cross arms through insulator
with all necessary T&P required including binding
and twisting etc. complete in all respect as required
as per Discom specification. Complete Rate Group-1

13.10 50 Sqmm of (6+1) 3.35 mm (Insulated Rabbit)
18000.000 Mtr 49.60 892800.00

INR  Eight Lakh Ninety 
Two Thousand Eight 

Hundred    Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

14.00 Supply and fixing of piller box made of 2 mm thick
powder coated CRCA sheet of 415 volts 3 phase 4
wire triple pole and neutral type, complete in all
respect as required. Including knife switch of 400
amp. rating , HRC fuses with copper one piece U
contacts base, brass studs and nuts, copper busbar
for main and interconnection, MS angle frame of 50 x
50 x 6 mm grouted with C.C. of M-10 grade to
achieve the height of 1.5 feet above the road level
suitable for four outgoing.Complete Rate Group 1

28.000 Each 34000.00 952000.00
INR  Nine Lakh Fifty 

Two Thousand    Only

15.00 SITC of Cutting back up surface up to 2 Mtr. Depth
by digging by Bogi including all layers of crust for
laying pipe line etc. and making good to original
condition (excluding cost of bitumen)

6500.000 Mtr 288.00 1872000.00
INR  Eighteen Lakh 

Seventy Two Thousand    
Only

16.00 SITC of 11 KV, 400/630 A, 20kA / 3 sec, Out door,
Extensible type Ring main unit (RMU) in suitable
RCC foundation with 2 no. Load break switch & 1 no.
VCB / SF6 circuit breaker with over load, Earth fault,
short circuit relay, copper bus bar, earthing switch,
mechanical ON / OFF / Earth indication, Voltage
presence indicator, Ring core protection CT 2.5 VA,
10P10 as per transformer rating, Shunt trip coil, Anti
reflex operating handle, right angle boots etc. as
required.

4.000 Per Set 331648.00 1326592.00

INR  Thirteen Lakh 
Twenty Six Thousand 

Five Hundred & Ninety 
Two  Only

17.00 Supply & fabrication steel structure with MS channel
/ angle / joist / ISMB / sheet etc. including welding,
rivetting, cutting, nut & bolt , Painting etc. as
required. Complete Rate Group-I

4900.000 KG 67.20 329280.00
INR  Three Lakh Twenty 

Nine Thousand Two 
Hundred & Eighty  Only

18.00 Supply and fixing of 11kV, 400 Amp 3pole, central
pot rotating double break type isolator (IS:9921 part I
toV) without earth blade operating mechanism with
GI spring loaded reverse loop type fixed contact,
solid hard drawn electolytic copper tubular moving
contact with silver/ nickel plated at end points, 9 nos
post insulator of 12 kV (IS:2554 & IS 5350 part III),
hot dipped galvanising hard ware, nut, bolts etc
complete in all respect as per specification of
Discom.( Type tested by ERDA/CPRI.)

8.000 Each 10520.00 84160.00
INR  Eighty Four 

Thousand One Hundred 
& Sixty  Only

19.00 Providing and fixing of single pole mounted
structure set for isolator as per Discom specification
complete in all respect with nuts and bolts as
required MS flat 50 x 6mm, MS angle 65 x 65 x6mm,
MS channel 100 x 50 x 6mm. ( Excluding cost of pole
).

8.000 Each 1908.00 15264.00
INR  Fifteen Thousand 
Two Hundred & Sixty 

Four  Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

20.00 Supply & Erection of lattice structure of height 11 mtr
in alignment, including excavation of pit and
Providing and laying of cement concrete in ratio 1:3:6
using 43 grade cement, river sand and 12 mm to 20
graded blast crusher broken in pit/ found cement
plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio
and paint of tower of approved make two coat of red
oxide paint and one coat of aluminium paint before
installation and one coat of paint after irrection work
completed as per technical pecifications & drawing
of DISCOM.

8.000 Each 24400.00 195200.00
INR  One Lakh Ninety 

Five Thousand Two 
Hundred    Only

21.00 Supply and fixing double pole structure for 11/0.4
Kv substation as per Discom specification complete
in all respect as required including nuts and bolts etc
(excluding the cost of poles) made of MS channel of 4
nos 100 x 50 x 6mm and 4 nos
75 x 40 x 6mm and MS flat 50 x 6mm as per Discom
specifications.

8.000 Each 7656.00 61248.00
INR  Sixty One 

Thousand Two Hundred 
& Forty Eight  Only

22.00 Supply and fixing 100 Amp, 11kV Horn gap fuse set
IS 9385 on existing DP structure with 6 nos
24kV/22kV post insulator
(IS:5350 part III), hot dipped hard ware,fuse wire of
required
size etc. complete in all respect as per specification
given by Discom. (Type tested by ERDA/CPRI)

8.000 Each 4840.00 38720.00

INR  Thirty Eight 
Thousand Seven 

Hundred & Twenty  
Only

22.10 33/11KV GSS Work:

23.00 Supply & Fixing of HD Galvanised M.S. Rod type
earthing set made up of M.S. Rod 20 mm dia. 3 meter
long alongwith earthing clamp driven by mechanical
means into earth hole (made by augering) and
connecting the M.S. Rod with required
equipment/material complete in all respect as per
latest specifications of Discoms. Complete Rate
Group-1

94.000 Each 510.00 47940.00
INR  Forty Seven 
Thousand Nine 

Hundred & Forty  Only

24.00 Supply and erection of 7.5 Mtr. "AB-1" type sub-
station structure fabricated from M.S. Angle 65x 65x
6 mm with bracing of M.S. Flat 50x 6 mm including
excavation of pits of size 1x 1x 1.25 meter (as per
specification & drawing approved by Nigam) Steel
Wt. 350 Kg. Each structure. Complete Rate Group-1

10.000 Each 19000.00 190000.00
INR  One Lakh Ninety 

Thousand    Only

25.00 Supply and erection of 6.0 Mtr. "AB-1" type sub-
station structure fabricated from M.S. Angle 65x 65x
6 mm with bracing of M.S. Flat 50x 6 mm including
excavation of pits of size 0.9x 0.9x 1 meter (as per
specification & drawing approved by Nigam) Steel
Wt. 280 Kg. Each structure. Complete Rate Group-1

8.000 Each 16000.00 128000.00
INR  One Lakh Twenty 
Eight Thousand    Only
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26.00 Supply and erection of 4.3 meter long "C" type beam
fabricated from ISA M.S. Angle 65X 65X 6 mm with
bracing of M.S. Flat 50X 6 mm on "AB" and AB
structure with Nut & Bolt 5" dia (as per specification
& drawing approved by Nigam) Steel Wt. 195 Kg.
Each structure. Complete Rate Group-1

20.000 Each 13000.00 260000.00
INR  Two Lakh Sixty 

Thousand    Only

27.00 Supply and fixing of lightening arrestors on the
existing brackets in all respect as required including
hardware, nut, bolt & washer etc. for O&M works
complete in all respect as per latest specifications of
Discoms. Complete Rate Group-1

27.10 33 KV Sub-station type (30KV 10 KA Sub-station
Class)

6.000 Set 17995.00 107970.00

INR  One Lakh Seven 
Thousand Nine 

Hundred & Seventy  
Only

28.00 Constn. of 33/11 KV Transformers plate form 2.4X
2.4X 2.0 Mtrs. including excavation in all type of soil
up to the depth of 900 mm, foundation concrete in
C.C. - 1 : 5 : 10 for 150 mm thickness brick masonary
in cement mortar of mix. 1:8 with top of the plate
form finished with 100 mm layer of C.C. 1:2:4
alongwith 2 Nos. M.S. Rails 90 Pounds of 2.4 Mtr.
length each, alongwith cement plaster - 20 mm thick
of mix ration 1 : 6, on all the exposed surfaces of the
plate form - complete in all respect.

2.000 Each 20000.00 40000.00
INR  Forty Thousand    

Only

29.00 Constn. of 33 KV Kiosk/VCB Plate form 3.0X 1.3X 1.3
Mtrs. Including excavation in all type of soil up to the
depth of 900 mm, foundation concrete in C.C. - 1 : 5 :
10 for 150 mm thickness, stone masonary in cement
mortar of mix. 1:8 with top of the plate form finished
with 100 mm layer of C.C. 1:2:4 including fixing of
foundation bolts and cement plaster - 20 mm thick of
mix ration 1 : 6, on all the exposed surfaces of the
plate form - complete in all respect.

5.000 Each 7000.00 35000.00
INR  Thirty Five 
Thousand    Only

30.00 Supply and fixing of 11 KV porcelain Disc insulators
(B&S) type on existing brackets complete including
all accessories like hardwares, fitting nut, bolt &
washer etc. complete in all respect as per latest
specifications of Discoms. Complete Rate Group-1

30.10 One H/w with 3 Disc insulator (120KN) for Panther
42.000 Set 3700.00 155400.00

INR  One Lakh Fifty 
Five Thousand Four 

Hundred    Only
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31.00 Supply and laying/stringing of Bus bar with ACSR
and jumber connection using tie rod, 11 KV insulator
string, required hardware, PG clamps/T-clamps etc.,
as per requirement including Y-connection at bus bar
jumpering point complete in all respect as per latest
specifications of Discoms. Complete Rate Group-1

31.10 PG Clamp for ACSR Panther to Panther
60.000 Nos 317.00 19020.00

INR  Nineteen 
Thousand  &Twenty  

Only

31.20 T/Clamp for Panther to Panther
60.000 Nos 230.00 13800.00

INR  Thirteen Thousand 
Eight Hundred    Only

31.30 ACSR panther conductor
350.000 Mtr. 228.00 79800.00

INR  Seventy Nine 
Thousand Eight 
Hundred    Only

32.00 SITC of VCB out door type complete with accessories
including use of special tools & conducting all pre
commissioning tests before energisation, l etc.
complete in all respect with erection & grouting of
structure (excluding civil works). complete in all
respect as per latest specifications of Discoms. The
relays will be tested by Discom. Complete Rate
Group-1

32.10 36 KV VCB, 1250 Amp.
5.000 SET 351815.00 1759075.00

INR  Seventeen Lakh 
Fifty Nine Thousand  
&Seventy Five  Only

33.00 SITC of 12KV VCB indoor type with one incomer of
630Amp. and two outgoing of 630 Amp. each
complete with accessories including use of special
tools & conducting all pre commissioning tests before
energisation, etc. complete in all respect with erection
& grouting of structure (excluding civil works).
complete in all respect as per latest specifications of
Discoms. (including CTs,PT with metering
equipment ). Complete Rate Group-1

33.10 12 KV VCB, 630 Amp. (Indoor Type)
2.000 SET 1130000.00 2260000.00

INR  Twenty Two Lakh 
Sixty Thousand    Only

34.00 SITC of 33 KV oil filled current / potential
transformers on supporting structure including
wiring and conducting all pre commissioning tests
before energisation, including making necessary
terminal connections complete in all respect as per
latest specifications of Discoms. (The CT/PT set will
be tested by Discom). The work include installation
of structure and foundation as per latest Discom
specifications. Complete Rate Group-1

34.10 33KV CT (1 Set of 3 Nos.) 240-120-60/5A-5A
3.000 SET 160000.00 480000.00

INR  Four Lakh Eighty 
Thousand    Only
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34.20 33KV CT (1 Set of 3 Nos.) 400-200-100/5A-5A
2.000 SET 180000.00 360000.00

INR  Three Lakh Sixty 
Thousand    Only

34.30 33KV PT, 33 KV/110 V
1.000 SET 90834.00 90834.00

INR  Ninety Thousand 
Eight Hundred & Thirty 

Four  Only

35.00 SITC of 12KV VCB indoor type with one out going
only of 630Amp complete with accessories including
use of special tools & conducting all pre
commissioning tests before energisation, etc.
complete in all respect with erection & grouting of
structure (excluding civil works). complete in all
respect as per latest specifications of Discoms.
(including CTs,PT with metering equipment ).
Complete Rate Group-1

35.10 12 KV VCB, 630 Amp. (Indoor Type)

2.000 SET 376667.00 753334.00

INR  Seven Lakh Fifty 
Three Thousand Three 
Hundred & Thirty Four  

Only

36.00 SITC of control and relay panel including checking of
wiring and conducting all pre commissioning tests
before energisaion, satisfactory operation of all
equipment existing thereof complete in all respect as
per latest specifications of Discoms. Complete Rate
Group-1

36.10 33 KV Control Panel Feeder Type
2.000 SET 182500.00 365000.00

INR  Three Lakh Sixty 
Five Thousand    Only

36.20 33 KV Control Panel Transformer Type

3.000 SET 235565.00 706695.00
INR  Seven Lakh Six 

Thousand Six Hundred 
& Ninety Five  Only

37.00 platform with one bucholdg, MOG, winding and oil
temperature indicator complete in all respect as per
latest specifications of Discoms including making
necessary connection etc. ( The Transformer will be
tested by Discom).

1.000 Nos 3704025.00 3704025.00
INR  Thirty Seven Lakh 

Four Thousand  
&Twenty Five  Only

38.00 Supply and fixing of X-15 type structure for isolator
made of M.S. Angle of size 75X75X6 mm for main
and 65X65X6 mm M.S. Angle for bracing including
execution of pit of required size complete in all
respect as per latest specification of JVVNL
approximate weight 150 Kg. Complete Rate Group-1

10.000 cum 12140.00 121400.00
INR  One Lakh Twenty 

One Thousand Four 
Hundred    Only

39.00 Providing & laying cement concrete for all type of
foundation as per latest ISS 456 including cement,
sand stone aggregate 20mm nominal size, water etc.
preparing surface shuttering mixing, placing
ramming, curing, finishing as per specification and
drawing. Ratio of 1:3:6. Complete Rate Group-1

50.000 Cum 1890.00 94500.00
INR  Ninety Four 

Thousand Five Hundred    
Only
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40.00 Plate earthing with GI earth plate of size 600mmX
600mmX 6mm by embodying 8 meter below the
ground level with 2 MS Channels of 50X50X6 mm
duly welded with each other of length 8 m long with
10 m long perforated GI pipe of dia 40 mm including
all accessories like nut, bolts, reducer, nipple etc.
complete with alternate layers of slat and
coke/charcoal, testing of earth resistance as required.
Complete Rate Group-1

16.000 SET 3240.00 51840.00
INR  Fifty One 

Thousand Eight 
Hundred & Forty  Only

41.00 Providing and fixing of G.I. Pipe of 125 mm
diameter. B-Class (IS:1239 mark), at the starting and
finishing point of 11 KV underground cables and to
lay & clamp vertically with the existing support
including labour charges. Complete Rate Group-1

45.000 Mtr. 950.00 42750.00
INR  Forty Two 

Thousand Seven 
Hundred & Fifty  Only

42.00 P & F in position frame made out of M.S. angle
(riveted or welded) finished with two coats of red
oxide and enamel paint including cutting, welding,
holes etc.of following sizes as required. Complete
Rate Group-1

42.10 50mm x 50mm x 6mm, Complete Rate Group 1
14.000 Mtr. 250.40 3505.60

INR  Three Thousand 
Five Hundred & Five  
and Paise Sixty Only

43.00 P & F paper phenolic resin bonded laminates
confirming to IS : 2036 - 1995 for boxes/ frames
including making holes for switches etc, with brass
screws, washers/ zinc plated nut and bolts as
required.

43.10 6.4 mm thick Complete Rate Group 1

2.000 sqm 712.80 1425.60

INR  One Thousand 
Four Hundred & Twenty 

Five  and Paise Sixty 
Only

44.00 Supplying and drawing FR PVC insulated &
unsheathed flexible copper conductor ISI marked
(IS:694) of 1.1 kV grade and approved make in
existing surface or recessed conduit/casing capping
including making connections etc. as required.

44.10 1 x 1.5 sq.mm, Complete Rate Group 1
1000.000 Mtr. 11.20 11200.00

INR  Eleven Thousand 
Two Hundred    Only

44.20 1 x 2.5 sq.mm, Complete Rate Group 1
500.000 Mtr. 16.80 8400.00

INR  Eight Thousand 
Four Hundred    Only

44.30 3 x 2.5 sq.mm, Complete Rate Group 1
80.000 Mtr. 48.00 3840.00

INR  Three Thousand 
Eight Hundred & Forty  

Only
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45.00 SITC of wall/ free standing floor mounted dust and
vermin proof compartmentalised cubical panel
made out of CRCA sheet , required hardware ,duly
treated for derusting in 7 tank process with
dephosphating and with powder coating on both
side of panel in desired shade The panel having PU/
Neoprene rubber gasket of not less than 3mm
thickness , separate detachable gland plate M.S. base
channel ,hinged door with locking arrangement for
equipment/switchgear . Thickness of sheet shall not
be less than 1.6 mm up to 600 mm length / width of
any compartment and be of 2.0 mm above 600 mm.
Load bearing structure shall be of 2.0 mm thick
sheet supported by base M.S. channel if required .
Side walls and cable alley compartments having
bolted type doors with / without detachable
extension type structure. (only outer area on all sides
shall be measured & panel to be fabricated from
CPRI approved fabricator)

45.10 Complete Rate Group 1
15.000 Sqm 2201.60 33024.00

INR  Thirty Three 
Thousand  &Twenty 

Four  Only

46.00 Supplying and fixing of Aluminium / Copper bus
bar by means of SMC / DMC type insulator, high
tensile nuts and bolts spring washers in existing
panel including bending , cutting in required shape
and size and colour coding with heat shrinkable PVC
sleeves.

46.10 Electrolytic grade Aluminium bus bar, Complete
Rate Group 1 2.000 Kg 336.00 672.00

INR  Six Hundred & 
Seventy Two  Only

47.00 P & F of ac operated heavy duty 230 /440 Volt
power contactor conforming to IS:13947-4-1/IEC:947-
4-1 having provision of mechanical interlocking,
auuxilary contacts, Din rail mounting type including
making connections, testing etc. as required.

47.10 4 pole Power contactors with following AC 1 Rating,
63 Amp, Complete Rate Group 1

1.000 Each 2828.80 2828.80

INR  Two Thousand 
Eight Hundred & 

Twenty Eight  and Paise 
Eighty Only

48.00 SITC of quick make and quick break 3 pole current
limiting MCCB having following current rating, short 
circuit breaking capacity at 440/415 V, 50 Hz; O/L
& S/C settings and conforming to IS 60947-2 / IEC
60947-2 with front face and centralised adjustable,
line load interchangeability, having positive isolation
capability, provision for UVR , shunt trip , earth fault
trip, push ( test ) to trip, including making
connections with lugs & spreaders,  etc. as required.
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48.10 With Thermal Magnetic release, up to 100 Amp , 16
kA, adjustable O/L & fixed S/C setting, Ics = 100 %
Icu, Complete Rate Group 1

4.000 Each 3400.00 13600.00
INR  Thirteen Thousand 

Six Hundred    Only

49.00 SITC of quick make and quick break 4 POLE current
limiting MCCB having following current rating,
short circuit breaking capacity at 440/415 V, 50 Hz;
O/L & S/C settings and conforming to IS 60947-2 /
IEC 60947-2 with front face and centralised
adjustable, line load interchangeability, having
positive isolation capability, provision for UVR ,
shunt trip ,earth fault trip, push ( test ) to trip ,
including making connections with lugs & spreaders,
etc. as required.

49.10 With Thermal Magnetic release, up to 100 Amp , 16
kA, adjustable O/L & fixed S/C setting, Ics = 100 %
Icu, Complete Rate Group 1

1.000 Each 4640.00 4640.00
INR  Four Thousand Six 
Hundred & Forty  Only

50.00 P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with aluminium
conductor of IS:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per IS:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sand,IInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size. Complete
Rate Group-1

50.10 10.0 Sq.mm, 2 core, Complete Rate Armoured

440.000 Mtr. 109.60 48224.00
INR  Forty Eight 

Thousand Two Hundred 
& Twenty Four  Only

50.20 25.0 Sq.mm, 3.5 core, Complete Rate Armoured
150.000 Mtr. 166.40 24960.00

INR  Twenty Four 
Thousand Nine 

Hundred & Sixty  Only

51.00 P&F of mechanical / digital time switch having
following day / week programme and minimum 100
hours reserve and AC1 rating of 16-20 amperes
including making connection, programming etc. as
required

51.10 One day & week reserve (digital type), Complete
Rate Group 1

1.000 Each 4596.80 4596.80

INR  Four Thousand 
Five Hundred & Ninety 

Six  and Paise Eighty 
Only

52.00 Supplying and making one end termination with
heavy duty single compression brass gland SIBG
type, heavy duty aluminium lugs duly crimped with
crimping tool, PVC tape etc for following size of
Armoured PVC insulated & PVC sheathed/ XLPE
aluminium conductor cable of 1100 volt grade as
required of size. Complete Rate Group-1

52.10 2 x 10.0 sq.mm, Complete Rate
10.000 Per Set 44.00 440.00

INR  Four Hundred & 
Forty  Only
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52.20 3.5 x 25.0 sq.mm, Complete Rate
2.000 Per Set 91.20 182.40

INR  One Hundred & 
Eighty Two  and Paise 

Forty Only

52.30 3.5 x 35.0 sq.mm, Complete Rate
2.000 Per Set 95.20 190.40

INR  One Hundred & 
Ninety  and Paise Forty 

Only

52.40 3.5 x 185.0 sq.mm, Complete Rate
30.000 Per Set 316.00 9480.00

INR  Nine Thousand 
Four Hundred & Eighty  

Only

53.00 Pipe Earthing as per IS:3043 with perforated 3.0 Mtr.
Long, 40 mm dia. ' B ' class G.I. Pipe including all
accessories like nut, bolts, reducer, nipple, wire
meshed funnel, and C.C. finished chamber covered
with hinged type with locking arrangement C.I.
Cover, C.I. Frame of size 300mm x 300 mm and
embodying the pipe complete with alternate layers
salt and coke/ charcoal, testing of earth resistance as
required.

53.10 Complete Rate group-I
8.000 Per Set 1320.00 10560.00

INR  Ten Thousand Five 
Hundred & Sixty  Only

54.00 S & Laying following size earth wire/strip in
horizontal or vertical run in ground/surface/recess
including riveting, soldering, saddles, making
connection etc. as required.

54.10 8 SWG G.I. (Hot Dipped) Wire , Complete Rate group-
I 150.000 Mtr. 7.20 1080.00

INR  One Thousand  
&Eighty  Only

54.20 8 SWG copper Wire, Complete Rate group-I
160.000 Mtr. 63.20 10112.00

INR  Ten Thousand One 
Hundred & Twelve  

Only

54.30 25mm x 3mm copper strip, Complete Rate group-I
20.000 Mtr. 390.40 7808.00

INR  Seven Thousand 
Eight Hundred & Eight  

Only

54.40 50mm x 6mm copper strip, Complete Rate group-I
40.000 Mtr. 1452.00 58080.00

INR  Fifty Eight 
Thousand  &Eighty  

Only

54.50 50mm x 6mm G.I. (Hot Dipped) Strip, Complete Rate
group-I 900.000 Mtr. 170.40 153360.00

INR  One Lakh Fifty 
Three Thousand Three 
Hundred & Sixty  Only

55.00 P&F 240/415 V AC MCB with positive isolation of
breaking capacity not less than 10 KA (B/ C/ D
tripping characteristic) ISI marked IS 8828(1996)]/
conforming to IEC 60898 in existing board/sheets
including making connections, testing etc. as
required.

55.10 Single pole MCB, 6 A to 32 A rating, Complete Rate
Group 1

16.000 Each 120.80 1932.80

INR  One Thousand 
Nine Hundred & Thirty 
Two  and Paise Eighty 

Only
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56.00 P/Laying P.V.C. / XLPE insulated & P.V.C.
sheathed cable of 1.1 KV grade with Copper
conductor of IS:1554 P-I / IS :7098 P - I of Group 1 of
approved make in ground as per IS:1255 including
excavation of 30cmx75cm size trench, 25 cm thick
under layer of sand,IInd class bricks covering,
refilling earth,compaction of earth, making necessary
connection, testing etc. as required of size. Complete
Rate Group-1

56.10 2.5 Sq.mm, 2 core, Complete Rate Armoured
400.000 Mtr. 97.60 39040.00

INR  Thirty Nine 
Thousand  &Forty  Only

56.20 2.5 Sq.mm, 4 core, Complete Rate Armoured
400.000 Mtr. 162.40 64960.00

INR  Sixty Four 
Thousand Nine 

Hundred & Sixty  Only

56.30 2.5 Sq.mm, 8 core, Complete Rate Armoured

360.000 Mtr. 243.20 87552.00
INR  Eighty Seven 

Thousand Five Hundred 
& Fifty Two  Only

56.40 2.5 Sq.mm, 12 core, Complete Rate Armoured

400.000 Mtr. 306.40 122560.00

INR  One Lakh Twenty 
Two Thousand Five 

Hundred & Fifty Nine  
and Paise One Hundred 

Only

57.00 Providing & making heat shrinkable type
indoor/outdoor/straight through terminations/joint
kit of Group1 and approved make suitable for XLPE
insulated 11 KV / 33 KV cable, with required
components, prepration of cable ends,testing etc. as
required of following sizes . Complete Rate Group-1

57.10 11 KV Straight Through Joint Kit , 3 core 240/300
Sq.mm 5.000 Set 13200.00 66000.00

INR  Sixty Six Thousand    
Only

57.20 11 KV End Termination Kit Indoor type, 3 core
120/150/185/225 Sq.mm 8.000 Set 4000.00 32000.00

INR  Thirty Two 
Thousand    Only

57.30 11 KV End Termination Kit Indoor type, 3 core
240/300 Sq.mm 4.000 Set 4360.00 17440.00

INR  Seventeen 
Thousand Four Hundred 

& Forty  Only

57.40 11 KV End Termination Kit Outdoor type, 3 core
120/150/185/225 Sq.mm 8.000 Set 5200.00 41600.00

INR  Forty One 
Thousand Six Hundred    

Only

57.50 11 KV End Termination Kit Outdoor type, 3 core
240/300 Sq.mm 4.000 Set 5600.00 22400.00

INR  Twenty Two 
Thousand Four Hundred    

Only
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58.00 P & Laying XLPE insulated IS:7098/II/85 of Group1
and approved make H.T.cable for working voltage 11
K.V.Earthed direct in ground including excavation of
30cmx100cm size trench, 25cm layer of river sand,
IInd class bricks covering, refilling earth, compaction
of earth, making necessary connection testing etc.as
required of size. Complete Rate Group-1

58.10 3 core 300.0 Sq.mm

400.000 Mtr 1359.20 543680.00
INR  Five Lakh Forty 
Three Thousand Six 

Hundred & Eighty  Only

58.20 3 core 185.0 Sq.mm
700.000 Mtr 1012.80 708960.00

INR  Seven Lakh Eight 
Thousand Nine 

Hundred & Sixty  Only

59.00 S & Laying following size' B ' class G.I. Pipe
confirming to IS : 1239 P - 1 ( 1990 ) with accessories
for laying earth conductor/strip / cable in
ground/surface/recess as required

59.10 125 mm dia., Complete Rate group-I

18.000 mtr 740.00 13320.00
INR  Thirteen Thousand 

Three Hundred & 
Twenty  Only

60.00 Supply and fixing of piller box made of 2 mm thick
powder coated CRCA sheet of 415 volts 3 phase 4
wire triple pole and neutral type, complete in all
respect as required. Including knife switch of 400
amp. rating , HRC fuses with copper one piece U
contacts base, brass studs and nuts, copper busbar
for main and interconnection, MS angle frame of 50 x
50 x 6 mm grouted with C.C. of M-10 grade to
achieve the height of 1.5 feet above the road level
suitable for four outgoing.

60.10 Complete Rate Group 1
1.000 Each 34000.00 34000.00

INR  Thirty Four 
Thousand    Only

61.00 Supply and fixing of 11kV, 400 Amp 3pole, central
pot rotating double break type isolator (IS:9921 part I
toV) without earth blade operating mechanism with
GI spring loaded reverse loop type fixed contact,
solid hard drawn electolytic copper tubular moving
contact with silver/ nickel plated at end points, 9 nos
post insulator of 12 kV (IS:2554 & IS 5350 part III),
hot dipped galvanising hard ware, nut, bolts etc
complete in all respect as per specification of
Discom.( Type tested by ERDA/CPRI.)

61.10 Complete Rate Group 1

14.000 Each 10520.00 147280.00
INR  One Lakh Forty 
Seven Thousand Two 

Hundred & Eighty  Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

62.00 S I T C of BEE 3 star rated Aluminium wound
Transformer conforming to IS: 2026 & Losses as per
Discom's CTL ( CTL Test certificate to be attached )
of rating 11/0.433KV Delta-Star Connected, Vector
Group Dyn 11, standard accessories like conservator,
silica gel breather, radiator, fins, HT bushing & LT
cableboxes, Off -LTC (+/- 5% in steps of 2.5%)
winding temperature rise of 50/55 C, ISI marked
drain valve, Dial type Temperature gauge, first fill of
oil, Epoxy based paint, including carrying of pre-
commission Testing & Charging of Transformer. (
See table - 08 for CTL Losses )

62.10 100 KVA
14.000 Each 24400.00 341600.00

INR  Three Lakh Forty 
One Thousand Six 

Hundred    Only

63.00 Supply & Erection of lattice structure of height 11
mtr in alignment, including excavation of pit and
Providing and laying of cement concrete in ratio 1:3:6
using 43 grade cement, river sand and 12 mm to 20
graded blast crusher broken in pit/ found cement
plaster upto 0.50mtr. from top to bottom in 1:3:6 ratio
and paint of tower of approved make two coat of red
oxide paint and one coat of aluminium paint before
installation and one coat of paint after irrection work
completed as per technical specifications & drawing
of DISCOM. 

63.10 Complete Rate Group 1
1.000 Each 149600.00 149600.00

INR  One Lakh Forty 
Nine Thousand Six 

Hundred    Only

64.00 SITC of battery bank of min 150 AH capacity
comprising SMF/VRLA batteries , MS / Teakwood
battery stand , interconnect wiring etc as required
complete in all respect of rating:

64.10 110 V DC, Complete Rate Group-I
1.000 Each 153000.00 153000.00

INR  One Lakh Fifty 
Three Thousand    Only

65.00 SITC of FCBC ( Float cum boost charger)suitable for
415V +/-10%, 50 Hz , 1-? / 3 -? Input & 24/ 48 /110
V DC OutputNatural Cooled, free standing in Sheet
Steel enclosure,SCR controlled , regulation +/-1% ,
Efficiency > 75% on FLAC/ DC Instruments, Selector
Switch ,Built in DC Distribution Board (6 No MCB),
indication , control as required of following rating:

65.10 25 A + 25 A, Complete Rate Group-I
1.000 Each 67500.00 67500.00

INR  Sixty Seven 
Thousand Five Hundred    

Only

66.00 Supply & fabrication steel structure with MS channel
/ angle / joist / ISMB / sheet etc. including welding,
rivetting, cutting, nut & bolt , Painting etc. as
required. Complete Rate Group-I

8000.000 Kg 67.20 537600.00
INR  Five Lakh Thirty 
Seven Thousand Six 

Hundred    Only
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67.00 Providing and laying in position cement concrete
including curing, compaction etc. complete in
specified grade excluding the cost of centering and
shuttering - All work up to plinth level. 

67.10 M15 grade Nominal Mix 1: 2: 4 (1 cement : 2 coarse
sand : 4 graded stone  aggregate 40mm nominal size). 
, Complete Rate Group-I

200.000 cum 4192.00 838400.00
INR  Eight Lakh Thirty 
Eight Thousand Four 

Hundred    Only

68.00 P & F of IP 65 protected LED Street Light Luminaire
on existing brackets. Fixture made of powder coated
single piece pressure die cast aluminium housing
with heat dissipation fins on housing with UV
stablized PC/ Toughened glass cover and lens/
reflector. Input power (including driver loss) range
from 20-25W/30-40W/80-90W/ 110-120W with
luminous Efficacy > 80 Lumen/W (warm white) & >
85 lumen/W (cool white) (As per LM79). LEDs of
Cree/Nichia/OSram/Philips make is to be used at
1W/2W per LED, CRI > 70 and CCT 2700 K - 6500K.
The integral SMPS based electronic driver must have
efficiency > 85%, Power factor > 0.95, THD < 20%
and input Voltage range of 90-270 VAC at 50 Hz.
System life of 25000 Burning Hours with 70% of
initial Lumens maintained. Fixtures must be in
compliance with IS/CE Standards. Approved make
:Philips, Bajaj, Surya

68.10 IP - 65 Protected LED Street Light Luminaire, LED
Street Light fixture 110-120 Watt

16.000 Each 18920.00 302720.00

INR  Three Lakh Two 
Thousand Seven 

Hundred & Twenty  
Only

69.00 S & F of Street light bracket made out from following
size of ' B' class GI pipe with heavy duty pole clamp,
Saddles suitable fastners etc. as required.

69.10 32mm dia.
24.000 Mtr 328.00 7872.00

INR  Seven Thousand 
Eight Hundred & 

Seventy Two  Only

70.00 P & F energy efficient direct fit (Retrofit) LED tube
system (with integral driver), on existing fixture.
Power Consumption of 18W / 36W 1500-3000
lumens, system lumen efficiency 80 lm/Watt output,
life time of 50,000 burning hours with 70% initial
lumen maintained. CCT 3000°K, 4000°K & 6000°K.
Approved Make:- Philips, CG, Bajaj, Wipro, Surya,
Havell's, HPL, K-Lite, Lighting Science.

70.10 4' LED Tube shape fixture 18W
20.000 Each 1120.00 22400.00

INR  Twenty Two 
Thousand Four Hundred    

Only
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71.00 P & F Star rated double ball bearing capacitor start,
aluminium body & blade ceiling fan with down rod
up to 30 cm with 3 x 1.5 sq.mm pvc insulated flexible
copper conductor making connection testing etc. as
required. Complete Rate Group-I

71.10 1200 mm Sweep 5 Star rated

8.000 Each 1516.80 12134.40

INR  Twelve Thousand 
One Hundred & Thirty 
Four  and Paise Forty 

Only

72.00 Supply and erection of GI Octagonal / Conical pole
of following length and dimension as per table E-10
with base plate on the cement concrete foundation of
M-20 grade (1:1.5:3) with the help of anchor bolts of
grade 6.8 (IS: 1367 P III ). The pole shall have a
weatherproof flush door and locking arrangements.
The complete work shall be supervised and certified
by the manufacturers for satisfactory supply,
erection, testing and commissioning.

72.10 Octagonal MS Poles made of S-355JO grade steel
sheet , folded lengthwise to obtained Octagonal
shape, having single longitudinal seam weld and hot
dipped galvanised internally & externally in
accordance with IS 2629. (See Table E - 10 for specs.)

72.20 9 Mtr. Complete Rate Group-1

8.000 Each 13440.00 107520.00
INR  One Lakh Seven 

Thousand Five Hundred 
& Twenty  Only

73.00 Supply, Erection and Fixing of hot dipped galvanised
Overhang (48.3 X 3.25 mm) with cap (400 x 88.9 /
114.3 x 3.25 mm) over the existing poles

73.10 Single arm overhang 
12.000 Mtr. 712.00 8544.00

INR  Eight Thousand 
Five Hundred & Forty 

Four  Only



Bidder 
Name :

Sl.
No.

Item Description Quantity Units Estimated 
Rate

TOTAL 
AMOUNT 

TOTAL AMOUNT 
In Words

PRICE SCHEDULE
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, 

Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Name of Work:-  Construction of 33/11 KV GSS and Charging feeders at JDA Scheme Swarn Vihar, Jaipur

Contract No:  EE (Elect-I)/25/2021-22
 

74.00 Providing and fixing of single pole mounted
structure set for isolator as per Discom specification
complete in all respect with nuts and bolts as
required MS flat 50 x 6mm, MS angle 65 x 65 x6mm,
MS channel 100 x 50 x 6mm. ( Excluding cost of pole
). Complete Rate Group-1

10.000 Each 1908.00 19080.00
INR  Nineteen 

Thousand  &Eighty  
Only

Total in Figures 37081125.24

INR  Three Crore 
Seventy Lakh Eighty 
One Thousand One 

Hundred & Twenty Five  
and Paise Twenty Four 

Only

Quoted Rate in Figures Select 0.00 INR Zero Only

Quoted Rate in Words INR Zero Only


