



JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Room No. 128, First Floor, CCC building, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal Nehru Marg,
Jaipur 302004 Telephone: +91-141-2569696 e.mail: suresh.mathur@mailjda.org

No.: JDA/EE-Drainage/2022-23/D-746


Dated: 6/6/2022

CORRIGENDUM LETTER

NIB NO : JDA/EE-Drainage/ 02 /2022-23 is invited by Executive Engineer- (Drainage) for the work "Construction of Major Drain on Vandematram Road- Muhana Mandi Road under master drainage zone 8 and PRN (South) JDA, Jaipur." There is some Amendment in above Bid Which are as Below :-

S.No.	As Per Bid Document	As per Amendment
1	Bidding Document Fee :- Rs. 1000/- (One Thousand only)	Bidding Document Fee :- Rs. 5000/- (Five Thousand only)
2	Criteria: 2 (a) Major item of Schedule-G Concrete work M-20 or above grade design mix in (cum)	Criteria: 2 (a) Major item of Schedule-G RCC/Concrete work M-20 or above grade design mix in (cum)
3	Criteria: 2 (b) (b) The bidder should have completed/executed at least one similar nature of work i.e. Drainage work, ROB/RUB/Underpass/Bridge work/Building work/Dam etc. in last Seven financial year (including current year, if opted by the bidder) of value not less than 50% (Rs. 1988.01 Laacs) of the Estimated Cost of the work (bid cost 3976.02 Laacs) updated to present price level).	Criteria: 2 (b) (b) The bidder should have completed/executed at least one similar nature of work i.e. Drainage work, ROB/RUB/ Underpass/Bridge work/Building work/Dam etc. in last Seven financial year (including current year, if opted by the bidder) of value not less than 50% (Rs. 1988.01 Laacs) of the Estimated Cost of the work (bid cost 3976.02 Laacs) updated to present price level). OR At least TWO similar nature of work i.e. Drainage work, ROB/RUB/ Underpass/Bridge work/Building work/Dam etc. in last Seven financial year (including current year, if opted by the bidder) of value minimum 30% of each of the estimated cost of the work Rs. 3976.02 Laacs i.e. Rs. 1192.80 Laacs updated to present price level).

S.No.	As Per Bid Document	As per Amendment
4	<u>ANNEXURE 2</u> We do hereby undertake that we have not been Blacklisted or Deregistered by any Central/ State Government or Public Sector Undertaking, Autonomous Bodies etc., and also that none of our work has rescinded by the client after award of contract during last 10 years.	<u>ANNEXURE 2</u> We do hereby undertake that we have not been Blacklisted or Deregistered by any Central/ State Government or Public Sector Undertaking, Autonomous Bodies etc., and also that none of our work has rescinded by the client after award of contract during last 3 years.
5	For mix delayed period decision on price variation shall be applicable as per order no D-352, dated 29.08.2018	Copy of order no. D-352, dated: 29.08.2018 has been enclosed.


Executive Engineer- (Drainage)
JDA, Jaipur

जयपुर विकास प्राधिकरण, जयपुर

क्रमांक जगिप्रा/उपनि.(व्यय एवं वस्तु)/2018/डी-352

दिनांक 29.08.18

कार्यालय आदेश

विषय :- निर्माण कार्यों के अनुबंध की धारा 45 के सम्बन्ध में।

राज्य सरकार की Permanent working group on Public Procurement Reform (PWG on PPR) की बैठक दिनांक 14.05.2018 में लिये गये निर्णयों को प्राधिकरण में लागू करने हेतु प्रकरण कार्यकारी समिति की 222वीं बैठक में प्रस्तुत किया गया। कार्यकारी समिति के एजेण्डा संख्या 222(48) द्वारा लिये गये निर्णय एवं 223वीं कार्यकारी समिति की 223वीं बैठक में अनुमोदन की अनुपालना सुनिश्चित करने हेतु निम्नानुसार कार्यवाही की जावेगी:-

1. FWF & AR - II के अप्रॉप्रियेस- XI वीं General Conditions of Contract के क्लॉज 45 के तहत मूल्य विचलन की गणना हेतु "Last date of submission of bid" का आगम दिनांक के रूप में निर्धारित किया जायेगा। अतः इन आदेशों में जहाँ होने की दिनांक के बाद जारी होने वाली समस्त निविदाओं में इस क्लॉज की शर्त को शामिल किया जाना अनिवार्य होगा।
2. दर संविदा (Rate Contract) में मूल्य विचलन भुगतान के बिंदु पर यह निर्णय लिया गया :-
 - (i) प्राधिकरण में दिनांक 23.05.2014 कार्यवाही विवरण के जारी कर दर संविदाओं (Rate Contract) के अन्तर्गत जारी किये गये अलग-अलग कार्यदेशों का अलग अनुबंध बनते हुये मूल्य विचलन क्लॉज लागू किया गया था। अतः 23.05.2014 के बाद जारी दर संविदा के अन्तर्गत अलग-अलग जारी ऐसे सभी कार्यदेश की राशि रुपये 5000 लाख एवं निर्धारित अवधि (stipulated period) तीन माह के आधार पर मूल्य विचलन (Price variation) clause 45 की अहर्ताओं को दूर करते हो, पर क्लॉज 45 लागू होगा। इस हेतु Components मूल दर संविदा के Schedule 'G' के अनुसार ही होंगे एवं Base Index दर संविदा की तिथि की शर्त के अनुसार लिया जायेगा।
 - (ii) जयपुर विकास प्राधिकरण में भविष्य में दर संविदा की निविदा में मूल्य विचलन (Price variation) लागू नहीं होगा। इस आदेश के जारी दिनांक के बाद जारी होने वाली अनन्त दर संविदा निविदाओं में इस बदलाव की शर्त को शामिल किया जाना अनिवार्य होगा।
3. क्लॉज 45 तहत रहे मिश्रित देरी वाले एवं संयुक्त की देरी वाले कार्यों में मूल्य विचलन के सम्बन्ध में निम्न निर्णय लिया गया :-
 - (i) संयुक्त की देरी में एवं मिश्रित देरी से विलम्बित होने वाले कार्यों में निर्धारित अवधि (stipulated period) में किये गये कार्य के मूल्य विचलन का भुगतान किया जायेगा।

(1) निर्धारित अवधि के अन्त में जिस समय कार्य पर मूल्य विचलन का निर्धारण देरी और लचकेदार की देरी के कारण पर अनुमानित रूप से मध्यम स्तर पर समय अवधि विस्तार (Time extension) के अनुमान के परभाव किए जायेगा।

सह निर्णय (3(i) एवं 3(ii)), पूर्ण में पूर्ण हुए सलाम 30 मूल्य विचलन के विचारणीय प्रकरण पर लागू होगा तथा पूर्व में अन्य निर्धारित मूल्य विचलन प्रकरणों को नहीं लागू जायेगा।


यदि पाँच कार्यों में मूल्य विचलन के भुगतान हेतु रुपये 50 लाख से अधिक की राशि में माह से अधिक अवधि की दोनों ही शर्त पूरी होना क्लॉज -43 में सुस्पष्ट रूप से प्रावधानित है। अतः कार्य पूर्ण होने के पश्चात् उपरोक्त दोनों शर्तें पूरी होने पर ही मूल्य विचलन क्लॉज लागू होगा।

अतः कार्य की सूची

६०

निदेशक (वित्त)

1. जल पंपिंग योजना पर विकास आयुक्त, जयपुर।
2. सड़क निर्माण योजनाओं की 1/11 जयपुर, जयपुर।
3. जल और पशु आवासिता जयपुर, जयपुर।
4. जल संचयन (ग्रामीण एवं सामूहिक निराकरण) जयपुर, जयपुर।
5. जल और पशु आवासिता जयपुर, जयपुर।
6. जल और पशु आवासिता (प्रोजेक्ट एवं ऑडिट) / समस्त वरिष्ठ लेखांकियों की प्रा. जयपुर।
7. जल और पशु आवासिता जयपुर, जयपुर।
8. जल और पशु आवासिता जयपुर, जयपुर।



निदेशक (वित्त)