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JAIPUR DEVELOPMENT AUTHORITY

Room No. 303, CCC Building, Third Floor, Ram Kishore Vyas Bhavan, Indira Circle, JawaharLal
Nehru Marg, Jaipur — 302 004 Telephone: +91-141-2569696 E.mail: ayubkhan3282@gmail.com

No.:-JDA/EE (HOUSING-II)/2022/D-196 Dated:- 17-03-2023
NOTICE INVITING BID
NIB No. : IDA/EE(HOUSING-II)/05/2022-23
Name & Address of the » Name: Executive Engineer (HOUSING-II), Jaipur
Procuring Entity Development Authority

» Address:- Room No. 303, Citizen Care center Building,
Ram Kishore Vyas Bhavan, Indira Circle, Jawahar lall
Nehru Marg, Jaipur — 302 004)

Email: eehousing2@gmail.com

Subject Matter of Procurement | » Operation and Maintenance and Security of 1.5
MLD STP based on SBR technology at Rajeev
Awas Yojana, Bagrana, Agra Road, Jaipur. (For 2

Years)

> Job No. JDA/EE HOUSING II/A & F/2022-2023/Mar/533 Dt. 15.03.2023
Rs. 26,52,250.00

Bid Procedure » Potential Assessment Method Tender (eg. Single-stage
Two part (envelope) open competitive) eBid procedure
at http://eproc.rajasthan.gov.in

Bid Evaluation Criteria (Selection| » Potential Assessment Method L1 (eg.Least Cost Based

Method) Selection (LCBS)-L1)

Websites for downloading » Websites: www.sppp.rajasthan.gov.in,

Bidding Document, www.eproc.rajasthan. gov.in,

Corrigendum's, Addendums, etc. www .jda.urban.rajasthan.gov.in

Website for online Bid Website: www.jda.urban.rajasthan.gov.in

application participation and » For participating in the Bid, the Bidder has to apply for
payment * this Bid and pay the Bidding Document Fee, RISL

Processing Fee Online only.
o Bidding document fee: Rs. 500/- (Rupees Five Hundred

only)
o RISL Processing Fee: Rs. 500/- (Rupees Five Hundred
only)
Estimated Procurement Cost » INR 25.50/- (Rupees Twenty Five Lakh Fifty Thousand
Only)
Bid Security Deposit » Amount (INR) : 2% (Rs. 51,000/-) of Estimated

Procurement Cost, 0.5% (Rs. 12,750/-) of S.S.I. of
Rajsthan, 1% for Sick Industries, other than S.S.I., whose
cases are pending with Board of Industrial & Financial
Reconstruction

» (* 2% for bidder who is A and AA class contractor
registered in other Govt. Department) / 0.5% for bidder
registered as contractor AA, A, B, C, D in JDA




» In case of Departments of the state govt. and undertaking,
corporations, Autonomous bodies, Registered societies,
cooperative Societies which are owned or controlled or
managed by the state Govt. and Govt. undertaking of the
central Govt. shall submit a bid securing declaration in
lieu of bid security.

Date/Time/Place of Pre-Bid > NA

Applying Bid and making Online | »> Start Date: 20-03-2023 at 9.30 AM

Payment on JDA portal » End Date: 29-03-2023 at 06.00 PM

(www.jda.urban.rajasthan.gov.in)| » In case EMD in form BG original bank guarantee is to be
submitted in D.D. (E&bB), Room no MB-SF-215, Bank
Building, JDA, Jaipur by 29-03-2023 to 03-04-2023 upto
6.00 PM

Bid Submission on e- » Start Date: 20-03-2023 at 9.30 AM

Procurement Portal of GOR » End Date: 29-03-2023 at 06.00 PM

Date/Time/Place of Technical Bid | » 05-04-2023 at 11.00 AM, Room No. 303, Citizen Care

Opening center Building, Ram Kishore Vyas Bhavan, Indira Circle,
Jawahar lall Nehru Marg, Jaipur — 302004

Date/ Time/ Place of Financial » Will be intimated later to the Technically Qualified

Bid Opening Bidders.

Bid Validity » 120 days from the bid submission deadline

Completion period of work » 24 Months

* Jaipur Development Authority has decided to receive Tender Fee and RISL processing fee online
through JDA Portal.

A. Payment Options:

Option-1: Bank Guarantee (BG) against EMD / Bid Security

Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which bidder requires to
prepare BG before applying in the tender. The details of B.G. require to be fed on JDA portal
before paying balance amount (Tender Fee + RISL Processing Fee). This amount will be paid
through Payment Gateway only, option to make balance payment through EFT (RTGS/NEFT) will
not be available.

If bidder does not opt for BG against EMD, options of making complete payment through Payment
Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT (NEFT/RTGS)”
will be generated by the system for the complete amount. The payment can be made from any Bank
any Branch using this Paying Slip through NEFT/RTGS (Claim against payment made through
EFT in any other JDA bank account will not be acceptable and bidder stands disqualified from
participation in the bid applied for). After successful transaction through NEFT/RTGS, as per the
standard procedures it may take 4 to 24 hours in process of confirmation of EFT through Auto-
Process depending on the time of EFT done. Therefore, option to make payment through EFT
(NEFT/RTGS) will be available till 48 hours prior to closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc., will be available.
User can use this facility from anywhere any time till the closing date & time of bid participation.

B. Bid Participation Receipt

After confirming payment, the bidder will get Bid Participation Receipt on the basis of which user
will get the payment details along with other details for bidding on e-Procurement portal of GOR.

« In case of BG as the remaining payment will be done through Payment Gateway, on successful




transaction the “Bid Participation Receipt” will be generated on real time basis.

« In case complete payment is done through Payment Gateway, on successful transaction the “Bid
Participation Receipt” will be generated on real time basis.

« In case complete payment is done through EFT (NEFT/RTGS), on confirmation of payment from
ICICI Bank (Auto Process) “Bid Participation Receipt” will be available on Login of Bidder on
JDA portal.

Note:-

1.Bidder (authorized signatory) shall submit their offer on-line in Electronic formats both for
technical and financial proposal.

2.In case, any of the bidders fails to pay the Tender Fee, BSD, and RISL Processing Fee, online
(subject to confirmation), its Bid shall not be accepted.

3.To participate in online bidding process, Bidders must procure a Digital Signature Certificate (Type
IIT) as per Information Technology Act-2000 using which they can digitally sign their electronic
bids. Bidders can procure the same from any CCA approved certifying agency, i.e. TCS, Safecrypt,
Ncode etc. Bidders who already have a valid Digital Signature Certificate (DSC) need not procure
a new DSC. Also, bidders must register on http://eproc.rajasthan.gov.in (bidders already registered
on http://eproc.rajasthan.gov.in before 30-09-2011 must register again).

4.JDA will not be responsible for delay in online submission due to any reason. For this, bidders are
requested to upload the complete bid well advance in time so as to avoid 11th hour issues like slow
speed; choking of web site due to heavy load or any other unforeseen problems.

5.Bidders are also advised to refer "Bidders Manual Kit" available at eProc website for further details
about the e-Tendering process.

6. Training for the bidders on the usage of e-Tendering System (e-Procurement) is also being
arranged by DolT&C, GoR on a regular basis. Bidders interested for training may contact e-
Procurement Cell, DolT&C for booking the training slot.

Contact No: 0141-4022688 (Help desk 10 am to 6 pm on all working days) e-mail:
eproc@rajasthan.gov.in Address : e-Procurement Cell, JDA, Yojana Bhawan, Tilak Marg, C-
Scheme, Jaipur

7. The procuring entity reserves the complete right to cancel the bid process and reject any or all of
the Bids.

8.No contractual obligation whatsoever shall arise from the bidding document/ bidding process
unless and until a formal contract is signed and executed between the procuring entity and the
successful bidder.

9.Procurement entity disclaims any factual/ or other errors in the bidding document (the onus is
purely on the individual bidders to verify such information) and the information provided therein
are intended only to help the bidders to prepare a logical bid-proposal.

10.  The provisions of RTPPA Act 2012 and Rules 2013 thereto shall be applicable for this
procurement. Furthermore, in case of any inconsistency in any of the provisions of this bidding
document with the RTPP Act 2012 and Rules thereto, the later shall prevail.

Executive Engineer (HOUSING-II)
JDA, Jaipur




Section A-1
Instructions to Bidders




JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

TECHNICAL BID

Potential Assessment

Envelop A

SCHEDULE AND SPECIFICATIONS

Name of work:- Operation and Maintenance and Security of 1.5 MLD
STP based on SBR technology at Rajeev Awas Yojana, Bagrana, Agra
Road, Jaipur. (For 2 Years)

1. NIB No. :- E.E.( HOUSING-II)/05/2022-23
2. Approximate cost :- Rs. 25.50 Lakh
3. Cost of the bid documents :- Rs. 500.00
4. Bid Processing Fees :- Rs. 500.00
5. | Bid Security (Online) -
@ 2% Rs. 51,000/- (For A & AA class contractor
registered in other department) and @ 0.5% 12750/-
(For Contractor registered in class AA, A, B, C & D
in JDA) through online payment or Bank Guarantee
after registering with JDA on
www.jda.urban.rajasthan.gov.in/e-services/e-tender
portal. There should be a gap 3 working days between
End date for Bid Applying, Online Payment, Bid
Submission and Bid Opening date.
Bid Security (Earnest money) may be submitted
online or by way of bank guarantee. In case bidder opt
to submit bid security through bank guarantee, the
bank guarantee should valid up to 06 Months from the
date of opening of the bid in prescribed format.
6. | Start date of Applying, Online - Start Date : 20-03-2023 from 9:30 AM Onwards
payment on JDA portal and bid
submission on
WWw.eproc.rajasthan.gov.in
7. | Online payment end date on - End date : 29-03-2023 up to 6:00 PM
JDA portal
8. | Bid submission end date on - End date : 29-03-2023 up to 6:00 PM
WWww.eproc.rajasthan.gov.in
09. | Date & Time of opening Tender - 05-04-2023 at 11:00 PM Room No. CCC TF-303 IIIrd
Floor, CCC building, Ram Kishore Vyas Bhavan,
Indira Circle, Jawahar Lal Nehru Marg, Jaipur —
302004 (Rajasthan)
10. | Date of submission of Bid fees, -

RISL processing & EMD fee 20-03-2023 to 29-03-2023 up to 6.00 PM through
online payment after registering with JDA on
www.jda.urban.rajasthan.gov.in/e-services/e-tender




portal. There should be a gap 3 working days between
End date for Bid Applying, Online Payment & Bid
Submission and Bid Opening date.

29-03-2023 to 03-04-2023 upto 6.00 PM in
D.D.(E&B), Room no. MB-SF-215, Bank Building,
JDA, Jaipur

11. | Completion period of work - 24 Months

SCHEDULE 'A' : INFORMATION USEFUL FOR THE CONTRACTORS :

The tenderer should see the site and fully understand the condition of the site before tendering
and include all lead, lifts etc. Rates quoted by the contractor as given 'H'-Schedule The work shall be
carried out in accordance with the Rajasthan PWD, JDA (PHE) & PHED detailed specification and to
the entire satisfaction of the Engineer-In charge of the work.

SCHEDULE 'B' : LIST OF THE DRAWING TO BE SUPPLIED BY THE DEPARTMENT:
The drawings may also be seen in the office of undersigned if any related to the work.

SCHEDULE 'C' : LIST OF THE DRAWING TO BE SUPPLIED BY THE CONTRACTOR:

List of the drawing to be supplied by the contractor NIL. But the contractor shall have to
arrange at his own cost drawings required for the work after depositing necessary cost within JDA.
SCHEDULE 'D' : TEST OF THE MATERIALS :

The test of the material and workmanship shall be conducted by the JDA staff as necessary,
The result of such tests should confirm to the standard laid down in the Indian standards and or the
standards laid down in the detailed specification of the Public Works Deptt,. Proper quality control is
required to be maintained by the contractor. Qualified personnel as required under the contractor
enlistments rules duly approved by the Deptt. shall have to be engaged at site by the contractor. The
deptt. reserves the right to engage such staff and recover the expenses from the contractor on such
account in case of his failure to do so.
SCHEDULE 'E' : SAMPLES OF THE MATERIALS :

The samples of the material to be used by the contractor shall be deposited 15 days in advance
with the Engineer In charge and be got approved by him before use.
SCHEDULE 'F' : TIME OF COMPLETION :

The work should start within seven days of issue of work order and complete within 24
months.

SCHEDULE 'I': SPECIAL TERMS & CONDITION:

Annexure A: Compliance with the code of Integrity and No Conflict of Interest

Annexure B: Declaration by the Bidder regarding Qualifications

Annexure C: Grievance Redressal during Procurement Process

Annexure D: Additional Conditions of Contract

Annexure E: DLP period for various types of works. Office order D-29 dated 11.03.2016
Annexure F: Payment mechanism for participating in tender: Office order D-399 dated 04.10.16.

Annexure J : JDA Office order JDA/EE/PHE-1/2020/D-367 Date 27.10.2020( Permission to invite
bids on two envelop system for O & M work of Various STP’s having estimated cost below
Rs.3.0 Crore.)

Annexure K: Rajasthan Government of Finance department: Office order F-2(1)
Fin./G&T(SPFC)/2017 dated 18.12.2020.




Annexure L: Rajasthan Government of Finance department: Office order F-2(1) Fin./ G&T (SPFC) /
2017 dated 22.10.2021. Provision for 'Unbalanced Bid' and 'Additional
Performance Security'

Annexure I: Affidavit regarding information furnished by Bidder
Annexure II: Under taking for not black listed
SCHEDULE 'H': ATTACHED SEPARATELY

SIGNATURE OF CONTRACTOR EXECUTIVE ENGINNER HOUSING-II)
Jaipur Development Authority,

Jaipur
with full address & Mobile No. :




JAIPUR DEVELOPMENT AUTHORITY JAIPUR

SPECIAL CONDITION OF THE CONTRACT FOR ELIGIBILITY FOR OPENING OF
FINANCIAL BID

Name of work: Operation and Maintenance and Security of 1.5 MLD STP
based on SBR technology at Rajeev Awas Yojana, Bagrana, Agra Road,
Jaipur. (For 2 Years)

Special conditions of contract for Potential Assessment Method as detailed here under, shall be

applicable in addition to all other terms and condition already prescribed under standard agreement

forms/rules and regulations to contract.

1. Procedure:

Procedure for Potential Assessment Method would be as follow:

(a) Tender documents shall be submitted on line e-procurement  website
http://www.eproc.rajasthan.gov.in with their digital Signature. The Bid is to be submitted in
2 envelop which shall comprise of —

(b) Envelop -1 Complete Tender Document along with addendums/ amendments issued and
uploaded by the Department on the above website, Tender form and schedules for pre-
qualification Bid and scanned copies of supporting Documents as required for qualification
as detailed herein after.

(©) Envelop -1 Financial offer (BOQ).

(d) The technical bid will be opened online only of those bidders whose Tender fee,
e-procurement fee deposit confirmed

(e) The Technical Bid would be opened online on the date 05-04-2023 at 11.00. AM.

)} The Financial Bid would be opened only of those bidders who fulfill all the Potential
Assessment Method criteria.

2. Criteria:

Criteria for Potential Assessment Method would be as follows:-

“The bidder must have experience of successful O&M of STP of at least 33% design
capacity subject to minimum 01 MLD capacity STP for minimum one year.(O&M of a STP
based on MBBR/SBR/MBR/ASP technology) in last 5 financial years and also fulfill the
financial criteria of completion of one similar work of minimum 33% amount of the bid

amount in last 5 financial years”.




Note :-

ii.

1il.

1v.

Vi.

Vil.

. Work experience Certificate issued in this regard by Govt. of India, State Govt., Union

Territory, Govt. Undertakings, Autonomous Bodies, Public or Pvt. Ltd. firm shall only be
considered.

The financial bid will be opened only of those bidders deposit proper processing fee, bid
cost , GST registration, copy of registration of contractor in required category and submit
The processing fee, bid cost and Earnest Money will be accepted through online payment
only.

Bidder should be attached affidavit on stamp paper of Rs. 100 for information furnished by
him is correct.(Annexure-I)

All the pages of the Bid documents submitted by Bidder shall be signed, stamped and
uploaded on E Procurement system by the Bidder or his representative holding the Power

of Attorney (Enclose original/attested photocopy of the Power of Attorney).

. All the bidders are required to comply with the following annexure A,B,C&D, prescribed

under RTPP Act 2012 vide circular No 3 date 4 Feb, 2013, by the Dept of Finance (G&T)
Govt. of Rajasthan.

The bidder who are blacklisted or debarred from any central/state Govt. or Govt.
undertakings are not eligible for this work, undertaking as per Annexure-II to be submitted.
Additional Performance Security. - In addition to Performance Security as specified in
rule 75 (Rajasthan Transparency in Public Procurement (Fourth Amendment) Rules,
2021.), an Additional Performance Security shall also be taken from the successful bidder
in case of unbalanced bid. The Additional Performance Security shall be equal to fifty
percent of Unbalanced Bid Amount. The Additional Performance Security shall be
deposited in lump sum by the successful bidder before execution of Agreement. The
Additional Performance Security shall be deposited through e-Grass, Demand Draft,
Banker's Cheque, Government Securities or Bank Guarantee. The Additional Performance

Security shall be refunded to the contractor after satisfactory completion of the entire work.

Executive Engineer (HOUSING-II)
JDA, Jaipur




TENDER FOR WORKS

I/We hereby tender for the execution for the Jaipur Development Authority, Jaipur of the work
specified in the underwritten memorandum within the time specified in such memorandum at the rates, (in
figure) ......... (as well as in WOrdS) .....ccceeeveeeeuiieiieeeieecee e the amount, entered in the schedule G in
all respects in accordance with the specifications, designs, drawings and instructions in writing referred to in
Rule I in all respects in accordance conditions with such conditions so far as applicable. /'We have visited the
site of work and am/are fully aware of all the difficulties and conditions likely to affect carrying out the work,
I/We have fully acquainted myself/ourselves about the conditions in regard to accessibility of site and
quarries/kilns nature and the extent of ground, working conditions including stacking, of materials, installation
of tools & plant, conditions effecting accommodation and movement of labour etc. required for the satisfactory
execution of contract.

Memorandum

General description of work:- Operation and Maintenance and Security of
1.5 MLD STP based on SBR technology at Rajeev Awas Yojana, Bagrana,
Agra Road, Jaipur. (For 2 Years)

Estimated cost : Rs. 25.50 Lakh
Earnest money :- @ 2% Rs. 51,000/- (For A & AA class contractor registered in other department) and
@ 0.5% 12,750/- (For Contractor registered in class AA, A, B, C & D in JDA)

(d) Security Deposit:

(1)"The security deposit @ 03% of the gross amount of the running bill shall be deducted from each
running bill (Annexure-K) and shall be refunded as per rules on completion of the contract as per terms and
conditions (Annexure-E). However, the amount of security deposit deducted from running bills shall not be
converted into any mode of securities like bank guarantee. FDR etc.

(i1)" Time allowed for the completion of work (to be reckoned from the 10th day after the date of written
order to commence the work) in 24 months. Should this tender be accepted in whole or in Part, /'We hereby
agree to abide by and fulfill all the terms and provisions of the conditions of contract annexed here to and of the
Notice Inviting Tender, or in default thereof, to forfeit and pay to the Governor of Rajasthan or his successors in
office, the sum of money mentioned in the said conditions.

Validity of rates 120 days.

Signature of Witness Signature of Contractor
Witness's address & Occupation Address of Contractor
Date:

The above tender is hereby accepted by me on behalf of the Governor of Rajasthan

Date:

Executive Engineer
(HOUSING-II)




Section A-2

General Conditions of Contract

(Appendix XTI of
PWF & AR. Govt. of Rajasthan effective up to date shall be
applicable)




Section A-3
Special Conditions of Contract




10.

11.

12.

SPECIAL CONDITIONS OF THE CONTRACT

The rates provided in Bid documents are inclusive of all Taxes, royalty.

The quantity of work can be increased or decreased. However, no guarantee is given about the
actual quantity of work.

No extra payment shall be made to the contractor on account of excavation in collapsible strata
or in hard or rocky strata. The tenderers shall have to make their own arrangement for
completing the work and no claim in this respect will entertained.

On collection of complete material for each section the same shall be got checked by
Engineer—in—Charge or his authorized representative. Such approval shall in no way release the
contractor of his responsibility regarding completion of work, as per required specification
until the contract is complete.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

The contractor shall make his own arrangement regarding water required for the execution and
testing of the work and shall also arrange for the supply of drinking water to his own
employees. He shall defray all charges in this connection and should include in his rates a
sufficient amount to cover such charges. All such facilities as are required now to be provided
for the labour, made under labour welfare rules enforce, shall also be provided by the
contractor at his own cost.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of
opening of the tenders.

If any Bid withdraws his Bid prior to expiry of said validity period given at S.No. 7 or
mutually extended prior or makes modifications in the rates, terms and conditions of the tender
within the said period which are not acceptable to the department or fails to commence the
work in the specified period, fails to execute the agreement and fails to furnish performance
guarantee the department shall without prejudice to any, other right or remedy, be at liberty to
forfeit the amount of earnest money given in any form absolutely. If any contractor, who
having submitted a Bid does not execute the agreement or start the work or dose not complete
the work and the work has to be put to re-biding, he shall stand debarred from participating in
bidding in JDA for Six Months in addition to forfeiture of Earnest Money/Security Deposit/
Performance Guarantee and other action under agreement

The contractor/firm or company while executing the work will adopt all safety measures at his
cost to safeguard from any loss of life and damage of public and private property. If any loss
and damage is occurred, they will pay the full compensation from their own pocket to the
concern. All the consequence (legal and or financial) will be born by the contractor only and
JDA will not be responsible in any way.

Water for construction / testing purpose shall have to arrange by contractor at his own cost. If
water is supplied by the department, the same shall be recovered from the contractor from each
running bill at the rate of 1% of total value of pipe line laying work, In case of metered
connection the charges shall be recovered on the actual consumption basis on the commercial
rates.

By submission of this tender the contractor agree to abide with all printed conditions provided
in the PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

No secured advance against material procured at site will be allowed.




13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

MAINTENANCE OF CAMPUS.

The scope of work for O&M of maintenance of campus shall include the following but not

limit to:-

(i) Sweeping and cleaning of Campus on daily basis.

(i) Cutting of the Grass in the garden fortnightly or as per requirement as per direction of Engineer-in-
Charge.

(iif) Contractor shall be responsible for any theft, damages, sabotaging, security and safety of campus.
Any loss on this account shall be recovered from the contractor.

The contractor/firm or company will take utmost care to safeguard the water mains, Electric

and Telephone cable existing surface drains water connections etc., while executing the work.

Any damages/rectification shall be born by the contractor only

Contractor shall provide a board at site indicating "Name of Work and other details at his own

cost as required by Engineer-in-charge.

The surplus sludge and damaged materials will be immediately removed from the site of work

and dumped as per instruction of Engineer-in-charge.

The Bidder are required to submit copy of their enlistment as contractor.

Any material not conforming to the specifications collected at site shall have to be removed by
the contractor within a period of 3 days of the instructions, issued by the Engineer-in-charge,
failing which, such material shall be removed by the Engineer-in-charge at risk and the
contractor after expiry of 3 days period.

The contractor/firm/company is bound to get the workmen insured against accident from the
Insurance Company at his own cost.

Contractor shall be the sole custodian of the men and material at work and will be fully
responsible for any loss of life or otherwise occurred during the execution of the works.

The Engineer—in—Charge or his authorized representative will carry out as and when
considered necessary for the quantity and quality of work done and for the materials used in
the work. The contractor, unless otherwise specified shall provide all facilities and
arrangements to undertake these tests and all testing charges shall be borne by the contractor.

The contractor shall supply required quantity of samples desired by executive engineer, the
samples so obtained shall be sent to authorized laboratory for testing, if the material is not
found according to the specifications the entire lot of supply will also be rejected. The entire
cost of samples and testing shall be borne by the contractor.

Defects Liability period:- If applicable JDA office order no. JDA/Ex.En. (TA to Dir. Eng.-
1)/2016/D-29 dated 11.03.2016 (Annexure 'E').

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and Rules, 2013 will be applicable. If there is any contradictions in existing special
conditions and provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC
PROCUREMENT ACT, 2012 and RULES, 2013 shall be applicable.

“Price escalation not applicable.

Security deposit will be refunded as per JDA office order no. JDA/Ex.En. (TA to Dir. Eng.-
1)/2016/D-29 dated 11.03.2016 (Annexure 'E").




27.

28.

29.

30.

If there is any typographical error or otherwise in the 'H' Schedule. The nomenclature and the
rates as given in the JDA approved items/rates on which schedule 'H' Schedule is based, shall
prevail.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule
1971.

Power charges shall be borne by the JDA. However it shall be responsibility of the contractor
to collect the bills from JVVNL 7 days before due date of payment by cheque and handling
over to Engineer In Charge, also collecting the cheque from JDA and deposit in JVVNL within
due date. Any late payment, penalty will be on part of contractor and To maintain power
factor not below 0.9 in any case. In case of default, any surcharge charged by the JVVNL shall
be recoverable from the contractor.

Bidder/Agency should visit site before entering into bid. If any civil/mechanical/electrical
repairing required in STP, than it will be repaired by the successful bidder bearing all
the expenditure and quote the rates accordingly.

The above conditions may be read very carefully and adhered strictly.

Signature of Contractor Executive Engineer (HOUSING-II)
With full address & Mobile No. JDA, Jaipur




Section A-4
Specifications of Work




SCOPE OF WORK

Operation and Maintenance Conditions

1. General Requirements for Operation and Maintenance

The Contractor shall operate and maintain the entire STP for period of 24 month from the date
of taking over of the plant. All necessary repairs, maintenance, overhaul, replacements etc., shall be
made during the O & M to maintain the Plant at the status of formal handing. At the end of O & M
period the plant shall be handed over to the JDA/ New contract agency nominated by JDA in fully
functional and new condition except normal wear and tear. The O & M contract price include the
initial expenditure, which is going to occur in the repairing/replacement of old machinery &

equipment etc.

The price for O & M bill shall include supply of all tools, tackles, spares, lubricants, Media,
chemical etc. which is required for uninterrupted operation of STP. The scope shall include but not

limited to the following items.

Operation and Maintenance including Civil, Electrical, Mechanical, Piping, Instrumentation

and all allied works.

Sampling and testing of effluent and treated sewage shall be done on twice a Month (2
times in the month) basis from any NABL/MOEF approved laboratory. Out of which, twice a
year these test shall be conducted through Rajasthan State Pollution Control Board
(RSPCB)/PHED govt. lab , payments for this to be made by contractor to RSPCB/PHED. No
payment shall be given to contractor for these testing’s. If any additional test required by JDA
authority or Engineer In-charge then same shall be done by contractor at his own expenses upto
2 no tests. If additional testing (more than 2 no.) are required by EIC then testing amount shall
be borne by contractor & same shall be reimbursed by JDA on submission of original payment
receipt. Contractor shall submit testing reports for payment as required above. If contractor fail

to submit testing reports monthly, then payments shall be withheld.

O & M of all functional and utility buildings, infrastructure and common areas Within the Plant

campus.

CONTRACTOR HAS TO INCUR ALL THE COSTS, TAXES, GST, DUTIES,
TRANSPORTATION, LABOUR, MACHINING, WELDING, REPAIRING, REPLACING
AND MAKING GOOD ANY AND ALL PARTS / PLANT EQUIPMENT, CONSUMABLES,
MOTORS, PUMPS, GEAR UNIT, CAPACITOR, LT SWITCHGEAR, LIGHTING SYSTEM,
CABLES, CHEMICALS, CONSUMABLES, MEDIA ETC.




Maintenance of Proper records of sampling as per approved Performa.

Loading, Unloading and Transportation of screenings, Wet sludge and wet grit out of treatment Plant
site at his cost as directed by JDA’s representative within 10 km from the Plant at the place as directed
by the JDA’s representative from time to time. The wet sludge shall be collected and disposed of by
the contractor.

Maintenance of log books of all the machinery shall be done separately & collectively, at the STP
These reports shall contain sufficient appropriate and adequate data to make the records meaningful

and amenable to analysis for evaluating the performance of the Plant as well as to help in O & M

decisions.

Security of the campus and contents therein shall be Contractor’s responsibility.

The records maintained by the Contractor shall be produced periodically to the JDA’s representative
for proper monitoring. The JDA’s representative’s remarks shall be attended to on next submission.
Consolidated summary reports shall be furnished to the JDA monthly, quarterly and yearly containing

salient features as and when directed by JDA.

The Contractor shall also maintain history sheets of overhauling, maintenance, replacement of all the

important electrical and mechanical equipment

The O & M shall include the appropriate preventive maintenance of equipment as per the

manufacturer’s recommendation.

The operation, maintenance and repairs services shall be performed according to the following.

Down time:

The operation and maintenance service provided by the Contractor for the period specified in the
Contract shall ensure the continuous operation of the Plant and that the breakdown or deterioration in
performance, under normal operating conditions, of any items of Plant and equipment and component

parts thereof is kept to a minimum.

The period of such exceptional operation shall not exceed two consecutive days and shall not be more
than three days a week. The maximum downtime of the whole Plant shall not exceed 12 hours. The
periods for repairs and maintenance have to be communicated to the JDA’s representative at least one
week in advance. For machinery and equipment which requires maintenance to be carried out by
manufacturer/ manufacturer’s authorized representative, the down time shall not exceed 3 days. JDA

reserves the right to impose penalty, should there be any default by Contractor on this account. The




penalty amount will be deducted in the next O & M bill if adequate record is not furnished by the

Contractor for delay.

Operation of the Plant as per O & M Manual:

The Plant shall be operated according to the rules and procedures laid down in the O & M manual. The

Plant must be in position to work at the design capacity at any time.

Awareness & Cleanliness

The Contractor and his staff shall maintain a high degree of awareness in operation and maintenance
of the Plant and all relevant safety codes and procedures. At all times the Plant, its equipment and
surrounds shall be kept clean and in order’ including the buildings, floors, walls, roofs, windows, and

garden etc.

Frequency of Preventive maintenance

The preventive maintenance shall be carried out according to the preventive maintenance schedule of
the Plant. The regular staff may be reinforced with short-term specialists by the Contractor for special

maintenance tasks, after duly informing the JDA’s representative of the need and the schedule.

Repairs

Repairs shall be made as and when needed very promptly on the spot or at the Contractor’s /
Manufacturer’s workshop. The need of repair on the spot or at the Contractor’s workshop has to be
defined in co-ordination with the JDA’s representative and according to the status of spare parts

availability.

Spare parts

The Contractor shall keep a reasonable stock of spare parts so that the down time of equipment can be
kept within the limits specified. The contents of the stock and the reorder level of the inventory have

to be approved by the JDA’s representative.

Transportation

All necessary transportation shall be arranged and made by the Contractor at his own expense.




Consumables

The Contractor has to ensure that there is always there is sufficient stock of 15 days of consumables,

etc.,

Chemicals

The Contractor has to ensure that there is always there is minimum stock of 30 days requirement of

Polyelectrolyte.

2 GENERAL OBLIGATION

The Contractor shall operate and maintain the entire Plant under this contract for the period specified
in this contract which shall be extendable at the JDA’s option to be discussed in the last one month of

6 months O & M contract.

The Contractor will submit a detailed operation and maintenance plan for approval of JDA’s
representative. All operation and maintenance activities shall be carried out strictly in accordance with

the approved plan.
The services shall include but not be limited to the following items.

Operation and maintenance of the sewage treatment plant from the inlet chamber up to disposal of

treated water.

3 OPERATION

Operational services
The Contractor shall operate the complete sewage treatment Plant and associated services on a

continuous 24-hour basis.

The Contractor shall operate and utilize the control and monitoring systems provided. If found
necessary, he shall make adjustments (within the operation range) of the control system and

equipment, so that the Plant operation matches the treatment process requirements.

If it is determined that the facility is not capable of meeting the design parameters for any reason
beyond the Contractor’s control and not attributable to him, the Contractor shall determine the specific
cause of failure/ abnormality in the Plant functioning and report to the JDA’s representative and seek

his directives on the necessary corrective action to be taken/adopted.




The Contractor will be required to furnish the details of electricity consumption in the format
prescribed by the JDA’s representative. Monthly electric charge shall be paid by JDA, collecting
the electric bill from JVVNL and deposit the same to JVVNL will be contractor liability & the
same shall be reimbursed by JDA to the contractor. Penalty account of power factor surcharge
and late payment of monthly electric shall be recovered from contractor’s monthly O&M bill if

any.

All consumables, Polyelectrolyte, and spare required operating and maintaining the Contractor shall
provide the Plant in good condition. The grit, Screenings, Wet sludge and other garbage generated in
the plant shall be removed from the site on daily basis. No accumulation of such residues shall be
permitted within the Plant campus without express application by Contractor giving adequate reasons
as well as  permission of JDA’s representative. The Contractor shall such residues in conformity to
Environmental regulations/ rules in force. The JDA’s Representative may, if required, decide the mode
and timing of disposal of such residues in consultation with concerned Environmental and Civic
Authorities. Such directions shall be followed by the Contractor promptly, both in letter and spirit,
without any reservations and without any increase in O&M /other costs. The loading, unloading and
transportation cost of these shall be borne by the Contractor and shall be included in the price quoted

by the Contractor for O&M.

The Contractor at his own expense shall provide all tools, cleaning, and housekeeping equipment,

security and safety equipment

Manpower

The Contractor shall provide experienced managerial, technical, supervisory, administrative, and non-
technical personnel and labour necessary to operate and maintain the treatment Plant and works
properly, safely and efficiently on a continuous 24 hour basis for the full term of the O & M period.

While doing so due consideration shall be given to the labour laws in force.

The qualification and capability of Contractor’s personnel shall be appropriate for the tasks they are
assigned to perform. The staff provided shall be fully trained in the operation of the works before
being given responsibility. If, in opinion of the JDA’s representative, a member of Contractor’s staff is
considered to be insufficiently skilled or otherwise inappropriate for the assigned task, and JDA’s
representative informs the Contractor in writing, the Contractor shall replace him with a person of
appropriate skills and experience for the task, approved by the JDA’s representative, within one month

of being so informed.




The bidder shall propose in his tender a staff management structure for the operation and maintenance

of works. The suggested structure (minimum) shall be as follows:

1
Site in Charge (full time) Should be diploma/graduate in Civil/ Chemical/
Mechanical engineering with having minimum 1 year
experience of O&M of similar type of Plant.
3
t hould h ini 1 i f O&M of
Operator (Ino in each Shifts) Should have minimum 1 year experience of O&M o
similar type of Plant.
3
Helper/ (Ino in cach Shifts) Should have experience of O&M of similar type of
Sweepers Plant.

The JDA may require a suitable change in the structure on the basis of design, automation and other

relevant parameters it deems fit.

The Contractor shall provide Electrician & plumber/fitter as and when required.

The Contractor shall provide all secretarial support, office furniture and office supplies as required for
O & M of STP. It shall also ensure that all labor welfare laws and regulations are followed, including

weekly rests, rotation of duties

The CV resumes of the Contractor personnel shall be submitted to the JDA’s representative for
acceptance. Normal time duty hours for the Contractor’s O & M personnel may be modified as
necessary and agreed by the JDA’s representative. A rotating shift schedule shall be established by the
Contractor and approved by the JDA’s representative who will ensure that an adequate number of the
Contractor’s staff will be available for duty at Plant 24 hours each day, 7 days week, including

national holidays.

In the event that it is necessary for more than one of the Contractor s O & M personnel to be absent
from the Plant , for whatever reason, the Contractor shall provide a qualified replacement at his own
expense and ensure that specified project duty coverage is maintained. If substitute key personnel are

required for a period longer than 15 days.

The O & M personnel shall be dedicated solely to the specified duties and responsibilities and shall
not be diverted to perform Contractor’s administrative duties, construction arrangement, office
management, or other non- O & M activities. Adequate support staff shall be provided by the

Contractor in order avoid any such diversion.




The bidder shall provide justification of the labour cost proposed by him for all personnel

The Contractor shall include in his cost medical and accident insurance expenses of all the staff
employed by him along with all provisions of the labour welfare acts prescribed from time to time by
the State and Central Government. Adequate insurance cover shall also be maintained during O & M

period for all short-term employees, as well as casual, temporary employees and visitors.

JDA is not liable for any situation arising due to any accident/mishap of whatever nature

occurring in the Plant premises.
Safety

The Contractor shall be responsible for safety of his staff during O & M of the Plant and shall
procure, provide and maintain all safety equipment necessary for satisfactory O & M such as

gasmasks, gloves, boots, mats etc.,

The Contractor shall utilize safety awareness procedures in every element of operation and

maintenance.

The Contractor shall emphasize site safety including adoption of safe working procedures
Cleanliness and care of the plant as a whole

Accident and hazardous conditions prevention

The Contractor shall impart safety training to all members at regular intervals, especially for new

cComers.

The Contractor shall provide Notice boards and display boards at appropriate locations detailing
precautions to be taken by O & M personnel to work in conformity to regulations and procedures and

by the visitors to the Plant.

The Contractor shall notify the JDA’s representative immediately if any accident occurs whether on-
site or off site in which Contractor is directly involved and results in any injury to any person,
whether directly concerned with the site or a third party. Such initial notification may be verbal and

shall be followed comprehensive report within 24 hours of the accident.




Reporting

The Contractor shall prepare consolidated daily reports, weekly and monthly reports on Plant

operation and maintenance and submit to the JDA’s representative as and when required by JDA.

Overall reporting formats shall be approved by JDA’s representative and may have to be modified
from time to time as required and approved by JDA’s representative. Contractor may have to prepare
and submit additional reports on particular matters and incidents as and when required by the JDA’s

representative for each significant occurrence.
4 MAINTENANCE
Maintenance of Installed Plant

The Contractor shall ensure the continuity of the Plant operations and the breakdown or the
deterioration in performance of the Plant under normal operating conditions of any items of the Plant

and equipment and component parts thereof shall be minimized.

The classes of maintenance provided shall comprise full Operational maintenance and standby

Maintenance.

Full operational maintenance comprises the planned and regular maintenance carried out by the
Contractor on a day-to-day basis, including cleaning, lubricating, minor adjustment, together with the
preventive and corrective maintenance plan for those items of the Plant and equipment within the

treatment works which have been commissioned and made operational.

Standby maintenance comprises the planned and regular maintenance carried out by the Contractor
including cleaning, lubricating, periodic, and minor adjustment of all items of Plant and equipment

within the treatment works which have been installed but have not yet been made operational.

The Contractor shall carry out the maintenance of the Plant installations in accordance with the
requirements of the O & M Manual and to the approved maintenance plan. The Contractor shall
strictly adhere to the manufacturers’ recommendations with respect to equipment maintenance, and
only use types and grades of lubricants to be used. The frequency of lubrication, adjustments to be
made regularly, and recommended spare parts by the equipment/machine/instrument

manufacturer/supplier shall be carried out and appropriate inventory shall be held in store.




Building and Site Maintenance
The Contractor shall be responsible for:

The full maintenance of building and all electrical, ventilation, plumbing and drainage installation in
the building. Building and housekeeping maintenance. Full maintenance of the site water and
wastewater services, cabling and earthling systems, and the campus lighting system. Site maintenance

including the upkeep of landscaped areas/ tree Plantation etc.
Preventive Maintenance

The Contractor shall plan the day-to-day and the preventive maintenance. This planning must include
each equipment. The estimated necessary hours in preventive maintenance and break down
maintenance. It shall also include the qualification of the foreseen maintenance personnel. The
Contractor shall provide the yearly requirement of spare parts and consumable needed for the
maintenance of each piece of equipment for the day-to-day maintenance, preventive maintenance, and

foreseen break down maintenance/overhaul, if any.
5. TRAINING

General

The Contractor shall be responsible for instruction and training of all his personnel in all aspects of
Plant operation and maintenance till the end of the operation and maintenance period. The Contractor
shall also be responsible for training personnel designed by the JDA who will operate the Plant at the
expiry of the contract if directed by JDA.

The Contractor will make available for this purpose competent staff and as well as propose schedule
information that may be necessary for effective execution of the training programme.

6. Operation and Maintenance records

The contractor shall submit sample form for record to JDA for approval that are required to the
maintained by the O & M Contractor. The details of complete records shall be prepared and submitted
by the O & M Contractor to the JDA’s representative as and when required.

7. Recommended Treatment Process

The treatment plant consists of mainly Civil, Mechanical, Electrical, Piping, Instrumentation process
of STP(based on SBR technology), as under:-

(a) Raw sewerage pumping station (Sewage transfer sump with pumping machinery and screens).

(b) Primary treatment units (Removal of screen/grit in screen channel/grit channel etc.)

(c) Biological treatment units (Removal of organic matter (BOD/COD) etc. ).

(d) Chlorination system

(e) Sludge dewatering system

(f) etc.as per SBR Technology




8. Treated sewage quality:- AS per norms of CTO/centre /state Govt. norms

Sr.no.

Parameter

Value

1

PH

COD

BOD (3 day at 27 C)

TSS

Phosphate as P

Fecal Colifrom

N Total

(>IN EN I o) NN R O, T I SN R US T | \S]

Oil & Grease

AS per norms of CTO/centre /state
Govt. norms

Contractor shall in all conditions insure that quality of effluent from STP shall have desired
characteristic in conformity with specifications as mentioned above and shall give guarantee for it.

Failure to comply above parameter shall attract liquidated damages as per clause 10 of conditions of

contract.

10. Liquidated damages:

10.1 For the quantity and quality of treated sewage

If the pumped sewage quantity and quality parameters do not meet the output standards, then

liquidated damages shall be payable shall be as follows:-




Liquidated Damages

(For non-conformance in meeting the output standards for treated sewage set as per this tender

specifications)
Event triggering the During the O&M period Liquidated damages
recovery of Liquidated Frequency recoverable on termination as a
Liquidated Damages D percentage of the immediately
amages .

preceding year’s fixed &

variable payments
Non conformance with Rs. 2.00 For every 1000 litres 5%
BOD standards as per for every day of non
volume I, Technical conformance
specifications
Non conformance with Rs. 2.00 For every 1000 litres 5%
COD standards as per for every day of non
volume I, Technical conformance
specifications
Non conformance with Rs. 2.00 For every 1000 litres 5%
TSS standards for every day of non

conformance

10.2 The treated sewage quantity levels shall be calculated on the basic average over the relevant

period of 24 hours.
10.3 Limit on liquidated damages

Notwithstanding the above, the liquidated damages payable by the contractor shall not exceed

the maximum liquidated damages as explained at clause 11 of the part.

10.4 It is understood that liquidated damages are not a penalty but represents a reasonable estimate of
fair compensation which are payable without proof of actual damage for a failure to meet the
stipulated conditions which otherwise is impracticable or extremely difficult to fix the actual

damages resulting from failure of the contractor to meet such output standards.
10.5 Slit/Sludge/Screening/Grit removal

If the contractor fails to remove silt/sludge/screening/grit etc. in the treatment plant from the
date of receipt of letter from the employer, then the silt/sludge/screenings/grit shall be removed

by the employer by engaging other agencies and the cost will be recovered from the contractor.




11. Maximum Liquidated Damages

11.1 The maximum liquidated damages payable by the contractor in any month shall not be more than

5% of the fixed payment receivable by the contractor for the year calculated on nominal flow

upto 1.0 MLD.

11.2 The maximum liquidated damages payable by the contractor in a year shall not be more than 30%

of the fixed payment receivable by the contractor for the year calculated on nominal flow upto

1.0 MLD.

11.3 The maximum liquidated damages payable by the contractor on Termination shall not be more

13.

14.

than the fixed payment receivable by the contractor for the year preceding the termination

calculated on nominal flow upto 1.0 MLD.

As per agreement, the no. of staff in each shift should always remain present; otherwise penalty
towards absence of any staff shall be levied and recovered from the contractor. The arrangement
of reliever for weekly off/holiday/leave etc. shall be made by the contractor. Absence on any
ground like weekly off or holiday shall not be considered. The presence of staff in each shift
should be marked in register to be maintained at site of sewage treatment plant; which shall be
considered as final. The contractor’s staff must mark their presence in this register. If a man on
the duty remains absent and there will not be any replacement in his place, the contractor will

be penalized at the rate of Rs. 500/- per man per day upto no limit.

No equipment shall remain idle or un-repaired or damaged or unutilized for the period
exceeding 5 working days from the date of intimation by engineer in charge to contractor in that
effect. If any equipment is not repaired, rectified and or replaced within 3 days, the contractor
shall be penalized with no limit at the rate of Rs. 1000/- per day of delay per each

individual equipment of the plant.

Executive Engineer (HOUSING-II)
JDA, Jaipur




Section A-5

Annexure




01.

02.

03.
04.

05.
06.

07.

08.

09.
10.

1.

12.

13.

14.

15.
16.

17.
18.

SCHEDULE 'T' : SPECIAL TERMS & CONDITION :

If there is any typographical error or otherwise in the 'H' Schedule the rates given in the relevant BSR on
which schedule 'H' has been prepared, shall prevail.

Tax exemption/ Tax liabilities if any shall be applicable as per prevailing government rule and bidder has
to consider this while quoting the rates.

The contractor shall follow the contractor labour regulation and abolition Act 1970 & Rule 1971.

The JDA shall have right to cause on audit and technical examination of the work and the final bills of the
contractor including all supporting vouchers, abstract etc. to be made within two years after payment of
the final bills and if as a result such audit any amount is found to have been over paid/excess in respect of
any work done by the contractor under the contract or any work claimed by him to have been done under
this contract and found not to have been executed the contractor shall be liable to refund such amount and
it shall be lawful ;for the JDA to recover such sum from him in ;the manner prescribed in special
condition no. 8 or any other manner legally permissible and if it is found that the contractor was paid less
then that was due to him under the contract in respect of any work executed by him under it, the amount
of such under payment shall be paid by the JDA to the contractor.

Delted.

Whenever any claim against the contractor for the payment of a sum of money arises out or under the
contracts, the JDA shall be entered to recover the sum by appropriating in part or whole of the security
deposit of the contractor. In the event of the security being insufficient or if no security has been taken
from the contractor then the balance of the total sum recoverable as the case may shall be deducted from
any sum then due or which a any time there contract with the JDA should this sum be sufficient to
recover the full amount recoverable, the contractor shall pay to JDA on demand the balance remaining
due. The JDA shall further have the right to effect such recoveries under P.D.R. Act.

The rate quoted by the contractor shall remain valid for a period of 120 days from the date of opening of
the tenders.

By submission of this tender the contractor agree to abide with all printed conditions provided in the
PWD manual from 64 (Chapter 3-para 36) and subsequent modification.

No conditions are to be added by the contractor and conditional tender is liable to be rejected.

All transaction in the execution of this work and this tender will be liable to sale-tax vide section 2(B)
read with sub clause (4) Sale-tax Rule, 1954.

If any tenderer withdraws his tender prior to expiry of said validity period given at S.No. 7 or mutually
extended prior or makes modifications in the rates, terms and conditions of the tender within the said
period which are not acceptable to the department or fails to commence the work in the specified period,
fails to execute the agreement the department shall without prejudice to any, other right or remedy, be at
liberty to forfeit the amount of earnest money given in any form absolutely. If any contractor, who having
submitted a tender does not execute the agreement or start the work or dose not complete the work and
the work has to be put to retendering, he shall stand debarred for six months from participating of
tendering in JDA in addition to forfeiture of Earnest Money / Security Deposit and other action under
agreement

Rules regarding enlistment of contractors provide that work ;upto five times limit for which they are
qualified for tendering can be allotted to them Therefore, before tender the contractors will keep this in
mind, and submit the details of work. Tenders with incomplete or incorrect information are liable to be
rejected.

Any material not conforming to the specifications collected at site shall have to be removed by the
contractor within a period of 3 days of the instructions, issued by the Engineer-Incharge in writing.
Failing which, such material shall be removed by the Engineer-In charge at risk and the contractor after
expiry of 3 days period.

The material collected at site and paid provisionally shall remain under the watch and ward of the
contractor till it is consumed, fully on the work.

The rates provided in tender documents are inclusive of all Taxes royalty.

No extra lead of earth/material shall be paid over and above as specified in 'G' schedule. Source/borrow
pit area for earth shall have to be arranged by the Contractor at his own cost.

Undersigned has full right to reject any or all tenders without given any reasons.

Mortar of Masonry work and lean concrete will be permitted mixer with hopper.




19.

20.
21.
22.

23.

24.

As per Supreme Court decision "All contracts with Governments shall require registration of workers
under the building and other construction workers (Regulation of Employment and Conditions of Service)
Act, 1996 and extension of benefits to such workers under the act."

The tenderer are required to submit copy of their enlistment as contractor.

Conditions of RPWA-100 will be mandatory & acceptable to the contractor.

Any tender received with unattested cutting/overwriting in rates shall be rejected and such bidder will be
debarred from tendering for three months in JDA.

All the provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012
and Rules, 2013 will be applicable. If there is any contradictions in existing special conditions and
provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT ACT, 2012 and
RULES, 2013, provisions of THE RAJASTHAN TRANSPARENCY IN PUBLIC PROCUREMENT
ACT, 2012 and RULES 2013 shall be applicable.
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Signature of Contractor Executive Engineer (HOUSING-II)
with full address & Mobile No. JDA, Jaipur
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Annexure A:

Compliance with the code of Integrity and No Conflict of Interest
Any person participating in a procurement process shall —

(a) Not offer any bribe, reward or gift or any material benefit either directly or indirectly in exchange for an
unfair advantage in procurement process or to otherwise influence the procurement process;
(b) Not misrepresent or omit the misleads or attempts to mislead so as to obtain a financial or other benefit
or avoid an obligation;
(¢) Not indulge in any collusion, Bid rigging or anti-competitive behavior to impair the transparency,
fairness and progress of the procurement process;
(d) Not misuse any information shared between the procuring Entity and the Bidders with an intent to gain
unfair advantage in the procurement process;
(e) Not indulge in any coercion including impairing or harming or threatening to do the same, directly or
indirectly, to any party or to its property to influence the procurement process;
(f) Not obstruct any investigation or audit of a procurement process;
(g) Disclose conflict of interest, if any; and
(h) Disclose any previous transgressions with any Entity in India or any other country during the last three
years or any debarment by any other procuring entity.
Conflict of Interest:-
The Bidder participating in a bidding process must not have a Conflict of interest.
A conflict of interest is considered to be a situation in which a party has interests that could improperly
influence that party’s performance of official duties or responsibilities, contractual obligations, or compliance
with applicable laws and regulations.
i. A Bidder may be considered to be in Conflict of Interest with one or more parties in a bidding process if,
including but not limited to:
a. Have controlling partners/sharcholders in common ; or
b. Receive or have received any direct or indirect subsidy from any of them; or
c. Have the same legal representative for purposes of the Bid; or
d. Have a relationship with each other; directly or through common third parties, that puts them in a
position to have access to information about or influence on the Bid of another Bidder, or influence the
decisions of the Procuring Entity regarding the bidding process; or
e. The Bidder participates in more than one Bid in a bidding process. Participation by a Bidder in more
than one Bid will result in the disqualification of all Bids in which the Bidder is involved. However,
this does not limit the inclusion of the same subcontractor, not otherwise participating as a Bidder, in
more than one Bid; or
f. The Bidder or any of its affiliates participated as a consultant in the preparation of the design or
technical specifications of the Goods, Works or Services that are the subject of the Bid; or
g. Bidder or any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as
engineer-in-charge/ consultant for the contract.




Annexure B :
Declaration by the Bidder regarding Qualifications

Declaration by the Bidder

In relation to my/our Bid submitted to ... for procurement of
........................................................... in response to their Notice inviting Bids No.
................. Dated ................. I/We hereby declare under Section 7 of Rajasthan Transparency in Public
Procurement Act, 2012, that :

1. I/We possess the necessary professional, technical, financial and managerial resources and competence
required by the Bidding Document issued by the Procuring Entity;

2. I/We have fulfilled my/our obligation to pay such of the taxes payable to the Union and the State
Government or any local authority as specified in the Bidding Document;

3. /We are not insolvent, in receivership, bankrupt or being wound up, not have my/our affairs
administered by a court or a judicial officer, not have my/our business activities suspended ant not the
subject of legal proceeding for any of the foregoing reasons;

4. I/We do not have, and our directors and officers not have, been convicted of any criminal offence
related to my/our professional conduct or the making of false statements or misrepresentations as to
my/our qualifications to enter into a procurement Contract within a period of three years preceding the
commencement of this procurement process, or not have been otherwise disqualified pursuant to
debarment proceedings;

5. I/We do not have a conflict of interest as specified in the Act, Rules and the Bidding Document, which

materially affects fair competition;

Date : Signature of bidder
Place :
Name :
Designation :

Address :




Annexure C:
Grievance Redressal during Procurement Process

The designation and address of the First Appellate Authority is Commissioner, JDA, Jaipur.

The designation and address of the Second Appellate Authority is Executive Committee.

(1)Filing an appeal
If any Bidder or prospective bidder is aggrieved that any decision, action or omission of the Procuring Entity is in
contravention to the provisions of the Act or the Rules or the Guidelines issued there under, he may file an appeal to
First Appellate Authority, as specified in the Bidding Document within a period of ten days from the date of such
decision or action, omission, as the case may be, clearly giving the specific ground or grounds on which he feels
aggrieved:
Provided that after the declaration of a Bidder as successful the appeal may be filed only by a Bidder who has
participated in procurement proceedings:
Provided further that in case a Procuring Entity evaluates the Technical Bids before the opening of the Financial
Bids, an appeal related to the matter of Financial Bids may be filed only by a Bidder whose Technical Bid is found to
be acceptable.
(2) The officer to whom an appeal is filed under para (1) shall deal with the appeal as expeditiously as possible
and shall Endeavour to dispose it of within thirty days from the date of the appeal.

(3) If the officer designated under para (1) fails to dispose of the appeal filed within the period specified in para (2), or
if the Bidder or prospective bidder or the Procuring Entity is aggrieved by the order passed by the First Appellate
Authority, the Bidder or prospective bidder or the Procuring Entity, as the case may be, may file a second appeal to
Second Appellate Authority specified in the Bidding Document in this behalf within fifteen days from the expiry of
the period specified in para (2) or of the date of receipt of the order passed by the First Appellate Authority, as the case
may be.

(4)Appeal not to lie in certain cases
No appeal shall lie against any decision of the Procuring Entity relating to the following matters, namely:-
(a) Determination of need of procurement;
(b) Provisions limiting participation of Bidders in the Bid process;
(c) The decision of whether or not to enter into negotiations;
(d) Cancellation of a procurement process;
(e) Applicability of the provisions of confidentiality.

(S5)Form of Appeal
(a) An appeal under para (1) or (3) above shall be in the annexed form along with as many copies as there are
respondents in the appeal.
(b) Every appeal shall be accompanied by an order appealed against, if any, affidavit verifying the facts stated in
the appeal and proof of payment of fee.
(c) Every appeal may be presented to First Appellate Authority or Second Appellate Authority, as the case may
be, in person or through registered post or authorized representative.

(6) Fee for filing appeal
(a) Fee for first appeal shall be rupees two thousand five hundred and for second appeal shall be rupees ten
thousand, which shall be non-refundable.
(b) The fee shall be paid in the form of bank demand draft or banker’s cheque of a Scheduled Bank in India
payable in the name of Appellate Authority concerned.

(7) Procedure for disposal of appeal

(a) The First Appellate Authority or Second Appellate Authority, as the case may be, upon filing of appeal, shall
issue notice accompanied by copy of appeal, affidavit and documents, if any, to the respondents and fix date
of hearing.

(b) On the date fixed for hearing, the First Appellate Authority or Second Appellate Authority, as the case may
be, shall,-

(i) Hear all the parties to appeal present before him; and
(i1) Peruse or inspect documents, relevant records or copies there of relating to the matter.

(c) After hearing the parties, perusal or inspection of documents and relevant records or copies thereof relating to
the matter, the Appellate Authority concerned shall pass and order in writing and provide the copy of order to
the parties to appeal free of cost.

(d) The order passed under sub-clause (c) above shall also be placed on the State Public Procurement Portal.




FORM No. 1

[See Rule 83]
Memorandum of Appeal under the Rajasthan
Transparency in Public Procurement Act, 2012

Appeal NO. oo Of Before the

................................ (First/Second Appellate Authority)

Particulars of appellant :

(i) Name of the appellant :

(i1) Official address, if any :

(ii1) Residential address :

2.

Name and address of the respondent (s) :

(1)

(i)

(ii1)

Number and date of the order appealed against and name and designation of the officer/authority who
passed the order (enclose copy), or a statement of a decision, action or omission of the Procuring Entity
in contravention to the provisions of the Act by which the appellant is aggrieved:

If the Appellant proposes to be represented by a representative, the name and postal address of the
representative:

Number of affidavits and documents enclosed with the appeal :

Grounds of apPeal & ....o.eiii i e

(Supported by an affidavit)

Py O 1

Appellant’s Signature




Annexure D:

Additional Conditions of Contract
1. Correction of arithmetical errors

Provided that a Financial Bid is substantially responsive, the Procuring Entity will correct arithmetical

errors during evaluation of Financial Bids on the following basis:

i. If there is a discrepancy between the unit price and the total price that is obtained by multiplying the
unit price and quantity, the unit price shall prevail and the total price shall be corrected, unless in
the opinion of the Procuring Entity there is an obvious misplacement of the decimal point in the
unit price, in which case the total price as quoted shall govern and the unit price shall be corrected;

ii. It there is an error in a total corresponding to the addition or subtraction of subtotals, the subtotals
shall prevail and the total shall be corrected ; and

iii. If there is a discrepancy between words and figures, the amount in words shall prevail, unless the
amount expressed in words is related to an arithmetic error, in which case the amount in figures
shall prevail subject to (i) and (ii) above.

If the Bidder that submitted the lowest evaluated Bid does not accept the correction of errors, its Bid

shall be disqualified and its Bid Security shall be forfeited or its Bid Securing Declaration shall be

executed.
2. Procuring Entity’s Right to Vary Quantities

(1) At the time of award of contract, the quantity of Goods, works or services originally specified in
the Bidding Document may be increased or decreased by a specified percentage, but such increase
or decrease shall not exceed twenty percent, of the quantity specified in the Bidding Document. It
shall be without any change in the unit prices or other terms and conditions of the Bid and the
conditions of contract.

(i) If the Procuring Entity does not procure any subject matter of procurement or procures less than
the quantity specified in the Bidding Document due to change in circumstances, the Bidder shall
not be entitled for any claim or compensation except otherwise provided in the Conditions of
Contract.

(1) In case of procurement of Goods or services, additional quantity may be procured by placing a
repeat order on the rates and conditions of the original order. However, the additional quantity
shall not be more than 25% of the value of Goods of the original contract and shall be within
one month from the date of expiry of last supply. If the supplier fails to do so, the Procuring
Entity shall be free to arrange for the balance supply by limited Bidding or otherwise and the
extra cost incurred shall be recovered from the supplier.

3. Dividing quantities among more than one Bidder at the time of award (In case of procurement of

Goods)

As a general rule all the quantities of the subject matter of procurement shall be procured from the

Bidder, whose Bid is accepted. However, when it is considered that the quantity of the subject matter of

procurement to be procured is very large and it may not be in the capacity of the Bidder, whose Bid is

accepted, to deliver the entire quantity or when it is considered that the subject matter of procurement to
be procured is of critical and vital nature, in such cases, the quantity may be divided between the

Bidder, whose Bid is accepted and the second lowest Bidder or even more Bidders in that order, in a

fair, transparent and equitable manner at the rates of the Bidder, whose Bid is accepted.

Signature of Contractor Executive Engineer
(HOUSING-II)

JDA, Jaipur

with full address & Mobile No.




Annexure-E:

i JAIPUR DEVELOPMENT AUTHORITY, JAIPUR
Mo. JDASExEn. (TA to Dir. Engg-1)/2016/D- 2 €] Dated: |4 } i ’1_,.;; {6

Office Order
l Subject: - 1ILP period for various type of works.

As per the decision taken in the 201 meeting of Exerutive Committee held on
23022016 work agenda no, 201:22, DLP petied of various natures of works

amounting more than Rs. 25 lakhs has been rovised as per following time perieds
based on nature of works,

This order will supersede the earlier orders issued in this regard i.e, order No,
JTOASTA to D{E}/ 200011/ D-317 dated 28.04.2011 including Special Condition
Na. 222 & 2.23 of Annesure-l related ta 3D refund & forfeiture (other Special
Condition of annexure-1 of  this order will remain valid) and order Ne.
JDASExEn(Pr-5 & TA) 203/ D43 dated 27.02.2013 and also all pertaining
orders, in coniract agreements or i PWEF&AR having DLP period dilferent than

what is being enforced through this present order for concerned type of work.

il Table-l
SN, Typ: of Work Existing | As per approved in EC. 1
DL Period | held on 23.02.2006
| 1. |BridgeWork 3 wears | 5¥ears |
2 CD Work G 3 yrars | 5Years i ‘1
3. | CCRond, PQCWark [3yeas 1|_5 Years —
.| CCules/Kerby/medians | ayears __'Syews _ |
| 5. | Dralnsg = Gmonths | 3 vears e
b | Roads ; . s
(i) Twe laver W B /G5B 3 years & Months cr one full raiay |
e 4 seasoit which over is later
= | tiiy For Renewal /Strengthening |
B (i BT upsto 30 mm thiic hness 2 years 11 year |
o (B)ET abave 30 mim to apto 40 | 3 years | 2 years l
R | i g = -] |
i {c]BT above 40 mm o uplo 90| 3 years 3 years |
T PP S T 5 S l|
I Gl BT Alewe O 3 years I Syenrs _]I
T ThinNew Roads I i B
{a) BT upto W mm 3 years ! Joyears _\
{b) BT more than 90 mm 3 years Syears ]
7. | Compuound wall f months Ayears’ |
B. | Buildings wark |
(i) Wark pertaining to Sanitary works | 6 months 2 years J
electricil works, Joinery works and ) :
inting works, |
ET]LH-W'-%T*" pertaining_to Building | & months 5 yenrs ||
structure and other civil works,
g ‘Electric work except_maintenance & months 3 vears 1
10. | SewerWater supply all including | 6 months | 3 years W
: STP and water supply related work \"'—_" .
21 except maintenance works.

Scanned by Cam5canner




The release of SD amount shall be as per following table:-

Table-iI
S No. | ——_Relesedsd [ 1v year P 2nd year A year 5t year
‘ oLp peritN\ ! ’

1. 'Upto Lyear - 100% 40% 0% . |10% \

2. Upto2year | 60% 0% . [10%

3. Upto 3 year ‘l ' 60% 10%
i Upto - year | 20%
| 5 | Upto 5 year ! | 50%

Various conditions for managing DLP are as under:-

(M

(ii)

{i1i)

(v

o~
Lt

(vi)

fvit)

(viii)

At the time of completion of waork, final component shall be worked out for
each individual item like BT/CC/tiles/drains etc {as per ditferent categories
in Table I), DLP shell be operative based upon type of individual item ex:-
CC-b years, BT-1/2;/3/5 years, Drain- 3 years etc.

Similarly for ali new waorks, these components should be caiculated at the
time of TS itself, which should be made part of BIT> document.

If any work, amount is less than Rs. 25 lakhs but Liter on due o extra/excess

worlk, if amount of final work crosses mere than Rs. 25 lakhs, DLP shail be
operative as per rule for each individua! item.

Similarly if anv work is mere than Rs. 25 lakhs but after finalization amount
25 lakhs, DLI” should be ¢perative fer six months or
rainy season whichever 1s late

ot work is less than Rs.

During DLP pedod i contractor fails to repair any work even after issue of 7
davs written niotice, same wark shail be got execut

Enginecr at the

} by respective Executive
_ontractor’s risk and cost. This prozess shall be applicable
throughout the DLP period. After completion ol 17LT period in such works
contractor sheuld be debarred and blacklisted from [DA for ihree vears as per
RTPP Rule 2012 and 21 Y where he defaults iwice 1 a single agreement or in
twa different works,

Quarterly Inspection as per rules shall be carried cut and DLP registers shail
be mamtaired by respective Executive Engineers to monitor the DLI repairs.
Special and reguiar inspection shall also be carried cut as per order no.
IDAZEXEn & TA to DE-[/2014-15/D-223 dated 12.03.2015 and order no. SE
(PMGSY) CIRCULAR 2006/ D-115 dated 04.05.2006 Point no. 3.

In case JDA feels to take U';‘ waork ()n‘zmy existing DLP road due to any

reason, following procedure should be adopted:

(@} At the time of withdrawal total liability of repairs as per DLP conditions
to be carried out and contractor shall be asked to complete the same. After

completion of assessed repairs DLP period shall be released after
deduction amt. as per table TIL




Table-1lI
g g 1 1 year 2year 3 year 4 year Syear |
Withdrawal of DLP, of 7 " i
ork order

DLP period ) \
1 year 112 - 1 - - -
2 year ] 255 143 1 - - -
3 year | 438 326 | 183 5 -
5 year E 788 | 645 | 462 | 247

Note:- Calculation is to be done on quarterly basis.

(b) In case Contractor fails to carry out these repairs, same shall be carried
out at his risk and cost. If the total amt. of such repairs works out to be
more than total retained amt. of SD, same shall be recovered from other
works and as per PDR ruies, The amount as per Table III is also to be
deducted in addition to this amount.

{ix) Based upon type of work, DLP conditions for works to be carried out during
DLP period with their frequency of respective type of work sha'l be prepared
by respective SE's aiter approval of these periods.

This order shall come in force with immediate effect and will be appiicable on all
new works whose NIB is to be called

Sey—-
. Director (Engineering-I}
DA, Jaipur
Copy to following fer information and necessary action:-

==

5 to 1DC, DA, Jaipur.
PS io Secretary, DA, Jaipur.
Lirector Engineer 1/11, JDA, Jaipur
Director (Fin.j. DA, Jaipur.

C.F, JDA, jaipui.

e WM

All Add. Chief Engineers, DA, |aipur.

AN Superintendent Engracers, JDA, faipur.
OSD (RM), DA, Jaipur.

Additional Director (REV.&DP))

0. CAGC (P&A) JDA, Jaipur.

11. Sr. Herticuliurist, JDA, Jarpur

12. All Executlive Engineer, [DA, Jaipur.

13. DD (E&B) JDA, Jaipur.

14. All AOs, JDA, Taipur.

15. All AAQOs, DA, Jaipur.

16. System Analyst

17. All Contractors’ Association, JDA, Jaipur.

18. Guard file -
1 é,"'f\’; )

S.E. & TA to Dir. (Engg-1)
JDA, Jaipur

=0 ®




Annexure-F:

Jaipur Development Authority, Jaipur
Office Order
o.:JDA/IT(1074501)/E-Services/2015-16/D- 399 Dated: A-\g-20) b

Subject: Payment mechanism for participating in tender.

Jaipur Development Authority has decided to receive Earnest Money Deposit (EMD)
(Bid Security), Tender Fee and RISL processing fee online through JDA Portal. The
bid security options available in tender for participants are as mentioned below:
A. Payment Options:
Option-1: Bank Guarantee (BG) against EMD / Bid Security
Bidder may opt Bank Guarantee (BG) against EMD (Bid Security), for which
bidder requires to prepare BG before applying in the tender. The details of BG
requires to be fed on JDA portal before paying balance amount (Tender Fee +
RISL Processing Fee). This amount will be paid through Payment Gateway only,
option to make balance payment through EFT (RTGS/NEFT) will not be available.

If bidder does not opt for BG against EMD, options of making complete payment
through Payment Gateway or through EFT (NEFT / RTGS) will be available.

Option-2: Electronic Fund Transfer (EFT: NEFT/RTGS)

If the bidder selects payment mode as EFT (NEFT/RTGS), “Paying Slip for EFT
(NEFT/RTGS)” will be generated by the system for the complete amount. The
payment can be made from any Bank any Branch using this Paying Slip through
NEFT/RTGS (Claim against payment made through EFT in any other JDA bank
account will not be acceptable and bidder stands disqualified from participation
in the bid applied for). After successful transaction through NEFT/RTGS, as per
the standard procedures it may take 4 to 24 hours in process of confirmation of
EFT through Auto-Process depending on the time of EFT done. Therefore, option
to make payment through EFT (NEFT/RTGS) will be available till 2 days prior to
closing date of bid participation.

Option-3: Payment Gateway (Aggregator)

The facility to make payment through Debit Card, Credit Card, Net banking etc.,
will be available. User can use this facility from anywhere any time till the
closing date & time of bid participation.

B. Bid Participation Receipt
After confirming payment, the bidder will get Bid Participation Receipt on the
basis of which user will get the payment details along with other details for
bidding on e-Procurement portal of GOR.

e In case of BG as the remaining payment will be done through Payment
Gateway, on successful transaction the “Bid Participation Receipt” will be
generated on real time basis.

Page 1 of 2




e In case complete payment is done through Payment Gateway, on successful
transaction the “Bid Participation Receipt” will be generated on real time
basis.

e In case complete payment is done through EFT (NEFT/RTGS), on confirmation
of payment from ICICI Bank (Auto Process) “Bid Participation Receipt” will be
available on Login of Bidder on JDA portal.

This payment mechanism will come into force w.e.f 15/10/2016. Thereafter, old
payment mechanism related to NEFT/ RTGS in which the bidder makes direct
payment without “Paying Slip for EFT (NEFT/RTGS)” in JDA’s bank account will be
discontinued.

All procuring entities are hereby directed to clearly mention this procedure in NIB
document.

(Pawan Arora)
Secretary

Copy for information and further necessary action to:

1. P.S.to JDC, JDA, Jaipur.

2. P.S.to Secretary, Secretary, JDA, Jaipur.

3. Director (Law / Finance / Town Planning / Engineering-l / Engineering-Il), JDA,
Jaipur.

4. All Additional Chief Engineer , JDA, Jaipur

5. DC (Administration)/DC(Store)/DC (Vehicle), JDA, Jaipur

6. System Analyst, JDA, Jaipur

7. Analyst-cum-Programmer, JDA to ensure integration of software w.e.f
01/10/2016.

8. All Xen , JDA, Jaipur.
9. Officer-in-charge, SPPP Portal, Jaipur.
10.0SD (Public Relation) / PRO, JDA, Jaipur. (
£
(Brijesh Kishore Sharma)
0OSD (RM)
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Annexure-J:

Jaipur Development Authority, Jaipur

No.: JDAEE/PHE-12020/0-2 67 i ﬂ;m}, o
aled:-

OFFICE ORDER

Sub:- Permission 1o invite bids e =
. 0 bid system for O&M w ST, ——
having estimated cost Below 3 ) s ¥ ‘ork of various STP's

i -,h-f per the decision taken in the 229" meeting of the Executing Commitice held on
23, -_-“-f?' w.rt agenda no. 229.6 “permission to invite bids on two bid system for O&M work
of various STP's having estimated cost below 3.0 crore™. In above context the bid for 5TPs
O&M work shall be called in two bid system containing technical evaluation with the condition
for technical eligibility criteria for PRE QUALIFICATION as follows:-

E.C Approved Technical eligibility criteria for two hid |
Agenda system |
129.6 | Regarding Ex Post Facto approval for “The bidder must hove experience of

“Permission to invite hids on twe bid successfid O&M of STP of af leaw 33% |
| system for O&M work of various STP | design capacity subjeer to minimton | MLD |
| having estimated cost below 3.0 crore. | capacity STP for mininum 1 year. (O&M
of a TP hased on MBBRSBRS WER ASP
fecimodogy) i fost 3 finaecial vears and
alva fulfill  the  financiel  eriteria of
completion of one sinilar work af mininmm
33% amount of the bid amownt in lost 3
Sfimamciol years ™

‘Certificates Isswed i ohiy reeard by
Gow,  of India,  Stave Gow..  Uniom
Territory, Crove Undertakings, |
Auwtonomous  Bodies, Fublic or v Lid
Jirnis shall be considered.”

: J
This order shall come in force with immediate effect and hence forth will be applicable on all

new CasCcs,
~d -

Exccutive Engineer (PHE-1)
1A, Jaipu
Copy to following for information and necessary action:-
1. PSto1DC, DA, Jaipur
2. PS to Secretary, JDA, Jaipur
3. Director Engineering-1/11, JDA, Jaipur
4. Director (Finance), JDA, Jaipur




Annexure-K:

D - JTSTEATT TSI RAJASTHAN GAZETTE
0 . Lxtraordinary
A drwies
wfwRwEfa | Published by Authority -

Arammmr 27, YFEAN. A 1942 RaTaT 18 2020

Agrabayana 27 Fridey, Scaka 1942-December 18, 2020

T 4 (1)
39-@gvg (1)
Tsd TSN TUT Hed As-IIRHINAT garr Sy B a2y (@ andeit, 39-fafet
aﬂé#ﬁ%ﬁﬁaﬂﬁgu) WA Hlofell sy
FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, December 18, 2020

G.S.R.230 .-In exercise of the powers conferred by section S5 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules. 2013, namely:-

I. Short title and commencement.- (1) These rules may be called the Rajasthan
Tmnsparency in Public Procurement (Second Amendment) Rules, 2020.

(2) They shall come into force from the date of their publication in the Oftficial Gazette.

2. Amendment of rule 42.- The existing proviso to sub-rule (2) of rule 42 of the
Rajasthan Transparency in Public Procurement Rules. 2013 hereinatter referred to as the said
rules, shall be substituted by the following, namely:-

"Provided that. during the period commencing from the date of commencement of
the Rajasthan Transparency in Public Procurement (Second Amendment) Rules, 2020
to 31.12.2021 in lieu of bid security a Bid Security Declaration shall be taken."

3. Amendment of rule 75.- In rule 75 of the said rules. -
(i) the existing proviso to sub-rule (2) shall be substituted by the following,
namely:- B
"Provided that. during the period commencing from the date of
commencement of the Rajasthan Transparency in Public Procurement (Second
Amendment) Rules, 2020 to 31.12.2021, the performance security shall be
taken as under:- ’

(a) 2.5%, or as may be specified in the bidding documents, of the amount of
supply order in case of procurement of goods and services and 3°, of the
amount of work order, in case of procurement of works:

(b) 0.5% of the amount of quantity ordered for supply of

_ : ) i goods, in case of
Small Scale Industries of Rajasthan: and )

(¢c) 1% of the amount of supply order,

g in case of sick industries, other ()
Small Scale Industries, whose ¢ ? er than

' . . ases are pending before the Boar f
Industrial and Financial Reconstruction (BIFR); anhd i
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(i) in sub-rule (3), the existing proviso to clause
following, namely:-

. 4 ()
(f) shall be substituted by the

"Provided that, during the period commencing from the date of
commencement of the Rajasthan Transparency in Public Procurement (Second
Amendment) Rules, 2020 to 31.12.2021, in case of procurement of works, the
successful bidder at the time of signing of the contract agreement, may submit
option for deduction of performance security from his each running and final

bill @ 3% of the amount of the bill "
[No. F.2(1)/FD/G&T-SPFC/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

Government Central Press, Jaipur.
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FINANCE (G&T) DEPARTMENT
NOTIFICATION
Jaipur, October 22, 2021

G.S.R.364 .-In exercise of the powers conferred by section 55 of the Rajasthan
Transparency in Public Procurement Act, 2012 (Act No. 21 of 2012), the State Government
hereby makes the following rules further to amend the Rajasthan Transparency in Public
Procurement Rules, 2013, namely:-

1. Short title and commencement.- (1) These rules may be called the Rajasthan
Transparency in Public Procurement (Fourth Amendment) Rules, 2021.

(2) They shall come into force from the date of their publication in the Official Gazette.

2. Insertion of new rule 75A.- After the existing rule 75 and before the existing rule
76 of the Rajasthan Transparency in Public Procurement Rules, 2013, the following new rule

75A shall be inserted, namely:-

"15A. Additional Performance Security.- (1) In addition to Performance Security as
specified in rule 75, an Additional Performance Security shall also be taken from the
successful bidder in case of unbalanced bid. The Additional Performance Security shall be
equal to fifty percent of Unbalanced Bid Amount. The Additional Performance Security shall
be deposited in lump sum by the successful bidder before execution of Agreement. The
Additional Performance Security shall be deposited through e-Grass, Demand Draft, Banker's

Cheque, Government Securities or Bank Guarantee.
Explanation : For the purpose of this rule,-

(i) Unbalanced Bid means any bid below more than fifteen percent of
Estimated Bid Value.

(ii) Estimated Bid Value means value of subject matter of procurement
mention in bidding documents by the Procuring Entity.

(iii) Unbalanced Bid Amount means positive difference of eighty five percent
of Estimated Bid Value minus Bid Amount Quoted by the bidder.
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(2) The Additional Performance Security shall be refunded to the contractor after
satisfactory completion of the entire work. The Additional Performance Security shall be
forfeited by the Procuring Entity when work is not completed within stipulated period by the
contractor. Provision for 'Unbalanced Bid' and 'Additional Performance Security' shall be
mentioned in the Bidding Documents by the Procuring Entity."

[No. F.2(1)FD/G&T(SPFC)/2017]
By Order of the Governor,

Vimal Kumar Gupta,
Joint Secretary to the Government.

. TS Feid Fromerd, a9




(ANNEXURE-I)

[Reference Clause 3(i)]

To be given on Non-Judicial stamp
Paper of Rs. 100/- only,

AFFIDAVIT

RN Proprietor/ Partner/ Authorized signatory of M/s
............................................. under take the oath that the information furnished by me/us of the
assessment Bid fOr ......ooeieiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiiirrr e e aa e is correct to

the best of my/our knowledge and nothing has been concealed by me. I acknowledge that if in future any
information furnished by me is found incorrect I will be solely responsible and shall be punished as per the law

and also any benefits in any form obtained by me shall be recoverable.




UNDERTAKING FOR NOT BLACKLISTED

..(Name of Firm) do hereby undertake that:

1.We have not been Blacklisted or Deregistered by any Central/ State
Government / Public Sector Undertaking or, Autonomous Bodies etc. in
the last Three Years.

2.None of our work has rescinded by the client after award of contract
during last 3 years.

3.We have not left any work incomplete assigned by any Central/ State
Government or Public Sector Undertaking, Autonomous Bodies etc. in

the last three years.

Stamp and Signature of Authorized Signatory

Annexure 11
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JAIPUR DEVELOPMENT AUTHORITY

g
Wer

Tender Document

For

Name of work: Operation and Maintenance and Security of
1.5 MLD STP based on SBR technology at Rajeev Awas
Yojana, Bagrana, Agra Road, Jaipur. (For 2 Years)

Cost: Rs. 25.50 Lakh

NIT No. 05/2022-23

Volume-I1

Envelope ‘B’ (Financial)




Tender Inviting Authority: JAIPUR DEVELOPMENT AUTHORITY, JAIPUR

Percentage BoQ

Name of Work: Operation and Maintenance and Security of 1.5 MLD STP based on SBR
technology at Rajeev Awas Yojana, Bagrana, Agra Road, Jaipur. (For 2 Years)

Contract No: EE (HOUSING-II)/05/2022-23

Name of the
Bidder/
Bidding Firm
Company :

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the
bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

SL Item Description Quantity Units Estimated TOTAL TOTAL AMOUNT
No. Rate in AMOUNT In Words
Rs. P Rs. P
1 2 3 4 5 6 7
1 Operation & maintenance of 1.5 MLD
STP based on SBR technology at
Rajeev Awas yojana Bgarana as per
scope of work & special condition of
contract including complete operation,
maintenance & repair of various pipe
lines, machinery, switches, starters,
rewinding of all type of motors, etc.
along with providing of all type of
materials (ISI markrd, as per norms)
required for operation & maintenance
in all respect to avoid any distruption
in operation of STP including chemical
charges.(Except electric charges).
11 O & M Of 1st Year
INR Twelve Lakh Fourteen
12.000 Per Month | 101200.00 | 1214400.00 Thousand Four Hundred
Only
12 O & M Of 2nd Year
INR Thirteen Lakh Thirty
12.000 Per Month | 111320.00 | 1335840.00 Five Thousand Eight
Hundred & Forty Only
Total in Figures
INR Twenty Five Lakh Fifty
2550240.00 | Thousand Two Hundred &
Forty Only
Quoted Rate in Figures
Select 0.00 INR Zero Only
Quoted Rate in Words

INR Zero Only




